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SECTION 00090 - NOTICE TO CONTRACTORS 
 
Sealed bids for the Tennis Court Resurfacing at North Valleys High School will be 
received by the Washoe County School District’s (WCSD) Purchasing Department 
located at the Brown Center 14101 Old Virginia Road, Room #0, Reno, NV  89521, until 
2:00 p.m., (Local Time) on January 22, 2025.  The bids will be opened publicly via a 
TEAMS Meeting at 2:30 pm (local time). 
 

Microsoft Teams  
Join the meeting now  

Meeting ID: 242 635 619 438  
Passcode: Ta2go3NL  

 
Scope of Work:  Remove all existing athletic coating surface on tennis courts.  
Apply approved athletic coating surface in accordance with the manufacturers 
written recommendations and notes requirements. 
Net sleeves to remain in place. Replace nets and posts.  
Athletic surface color and striping to match existing.  
 
Contractors desiring to bid on this work shall be contractors presently licensed by the 
Nevada State Contractors Board and shall maintain a valid Contractor’s License for the 
duration of the construction project. In addition, any and all Subcontractors that will be 
utilized by the Contractor shall also be presently licensed by the Nevada State 
Contractors Board and shall maintain a valid license for the duration of the construction 
project. All licensing requirements as specified in Nevada Revised Statutes (NRS) 
Chapter 624 shall also be strictly adhered to. Contractors shall also carry and provide 
evidence of required insurance liability coverage as specified in the Liability Insurance 
Specifications, as identified in Section 00800 – SUPPLEMENTARY GENERAL 
CONDITIONS. 
 
NOTE: The Facilitating Buyer for this solicitation is named below. Interested parties 
may NOT contact anyone else regarding this solicitation. Any interested Bidder 
contacting any other individual including, but not limited to, WCSD staff, officials, 
evaluation committee members, or Board of Trustees may have their Bid 
submission rejected from evaluation and award consideration. 
 
Plans and specifications are available to view and download at WCSD’s Purchasing 
Department website at http://solicitations.washoeschools.net/. 
 
There will be a NON-MANDATORY Pre-Bid meeting held at 1:00 pm on January 7, 
2025 at Earl Wooster High School (Meet at the Tennis Court – please refer to the 
map available on Solicitations and located at  
https://solicitations.washoeschools.net/PublicWorks/Admin/ProjectDetail?Project
ID=4769 and labeled as TENNIS COURT LOCATION ON VILLANOVA LANE) Villanova 
Lane – Reno, NV 89502. 
 
 Due to access and coordination involved in this project we highly recommend that 
contractors walk the project site that we are making available.    
 
 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_NTBjZjlhNjItYjNjNi00MmExLWE1MWQtYmMyZTU3ZjRlODI2%40thread.v2/0?context=%7b%22Tid%22%3a%223cacf549-5e36-41cc-a3de-89459e121def%22%2c%22Oid%22%3a%22e8c1b555-008a-4676-9ca7-afd7136a1868%22%7d
http://www.leg.state.nv.us/Nrs/NRS-624.html
http://solicitations.washoeschools.net/
https://solicitations.washoeschools.net/PublicWorks/Admin/ProjectDetail?ProjectID=4769
https://solicitations.washoeschools.net/PublicWorks/Admin/ProjectDetail?ProjectID=4769
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The physical work is to be commenced upon issuance of a “Notice to Proceed”  
Work shall be completed on or before August 1, 2025. 

 
Bid #:  25-35-B-12-BC 
PWP #:  WA-2025-114 

 
Facilitating Buyer: William Conn 

Email: solicitations@washoeschools.net 
 

To be published in the Reno Gazette Journal on December 10, 2024 
 

Washoe County School District 
Purchasing Department 

14101 Old Virginia Road, Room #0 
Reno, NV  89521 

 
Phone:  775-850-8025 

Fax:  775-857-3175 
 

Email:  solicitations@washoeschools.net 
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SECTION 00100 - INSTRUCTION TO BIDDERS 
 
Bids must be submitted in accordance with the following instructions to be considered for 
review and award. 
 
Bids shall be submitted on the provided Bid Form (PUR-F523) only, and all of the blank 
spaces shall be completed; numbers shall be stated both in writing and in figures, the 
signature shall be in longhand; and the completed form shall be without interlineation, 
alteration or erasure.  Any bid submission will be disqualified and rejected if the bid 
submission is not signed. 
 
Washoe County School District only accepts signatures done manually (also known as a 
wet signature) or electronic digital signatures that are certified. Non-certified electronic 
digital signatures will NOT be accepted. A typed signature, even in cursive font, DOES 
NOT meet the requirements of an official digital signature. A digital signature must be 
accompanied by a certified digital stamp issued through programs like Adobe Acrobat, 
Docu-Sign or other similar programs that produce a digital stamp certifying the electronic 
digital signature.  Any signatures on required forms that do not meet these requirements 
will not be accepted and the Contractor’s submission will be deemed “Non-Responsive” 
and will be rejected. If you have any questions about this requirement, please submit your 
question by the question deadline, so that it can be answered prior to the bid submission 
deadline.   
 
In the event of a discrepancy on the Bid Form, NRS 104.3114 Contradictory terms of 
instrument states that, “If an instrument contains contradictory terms, typewritten terms 
prevail over printed terms, handwritten terms prevail over both, and words prevail over 
numbers.”  No additional pages containing inclusions, exclusions or clarifications will be 
accepted as part of the bid.  Any clarifications, additions or exclusions made by the 
Washoe County School District (WCSD – OWNER) will be considered incorporated into 
the specifications. 
 
The Contractor is responsible for ensuring he/she has received and reviewed the entire 
bid package, including all specifications, plans and any/all issued Addendums. 
 
Bids shall be addressed to the WCSD and delivered to the office of the Purchasing 
Department, located at the Brown Center, 14101 Old Virginia Road, Room #0, Reno, 
Nevada  89521, until 2:00 p.m., (Local Time) on January 22, 2025.  Bids shall be 
delivered sealed in an opaque envelope. The outside of the envelope shall be clearly 
marked to indicate the bid for the proposed work and directed to the Purchasing 
Department. The bids will be opened publicly via a TEAMS Meeting at 2:30 pm. 
 
Each individual bid shall be accompanied by a surety company issued Bid Bond or by a 
Certified or Cashier's Check made payable to the Washoe County School District, in the 
amount of not less than five percent (5%) of the bid, said amount to be forfeited to WCSD, 
should the Contractor to whom the Contract is awarded fail to enter into the Contract in 
accordance with the Contractor's bid and any other contract documents and furnish the 
required bonds within ten (10) days after the delivery of notice of such award.  Bid Bonds, 
upon request, or deposits of the unsuccessful bidders will be returned upon signing of 
Contract, or within forty-five (45) days from bid date, whichever is earlier. 
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Contractors desiring to bid on this work shall be Contractors presently licensed by the 
Nevada State Contractors Board and shall maintain a valid Contractor’s license for the 
duration of the construction project. In addition, any and all Subcontractors that will be 
utilized by the Contractor shall also be presently licensed by the Nevada State 
Contractors Board and shall maintain a valid license for the duration of the construction 
project. All licensing requirements as specified in NRS Chapter 624 shall also be strictly 
adhered to. 
 
WCSD requires that all Contractors who work on construction projects have in place a Drug 
and Alcohol Policy and this shall be acknowledged by signature on the Bid Form (PUR-
F523).   
 
The physical work is to be commenced upon issuance of a “Notice to Proceed”.  Work 
shall be completed on or before August 1, 2025. 
 
Contractor must agree that Owner may retain from the monies due the Contractor One 
Thousand Dollars ($1,000) per day (Liquidated Damages) as a direct result of the 
Contractor’s delay or for not completing the project in the required time allowance plus 
approved time extensions. 
 
The right is reserved by WCSD to reject any and all bids or accept the bid, which is 
deemed by WCSD to be in the best interest of the school district. WCSD also reserves 
the right to waive any irregularities and/or informalities in the submitted bids. 
 
Should a Contractor find discrepancies in, or omissions from, the drawings or documents, 
or should he/she be in doubt as to the meanings of said documents, he/she should 
immediately notify the Owner in writing via Email to solicitations@washoeschools.net, 
whereas the Owner will send written instruction via Addendum to all Contractors. The 
Owner, Architect/Engineer, Project Manager, Assistant Project Manager, or any other 
WCSD staff member will not be held responsible for any oral instructions provided during 
the bid submission process. 
 
Before submitting a bid, Contractors shall carefully examine the scope of work outlined in 
the bid package and the proposed drawings, specifications, and forms and shall be 
thoroughly familiar with all existing conditions and expectations of a successful project 
completion. 
 
No increase in cost or extension in performance time will be considered for failure to know 
the conditions to be encountered as to the character, quality, and quantity of the work to 
be performed, and materials to be furnished, and as to the requirements of the 
specifications. 
 
No increase in cost or extension in performance time will be considered for material 
escalation. Section 01027 – Applications for Payment, Part 1, Subpart 1.3, Schedule of 
Values; B,5 of the contract documents provides a provision for the storage of materials, 
off-site if necessary, to help in managing the project costs and to hedge against 
potential future material price increases.  
 
A 5% list showing all Subcontractors to be used on the project shall be submitted with the 
bid followed by a 1% list within 2 hours from the completion of the bid opening, as required 

http://www.leg.state.nv.us/Nrs/NRS-624.html
mailto:solicitations@washoeschools.net
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by Nevada Revised Statutes.  WCSD also requires a Comprehensive 
Contractor/Subcontractor list showing all remaining subcontractors to be utilized on the 
project.  All subcontractors shall be licensed as required by Nevada Revised Statutes. 
 
Any Addendums issued during the bid solicitation process shall be acknowledged on the 
Bid Form (PUR-F523) and in the execution of a contract, Addendums will become a part 
thereof.  
 
All questions shall be submitted in writing directly to WCSD’s Solicitations website at 
http://solicitations.washoeschools.net/ or via e-mail to solicitations@washoeschools.net 
by 4:30 p.m. (Local Time) on January 14, 2025.  During this active solicitation there 
shall be no personal contact with any WCSD employees or other parties associated with 
this project directly.  All inquiries shall be done in writing as stated above.  
  
Addendums will be distributed by WCSD accordingly and can also be accessed via the 
WCSD Public Works website at: http://solicitations.washoeschools.net/ 
 
Modifications to bids may only be considered if submitted bids by delivery as previously 
noted have already been received and said modifications are completed prior to the due 
date and time for the bid submission. 
 
Bids may be withdrawn in a written request received from a Contractor prior to the time 
fixed for opening of bids. 
 
In cases where the award of the project has not been made, bids submitted and opened 
may not be withdrawn for a period of forty-five (45) calendar days from the due date and 
time of the bid. 
 
A person who bids on this work may file a notice of protest regarding the awarding of the 
contract with the WCSD’s Purchasing Department’s Director of Procurement and 
Contracts within five (5) business days after the date the recommendation to award a 
contract is issued.  The notice of protest must be submitted in accordance with NRS 
Chapter 338.142.  Detailed specifications can be found in Section 00820 – Special 
Conditions, subsection 14.0 – Appeal by Unsuccessful Bidder.   
 
A person filing a notice of protest in accordance with NRS Chapter 338.142 will be 
required to post a bond or other security in the amount of twenty-five (25%) percent of the 
value of the total bid or two hundred fifty thousand ($250,000) dollars, whichever is less.  
If the protest cannot be resolved by the WCSD’s Director of Procurement and Contracts, 
it will be presented to the WCSD Board of Trustees at a regular meeting. 
 
Contractors to be considered as a Preferential Bidder must submit the Certificate of 
Eligibility for Preferential Status issued by State of Nevada Contractors Board with their 
bid submission and the Preferential Bidder Status Affidavit must be provided within two 
(2) hours after the bid opening, although WCSD prefers the affidavit to also be submitted 
with the bid at the time of opening.  
 
 
 
 

http://solicitations.washoeschools.net/
mailto:solicitations@washoeschools.net
http://solicitations.washoeschools.net/
http://www.leg.state.nv.us/Nrs/NRS-338.html#NRS338Sec142
http://www.leg.state.nv.us/Nrs/NRS-338.html#NRS338Sec142
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SPECIAL NOTIFICATIONS 
   
Signature Requirements 
Any bid submission will be disqualified and rejected if the bid submission is not 
signed. 
 
Washoe County School District only accepts signatures done manually (also known as a 
wet signature) or electronic digital signatures that are certified. Non-certified electronic 
digital signatures will NOT be accepted. A typed signature, even in cursive font, DOES 
NOT meet the requirements of an official digital signature. A digital signature must be 
accompanied by a certified digital stamp issued through programs like Adobe Acrobat, 
Docu-Sign or other similar programs that produce a digital stamp certifying the electronic 
digital signature.  Any signatures on required forms that do not meet these requirements 
will not be accepted and the Contractor’s submission will be deemed “Non-Responsive” 
and will be rejected. If you have any questions about this requirement, please submit your 
question by the question deadline, so that it can be answered prior to the bid submission 
deadline.   
 
Preferential Bidders 
Contractors to be considered as a Preferential Bidder must submit the Certificate of 
Eligibility for Preferential Status issued by State of Nevada Contractors Board with their 
bid submission and the Preferential Bidder Status Affidavit must be provided within two 
(2) hours after the bid opening, although WCSD prefers the affidavit to also be submitted 
with the bid at the time of opening.  Preferential Bidder Status shall be considered if the 
amount of the apparent low bid is $250,000 or greater per NRS Chapter 338.1389. 
 
Specifications/Addendums 
Contractor is responsible to ensure that he/she has received and reviewed the entire bid 
package, including specifications, plans and any/all issued Addendums. Contractors shall 
acknowledge by signing any issued Addendum(s) and returning the signed Addendums 
with his/her bid submission. 

 
Technical Specifications 
Any conflicts between the Architect and WCSD specification, it will be the responsibility 
of the Contractor to seek clarification for any conflicts or be responsible for all the 
requirements. Clarifications and questions must be submitted in writing via email to: 
solicitations@washoeschools.net  
 
Washoe County School District Structured Cabling Standard – WCSD-SCS-015 
The Washoe County School District Structured Cabling Standard – WCSD-SCS-015 
dated March 13, 2023 is located on our website.  The link to view it is 
https://www.washoeschools.net/cms/lib/NV01912265/Centricity//Domain/70/ITPC%20Im
ages/WCSD-SCS-015%203-10-23.pdf  
 
Project Completion 
The construction contract time allowed for this project is based on a reasonable 
expectation of how long it will take to do a project of this scope.  WCSD recognizes that 
Contractors often try to finish projects in significantly less time than the construction 
contract time and, in such cases, develop schedules which are based on everything going 
smoothly with no delays.  While WCSD allows Contractors to submit such accelerated 

http://www.leg.state.nv.us/Nrs/NRS-338.html#NRS338Sec1389
mailto:solicitations@washoeschools.net
https://www.washoeschools.net/cms/lib/NV01912265/Centricity/Domain/70/ITPC%20Images/WCSD-SCS-015%203-10-23.pdf
https://www.washoeschools.net/cms/lib/NV01912265/Centricity/Domain/70/ITPC%20Images/WCSD-SCS-015%203-10-23.pdf
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construction schedules, WCSD reserves the right to deny the Contractor’s submission.  
Acceptance of a submittal with a shortened schedule is not an official agreement between 
WCSD and the Contractor that the project can be done in less time than the construction 
contract time specified. 
 
Roof Penetrations 
All roof-mounted equipment or penetrations associated with this project are to be flashed 
by a licensed roofing Contractor.  The roofing Contractor shall have experience with the 
existing roofing membrane.  New flashing materials shall be installed to comply with the 
membrane manufacturer’s specifications or details published by the National Roofing 
Contractors Association Waterproofing Manual.  In acceptance of the work, the Owner 
will make no allowance for lack of skill on the part of the Contractor.  The Contractor shall 
coordinate all aspects of roof work including any penetrations to maintain the building in 
a totally watertight condition, no exceptions. 
 
Hours 
There is a potential that Summer School, Extended School Year (ESY), Intercession 
School, After School Care, Parent nights, etc. may be held at the project sites.  The 
Contractor will be required to flex schedule and/or work areas to accommodate school 
needs during this time frame.  In addition, the Contractor may have to alter their normal 
schedule in order to perform any lead and asbestos attachments and penetrations.  
 
Pre-Bid Meeting Attendance 
All Pre-Bid Meetings, whether mandatory or not, will require that all attendees sign in on 
the sign-in sheet provided.  It is the Contractor’s responsibility to ensure that he/she 
documents his/her attendance by signing the Pre-Bid Sign-In Sheet.  Failure to do so 
could result in the Contractor’s bid not being accepted by the WCSD, especially in the 
event of a Mandatory Pre-Bid Meeting.   
 
In addition, if a Pre-Bid Meeting is held on-site, especially a school site, it is the 
Contractor’s responsibility to sign in/register presence on grounds with the site’s Front 
Office.  A signature on a school’s office sign-in sheet will not take the place of signature 
on the Pre-Bid Sign-In Sheet, which will only be present at the actual meeting and 
distributed by the staff of the Purchasing Department and Capital Projects Department. 
 
Questions  
All questions shall be submitted in writing directly to WCSD’s Solicitations 
website at http://solicitations.washoeschools.net/ or via e-mail to 
solicitations@washoeschools.net by 4:30 p.m. (Local Time) January 14, 2025. 

 
Force Accounts 
When applicable, the force account amount listed on the Bid Form (PUR-F523) shall be 
used for changes in the work at the Owner’s discretion.  Any changes shall be approved 
by change order and the force account balance shall be reduced to reflect said change.  
Any remaining force account balance at the completion of the project shall be returned to 
the Owner by a deductive change order.    

 
Working Hours 
From 7:00 a.m. until 7:00 p.m. Monday through Friday the project site will be available to 
the Contractor. 

http://solicitations.washoeschools.net/
mailto:solicitations@washoeschools.net
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WCSD’s Project Management Software (Procore)  
The Awarded Contractor will be required to utilize WCSD’s Project Management 
Software (Procore) for workflow of project documents.  This will include, but not limited 
to submissions of RFIs, submittals, schedule and schedule updates, change 
documents, payment requests, and close out documents.  The Awarded Contractor will 
be required to work with WCSD Project Manager and WCSD Consultants to manage 
process to meet project schedule needs.  See Section 01041 – Project Management 
Software for details.    
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SECTION 00400 – SAMPLE BID BOND (PUR-F525) 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned 
___________________________________________________________________, as 
Principal, and ________________________________________________________ as 
Surety, are hereby held and firmly bound unto the Board of Trustees, Washoe County 
School District, as Owner, in the sum of _______________________________________ 
_________________________________________________Dollars ($____________) 
for payment of which, well and truly to be made, we hereby jointly and severally bind 
ourselves, our heirs, executors, administrators, successors, and assigns. 
  
 Signed this ______day of_________________, 20____. 
  
The condition of the above obligation is such that whereas the Principal has submitted to 
the Board of Trustees, Washoe County School District, a certain bid, attached hereto and 
hereby made a part hereof, to enter into a Contract in writing for:  
_____________________________________________________________________. 
  
NOW, THEREFORE, if said bid shall be rejected, or in the alternative, if said bid shall be 
accepted and the Principal shall execute and deliver a Contract in the form of Contract 
attached hereto (properly completed in accordance with said bid) and shall furnish a Bond 
for its Faithful Performance of said Contract, and a Bond for the payment of all persons 
performing labor or furnishing materials in connection therewith, and shall in all other 
respects perform the contract created by the acceptance of said bid, then this obligation 
shall be void. 
 
Otherwise, the same shall remain in force and effect, and the sum herein specified paid 
over to the Owner; it being expressly understood and agreed that the liability of the Surety 
for any and all claims hereunder shall, in no event, exceed the amount of this obligation 
as herein stated. 
 
The Surety, for value received, hereby stipulates and agrees that the obligations of said 
Surety and its bond shall be in no way impaired or affected by an extension of the time 
within which the Owner may accept such bid; said Surety does hereby waive notice of 
any such extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 
seals, and such of them as are corporations have caused their corporate seals to be 
hereto affixed and these presents to be signed by their officers, the day and year first set 
forth above. 
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 ________________________________ 
 
 ________________________________ 
                         Principal 
 
(Seal) By:  ____________________________ 
 
 ________________________________ 
                         Surety 
 
 By:  ____________________________ 
 
 Address: 
(Seal) 
 ________________________________ 
 
 ________________________________ 
 
 ________________________________ 
 
 Phone:  _________________________ 

 
 

 
 
  



Date:  9/23/24 PUR-F522  Page 15 of 67 

SECTION 00500 – SAMPLE CONTRACT (PUR-F532) 
 
THIS CONTRACT, made by and between ______________ hereinafter called the 
Contractor, and WASHOE COUNTY SCHOOL DISTRICT, hereinafter called the Owner, 

 
WITNESSETH, that the Contractor and the Owner, for the consideration hereinafter 
named, agree as follows: 
 
Article 1 – Scope of Work.  The Contractor shall furnish all of the materials and perform 
all of the work in conformance with the Contract Documents entitled 
_______________________________________________________(Bid #_________).  
  
Article 2 – Time of Completion.  The work to be performed under this Contract shall be 
commenced on the date set forth in the Notice to Proceed and shall be completed on or 
before ________________ or in _____ calendar days.  The Contractor agrees that 
Owner may retain from the monies due the Contractor the actual value of the damages 
to the Owner as a direct result of the Contractor’s delay or for not completing the project 
in the required time allowance plus approved time extensions. 
  
Article 3 – The Contract Sum.  The Owner shall pay the Contractor for the performance 
of the Contract, subject to additions and deductions provided therein, in current funds 
the following stipulated sum: 
__________________________________________($_______________).   
  
Article 4 – Progress Payments.  The Owner shall make payments and pay interest to the 
Contractor in accordance with Nevada Revised Statutes, Chapter 338. No monies 
payable under this Contract shall be assigned by Power of Attorney, or otherwise, except 
upon written consent of Owner. 
  
Article 5 – Acceptance and Final Payment.  Upon written notice to the Owner that the 
work is one hundred percent (100%) complete, the Owner shall inspect the project. When 
the project is one hundred percent (100%) acceptable and complete to the Owner, the 
Contractor shall submit evidence satisfactory to the Owner that all payrolls, material bills, 
interest on retention, and other indebtedness connected with the work have been paid.  
Once all requirements have been satisfied, the Owner shall issue a fully executed 
Certificate of Completion which shall constitute the Owner’s acceptance of the work in 
accordance with NRS Chapter 338.   
  
Article 6 – The Contract Documents.  The entire bidding documents, including but not 
limited to the: Notice to Contractors, Instructions to Bidders, Contractor’s Bid, General 
Conditions, Supplementary Conditions, Special Conditions, Technical Specifications, 
Addenda, and the Drawings (if any), and this document form the Contract, and they are 
as fully a part of the Contract as if hereto attached.    

http://www.leg.state.nv.us/Nrs/NRS-338.html
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Article 7 – Lead and Asbestos Certification.  The Contractor hereby certifies that no 
lead/asbestos containing building material will be used for the construction of the project.  
If a lead/asbestos containing building material is subsequently found to have been 
included in the construction of the project, the Contractor shall be responsible for and 
indemnify the Owner against all costs for the proper removal of the lead/asbestos 
containing building material and the replacement of said material with a non- 
lead/asbestos containing material substitute.  The removal method shall be specifically 
approved by the Owner and any and all authorities having jurisdiction over such removal. 

 
IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and 
year written below. 
 

Bid #_______ - __________________ 
 
WASHOE COUNTY SCHOOL DISTRICT CONTRACTOR 
  
________________________________  ________________________________ 
Signature  Signature 

 
________________________________  ________________________________ 
Name  Name 

 
________________________________  ________________________________ 
Title  Title 

 
________________________________  ________________________________ 
Date  Date 
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SECTION 00600 – SAMPLE LABOR AND MATERIALS BOND (PUR-F526) 
 
KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of Trustees 
of Washoe County School District in the State of Nevada has awarded to 
__________________________________________, hereinafter designated as 
“Principal”, a contract dated __________________, for __________________________  
______________________________________________________________________ 
______________________________________________________________________
a copy of which contract is attached hereto and by reference made a part hereof, and 
hereinafter referred to as the “Contract.” 
 
And WHEREAS, said Principal is required under the terms of said Contract and by law 
under the provisions of NRS Chapter 339 to furnish a Bond for the Labor and Materials 
used in said Contract; 
 
NOW, THEREFORE, we, the Principal, and  ____________________, as Surety, are 
held and firmly bound unto the Board of Trustees of Washoe County School District in the 
State of Nevada in the sum of       _________________________ Dollars 
($_________________), lawful money of the United States, being not less than one 
hundred percent (100%) of the estimated Contract cost of the work, for the payment of 
which sum will and truly to be made, we bind ourselves, our heirs, executors, 
administrators, and successors, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above-bounden Principal, 
or its heirs, executors, administrators, successors or assigns shall fail to pay for any 
materials, provisions, supplies implements or machinery used in, upon, for, or about the 
performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or for amounts due under the Unemployment Compensation Law with respect to 
such work or labor, as required by the Provisions of NRS Chapter 339, the Surety hereon 
will pay for the same within thirty (30) calendar days an amount not exceeding the sum 
specified in this bond, and the above obligation shall then be null and void. Otherwise, it 
shall remain in full force and virtue. 
 
THE SURETY, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the Contract, or to the work to be 
performed thereunder, or to the specifications accompanying the same, shall in any way 
affect its obligations on this bond, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the Contract or to the work, or to 
the specifications. 
 
And the said Surety, for value received, further stipulates and agrees that should the 
Board of Trustees of Washoe County School District, or other obligees, incur attorney's 
fees or other expenses for the enforcement of the Contract or this bond, the same shall 

http://www.leg.state.nv.us/Nrs/NRS-339.html
http://www.leg.state.nv.us/Nrs/NRS-339.html
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be paid by the Surety to the contracting body, subcontractors, workmen laborers, 
mechanics and furnishers of material as their interests may appear. 
  
IN WITNESS WHEREOF, the above-bounded parties have executed this instrument 
under their seals this___________ day of _____________________, 20_____, the name 
and corporate seal of each corporate party being hereto affixed and these presents duly 
signed by its undersigned representative, pursuant to authority of its governing body. 
 
 ________________________________ 
 
 ________________________________ 
                         Principal 
 
(Seal) By:  ____________________________ 
 
 
 
 
 ________________________________ 
                         Surety 
 
 By:  ____________________________ 
 
 Address: 
(Seal) 
 ________________________________ 
 
 ________________________________ 
 
 ________________________________ 
 
 Phone:  _________________________ 
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SECTION 00610 – SAMPLE PERFORMANCE BOND (PUR-F527) 
 
KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of Trustees 
of Washoe County School District in the State of Nevada has awarded 
to__________________________________________________________, hereinafter 
designated as “Principal”: a contract dated _______________________, for 
______________________________________________________________________ 
______________________________________________________________________
a copy of which contract is attached hereto and by reference made a part hereof, and 
hereinafter referred to as the “Contract”.  
 
And WHEREAS, said Principal is required under the terms of said Contract and by law 
under the provisions of NRS Chapter 339 to furnish a Bond for the faithful Performance 
of said Contract; 
 
NOW, THEREFORE, we, the Principal, and _______________________, as Surety, are 
held and firmly bound unto the Board of Trustees of Washoe County School District in the 
State of Nevada in the sum of 
__________________________________________________Dollars ($___________), 
lawful money of the United States, being no less than one hundred per cent (100%) of 
the estimated Contract Cost of the work, for the payment of which sum well and truly to 
be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly 
and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounden Principal, 
or its heirs, executors, administrators, successors, or assigns, shall in all things stand to 
and abide by and well and truly keep the faithfully perform the covenants, conditions, and 
agreements in the Contract and any alterations made as therein provided, on his or its 
part to be kept and performed at the respects according to their true intent and meaning; 
and shall indemnify and save harmless the Board of Trustees of Washoe County School 
District in the State of Nevada, its officers and agents, as therein stipulated; then this 
obligation shall become null and void. Otherwise, it shall be and remain in full force and 
virtue. 
 
As a condition precedent to the satisfactory completion of the Contract, the above 
obligation shall hold good for a period of one (1) year after completion and acceptance of 
the work done, during which time if the above-bounden Principal, his or its heirs, 
executors, administrators, successors, or assigns shall fail to make full, complete, and 
satisfactory repair and replacements or totally protect the Board of Trustees of Washoe 
County School District in the State of Nevada from loss or damage made evident during 
said period of one (1) year from the date of acceptance of said work, and resulting from 
or caused by defective materials or faulty workmanship in the prosecution of the  

http://www.leg.state.nv.us/Nrs/NRS-339.html
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work done, the above obligation in the said sum of 
___________________________________________Dollars ($_________________) 
shall remain in full force and virtue; otherwise, the above obligation shall be void. 
 
THE SURETY, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the Contract, or to the work to be 
performed thereunder, or to the specifications accompanying the same, shall in anyway 
affect its obligations on this bond, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the Contract, or to the work, or to 
the specifications. 
  
And the said Surety, for value received, further stipulates and agrees that should the 
Board of Trustees, Washoe County School District, incur attorney’s fees or other 
expenses for the enforcement of the Contract or his/her bond, the same shall be paid by 
the Surety to the Board of Trustees, Washoe County School District. 
 
IN WITNESS WHEREOF, the above-bounden parties have executed this instrument 
under their seals this __________ day of ______________________, 20____, the name 
and corporate seal of each corporate party being hereto affixed and these presents duly 
signed by its undersigned representative, pursuant to authority of its governing body. 
 ________________________________ 
 
 ________________________________ 
                         Principal 
 
(Seal) By:  ____________________________ 
 
 ________________________________ 
                         Surety 
 
 By:  ____________________________ 
 
 Address: 
(Seal) 
 ________________________________ 
 
 ________________________________ 
 
 ________________________________ 
  
 Phone:  _________________________ 
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SECTION 00700 – GENERAL CONDITIONS 
 
The General Conditions of the Contract for Construction, AIA Document A201, 2017 
Edition, Articles 1 through 15, are hereby incorporated by reference as the “General 
Conditions of this Project.”  Copies of General Conditions may be examined or obtained 
through formal request to the WCSD’s Purchasing Department located at the Brown 
Center, 14101 Old Virginia Road, Room 0, Reno, Nevada, 89521 or by phone at (775) 
850-8025. 
 
The information contained in the Supplementary General Conditions (Section 00800), 
Special Conditions (Section 00820), Instructions to Bidders (Section 00100), and the Bid 
Form (PUR-F523) shall become a part of the Contract and shall apply to all Contractors 
and Subcontractors. The information contained in Supplementary General Conditions 
(Section 00800) may amend, modify, supersede, void or supplement the Articles of the 
“General Conditions of the Project.”  Where any part of an Article of the “General 
Conditions of the Project” is amended, modified, superseded or voided by a provision of 
the Supplementary General Conditions (Section 00800) or other Contract documents, all 
other provisions of such Article shall remain in effect, and the provisions of the 
Supplementary General Conditions (Section 00800) or other Contract documents shall 
be considered as added. 
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SECTION 00800 – SUPPLEMENTARY GENERAL CONDITIONS 
 
The General Conditions of the Contract for Construction, AIA Document A201, 2017 
Edition, Articles 1 through 15, are hereby incorporated by reference as the “General 
Conditions of this Project.”  Copies of General Conditions may be examined or obtained 
through formal request to the WCSD’s Purchasing Department located at The Brown 
Center, 14101 Old Virginia Road, Room 0, Reno, Nevada, 89521 or by phone at (775) 
850-8025. 
 
The information contained in the Supplementary General Conditions (Section 00800), 
Special Conditions (Section 00820), Instructions to Bidders (Section 00100), and the Bid 
Form (PUR-F523) shall become a part of the Contract and shall apply to all Contractors 
and Subcontractors.  
 
In any instance where no Architect is involved in the project, any and all references 
contained in this or any other documents to "Architect" shall be deemed to refer to the 
consulting Engineer, if any, the special project consultant, if any, or, in the event no such 
individuals are involved, to the Owner. 
 
The following supplements modify, delete and/or add to the “General Conditions of the 
Project.”  Where any Article, Paragraph or Subparagraph in the “General Conditions of 
the Project” is supplemented by one of the following Paragraphs, the provisions of such 
Article, Paragraph, or Subparagraph shall remain in effect and the supplemental 
provisions shall be considered as added.  Where any Article, Paragraph, or Subparagraph 
in the “General Conditions of the Project” is amended, voided or superseded by any of 
the following paragraphs, the remaining provisions of such Article, Paragraph or 
Subparagraph not amended, voided, or superseded shall remain in effect. 
  
1. LIABILITY INSURANCE SPECIFICATIONS 
 
      A.   INTRODUCTION 
 
           The Owner has established specific indemnification and insurance requirements for 

its construction contracts to help assure that reasonable insurance coverage is 
purchased and maintained.  Insurance, indemnification and hold harmless clauses 
are intended to assure that a Contractor accepts and is able to pay for the loss or 
liability related to its activities. 

 
           Contractor’s attention is directed to the insurance requirements below. It is 

recommended that Contractors confer with their respective insurance carriers or 
brokers to determine in advance of Bid submission the availability of insurance 
certificates and endorsements as described and provided herein. 

 
      B.   INDEMNIFICATION AGREEMENT 
 
           The Contractor agrees to hold harmless, indemnify and defend the Owner, its 

officers, agents, employees and volunteers from any loss or liability, financial or 
otherwise resulting from any claim, demand, suit, action, or cause of action based on 
bodily injury, including death, or property damage, including damage to the  
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           Contractor’s property or injury to the Contractor’s employees, caused by any action, 
either direct or passive, the omission, failure to act or negligence on the part of the 
Contractor, employees, agents, representatives or Subcontractors arising out of the 
performance of work under this Contract by the Contractor, or by others under the 
direction or supervision of the Contractor. 

 
            In determining the nature of the claim against the Owner, the incident underlying the 

claim shall determine the nature of the claim, notwithstanding the form of the 
allegations against the Owner. 

 
           In the event of a lawsuit against the Owner, its officers, agents, employees and 

volunteers, the Contractor shall reimburse the Owner for costs of the Owner’s 
attorneys’ fees and costs, as well as personnel in defending such actions. 
Reimbursement for the time spent by such personnel shall be at the rate charged for 
such services by private counsel.  The Owner shall not be held liable for any accident, 
loss or damage to the work prior to its completion and acceptance. 

 
      C.  GENERAL REQUIREMENTS 
 
           The Contractor shall purchase Workers Compensation Insurance, General Liability 

and Automobile Liability as described below.  The cost of such insurance shall be 
included in the Contractor’s bid price. 

 
      D.  WORKERS COMPENSATION INSURANCE 
 
           It is understood and agreed that there shall be no Workers Compensation Insurance 

coverage provided for the Contractor or any Subcontractor by the Owner. Contractor 
agrees, as a precondition to the performance of any work under this Contract and a 
precondition to any obligation of the Owner to make any payment under this Contract, 
to provide Owner with certificates issued by an insurer that shows compliance with 
NRS Chapters 616A, 616B, 616C and 616D, inclusive, and Chapter 617.  

 
           It is further understood and agreed by and between the Owner and the Contractor 

that the Contractor shall procure, pay for, and maintain the above-mentioned 
Workers Compensation Insurance coverage at the Contractor’s sole cost and 
expense. 

 
Should Contractor be self-funded for Workers Compensation Insurance, 
Contractor shall notify Owner in writing prior to the acceptance of this Contract. 
Owner reserves the right to approve said retentions and may request additional 
documentation, financial or otherwise, for review prior to the acceptance of this 
Contract as provisioned under NRS Chapter 616B.627. 

 
      E.   MINIMUM SCOPE OF LIABILITY INSURANCE 
 
            Coverage shall be at least as broad as: 

 
1. Insurance Services Office (ISO) Commercial General Liability 

Coverage “Occurrence” form CG 0001 12 04 or substitute form 

http://www.leg.state.nv.us/Nrs/NRS-616A.html
http://www.leg.state.nv.us/Nrs/NRS-616B.html
http://www.leg.state.nv.us/Nrs/NRS-616C.html
http://www.leg.state.nv.us/Nrs/NRS-616D.html
http://www.leg.state.nv.us/Nrs/NRS-617.html
http://www.leg.state.nv.us/Nrs/NRS-616B.html#NRS616BSec627
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providing coverage as broad as CG 0001 12 04. The Commercial 
General Liability Coverage shall include, but is not limited to,  
Liability Coverage arising from Operations, Premises, Blanket 
Contractual Liability, Broad Form Property Damage Liability, Products 
and Completed Operations, Personal Injury and Advertising Liability, 
and Stop Gap or Employers Liability. In addition, explosion, collapse, 
and underground coverage must be included unless Owner waives this 
requirement in writing prior to execution of Contract. 

 
2. Business Auto Coverage form number ISO CA 0001, CA 00 055, CA00 

12, CA 00 20 or an equivalent form covering Automobile Liability 
Symbol 1 “Any Auto.” 

 
      F.   MINIMUM LIMITS OF INSURANCE 
 
            The Contractor shall maintain limits no less than:  
   

1. General Liability:  $1,000,000 minimum or the amount customarily 
carried by the Contractor, whichever is greater, combined single limit 
per occurrence (with $2,000,000 Aggregate Limit) for bodily injury, 
personal injury, and property damage. General Liability coverage shall 
specifically apply to the acts and/or omissions of Contractor and 
his/her Subcontractors. The above General Liability coverage shall be 
maintained in full force and effect for five (5) years from the date of 
completion of the project.   The required limits may be met through a 
combination of primary and excess liability coverage.  Any excess 
liability coverage shall provide coverage at least as broad as the 
primary coverage and be subject to all of the requirements herein. 

 
                        2.      Automobile Liability: $1,000,000 minimum or the amount customarily 

carried by the Contractor, whichever is greater, combined single limit 
per accident for bodily injury and property damage.  No Aggregate 
Limits may apply. Non-owned and hired automobile liability must be 
included. 

 
3. Workers Compensation Insurance: $1,000,000 minimum in limits 

(Employers Liability) and obtain Statutory Limits of Workers 
Compensation Insurance for employees engaged on or at the site of 
the project in accordance with NRS Chapters 616A, 616B, 616C and 
616D, inclusive, and Chapter 617. If an excess policy is utilized, the 
policy will provide excess coverage for Employers’ Liability. 
 

4. Asbestos Environmental Risk Liability Insurance:  N/A 
 

 
G.  ASBESTOS COVERAGE 
 

Not Required for This Project. 
 

http://www.leg.state.nv.us/Nrs/NRS-616A.html
http://www.leg.state.nv.us/Nrs/NRS-616B.html
http://www.leg.state.nv.us/Nrs/NRS-616C.html
http://www.leg.state.nv.us/Nrs/NRS-616D.html
http://www.leg.state.nv.us/Nrs/NRS-617.html
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H.  PROPERTY COVERAGES 
 

Not Required For This Project. 
 

      I.    DEDUCTIBLES AND SELF-INSURED RETENTIONS 
 
            Any deductibles or self-insured retention must be declared to and approved by the 

Owner.  The Owner reserves the right to request additional documentation, financial 
or otherwise, prior to giving its approval of the deductibles and self-insured retention’s 
and prior to executing the Contract.  Any changes to the deductibles or self-insured 
retentions made during the term of this Contract or during the term of any policy, must 
be approved by the Owner prior to the change taking effect.  It is also understood 
that the Contractor is responsible for and shall assume payment of all deductibles 
and/or self-insured retentions. 

             
J.   OTHER INSURANCE PROVISIONS 

 
            The policies are to contain, or be endorsed to contain, the following provisions: 
 
                      1.        General Liability and Automobile Liability Coverages 
 

a. The Owner, its agents, officers, employees and volunteers are 
to be included as Additional Insureds for damages and defense 
arising from: activities performed by or on behalf of the 
Contractor, including the insured's general supervision of the 
Contractor; products and completed operations of the 
Contractor; premises owned, occupied or used by the 
Contractor; or automobiles owned, leased, hired or borrowed by 
the Contractor.  The coverage shall contain no special 
limitations on the scope of protection afforded to the Owner, its 
officers, employees or volunteers. 

 
b. The Contractor’s insurance coverage shall be primary 

insurance with respect to the Owner, its officers, employees and 
volunteers.  Any insurance or self-insurance maintained by the 
Owner, its officers, employees or volunteers shall be in excess 
of the Contractor’s insurance and shall not contribute to the 
Contractor’s insurance coverage in any way. 

 
c. The Contractor’s insurance shall apply separately to each 

insured against whom claim is made or suit is brought, except 
with respect to the limits of the insurer’s liability.  

 
d. The insurance companies issuing the policy or policies shall 

have no recourse against the Owner payment of any premiums, 
costs or assessments under any form of policy. 

 
e. Failure of the Contractor to take out and/or maintain any 

required insurance shall not relieve the Contractor from any 
liabilities under this Contract, nor shall the insurance 
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requirements be construed to conflict with or otherwise limit the 
obligations of the Contractor concerning indemnification. 

       
                      2.        All Coverages 
 

a. Each insurance policy required by this clause shall be endorsed 
to state that coverage shall not be suspended, voided, canceled 
or non-renewed by either the Contractor or by the insurer, 
reduced in coverage or in limits except after thirty (30) days prior 
written notice has been given to the Owner, which must be 
approved, if acceptable, by the Owner in writing.  

 
Furthermore, Contractor shall provide the Owner thirty (30) 
days prior notice, in writing when the Contractor elects to 
change carriers, not to renew the policy, or reduce coverage, 
which must be approved, if acceptable, by the Owner also in 
writing.  

 
b. The Contractor’s insurers shall have no right of recovery or 

subrogation against the Owner or the design professionals 
which provide work on the project. 

 
c. Any failure to comply with reporting provisions of the policies 

shall not affect coverage provided to the Owner, its officers, 
employees or volunteers. 

 
d. The insurance companies issuing the policy or policies shall 

have no recourse against the Owner for payment of any 
premiums, costs or assessments under any form of policy. 

 
      K.   ACCEPTABILITY OF INSURERS 
 
           Insurance is to be placed with insurers with an A.M. Best's rating of no less than 

A:X.  The Owner may accept coverage with carriers that have lower A.M. Best’s 
ratings upon review of financial information concerning Contractor and insurance 
carrier. The Owner reserves the right to require that the Contractor’s insurer(s) be a 
licensed and admitted insurer(s) in the State of Nevada, or on the Insurance 
Commissioner's approved, but not admitted, list. 

 
L.   VERIFICATION OF COVERAGE 

 
           Prior to the commencement of any work on the project, the Contractor shall furnish 

the Owner with certificates of insurance and with original endorsements affecting 
coverage required.  The certificates and endorsements for each insurance policy are 
to be signed by a person authorized by that insurer to bind coverage on its behalf.  All 
certificates and endorsements are to be received and approved by the Owner before 
work commences.  The Owner reserves the right to require complete, certified copies 
of all required insurance policies, at any time should it be deemed in the best interest 
of the Owner. 
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      M. SUBCONTRACTORS 
 

The Contractor shall include all Subcontractors as insureds under its policies or shall 
furnish separate certificates and endorsements for each Subcontractor. All 
coverages for Subcontractors shall be subject to all of the requirements stated herein, 
except that if any Subcontractors maintain limits of insurance less than required in 
this Contract, Contractor’s insurance shall include coverage for acts or omissions of 
Subcontractor up to the full limits required in this Contract. 

 
      N.   MISCELLANEOUS CONDITIONS 
 

1.        The Contractor shall be responsible for and remedy all damage or loss 
to any property, including property of the Owner, caused in whole or in 
part by the Contractor, any Subcontractor, or any employed, directed 
or supervised by the Contractor. 

 
2.        Nothing herein contained shall be construed as limiting in any way the 

extent to which the Contractor may be held responsible for payment of 
damages to persons or property resulting from its operations or the 
operations of any Subcontractor under it. 

 
3.        In addition to any other remedies the Owner may have should the 

Contractor fail to provide or maintain any insurance policies or policy 
endorsements to the extent and within the time required, the Owner 
may, at its sole option: 

 
a.      Purchase such insurance to cover any risk for which the Owner 

may be liable through the operations of the Contractor under 
this Contract and deduct or retain the amount of the premiums 
for such insurance from any sums due to the Contractor under 
the Contract; or 

 
b.      Order the Contractor to cease work under this Contract and/or 

withhold any payments, which became due the Contractor until 
the Contractor demonstrates compliance with the requirements 
hereof; or 

 
 c.      Terminate the Contract. 

 
2. GUARANTEE BOND 
 
 Not Required For This Project. 
 
3. INTEREST  
 
 Article 13.5 is hereby supplemented as follows:   
 
 Not Required For This Project. 
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4. CLEANING UP  
 
 Article 3.15 is hereby supplemented as follows: 
 
 The Contractor, at all times, shall keep the premises free from accumulation of waste 

materials or rubbish caused by operations.  At the completion of the work, Contractor 
shall remove all waste materials and rubbish from and about the project as well as all 
tools, construction equipment, machinery and surplus materials, and shall clean all 
glass surfaces and leave the work "broom clean" or its equivalent, except as otherwise 
specified. 

 
5. LIQUIDATED DAMAGES  
 
 Add Article 8.2.4 as follows: 
  

It is hereby understood and mutually agreed that the date of beginning, rate of 
progress, and the time for completion of the work to be done hereunder are essential 
conditions of this Contract and that the work embraced in this Contract shall be 
commenced on the date set forth in the Notice to Proceed issued by the Owner. 

 
The Contractor agrees that all work shall be performed regularly, diligently, and 
uninterruptedly at a rate of progress that will ensure substantial completion within the 
time specified.  It is expressly understood and agreed, by and between the Contractor 
and the Owner, that the time for completion of the work described herein is an 
acceptable time for the completion of the work.  If the Contractor should neglect, fail, 
or refuse to complete the work within the specified Contract time, that has been 
extended by the Owner, then the Contractor does hereby agree, as a part of the 
consideration for receiving the award of this Contract, to pay to the Owner, not as a 
penalty, but as Liquidated Damages, the amount of money specified in the Contract 
(Section 00100 – Instruction to Bidders and Bid Form (PUR-F523) per day. If the 
Owner incurs costs in excess of the Liquidated Damages as a result of the 
Contractor’s inability to complete the work by the specified date the additional cost will 
be deducted from the Contract amount. 

   
If the Contractor fails to complete or correct the work listed on the comprehensive list 
of deficiencies (“Punch-List”) within the specified time for performance, the 
Contractor does hereby agree to pay the Owner $500 as Liquidated Damages for each 
calendar day that the completion or correction of the work extends beyond the 45 days 
for performance allowed from the date the Contractor receives the Punch List of 
deficiencies from the Architect and/or his/her consultants and/or the Owner. 

 
6. CHANGE ORDERS 
 
 Article 7.2 is hereby modified as follows: 
 

A. The Owner, without invalidating the contract, may order changes in the work 
consisting of additions, deletions, or other revisions, the contract sum and contract 
time being adjusted accordingly.  All such changes in the work shall be authorized 
by Change Order issued by the Owner. 

 



Date:  9/23/24 PUR-F522  Page 29 of 67 

 B. The cost or credit to the Owner resulting from a change in the work shall be 
determined by the Architect in one or more of the following ways: 

 
1. By unit prices stated in the Contract documents or subsequently 

agreed upon. 
 

4.    By mutual acceptance of a lump sum proposal, properly itemized by 
contractor/subcontractor, to include the following: 

 
a.      Labor, including fringe benefits, payroll taxes, and workers' 

compensation insurance; 
 

b.   Materials entering permanently into the work; 
 

c. Equipment costs for equipment utilized to perform the Change 
Order work; and/or 

     
d.  Change Order Mark-Up per Schedule. 

 
3. By the actual cost of properly itemized by contractor/subcontractor, 

to include the following: 
 
   a. Labor, including fringe benefits, payroll taxes, and workers' 

compensation insurance; 
 
    b. Materials entering permanently into the work; 

 
    c. Equipment costs for equipment utilized to perform the Change 

Order work; and/or 
 

    d. Change Order Mark-Up per Schedule. 
 
 C. The costs under Paragraph 6(B) 1-3 above may be increased by General/Prime 

Contractor, Subcontractor (all tiers) to include a fixed fee for Subcontractor profit 
and overhead, Prime Contractor profit and overhead on Subcontractor work, and 
profit and overhead on work done by the General/Prime Contractor's own 
forces.  The total of such fixed fee shall not exceed the amount determined from 
the Change Order Mark-Up Schedule below for a single Change Order item, or for 
any group of related items, and shall be full compensation for the cost of 
supervision (to include Project Manager, Project Coordinator, Superintendent, 
Administrative Staff, etc.), overhead, profit, insurance, general conditions not listed 
and any BIM updating, Procore updating, or other general expense associated with 
completing the change in the scope of work.  The allowable mark-up fee for 
contractor bonding shall be in addition to the fee below for the Prime Contractor 
only and shall not exceed 1% of the change if applicable. 
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CHANGE ORDER MARK-UP SCHEDULE 
 

1. Additive Changes (for the entity performing the work): 
Total Cost of Change 
+$0.01 to +$50,000 

+$50,000.00 and above 

Allowable Fee 
15% of the Total Cost 
10% of the Total Cost 

 
2. Additive Changes (Contractor Markup) Subcontractors work: 

Total Cost of Change 
+$0.01 to +$50,000 

+$50,000.00 and above 

Allowable Fee 
10% of the Total Subcontractor Fee 
5% of the Total Subcontractor Fee 

 
3. Deductive Changes: 

Total Credit Cost of Change 
+$0.01 to +$50,000 

+$50,000.00 and above 

Credit Fee to be Applied 
10% of the Total Subcontractor Cost. 

(Deductive) 
5% of the Total Subcontractor Fee 

(Deductive) 
 

Example of Deductive Change:  Assume <$5,000.00> to be credited.  The 
Contractor must include a 10% credit for profit and overhead, i.e. $5,000.00 X 0.10 
= <$5,500.00> total credit to the Contract. 

 
D. No fees shall be paid for time extensions.  

   
E. All proposals shall be submitted to the Architect in sufficient detail to complete an 

analysis of all costs.  The Contractor shall submit invoices for materials and 
equipment utilized in Change Order work.  Labor rates shall not exceed the 
applicable Wage Rates (including Prevailing Wage Rates) as published by the 
State of Nevada Office of the Labor Commissioner.  Fringe benefits shall not 
exceed the cost of fringe benefits normally paid to such personnel or established 
by the industry in the Northern Nevada area, whichever is lower. Labor rates or 
additional rates not identified as part of Prevailing Wage Rates shall be identified 
and approved by WCSD prior to start of construction.  

 
7. SUBCONTRACTORS 
 

Article 5.2.1 is hereby modified as follows: 
 

A. Per NRS Chapter 338: 
 

1. Except as otherwise provided in Subsection 2, each bid submitted to 
any officer, department, board or commission for the construction of 
any public work or improvement must include: 

 
a. The name of each Subcontractor who will provide labor or a 

portion of the work or improvement to the Contractor for which 
he/she will be paid; and  

 

http://www.leg.state.nv.us/Nrs/NRS-338.html
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b. A description of the portion of the work or improvement which 
each Subcontractor named in the bid will complete. 

 
2. The Contractor shall list in the Bid Form (PUR-F523) pursuant to 

Subsection 1 the name of a Subcontractor for each portion of the 
project that will be completed by him/her. 

 
3. A Contractor whose bid is accepted, shall not substitute any person 

for a Subcontractor who is named on the Bid Form (PUR-523), 
unless: 

 
a. The Owner objects to the Subcontractor, requests in writing a 

change in the Subcontractor and pays any increase in costs 
resulting from the change; or 

 
b. The substitution is approved by the Owner and: 

 
1.   The Subcontractor, after having a reasonable 

opportunity, fails or refuses to execute a written 
contract with the Contractor, which was offered to the 
Subcontractor with the same terms and conditions that 
all other Subcontractors on the project were offered; or 

 
2.     The named Subcontractor files for bankruptcy or 

becomes insolvent; or 
 

3.     The named Subcontractor fails or refuses to perform 
subcontract within a reasonable time. 

    
8.  MANDATORY DRUG TESTING PROGRAM 
 

A. In order to be eligible to perform work on WCSD construction projects all 
Contractors who will work on such projects must have a current and valid Drug 
and Alcohol Policy that is applicable to all workers who will be employed on those 
projects regardless of tier. This requirement is a reasonable precaution to ensure 
a safe and drug-free environment on school construction projects that may involve 
workers being in relatively in close contact with students. 

 
B. The Policy must meet the minimum requirements as outlined in Exhibit 1. Each 

Contractor shall demonstrate compliance with this provision by signature on the 
Bid Form that the Policy is in place, that it will be actively enforced, and that all 
workers who will be employed on WCSD projects will have undergone the pre-
placement drug testing required by WCSD. The WCSD and/or the Prime 
Contractor is empowered to review Contractor records of enforcement of its Drug 
and Alcohol Policy at any time during the construction period up to and including 
completion of the project in order to determine whether the policy is in fact being 
enforced. The Contractor shall forthwith deliver to the WCSD any and all records 
requested to determine compliance with this Drug and Alcohol Policy requirement. 
Failure to maintain or rigorously enforce the policy or to timely respond to WCSD 
demands for production of records relating to the Drug and Alcohol Policy may 
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result in termination of the project agreement at no cost to the WCSD. 
 

C. Refer to Washoe County School District Mandatory Drug and Testing Program 
Requirements – EXHIBIT 1. 

 
EXHIBIT 1 

 
WASHOE COUNTY SCHOOL DISTRICT 

 
MANDATORY DRUG AND ALCOHOL TESTING PROGRAM REQUIREMENTS 

 
In order to be eligible to perform work on WCSD construction projects, all Contractors 
who work on such projects must have a current and valid Drug and Alcohol Policy that 
meets the following minimum requirements: 
 

1. A statement identifying prohibited conduct regarding employee drug and alcohol 
use.  At a minimum, the policy should address the following areas of prohibited 
conduct: 
 

a. Alcohol 
 
Possession of open containers use or being under the influence of alcohol by 
any employee during normal business hours including lunch breaks, while 
performing Contractor business, while operating Contractor vehicles or 
equipment or while on company premises is prohibited.  Failure to pass an 
alcohol test will be grounds for disciplinary action up to and including termination.   
 

b. Illegal Drugs 
 
The unlawful manufacture, distribution, dispensation, possession or use of a 
controlled substance is prohibited.  Failure to pass a drug test will be grounds for 
disciplinary action up to and including termination. 

 
c. Legal Drugs 

 
Except as provided below, use or being under the influence of any mood-altering 
legal drug by any employee while on company premises or while performing 
company business is prohibited to the extent such use or influence may affect 
the safety of the employee, co-workers or the public, the employee's job 
performance or the safe or efficient operation of the Contractor.  

 
An employee under the influence of a mood-altering legal drug has an obligation 
to inquire and determine whether the mood-altering legal drug he/she is taking 
may or will affect his/her ability to safely and efficiently perform his/her job duties.  
If the employee is using a mood-altering legal drug at the direction of a physician, 
dentist or other licensed practitioner, the employee is required to inform a 
designated company official.  In compliance with the Americans with Disabilities 
Act (ADA), this policy does not require the employee, physician, dentist or other 
licensed practitioner to identify the name of the prescription drug or the medical 
condition for who it is prescribed.  For the safety of all employees, the Contractor 



Date:  9/23/24 PUR-F522  Page 33 of 67 

may place persons using such drugs in a less hazardous job assignment or place 
them on temporary medical leave until released as fit for duty by the prescribing 
physician, dentist or other licensed practitioner. An employee taking over-the-
counter medications contrary to instructions provided by the manufacturer may 
be subject to disciplinary action up to and including termination. 
 

d. Drug Paraphernalia 
 

Employee possession of drug paraphernalia on the project site is strictly 
prohibited.   

 
2. A statement requiring, at a minimum, the following types of drug and/or alcohol testing: 

 
a. Pre-Placement Testing 

 
Prior to the start of employment generally, or employment on any WCSD project, 
the Contractor must assure that any employee assigned to work on a WCSD 
project has previously completed a pre-placement drug test before the effective 
date of the project assignment.  In the case of a newly hired employee, he/she 
must pass a pre-placement drug test prior to being allowed to work on a WCSD 
project.   
 

b. Reasonable Suspicion Testing 
 

Contractor will require a medical examination, breath test, blood test, and/or 
urinalysis when there is reasonable suspicion to believe that the employee is 
using drugs and/or alcohol at work or where circumstances or workplace 
conditions justify it. 

 
c. Post- Accident Testing 

 
Each employee will be tested for prohibited drugs and alcohol use as soon as 
possible after a reportable accident.  Reportable accident is defined as any 
incident that results in an employee requiring medical treatment that results in 
the filing of a Workers Compensation claim, or property damage in excess of five 
hundred dollars ($500.00). An employee shall not be relieved of duty pending 
the receipt of test results except where there is reasonable evidence that alcohol 
or illegal drug use was a contributing factor as determined by the treating 
physician. 

 
d. Return To Duty Testing and Follow-Up Testing 

 
At the Contractor’s discretion, employees in violation of the drug and alcohol 
policy will be subject to a return to duty policy as a condition of continued 
employment.  In essence, this policy states that the Contractor may rehire or 
retain the employee in return for the employee's promise to remain alcohol and 
drug free on WCSD project sites, complete an evaluation by a licensed alcohol 
and drug counselor and follow all professional recommendations, provide a 
negative drug and/or alcohol test to return to duty and submit to follow-up testing 
on a random basis to confirm on-going policy compliance. This document will be 
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kept in a confidential file belonging to the Contractor’s agency. 
 

3. A statement describing the procedures the Contractor will use to test for the presence 
of alcohol and controlled substances, protect the integrity of the testing processes, 
safeguard the validity of the test results and ensure that those results are attributed to 
the correct employee. To meet this requirement, the Contractor is encouraged to follow 
the Federal Substance Abuse and Mental Health Services Administration (SAMHSA) 
Drug and Alcohol Testing Guidelines (49 CFR Part 40). At a minimum, the employer 
must test for the following drugs of abuse: 

 
• Marijuana 
• Cocaine 
• Opiates 
• Amphetamines/Methamphetamines 
• Phencyclidine (PCP) 

 
a.  For the purpose of this policy, a positive drug test means that the employee 

has ingested a drug(s), which causes the employee's drug threshold level to 
be above the Federal Substance Abuse and Mental Health Services 
Administration (SAMHSA) Drug and Alcohol Testing Guidelines (49 CFR Part 
40). For the purpose of this policy an employee whose breath/blood alcohol 
level is .04 or greater is considered to be in violation of the policy.  It is 
recommended that blood alcohol testing only be used when an employee is 
medically unable to provide a breath alcohol sample.  

 
4. A statement indicating the consequences for employees found to be in violation of 

the drug and alcohol policy. The Contractor’s policy must outline the procedures the 
Contractor will follow to assure that the employee is fit to return to duty following a 
policy violation.  At a minimum, an employee in violation of the Contractor’s drug and 
alcohol policy must complete an evaluation by a licensed alcohol and drug counselor 
and follow all professional recommendations, provide a negative drug and/or alcohol 
test to return to duty and submit to follow-up testing on a random basis to confirm on-
going policy compliance. 

 
5. A statement indicating that actions taken under this policy will be confidential within 

the affected Contractor and employee. At a minimum, the Contractor must inform the 
employee that test results may be disclosed to another member of management on a 
need-to-know basis and to the employee upon request.  Disclosures, without employee 
consent may also occur when: (A) the information is compelled by law or judicial or 
administrative process; (B) the information has been placed at issue in a formal dispute 
between the employer and the employee or job applicant; (C) the information is used in 
administering an employee benefit plan or other insurance program; (D) the information 
is needed by first-aid, safety, or medical personnel for the diagnosis or treatment of an 
employee who is unable/unwilling to authorize disclosure; (E) for review by the State 
Worker's Compensation Board or the State Unemployment Security Division in 
determining a pending claim; or (F) the information is compelled by federal officials 
investigating compliance with the Americans with Disabilities Act (ADA). 
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6. A statement indicating that all employees shall participate in a company-sponsored 
drug/alcohol awareness program. The program shall provide employees with 
information regarding: (A) the company's drug/alcohol free workplace policy; (B) 
available counseling, referral agencies and rehabilitation; and (C) the penalties imposed 
upon employees for violations of this policy.  

 
Each Contractor shall ensure that all supervisors designated to supervise employees 
on a WCSD project complete a training course on reasonable suspicion testing. This 
training shall include information on the physical, behavioral, speech and performance 
indicators of probable employee alcohol or drug abuse and how to effectively intervene 
per Contractor policy. 

 
7. A statement indicating that Subcontractors, Sub-tiered Contractors, vendors, and 

their employees shall be required to cooperate with the Contractor’s policy to achieve 
a drug/alcohol free workplace. 

 
END OF EXHIBIT 1 

 
********************************************************************************************************* 
 
9. ARTICLE 1.1  GENERAL PROVISIONS 
 
 Add the following at the end of Subparagraph 1.1.1: 
 

In the event of any conflict among the Contract documents, the documents 
shall be construed according to the following priorities: 
 
 Highest Priority:  Modifications 
 Second Priority:  Agreement 
 Third Priority:   Addenda–later date to take precedence 
 Fourth Priority:  Supplementary General Conditions 
 Fifth Priority:   General Conditions 
 Sixth Priority:   Specifications with respect to quality and general 

performance of the Work 
 Seventh Priority:  Drawings with respect to quantity of materials and 

general location of the Work. Detail drawings shall 
take precedence over small scale drawings. 

 
 Add the following at the end of Subparagraph 1.2.1: 

   
All Work mentioned or indicated in the Contract documents shall be 
performed by the Contractor as part of this Contract unless it is specifically 
indicated in the Contract documents that such Work is to be done by others.  
Should the Drawings or the Specifications disagree in themselves or with 
each other, the Contractor shall provide the better quality or greater quantity 
of work unless otherwise directed by written addendum to the Contractor. 

 
Add the following to Subparagraph 1.2.2: 
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The Contractor and all Subcontractors shall refer to all of the Drawings, 
including those showing primarily the Work of the mechanical, electrical and 
other specialized trades, and to all of the Sections of the Specifications, and 
shall perform all Work reasonably inferable therefrom as being necessary 
to produce the indicated results. 

 
  Add new Subparagraphs 1.2.4 through 1.2.11 as follows: 

 
1.2.4 All indications or notations which apply to one of a number of similar 

situations, materials or processes shall be deemed to apply to all such 
situations, materials or processes wherever they appear in the Work, except 
where a contrary result is clearly indicated by the Contract documents. 

 
1.2.5  Where codes, standards, requirements and publications of public and private 

bodies are referred to in the Specifications, references shall be understood 
to be to the latest adopted version used to issue permits, except where 
otherwise indicated. 

 
1.2.6 Where no explicit quality or standards for materials or workmanship are 

established for Work, such Work is to be of good quality for the intended 
use and consistent with the quality of the surrounding Work and of the 
construction of the Project generally. 

 
1.2.7 All manufactured articles, materials, and equipment shall be applied, 

installed, connected, erected, used, cleaned, and conditioned in 
accordance with the manufacturer’s written or printed directions and 
instructions unless otherwise indicated in the Contract documents. 

 
1.2.8 The Mechanical, Electrical and Fire Protection Drawings are diagrammatic 

only, and are not intended to precisely show the alignment, physical 
locations or configurations of such Work.  Such Work shall be installed 
without additional cost to the Owner to clear all obstructions, permit proper 
clearances for the Work of other trades, and present an orderly appearance 
where exposed.  Prior to beginning such Work, the Contractor shall prepare 
coordination drawings showing the exact alignment, physical location and 
configuration of the Mechanical, Electrical and Fire Protection installations 
and demonstrating to the Contractor’s satisfaction that the installations will 
comply with the preceding sentence. 

 
1.2.9 Exact locations of fixtures and outlets shall be obtained from the Architect as 

provided in Subparagraph 3.2.2 before the Work is roughed in; Work 
installed without such information from the Architect shall be relocated at 
the Contractor’s expense. 

 
1.2.10 Test boring or soil test information included with the Contract documents or 

otherwise made available to the Contractor was obtained by the Owner for 
use by the Architect in the design of the Project or Work. The Owner does 
not hold out such information to the Contractor as an accurate or 
approximate indication of subsurface conditions, and no claim for extra cost 
or extension of time resulting from reliance by the Contractor on such 
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information shall be allowed except as provided in Subparagraph 15.1.8. 
 

1.2.11 Where the Work is to fit with existing conditions or work to be performed by 
others, the Contractor shall fully and completely join the Work with such 
conditions or work, unless otherwise specified. 

 
11.  ARTICLE 3.1  CONTRACTOR 
 

Add the following to the end of 3.2.1: 
 

If the Contractor proceeds with the Work without such notice to the 
Architect, having discovered such errors, inconsistencies or omissions, or if 
by reasonable study of the Contract documents the Contractor could have 
discovered such, the Contractor shall bear all costs arising therefrom. 

 
 Add the following to the end of 3.2.2: 

 
The Contractor shall give the Architect timely notice of any additional 
Drawings, Specifications, or instructions required to define the Work in 
greater detail or to permit the proper progress of the Work.  The Contractor 
shall not proceed with any Work not clearly and consistently defined in detail 
in the Contract documents but shall request additional Drawings or 
instructions from the Architect. If the Contractor proceeds with such Work 
without obtaining further Drawings, Specifications or instructions, then the 
Contractor shall correct Work incorrectly done at the Contractor’s own 
expense. 

 
 Add the following sentence to the end of Subparagraph 3.4.1: 
 

The word “provide” shall mean furnish and install complete, including 
connections, unless otherwise specified. 

 
Change the first sentence of Subparagraph 3.5.1 and delete the last (2) two sentences 
to read as follows: 

 
The Contractor warrants that the materials and equipment furnished under 
the Contract will be new and of recent manufacture unless otherwise 
specified, and that all Work will be of good quality, free from faults and 
defects, and in conformance with the Contract documents. 

 
 Add new Subparagraphs 3.5.3 through 3.5.9 as follows: 

 
3.5.3 The Contractor shall be responsible for determining that all materials 

furnished for the Work meet all requirements of the Contract documents.  
The Architect may require the Contractor to produce reasonable evidence 
that a material meets such requirements, such as certified reports of past 
tests by qualified testing laboratories, reports of studies by qualified experts, 
or other evidence which, in the opinion of the Architect, would lead to a 
reasonable certainty that any material used, or proposed to be used, in the 
Work meets the requirements of the Contract documents.  All such data 
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shall be furnished at the Contractor’s expense.  This provision shall not 
require the Contractor to pay for periodic testing of different batches of the 
same material, unless such testing is specifically required by the Contract 
documents to be performed at the Contractor’s expense. 

 
3.5.4  If the Contractor proposes to use a material which, while suitable for the 

intended use, deviates in any way from the detailed requirements of the 
Contract documents, the Contractor shall inform the Architect in writing of 
the nature of such deviations at the time the material is submitted for 
approval and shall request written approval of the deviation from the 
requirements of the Contract documents. 

 
3.5.5 In requesting approval of deviations or substitutions, the Contractor shall 

provide, upon request, evidence leading to a reasonable certainty that the 
proposed substitution or deviation will provide a quality of result at least 
equal to that otherwise attainable.  If, in the opinion of the Architect, the 
evidence presented by the Contractor does not provide a sufficient basis for 
such reasonable certainty, the Architect may reject such substitution or 
deviation without further investigation. 

 
3.5.6 The Contract documents are intended to produce a building of consistent 

character and quality of design.  All components of the building including 
visible items of mechanical and electrical equipment have been selected to 
have a coordinated design in relation to the overall appearance of the 
building.  The Architect shall judge the design and appearance of proposed 
substitutes based on their suitability in relation to the overall design of the 
Project, as well as for their intrinsic merits. The Architect will not approve as 
equal to materials specified proposed substitutes which, in the Architect’s 
opinion, would be out of character, obtrusive, or otherwise inconsistent with 
the character of quality of design of the Project.  In order to permit 
coordinated design of color and finishes the Contractor shall, if required by 
the Architect, furnish the substituted material in any color, finish, texture, or 
pattern which would have been available from the manufacturer originally 
specified, at no additional cost to the Owner. 
 

3.5.7 Any additional cost, or any loss or damage arising from the substitution of 
any material or any method for those originally specified shall be borne by 
the Contractor, notwithstanding approval or acceptance of such substitution 
by the Owner or the Architect, unless such substitution was made at the 
written request or direction of the Owner or the Architect. 

 
3.5.8 The warranty provided in this Paragraph 3.5 shall be in addition to and not 

in limitation of any other warranty required by the Contract documents or 
otherwise prescribed by law. 

 
3.5.9 The Contractor shall procure and deliver to the Architect, no later than the 

date claimed by the Contractor as the date of Substantial Completion, all 
special warranties required by the Contract documents.  Delivery by the 
Contractor shall constitute the Contractor’s guarantee to the Owner that the 
warranty will be performed in accordance with its terms and conditions. 
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 Change the title of Paragraph 3.9 to read “Superintendence.” 
 
 Change the first sentence of Subparagraph 3.9.1 to read as follows: 
 

The Contractor shall employ a competent superintendent, reasonably 
acceptable to the Owner, and necessary assistants who shall be in 
attendance at the Project site full time during the progress of the Work until 
the date of Substantial Completion, and for such additional time thereafter 
as the Architect may determine to be necessary for the expeditious 
completion of the Work. 
 

 Add to end of Subparagraph 3.9.3 as follows: 
 

The Contractor shall remove the superintendent if requested to do so in 
writing by the Owner and shall promptly replace him with a competent 
person reasonably acceptable to the Owner. 

 
 Add new Subparagraphs 3.9.4 through 3.9.7 as follows: 

 
3.9.4 The Contractor shall retain a competent Registered Professional Engineer 

or Registered Land Surveyor, acceptable to the Architect, who shall 
establish the exterior lines and required elevations of all buildings and 
structures to be erected on the site and shall establish sufficient lines and 
grades for the construction of associated Work such as, but not limited to, 
roads, utilities, and site grading.  The Engineer or Land Surveyor shall 
certify as to the actual location of the constructed facilities in relation to 
property lines, building lines, easements, and other restrictive boundaries. 

 
3.9.5 The Contractor shall establish the building grades, lines, levels, columns, 

walls and partition lines required by the various Subcontractors in laying out 
their Work. 

 
3.9.6 The Contractor shall coordinate and supervise the Work performed by 

Subcontractors to the end that the Work is carried out without conflict 
between trades and so that no trade, at any time, causes delay to the 
general progress of the Work. The Contractor and all Subcontractors shall 
at all times afford each trade, any separate contractor, or the Owner, every 
reasonable opportunity for the installation of work and the storage of 
materials. 

 
3.9.7 The Contractor shall arrange for and attend job meetings with the Architect 

and such other persons as the Architect may from time-to-time wish to have 
present. The Contractor shall be represented by a principal, project 
manager, general superintendent or other authorized main office 
representative, as well as by the Contractor’s own superintendent. An 
authorized representative of any Subcontractor or Sub-Subcontractor shall 
attend such meetings if the representative’s presence is requested by the  

 Architect.  Such representatives shall be empowered to make binding 
commitments on all matters to be discussed at such meetings, including 
costs, payments, change orders, time schedules, and workforce.  Any 
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notices required under the Contract may be served on such representatives. 
 

Change Subparagraph 3.10.1 to read as follows: 
 

3.10.1 The Contractor shall prepare and submit to the Architect a progress 
schedule as described in Subparagraphs 8.2.4 through 8.2.10. 

 
Change Subparagraph 3.12.6 to read as follows: 

 
3.12.6 By approving and submitting Shop Drawings, Product Data, Samples, and 

similar submittals the Contractor thereby represents that the Contractor has 
determined and verified all dimensions, quantities, field dimensions, 
relations to existing work, coordination with work to be installed later, 
coordination with information on previously accepted Shop Drawings, 
Product Data, Samples, or similar submittals and verification of compliance 
with all the requirements of the Contract documents.  The accuracy of all 
such information is the responsibility of the Contractor. In reviewing Shop 
Drawings, Product Data, Samples, and similar submittals the Architect shall 
be entitled to rely upon the Contractor’s representation that such information 
is correct and accurate. 

 
Add the following at the end of Subparagraph 3.12.9: 

 
Unless such written notice has been given, the Architect’s approval of a 
resubmitted Shop Drawing, Product Data, Sample, or similar submittal shall 
not constitute approval of any changes not requested on the prior submittal. 

 
Change Subparagraph 3.13 to read as follows: 

 
The right of possession of the premises and the improvements made 
thereon by the Contractor shall remain at all times with the Owner.  The 
Contractor’s right to entry and use thereof arises solely from the permission 
granted by the Owner under the Contract documents.  The Contractor shall 
confine the Contractor’s apparatus, the storage of materials, and the 
operations of the Contractor’s workmen to limits indicated by law, 
ordinances, the Contract documents and permits and/or directions of the 
Architect and shall not unreasonably encumber the premises with the 
Contractor’s materials.  The Owner shall not be liable to the Contractor, their 
Subcontractors, their employees or anyone else with respect to the 
conditions of the premises, except only for a condition caused directly and 
solely by the negligence of the Owner. 

 
Add the following at the end of Subparagraph 3.15.1: 

 
Immediately prior to the Architect’s inspection for Substantial Completion, 
the Contractor shall completely clean the premises. Concrete and ceramic 
surfaces shall be cleaned and washed.  Resilient coverings shall be 
cleaned.  Woodwork shall be dusted and cleaned.  Sash, fixtures, and 
equipment shall be thoroughly cleaned.  Stains, spots, dust, marks and 
smears shall be removed from all surfaces.  Hardware and all metal 
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surfaces shall be cleaned and polished.  Glass and plastic surfaces shall be 
thoroughly cleaned by professional window cleaners.  All damaged, broken 
or scratched glass or plastic shall be replaced by the Contractor at the 
Contractor’s expense. 
 

12. ARTICLE 4.1  ADMINISTRATION OF THE CONTRACT 
 

In Subparagraph 4.2.7, add to the end of the first sentence: 
 

 “…and only to the extent which the Architect believes desirable to protect 
the Owner’s interest.”   
 

13. ARTICLE 8.1  TIME 
 

Added new Subparagraphs 8.1.5 through 8.1.11 as follows: 
 

8.1.5 Within two (2) weeks after award of the Contract, the Contractor shall submit 
to the Architect a Progress Schedule showing for each class of work 
included in the Schedule of Values, the percentage completion to be 
obtained and the total dollar value of work to be completed as of the first of 
each month until Substantial Completion.  All calculations shall be based on 
the Work in place, and not include the value of materials delivered, but not 
in place. 

 
8.1.6 The Progress Schedule shall be based on an orderly progression of the 

Work, allowing adequate time for each operation (including adequate time 
for submission and review of submittals), and leading to a reasonable 
certainty of Substantial Completion by the date established in the 
Agreement.  The Progress Schedule will be reviewed by the Architect for 
compliance with the requirements of this Article and will be accepted by the 
Architect or returned to the Contractor for revision and resubmittal. Unless 
specifically required by law, no payment  under this Contract shall be due 
until the Progress Schedule has been approved by the Architect. 

 
8.1.7 If in any Application for Payment the total value of the completed Work in 

place, as certified by the Architect, is less than 90% of the total value of the 
Work in place estimated in the Progress Schedule, the Owner may, at the 
Owner’s option, require the Contractor to accelerate the progress of the 
Work without cost to the Owner by increasing the work force of hours of 
work, or by other reasonable means approved by the Architect. 

 
8.1.8 If each of three (3) successive applications, as certified by the Architect, 

indicate that the actual Work completed is less than 90% of the values 
estimated in the Progress Schedule to be completed by the respective 
dates, the Owner may at the Owner’s option, treat the Contractor’s 
delinquency as a default justifying the action permitted under Paragraph 
14.2. 

 
8.1.9 If the Architect has determined that the Contractor should be permitted to 

extend the time for completion as provided in Paragraph 8.3, the calendar 
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dates in the Progress Schedule shall be adjusted accordingly to retain the 
same relationship to the adjusted date of Substantial Completion, and the 
dollar value of Work to be completed as of the first of each month shall be 
prorated. 

 
8.1.10 If the Contractor fails to submit any Application for Payment in any month, 

the Architect shall, for the purpose of this evaluation of progress, certify 
separately to the actual value of the Work in place completed as of the first 
of the month to the best of the Architect’s knowledge. 

 
8.1.11 Nothing herein shall limit the Owner’s right to liquidated or other damages 

for delays by the Contractor or to any other remedy which the Owner may 
possess under other provisions of the Contract Documents or by law. 

 
Change Subparagraph 8.3.3 and add new Subparagraph 8.3.4 as follows: 
 

8.3.3 No claim for delay shall be allowed on account of failure of the Architect to 
furnish Drawings, Specifications, or instructions or to return Shop Drawings 
or Samples until fifteen (15) days after receipt by the Architect by registered 
or certified mail of written demand for such instructions, Drawings, or 
Samples, and not then unless such claim be reasonable. 

 
8.3.4 The Contractor hereby agrees that the Contractor shall have no claim for 

damages of any kind against the Owner or the Architect on account of any 
delay in the commencement of the Work and/or any delay or suspension of 
any portion of the Work, whether such delay is caused by the Owner, the 
Architect, or otherwise.  The Contractor acknowledges that the Contractor’s 
sole remedy for any such delay and/or suspension will be an extension of 
time as provided in this Article. 

 
14. ARTICLE 9.1  PAYMENTS AND COMPLETION 
 

Add at the end of the second sentence of Subparagraph 9.2: 
 

“and shall be revised if later found by the Architect to be inaccurate.” 
 

Add new Subparagraph 9.3.4 as follows: 
 

9.3.4 Each Application for Payment or periodic estimate requesting payment shall 
at the Owner’s option be accompanied by: (1) a waiver of liens from each 
Subcontractor; or (2) a certificate from each Subcontractor stating that the 
Subcontractor has been paid all amounts due the Subcontractor on the 
basis of the previous periodic payment to the Contractor or else stating the 
amount not so paid and the reason for the discrepancy.  In the event of any 
such discrepancy, the Contractor shall furnish the Contractor’s own written 
explanation to the Owner through the Architect. Such waiver or certificate 
shall be in a form acceptable to the Owner. 

 
In Subparagraph 9.5.1, add the new item to the list of .1 through .7 as follows: 

 



Date:  9/23/24 PUR-F522  Page 43 of 67 

  .8 failure of mechanical trade or electrical trade Subcontractors to comply with 
mandatory requirements for maintaining record drawings.  The Contractor 
shall check record drawings each month.  Written confirmation that the 
record drawings are current will be required by the Architect before approval 
of the Contractor’s monthly payment requisition. 

 
Replace the second sentence of Subparagraph 9.10.2 with the following: 

 
If the Contractor fails to furnish such releases or waivers, as the Owner 
reasonably requires, to satisfy the Owner that there are not outstanding 
liens, the Owner may require the Contractor, as a condition of final payment 
and at the Contractor’s expense, to furnish a bond satisfactory to the Owner 
to indemnify the Owner against any such liens. 

 
15. ARTICLE 10.1  PROTECTIONS OF PERSONS AND PROPERTY 
 

At the end of the Subparagraph 10.1, add the following: 
 

“… including compliance with 29 CFR 1910.132, 1910.133, and 1910.134, 
and for providing a safe workplace and complying with all codes, bylaws, 
rules and regulations applicable to the construction site.” 

 
In Subparagraph 10.2.1.2 delete the word “and” at the end of the Subparagraph. 

 
In Subparagraph 10.2.1.3 add the word “and” to the end of the Subparagraph. 

 
In Subparagraph 10.2.1, add the new item to the list of .1 through .3 as follows: 

 
  .4 any other property of the Owner, whether or not forming part of the Work, 

located at the site or adjacent thereto in areas to which the Contractor has 
access. 

 
Add new Subparagraphs 10.2.9 through 10.2.12 as follows: 

 
10.2.9 The Contractor shall provide and maintain in good operating condition 

suitable and adequate fire protection equipment and services and shall 
comply with all reasonable recommendations regarding fire protection 
made by the representatives of the fire insurance company carrying 
insurance on the Work or by the local Fire Chief or Fire Marshal. The area 
within the site limits shall be kept orderly and clean, and all combustible 
rubbish shall be promptly removed from the site. 

 
10.2.10 The Contractor shall, at all times, protect excavations, trenches, buildings 

and materials, from rainwater, ground water, backup or leakage of sewers, 
drains and other piping, and from water of any other origin and shall 
remove promptly any accumulation of water.  The Contractor shall provide 
and operate all pumps, piping, and other equipment necessary to this end. 

 
10.2.11 The Contractor shall remove snow and ice which might result in damage 

or delay. 
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10.2.12 During the progress of the Work and at all times prior to the date of 
Substantial Completion of occupancy of the Work by the Owner, 
whichever is earlier, the Contractor shall provide temporary heat, 
ventilation, and enclosure, adequate to permit the Work to proceed in a 
timely fashion, and to prevent damage to completed Work or Work in 
progress, or to materials stored on the premises.  The permanent heating 
and ventilation systems may be used for these purposes when available 
unless otherwise provided in the Contract Documents. 

 
16. ARTICLE 11.3  PROPERTY INSURANCE 
 

Subparagraphs 11.2.2 through 11.5.2 shall be deleted in their entirety.  
 
17. ARTICLE 12.1  UNCOVERING AND CORRECTION OF WORK 
 

Add at the end of Subparagraph 12.2.1: 
 

“…and any cost, loss, or damages to the Owner resulting from such failure 
or defect.” 

 
18. ARTICLE 13.1  MISCELLANEOUS PROVISIONS 
 

Change Subparagraph 13.4.4 to read as follows: 
 

13.5.4 The Contractor shall obtain and deliver promptly to the Architect any 
occupancy permit and any certificates of final inspection of any part of the 
Contractor’s work and operating permits for any mechanical apparatus, 
such as elevators, escalators, boilers, air compressors, etc., which may be 
required by law to permit full use and occupancy of the premises by the 
Owner.  Receipt of such permits or certificates by the Architect shall be a 
condition precedent to Substantial Completion of the Work. 

 
19. ARTICLE 14.1  TERMINATION OF THE CONTRACT 
 
 Delete “or” from end of Subparagraph 14.1.1.2 

 
 Delete Subparagraphs 14.1.1.4 in its entirety. 
 
20. ARTICLE 15  CLAIMS AND DISPUTES 
 
 Add the following sentence to the end of Subparagraph 15.1.3.1: 
 

Any change or addition to a previously made Claim shall be made by timely 
written notice in accordance with this Subparagraph 15.1.3.1. 

 
 Delete the second sentence of Subparagraph 15.1.6.1 and substitute the following: 
 

The Contractor shall have the burden of demonstrating the effect of the 
claimed delay on the Contract Time and shall furnish the Architect with such 
documentation relating thereto as the Architect may reasonably require. 
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 Add the following Subparagraph: 
 

15.1.6.3 Any extension of time for weather delays shall be considered by the 
Architect and Owner only when a request for such extension is made in 
writing by the Contractor and provided further that any such request shall 
be presented to the Architect or Owner within ten (10) days from the 
commencement of the period of delay. 

 
    It is expressly understood and agreed that the Contract Time includes 

adequate time to allow for usual weather/smoke delays considering the 
climatic conditions in the area of the Project.  No adjustments to the 
Contract Time will be allowed on account of usual weather or subsequent 
building/site conditions.  The Contractor shall include adequate float or 
other allowance in the Contractors construction schedule to accommodate 
weather conditions that may be associated with weather dependent work.  
Any extension of time for weather will be per specifications 01310(A/B). 

 
Time extension requests for delays caused by additional adverse weather 
conditions will be evaluated individually. Inclement weather days in which 
no work is conducted at the project site will be considered by the Owner 
for full day time extensions. Inclement weather days in which any trade or 
worker perform work on the project will be considered by the Owner for a 
maximum of one-half (½) daytime extension.   
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SECTION 00810 – WAGE RATES AND APPRENTICE UTILIZATION 
 
The Contractor shall comply strictly with the requirements of NRS Chapter 338 and 
shall pay, if required by statute, prevailing wage rates for the appropriate labor 
positions as outlined in 'Washoe County - Prevailing Wage Rates for Public Works, 
State of Nevada" for projects that are $100,000 or greater.  Prevailing wage shall be 
paid for all work through punch list and issuance of Notice of Completion. 
 
Wage rates as published by the Labor Commissioner of the State of Nevada are 
available as follows: 
 
Office of Labor Commissioner 
1818 College Parkway, Suite 102 
Carson City, NV 89706 

• Phone: (775) 684-1890 
• Email:  mail1@Labor.nv.gov  
• Website:  https://labor.nv.gov/ 

 
The Contractor shall comply strictly with the requirements of NRS Chapter 338 and the 
Apprentice Utilization Act as reformed by Senate Bill 82 (SB82) in the 2023 Legislative 
Session effective January 1, 2024.  Please refer to the Labor Commissioner’s website 
specifically for a copy of Senate Bill 82, Presentation Senate Bill 82 dated 12-12-23, 
Senate Bill 82 OLC Summary dated 12-12-23 and any other posted information.  

(https://labor.nv.gov/Apprenticeship_Utilization_Act/Apprenticeship_Utilization_Act/)  

A contractor or subcontractor engaged in Public Works construction who employs 
workers on one or more public works during a calendar year pursuant to NRS 338.040 
shall use apprentices for a portion of the total hours of labor worked for each 
apprenticed craft or type of work to be performed on those public works. 
 
This project is subject to the Apprentice Utilization Act and is categorized as 
HORIZONTAL work. 
 
It is the Contractor's responsibility to comply, document and report directly to the Labor 
Commissioner annually if they have performed a certain number of hours or more on 
Public Works.  Failure to comply, document and report could result in financial penalties 
and disqualification per NRS.   
 
 
 
 
 
 
 
 
 
 
 

mailto:mail1@Labor.nv.gov
https://labor.nv.gov/
https://www.leg.state.nv.us/App/NELIS/REL/82nd2023/Bill/9667/Text
https://labor.nv.gov/uploadedFiles/labornvgov/content/Apprenticeship_Utilization_Act/23.12.12%20SB82%20Presentation.pdf
https://labor.nv.gov/uploadedFiles/labornvgov/content/Apprenticeship_Utilization_Act/SB82%20OLC%20Summary%2012.12.2023.pdf
https://labor.nv.gov/Apprenticeship_Utilization_Act/Apprenticeship_Utilization_Act/
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SECTION 00820 - SPECIAL CONDITIONS 
 
1. TIME OF COMPLETION 
 

The physical work is to commence upon issuance of a Notice to Proceed and shall 
be completed on or before August 1, 2025.  

 
 
2. EXAMINATION OF SITE 
 
 Contractor is requested to visit the project site, compare the Drawings and 

Specifications with any work in place, and be informed of all conditions, including 
the work, if any, being performed. Failure to visit the project site will in no way 
relieve the Contractor from necessity of furnishing any materials or performing any 
work in accordance with Drawings and Specifications that may be required to 
complete the work without additional cost to the Owner. 

 
The Contractor shall call the project site and make arrangements for a time to visit. 
To review the existing premises, contact the Principal and/or Site Facilities 
Coordinator at the site(s). Whenever at the site, be sure to check in at the Front 
Office. 

 
3. STORAGE 
 
 If available as determined by the Capital Projects Department, the Contractor may 

make arrangements with the Capital Projects Department for an area which the 
Contractor may use for storage of tools, equipment, and supplies while the project 
is in progress. Contractor to provide own storage unit for self and any 
Subcontractors. 

 
4. UTILITIES 
 
 If available as determined by the Capital Projects Departments, the Contractor may 

make arrangements with the Capital Projects Department for the use of all water, 
electricity, lighting, and other utilities necessary for construction purposes. 
However, the Contractor shall furnish at his/her own expense any lines or 
equipment, or extensions necessary to bring utilities to construction areas 
including any design, permitting, fees, hookup, etc. to execute the use of the utility. 

 
5. TOILETS 
 
 If available as determined by the Capital Projects Department, the Contractor may 

make arrangements with the Capital Projects Department for toilets as necessary 
for use of workers. Toilets must be kept in sanitary condition and are the 
responsibility of the Contractor. Additional toilets may be required to be provided 
by the Contractor if weekend or after hour work is anticipated. 

 
6. BUILDING CODES 
 
 All work in this project shall strictly comply with ordinances and laws, state and 
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local, governing such construction in this locality. 
 
 Should the Drawings and/or Specifications in any way conflict with these 

ordinances and laws, the Contractor shall immediately notify the Owner. 
 
7. WAGES 
 

a. Wage Rates – The Contractor shall comply strictly with the requirements of 
NRS Chapter 338 and shall pay, if required by statute, prevailing wage rates 
for the appropriate labor positions as outlined in "Washoe County - Prevailing 
Wage Rates for Public Works, State of Nevada" for projects that are $100,000 
or greater. 

 
 b. Nondiscrimination - In connection with the performance of the work under this 

Contract, the Contractor agrees not to discriminate against any employee or 
applicant for employment because of race, creed, color, national origin, or sex. 
Such agreement shall include, but not be limited to, the following:  
employment, upgrading, demotion or transfer, recruitment, or recruitment 
advertising, layoff or termination, rates of pay or other forms of compensation, 
and selection for training, including apprenticeship.  The Contractor further 
agrees to insert this provision in all subcontracts hereunder, except 
subcontract for standard commercial supplies or raw materials. Any violation 
of these provisions by a Contractor or Subcontractor shall constitute a material 
breach of Contract. 

 
 c. Health and Safety in Employment - All applicable provisions of NRS Chapter 

618 shall be incorporated in the construction practices for all employees 
directly engaged in the completion of this project. 

 
  Safety: In accordance with generally accepted construction practices, the 

Contractor will be solely and completely responsible for condition of the job 
site, including safety of all persons and property during performance of the 
work. This requirement will apply continuously and not be limited to normal 
working hours. 

 
  The duty of the Engineer/Architect to conduct construction review of the 

Contractor's performance is not intended to include review of the adequacy of 
the Contractor's safety measures. 

 
d. Hours - No overtime or weekend work on the project will be performed without 

the written approval of the Owner or Owner's representative except in cases 
of emergency where life or property is in imminent danger. The Contractor 
may submit a request for overtime, weekend or holiday work to the Capital 
Projects Department for review and approval or denial, a minimum of one (1) 
week prior to such work. It shall be the Contractor’s responsibility to pay, as a 
Deductive Change Order, any overtime costs associated with such work for 
WCSD personnel to open/close site, provide quality assurance and quality 
control for such work.  

 
 

http://www.leg.state.nv.us/Nrs/NRS-338.html
http://www.leg.state.nv.us/Nrs/NRS-618.html
http://www.leg.state.nv.us/Nrs/NRS-618.html
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 WCSD has the right to reject any overtime, holiday or weekend work. 
 
 No person shall be employed for more than eight (8) hours in any one day or 

more than forty (40) hours in any one week without proper overtime 
compensation being paid. 

 
During occupied periods, the Contractor can only work with the WCSD’s 
permission. During these occupied periods, the Contractor will be responsible 
for the complete clean-up and weatherproofing of any work each day in order 
that the space can be utilized for its educational purpose the next day. 

  
  The cost of these "off" hours shall be included in the bid. 
 

From 7:00 a.m. until 7:00 p.m. Monday through Friday the site will be available 
to the Contractor. 
 

 e. Employment – Contractors shall comply with NRS Chapter 338.125 and 
Chapter 338.130 inclusively. The Contractor expressly agrees to comply with 
the provisions of Chapter 338.130 and further agrees that if those provisions 
are not complied, or any failure or refusal to comply with the provisions of 
Chapter 338.130, shall render this Contract VOID. 

 
 f. Statutes - All applicable provisions of NRS Chapter 338 shall apply to this 

project and Contract and all Contractor and Subcontractors shall comply 
therewith. 

 
 g. Workers' Compensation - Workers' Compensation premiums shall be paid as 

required by law for the duration of the Contract practices delineated under 
"Occupational Safety and Health" (NRS Chapter 618) and will be adhered to 
in all phases of construction. 

 
 8. PERMITS AND INSPECTIONS 
 
 a. Since the project site is within Washoe County, City of Reno or City of Sparks, 

the Contractor shall secure a building permit and arrange for all inspections 
through the appropriate jurisdiction. WCSD is not exempt from the 
requirements of these authorities. 

 
 b. Any fees charged by Washoe County, City of Reno, or City of Sparks, for 

permanent improvements plan checking, permits and water, sewer, electrical 
hook-up will be paid by WCSD. 

 
 c. The Contractor shall give all notices as required and comply with all laws, 

ordinances, rules, and regulations bearing on the conduct of the work as 
drawn and specified. If the Contractor observes that the Specifications and/or 
Drawings are at variance therewith, the Contractor shall notify the Owner 
promptly in writing, of any necessary changes in the work. If the Contractor 
performs any work knowing it to be contrary to such laws, ordinances, rules, 
and regulations, and without such notice to the Owner, the Contractor shall 
bear all costs arising therefrom. 

http://www.leg.state.nv.us/Nrs/NRS-618.html
http://www.leg.state.nv.us/Nrs/NRS-338.html#NRS338Sec130
http://www.leg.state.nv.us/Nrs/NRS-338.html#NRS338Sec130
http://www.leg.state.nv.us/Nrs/NRS-338.html#NRS338Sec130
http://www.leg.state.nv.us/Nrs/NRS-338.html
http://www.leg.state.nv.us/Nrs/NRS-618.html
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d. The Contractor shall notify the Owner when ready for final inspection. 
 
e. Final payment shall not be made until the original closed out permit for the 

work has been turned over to the Owner. 
 
9. EMPLOYEE REGULATIONS 
 
 The Contractor shall, at all times, enforce strict discipline and good order among 

employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. 

 
 The Contractor shall ensure that each and every kind of work shall be performed 

by workmen, laborers, or mechanics especially skilled in the class of work (trade) 
required and that workmanship shall be of the best trade practice, regardless of 
the quality of materials. 

 
 The Contractor shall provide, at all times, sufficient and competent labor to carry 

on the work properly and ensure completion of each part in accordance with 
schedule and within the time agreed to. 

 
 An employee of the Contractor or Subcontractor, who is deemed incompetent, 

disorderly, or otherwise objectionable by the Owner, shall be removed promptly by 
the Contractor, and not reemployed on the work. 

 
10. MANUFACTURER'S SPECIFICATIONS AND RECOMMENDATIONS 
 
 Wherever, in these specifications, a particular brand or make of item is specified, 

the Contractor shall comply strictly with the specifications and recommendations 
of that manufacturer as to the installation and/or application of that particular item. 

 
11. REFERENCE TO SPECIFICATIONS AND TRADE NAMES 
 
 In these Specifications, wherever American Society for Testing Materials or other 

specifications or standards are mentioned it shall be understood that the materials 
or methods mentioned therewith shall conform to all requirements of the issue in 
effect on date of submission of bids. In these specifications whenever the trade 
name of a product or the name of a product or the name of a manufacturer appears 
it shall be understood to specify the product so identified or its "Approved Equal."  
The words "Or Equal" or "Approved Equal" shall mean equal in the opinion of and 
approved by the Owner or its representative. Refer to requirements outlined in 
Section 01631 - SUBSTITUTIONS. 

 
12. NOTIFICATION TO CONTRACTOR OF WORK TO BE PERFORMED 
 
 After award of the bid, the project shall be initiated by the successful execution of 

a Contract and a “Notice to Proceed” has been issued by the WCSD’s Purchasing 
Department.  
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13. GUARANTEE 
 
 The Contractor shall guarantee all work and equipment provided under this 

Contract to be free from defects of workmanship and material for a period of one 
(1) year or as specified, from the date of final acceptance of the work, which 
constitutes the issuance of a Notice of Substantial Completion and shall, at 
Contractor’s own expense, repair and replace all defective work and materials. 

 
14. APPEAL BY UNSUCCESSFUL BIDDER 
 

Any unsuccessful Bidder (Appellant) may appeal the results in the solicitation’s 
RECOMMENDATION OF AWARD TABULATION if they believe applicable 
provisions of the law were violated. 
 
Appellant must submit a notice of protest to the Director of Procurement and 
Contracts no later than five (5) business days beginning the day after the date of 
the ROA TABULATION. 

 
The notice of protest must include a written statement setting forth with specificity 
the reasons the person filing the notice believes the applicable provisions of the 
law were violated. 

 
Appellant shall submit with the notice of protest a bond (i.e., Protest Bond or 
Appeal Bond) with a good and solvent surety company, authorized to do business 
in the State of Nevada or submit other security in a form approved by WCSD, who 
will hold the bond or other security until a determination is made on the appeal. 

 
The bond shall be in the amount of twenty-five percent (25%) of the total dollar 
value of the Appellant’s bid submission, up to a maximum amount of two hundred 
fifty thousand dollars ($250,000). 

 
If Appellant is not satisfied with WCSD’s Director of Procurement and Contracts’ 
response, Appellant may then appeal to an appeals committee designated by 
WCSD. 
 
If Appellant is not satisfied with the appeals committee’s response, Appellant may 
then appeal to WCSD’s Board of Trustees, who will render the final decision. 
 
WCSD will postpone any award action until after WCSD’s Board of Trustees 
renders a final decision. 

 
Appellant will not seek any type of judicial intervention until WCSD has rendered 
its final decision on the protest. 

 
If an appeal is granted, the full amount of the posted bond will be returned to 
Appellant. 
If the appeal is denied/not upheld, a claim may be made against the bond by 
WCSD for expenses suffered by WCSD as a result of the unsuccessful appeal. 
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WCSD is not liable for any costs, expenses, attorney’s fees, loss of income, or 
other damages sustained by Appellant in an appeal process. 

 
15. QUALITY ASSURANCE 
 
 It shall be the Contractor's responsibility to use adequate numbers of skilled 

workers who are thoroughly trained and experienced in the necessary crafts and 
who are completely familiar with the specified requirements and the methods 
needed for proper performance of the work. 

 
16. OTHER PROJECTS 
 
 The Contractor is hereby informed that other projects may be happening at the 

school/ site at the same time as this project. The Contractor will make every effort 
to coordinate work with that of other Contractors. 

 
17. EXISTING BUILDING AND CONDITIONS 
 
 During construction, it shall be the responsibility of the Contractor to take all 

reasonable precautions to preserve and protect surrounding buildings and 
property from damage of all kinds arising from the execution of this Contract. 
He/she shall repair and/or be responsible for any such damage at no additional 
cost to the Owner. 

 
 It is the Contractor’s responsibility to identify and document any building or site 

damage that exists prior to the start of construction. If undocumented damage is 
discovered by the Owner that could have been caused as a result of the 
Contractor’s presence it will be the Contractor’s responsibility to repair the damage 
to the Owner’s satisfaction without cost to the Owner. If the Contractor does not 
repair the damage to the Owner’s satisfaction, then the Owner has the right after 
forty-eight (48) hours of written notification to repair the damage and process an 
Owner’s Deductive Change Order for all expenses associated with the repair. 

 
 The Contractor shall provide temporary protective fencing or covering over any 

open trenching or excavation arising from the execution of this Contract, to keep 
out unauthorized persons, at no additional cost to the Owner. 

 
 The Contractor shall notify the Capital Projects Department’s representative forty-

eight (48) hours prior to any electrical shutdowns at the project site. Failure to do 
so could cause freezing and other damage due to shut down of the energy 
management system.  The Contractor shall bear all costs for damage resulting 
from any failure to notify designated parties. 

 
 The Contractor shall meet with the representative of the Capital Projects 

Department to establish limits of work and general ground rules.  As school may 
be in session, all safety precautions will be rigidly enforced. 

 
 Contractor shall hire a qualified, properly Licensed Contractor to test all natural 

gas lines within area of work for leaks prior to the start of the project and at project 
completion.  Note all gas leaks at the start of the project and report it to the Capital 
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Projects Department’s representative IMMEDIATELY. Contractor shall not 
proceed with work in area of any leaks until directed by the Capital Projects 
Department’s representative. Gas line leaks at project completion shall be the 
responsibility of the Contractor and be repaired by a qualified, Licensed Contractor 
at no cost to the Owner.  Contractor shall assume that all exposed conduit that 
exists within the work area is fully functional and operational for all wiring that is 
within the conduit at the start of the project.  If at any time during construction, 
operations utilizing this wiring fail or are disrupted, the Contractor shall be 
responsible for repairs to make the operations fully functional by a qualified, 
Licensed Contractor at no cost to the Owner. 

 
18. MATERIAL DISTURBANCE PERMIT 
 
 The Building Material Disturbance Permit (MDP) is a Washoe County School 

District (WCSD) document that identifies asbestos and lead site specific 
information, and it is issued by the Environmental, Safety & Assessment (ES&A) 
Department.  A site-specific Material Disturbance Permit is required for each 
project.  Each project and facility require a separate Material Disturbance Permit 
because each facility has specific information and direction regarding asbestos 
and lead, as each facility is different in that regard.  The Material Disturbance 
Permit is to be requested by the Project Manager, or appointed District 
representative, in accordance with current Material Disturbance Permit 
requirements.  No work can be done by a Contractor in WCSD without an MDP. 

 
19.  WATER SYSTEM DISTURBANCE 
      

Improper closing of valves and other improperly conducted disruptions to District 
facilities can result in cross connections and back siphoning of chemicals and other 
contaminates into the water supply.  Since these disturbances are very important, 
the District has added a water system disturbance section to the Material 
Disturbance Permit (MDP).  Work, as a part of this contract, may involve the 
disturbance of a facilities water distribution system and, as such, the contractor is 
required to comply with the Water System Disturbance Permit Appendix section of 
the Material, Water & Lead Disturbance Permit for any work impacting a facility 
water system. 

 
The contractor shall carefully comply with all requirements of the Material, Water 
& Lead Disturbance Permit, and shall be aware of this process prior to bid 
preparation and any construction.  The permit requirements are hereby made a 
part of this specification and contract to the same extent as if bound herein and 
shall apply to all contractors and subcontractors. 

 
The contractor shall be responsible for all costs incurred by the Washoe County 
School District, including the consultant, sampling and testing, clean-up, 
replacement of effected equipment, materials, etc., and any legal action that may 
result from an unauthorized disturbance of a water system caused by the 
contractor or his subcontractors, resulting in a cross connection or backflow 
incident. 
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If Contractors have any questions regarding the requirements of the Water System 
Disturbance Permit, please call the ES&A Department for the Regulated Systems 
Compliance & Safety Officers at (775) 325-8491. 

 
20.  ASBESTOS 
 

The Washoe County School District has approx. 60% of our facilities that contain 
asbestos-containing materials.  Contractors performing disturbances to asbestos-
containing materials must be properly licensed and trained per the EPA AHERA 
regulation, as well as other Federal, State, and Local regulations.     

  
Since so many of the facilities contain asbestos, minor construction activities many 
times will involve disturbance of materials which contain asbestos. These projects 
may involve “small scale-short duration” asbestos disturbances also termed 
“Attachments & Penetrations” to non-friable materials.  As a part of this contract, 
the successful contractor will be required to include Attachments & Penetrations 
into the scope of their work.   

 
a.  Asbestos and the Material Disturbance Permit 

 
The Contractor shall carefully comply with all the items of the Building 
Material Disturbance Permit (MDP) and shall review the permit and become 
familiar with its contents prior to bid preparation and any construction.  

 
Once a Material Disturbance Permit Request is received for a specific 
project, building materials that have been identified as being disturbed 
during construction, and/or demolition, will have been tested for the 
presence of asbestos. These materials will be identified as asbestos-
containing or non-asbestos-containing on the building Material Disturbance 
Permit(s) by the District’s AHERA Management Planner. The Material 
Disturbance Permit must be referred to before any work commences.  No 
outside asbestos sampling of building materials, by the Contractor or a 
Contractor hired asbestos consultant, is allowed.  

 
All asbestos-containing material must be handled by contractors and/or 
individuals trained and certified in the removal of asbestos-containing 
building materials. No asbestos-containing materials shall be disturbed prior 
to authorization from the owner. If any material is encountered that is not 
listed on the Material Disturbance Permit, it shall immediately be brought to 
the attention of the Project Manager before any work continues that might 
disturb this material. If any building material listed in the disturbance permit 
as containing asbestos is improperly disturbed, in the opinion of the District, 
by the Contractor or his sub-contractor/s, the District will immediately hire a 
third-party asbestos consultant to investigate possible asbestos 
contamination, and an asbestos Contractor to perform any recommended 
clean-up. 

 
The Contractor shall be responsible for all costs incurred by the District 
including the consultant, sampling and testing, clean-up, replacement of 
affected equipment, materials, etc., and any legal action that may result 
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from an asbestos fiber release incident caused by the Contractor or his sub-
contractors. 
 

b.  Asbestos Abatement (The removal of an asbestos material) 
 

Attachments and Penetrations does not include the removal (other than 
drilling holes) of asbestos containing materials. Any removal of asbestos-
containing materials is not an “Attachment and Penetration” activity, but 
rather an abatement, and any abatement of asbestos materials must be 
designed by an EPA AHERA certified Asbestos Project Designer.  Any 
abatement project’s design will be the responsibility of the District to design 
and provide abatement specifications.  Asbestos abatement (Removal) 
must be conducted by an asbestos abatement contractor, which will be 
supervised by the District and/or a District hired asbestos abatement 
consultant. The abatement costs will be included into the scope of this 
project. 
 

c. Asbestos – Attachments & Penetrations 
 

Attachments & Penetrations, for the purpose of this document, is the drilling 
of holes, installing/removing screws, installing anchors, nails, and staples in 
non-friable asbestos-containing materials, in which the disturbance may 
release asbestos fibers.  Attachments & Penetrations are minor 
disturbances that are normal activities such as installing conduits, mounting 
boxes or brackets, and removing equipment anchors from asbestos 
containing materials.  The Material Disturbance Permit will identify which 
materials at a specific site can be disturbed, and the minimum requirements 
to perform an asbestos disturbance. 
 

d.  “Small Scale-Short Duration” – WCSD Attachment & Penetration Procedures 
 

The WCSD Attachment & Penetration Procedures that the Contractor must 
utilize, when identified as being required in the MDP, are available from the 
Project Manager.  The contractor shall submit their WCSD Attachment & 
Penetration Procedures to the Project Manager.  The Project Manager will 
submit the documents to the ES&A Department for approval.  

 
The contractor can add additional requirements, but nothing required in the 
MDP and WCSD Attachment & Penetration Procedures may be omitted.  
The Contractor must submit their Attachment & Penetration Procedure to 
their Project Manager to get ES&A approval of these documents prior to 
any disturbance.  The ES&A Department will notify the contractor upon 
approval of these documents.   

 
Once the approval of the WCSD Attachment & Penetration Procedure and 
training certificates is received, the contractor may schedule the 
disturbance, but must notify the ES&A Department immediately prior to 
disturbing the asbestos-containing materials.  The Contractor shall provide 
this notice by calling the ES&A Attachment & Penetration hotline at 325-
8490, follow the directions, and leave a message.  ES&A Department 
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personnel, Project Managers, Assistant Project Managers/PCI’s, and other 
district personnel may conduct site visits to ensure compliance with the 
contractor’s submitted and approved procedures. 

 
e.  Asbestos Training Certificates – Abatement 
 

Abatement of asbestos-containing materials, as allowed and identified in 
the Material Disturbance Permit, will be done by an Asbestos Abatement 
Contractor, with workers that have a minimum of 32-hour AHERA asbestos 
training (Asbestos Worker), and supervised by an abatement supervisor 
with 40-hour AHERA asbestos training (Contactor/Supervisor).  Workers 
and supervisors must also get an annual refresher certificate if the original 
training is greater than one year old. Contractor training certificates will be 
submitted to the Project Manager at least two weeks prior to the start of the 
project.  The ES&A Department will review the submitted training 
documentation, verify certificates as required, and approve the abatement 
workers and supervisors, so they can work on the assigned WCSD project.  
No one that has not been approved by the ES&A Department is authorized 
to perform any asbestos disturbances within the WCSD.    

 
New workers added after the start of the project will be approved by the 
ES&A Department within one 8-hour work period of the standard Monday 
thru Friday work schedule.  Certification submittal will be serviced by the 
ES&A Department on a first come, first served basis. Delays to review the 
documentation will be anticipated and taken into account on any abatement 
schedule developed, and asbestos workers and supervisors will not be 
allowed to work in any way on that project until their documentation has 
been reviewed and approved. 

 
f. Asbestos Training Certificates – Attachment & Penetration 

 
Contractors performing “Attachment & Penetration” work on non-friable 
asbestos-containing materials, as allowed, and identified in the Material 
Disturbance Permit, will be required to have a minimum of 16 hours of 
AHERA asbestos training (Operations & Maintenance, or O&M), as well as 
an annual refresher certificate if the original training is greater than one year 
old.  Contractor training certificates will be submitted to the Project Manager 
at least two weeks prior to the start of the project.  The ES&A Department 
will review the submitted training documentation, verify certificates as 
required, and approve the Attachment & Penetration technicians, so they 
can work on the assigned WCSD project.  No one that has not been 
approved by the ES&A Department is authorized to perform any asbestos 
disturbances within the WCSD.    

 
New workers added after the start of the project will be approved by the 
ES&A Department within one 8-hour work period of the standard Monday 
thru Friday work schedule.  Certification submittal will be serviced by the 
ES&A Department on a first come, first served basis. Delays to review the 
documentation will be anticipated and taken into account on any Attachment 
& Penetration schedule developed, and Attachment & Penetration 
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technicians will not be allowed to work in any way on that project until their 
documentation has been reviewed and approved. 

 
g.  Asbestos Air Sampling, Respiratory Protection, and Protective Suits 

 
Asbestos personal air sampling is required during any asbestos 
disturbance.  Asbestos air sampling results will be supplied to the ES&A 
Department, and the Project Manager, within 48 hours of the completion of 
a disturbance.  Laboratory results will be emailed directly to the ES&A 
Department from the laboratory providing analysis.  Handwritten results will 
not be allowed.  Regardless of air sampling results, Contractors will not be 
allowed to submit a Negative Exposure Assessment so that they can 
discontinue the use of respirators and personal protective suits.  The District 
reserves the right to require this requirement, to reduce the long-term 
exposure liability from Contractors and their workers, which have disturbed 
this owner’s asbestos materials. 
 
If training certificates are issued for a class, those training certificates need 
to be submitted.  Wallet cards will not be accepted as a training certificate 
unless no training certificate is provided by the training provider.  In order 
for a wallet card to be accepted, the contractor will supply a letter from the 
training provider stating that no training certificate was provided, and only 
wallet cards were supplied to attendees.  Wallet cards are less desirable 
due to their small size and mitigate the ability to clearly read and verify all 
the information on the card.  Contractors are encouraged to request a full 
size 8 ½” x 11” training certificate from their training providers.      

 
21.  LEAD PAINTS, COATINGS, CERAMIC TILE, AND LEAD-CONTAINING 

MATERIALS IN WCSD FACILITIES 
 

a.  Lead-containing paints, coatings, ceramic tile, and lead materials are 
present in WCSD facilities.   

 
Bidders/Contractors that disturb lead-containing or potentially lead-
containing paints, coatings, ceramic tile, and lead-containing materials, by 
law, are required to know all applicable regulations, and comply with all 
state and federal regulations that apply to the disturbances to lead-
containing paints, coatings, ceramic tile, and lead-containing materials they 
are conducting.  The regulations that are recommended by the District for a 
contractor to be properly trained and knowledgeable related to lead 
disturbances, includes, but is not limited to, the following: 

 
OSHA Regulation CFR 1926.62 – Lead & Appendix A, B, C, & D – Lead 
Construction Standard.  
OSHA Regulation CFR 1910. 1025 - Lead & Appendix A, B, C, & D – 
General Industry Standard. 
EPA, 40 CFR Part 745 – Lead; Renovation, Repair, and Painting 
Regulation. 
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b.  Lead and the Material Disturbance Permit 
 

The Contractor shall carefully comply with all items of the Building Material 
Disturbance Permit (MDP) and shall review the permit and become familiar 
with its contents prior to bid preparation and any construction.  

 
Once a Material Disturbance Permit request is received for a specific 
project, building materials that have been identified as being disturbed 
during construction, and/or demolition, will have been tested for the 
presence of lead. These materials will be identified as lead-containing or 
not lead-containing on the building Material Disturbance Permit(s) by the 
District’s ES&A Staff. The Material Disturbance Permit must be referred to 
before any work commences.  No outside lead sampling of building 
materials, by the Contractor or a Contractor hired lead consultant, is 
allowed.  

 
All lead-containing materials must be handled by contractors and/or 
individuals trained and certified to perform lead disturbances. No lead-
containing materials shall be disturbed prior to authorization from the owner. 
If any building material listed in the disturbance permit as lead-containing 
are improperly disturbed, in the opinion of the District, by the Contractor or 
his sub-contractor, the District will immediately hire a third-party lead 
consultant to investigate possible lead contamination, and a lead removal 
Contractor to perform any recommended clean-up. 

 
The Contractor shall be responsible for all costs incurred by the District, 
including the consultant, sampling and testing, clean-up, replacement of the 
affected equipment, materials, etc., and any legal action that may result 
from a lead contamination incident caused by the Contractor or his sub-
contractors. 

 
Bidders/Contractors accept and acknowledge, by signing the Material 
Disturbance Permit, the existence of lead related regulations, and accept 
all liability related to the disturbance of lead-containing materials, citations 
resulting from, or any other costs the District may incur by the action of all 
parties of the bidders’ company or companies hired by the successful bidder 
to complete this project.  

 
c.  Construction Age of Buildings in the District 

 
At the conception of adding lead information to MDP’s, it was thought that 
lead-containing paints, coatings, and ceramic tile were much more likely to 
be present on more surfaces in the District’s older facilities. However, recent 
sampling has shown lead containing paints, coatings and ceramic tiles DO 
routinely exist, even in our newest facilities.  Due to that finding, the age of 
buildings is not as important as was originally thought.  We are still providing 
construction date information in MDP’s because lead-based paint >5000 ppm 
is much less likely in facilities built after 1978.   
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d.  Pre – 1978 WCSD Buildings 
 

Paint and coating sampling have shown that paints and coatings contain 
some levels of lead in the Districts’ Pre-1978 facilities.  Therefore, all persons 
performing any disturbance to coatings or paints in our Pre-1978 constructed 
facilities must utilize lead safe work practices.  In addition, any person 
performing any disturbance to paints, coatings, ceramic tile, and lead-
containing materials must have taken an OSHA lead action level training class 
from a WCSD ES&A Department approved training provider.  If identified as 
lead-containing, the Contractor will be required to perform all disturbances as 
per the MDP, WCSD provided lead specification, and all local, state, and 
federal regulations.   

 
e.  Post – 1978 WCSD Buildings 

 
While it was originally thought that paints and coatings on materials other than 
metal surfaces and ceramic tile typically did not contain lead in WCSD post – 
1978 constructed facilities, sampling has shown that is not the case.  The 
MDP will provide specific historical sampling that has been conducted in the 
District facilities.  If past sampling has shown the presence of lead-containing 
paints and coatings in the facility, the Contractor will be required to treat all 
painted and coated surfaces as lead-containing.  If identified as lead-
containing, the Contractor will be required to perform all disturbances as per 
the MDP, WCSD provided lead specification, and all local, state, and federal 
regulations.   
 
The MDP will state all buildings identified above were constructed after 
1978.  While it was originally thought that paints, coatings and ceramic wall 
tile are less likely to contain lead in newer WCSD facilities, recent sampling 
has shown lead-containing paints, coatings, and ceramic tiles DO routinely 
exist, even in our newest facilities.  Due to that finding, Contractors must 
treat all paints, coatings, and ceramic tile as lead-containing unless WCSD 
project sampling has proven otherwise, and it will be deemed negative 
within the MDP and the project scope.  The Bidder/Contractor must 
comply with all lead-containing or assumed lead-containing paint and 
coating disturbance instructions and requirements listed in the MDP, 
District provided lead specifications, and all local, state, and federal 
regulations, unless the material has been proven, to the satisfaction of 
the District, that said materials do not contain lead.  
 

f.  Lead Removal (The removal of a lead-containing material) 
 

Attachments and Penetrations does not include any removal, demo, 
welding, sanding, abrading, sandblasting, cutting, grinding, heating, and 
torch cutting of lead-containing materials, and is not an “Attachment and 
Penetration” disturbance.  These activities must be designed by an EPA 
Certified Lead Consultant.  The project’s design for the above-listed 
activities will be the responsibility of the District to design and provide the 
specs as a part of this bid package.  Lead activities listed above must be 
conducted by a lead removal contractor, which will be supervised by the 
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District and/or District hired EPA Certified Lead Consultant.  The lead 
activities costs will be included into the scope of each project.  
 

g.  Lead Attachments & Penetrations 
 

Attachments & penetrations, for the purpose of this document, is the drilling 
of holes, installing/removing screws, installing anchors, nails, and staples, 
in which the disturbance may release lead dust.  Attachments and 
Penetrations are minor disturbances that are normal activities such as 
installing conduits, mounting boxes or brackets, and removing equipment 
anchors from lead-containing materials. The Material Disturbance Permit 
will identify which materials at a specific site can be disturbed, and the 
minimum requirements to perform a lead disturbance.  
 

h.  Lead Safe Work Practices – WCSD Attachment & Penetration Procedures 
 

The WCSD Attachment & Penetration Procedures that the Contractor must 
utilize, when identified as being required in the MDP, are available from the 
Project Manager.  The contractor shall submit their WCSD Attachment & 
Penetration Procedures to the Project Manager.  The Project Manager will 
submit the documents to the ES&A Department for approval.  

 
The contractor can add additional requirements, but nothing required in the 
MDP and WCSD Attachment & Penetration Procedures may be omitted.  
The Contractor must submit their Attachment & Penetration Procedure to 
their Project Manager to get ES&A approval of these documents prior to 
any disturbance.  The ES&A Department will notify the contractor upon 
approval of these documents.   

 
Once the approval of the WCSD Attachment & Penetration Procedure and 
training certificates is received, the contractor may schedule the 
disturbance, but must notify the ES&A Department immediately prior to 
disturbing the lead-containing materials.  The Contractor shall provide this 
notice by calling the ES&A Attachment & Penetration hotline at 325-8490, 
follow the directions, and leave a message.  ES&A Department personnel, 
Project Managers, Assistant Project Managers/PCI’s, and other district 
personnel may conduct site visits to ensure compliance with the contractor’s 
submitted and approved procedures. 

 
i.  Lead Training Certificates – Removal and Attachments & Penetrations 

 
The health and safety of all occupants of the WCSD facilities is the number 
one priority of the District. To that end, technicians performing disturbances 
to lead-containing materials must have adequate training. Contractors 
performing lead disturbances, as allowed and identified in the Material 
Disturbance Permit, will be required to have a minimum of “OSHA Lead 
Action Level” training, as well as an annual OSHA Lead Action Level 
training certificate if the original training is greater than one year old, before 
being approved to perform lead disturbances.  OSHA Lead Action Level 
training will be conducted in accordance with OSHA 1926.62(I)(2)(i) thru 
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(viii) and all required topics identified in this standard will be completed to 
include:  
 

• 1926.62(l)(2)(i) The content of this standard and its appendices;  
• 1926.62(l)(2)(ii) The specific nature of the operations which could 

result in exposure to lead above the action level; 
• 1926.62(l)(2)(iii) The purpose, proper selection, fitting, use, and 

limitations of respirators; 
• 1926.62(l)(2)(iv) The purpose and a description of the medical 

surveillance program, and the medical removal protection program 
including information concerning the adverse health effects 
associated with excessive exposure to lead (with particular 
attention to the adverse reproductive effects on both males and 
females and hazards to the fetus and additional precautions for 
employees who are pregnant); 

• 1926.62(l)(2)(v) The engineering controls and work practices 
associated with the employee's job assignment including training of 
employees to follow relevant good work practices described in 
Appendix B of this section; 

• 1926.62(l)(2)(vi) The contents of any compliance plan in effect;  
• 1926.62(l)(2)(vii) Instructions to employees that chelating agents 

should not routinely be used to remove lead from their bodies and 
should not be used at all except under the direction of a licensed 
physician; and  

• 1926.62(l)(2)(viii) The employee's right of access to records under 
29 CFR 1910.20. 

 
Certificates of Training showing that technicians have successfully 
completed an OSHA Lead Action Level course and are required to be 
properly submitted and approved by the District’s ES&A Department prior 
to any Contractor’s technician performing any disturbances to lead-
containing or assumed lead-containing paints or coatings, or any other 
lead-containing materials.  The training certificate must have “OSHA Lead 
Action Level Training” clearly identified on the training certificate and 
should have a sentence that states that the training topics covered in the 
class meet or exceed the training topics of OSHA 1926.62(I)(2)(i) thru 
(viii).   
 
If training certificates are issued for a class, those training certificates need 
to be submitted.  Wallet cards will not be accepted as training certificates 
unless no training certificate is provided by the training provider.  In order 
for a wallet card to be accepted, the contractor will supply a letter from the 
training provider stating that no training certificate was provided, and only 
wallet cards were supplied to attendees.  Wallet cards are less desirable 
due to their small size and mitigate the ability to clearly read and verify all 
the information on the card.  Contractors are encouraged to request a full 
size 8 ½” x 11” training certificate from their training providers.      
It is important that Contractor’s planning on doing the lead work within the 
District become familiar with the lead training requirements, and spend the 
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time confirming that the lead classes being taken are truly an OSHA Lead 
Action Level course, and not a lead awareness course as identified above. 
Many training providers have differing training class titles on their lead 
classes, but only training certificates that are noted as above will be 
accepted to fulfill the listed District’s training requirements. Contractors 
requiring training are responsible in providing the training providers a clear 
understanding of what training is required. 
 
Full Lead worker initial and annual training certificates that comply with 
adjacent state requirements for lead worker certification, will be accepted 
in lieu of the OSHA Lead Action Level training certificate, as long as they 
are titled “Lead Worker” and then accompanied with a letter from the 
training provider certifying that the topics identified in OSHA 
1926.62(I)(2)(i) thru (viii) were covered in that class.  Contractors are 
responsible with ensuring and verifying training certificates meet the 
above-listed requirements.  Training certificates that do not have “OSHA 
Lead Action Level or Lead Worker” will not be accepted or submitted.     
  
Contractor training certificates will be submitted to the Project Manager at 
least two weeks prior to the start of the project.  The ES&A Department will 
review the submitted training documentation and must pre-approve workers 
so they can work on the assigned WCSD project.  No one that has not been 
approved by the ES&A Department is authorized to perform any lead 
disturbances.    

 
New workers added after the start of the project will be approved by the 
ES&A Department within one 8-hour work period of the standard Monday 
thru Friday work schedule.  Certification submittal will be serviced by the 
ES&A Department on a first come, first served basis. Delays to review the 
documentation will be anticipated and taken into account on any Removal 
or Attachment & Penetration schedule developed, and Removal and/or 
Attachment & Penetration technicians will not be allowed to work in any way 
on that project until their documentation has been reviewed and approved. 

 
j.  Renovation, Repair & Painting Regulations (RR&P) - 40 CFR Part 745.81 

 
Effective April 22, 2010, contractors will be required to be trained and 
registered with the EPA to conduct regulation applicable renovations, 
repairs and painting (RR&P) in all elementary schools or child occupied 
District facilities constructed prior to 1978 when lead-based paints and 
coatings are being disturbed.  Contractors are reminded that there are 
some childcare facilities in middle and high school locations, and the RR&P 
would apply at those locations as outlined in the RR&P regulation 
requirements. http://www.epa.gov/lead/pubs/steps.pdf   

 
In general, all firms that disturb 6 square feet of lead-based painted surface 
per room on the interior, or 20 square feet on the exterior, within a 30 day 
period in this facility, must comply with the EPA’s Renovation, Repair and 
Painting (RR&P) regulation and must be registered with the federal EPA.  Per 
the Regulation, the area of disturbance is calculated by adding up the entire 

http://www.epa.gov/lead/pubs/steps.pdf
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surface areas being removed/disturbed, which then determines the amount of 
painted surface area disturbed.  Work that involves window replacement or 
demolition of a painted surface, the EPA RR&P regulation applies regardless 
of size if lead-based paint is present.  
The District requires all workers in RR&P projects involving lead disturbances 
to have, at a minimum, OSHA lead action level training. This regulation also 
requires that the contractor must assign an EPA RR&P certified renovator that 
is responsible for ensuring and documenting all work is conducted in 
compliance with the EPA RR&P regulation.  There are extensive record 
keeping and notification requirements that the Contractor must perform.  All 
workers with the minimum OSHA lead action level training, but are not EPA 
RR&P certified renovator trained, must be trained and supervised by the EPA 
RR&P certified renovator.   

 
On a RR&P project, Contractors must have a minimum of one EPA RR&P 
certified renovator on-site that has successfully attended and passed a 8-
hour EPA accredited renovator training course before working in any 
elementary schools or child occupied District facilities constructed prior to 
1978.  The renovator’s training certification must remain current.  
Recertification requirements through the attendance of refresher courses 
are a requirement of this regulation. The renovator must be on-site 
throughout the project.  The certified renovator is responsible for ensuring 
that lead safe work practices are utilized per this EPA RR&P regulation, as 
well as per all District lead requirements and policies that may be more 
stringent than the EPA and OSHA regulations. 

 
The EPA RR&P regulation requires that personnel disturbing lead containing 
materials utilize lead safe work practices as identified in the EPA guidance 
document titled “steps to lead safe renovation, repair and painting”, 
pages 12 through 23.  This document is available electronically at 
http://www.epa.gov/lead/pubs/steps.pdf.  The contractor shall submit lead 
safe work practice procedures, and all RR&P and OSHA lead action level 
training certificates to the Project Manager at least two weeks prior to the 
start of the project.  The ES&A Department will review the submitted training 
documentation and must pre-approve workers so they can work on the 
assigned WCSD project.  No one that has not been approved by the ES&A 
Department is authorized to perform any lead disturbances. 
 
New workers added after the start of the project will be approved by the 
ES&A Department within one 8-hour work period of the standard Monday 
thru Friday work schedule.  Certification submittal will be serviced by the 
ES&A Department on a first come, first served basis. Delays to review the 
documentation will be anticipated and taken into account on any RR&P 
project schedule developed, and EPA RR&P certified renovators and 
workers will not be allowed to work in any way on that project until their 
documentation has been reviewed and approved. 
 
This is a general overview of the regulation and the contractor must refer to 
the regulation for additional requirements and information.  Fines are 
expensive and are levied toward the Contractor not the owner, so compliance 

http://www.epa.gov/lead/pubs/steps.pdf
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with this regulation is very important, and it is important that 
Bidders/Contractors are well versed in this regulation.  

 
k.  Lead Air Sampling, Respiratory Protection and Protective Suits 

 
Lead personal air sampling is required during any lead disturbance.  Lead 
air sampling results will be supplied to the ES&A Department, and the 
Project Manager, within 48 hours of the completion of a disturbance.  
Laboratory results will be emailed directly to the ES&A Department from the 
laboratory providing analysis.  Handwritten results will not be allowed.  
Regardless of air sampling results, Contractors will not be allowed to submit 
a Negative Exposure Assessment so that they can discontinue the use of 
respirators and personal protective suits.  The District reserves the right to 
require this requirement, to reduce the long-term exposure liability from 
Contractors and their workers, which have disturbed this owner’s lead 
materials. 

 
22. INDOOR ENVIRONMENTAL QUALITY 

 
Preventative job site practices will reduce the potential for residual problems with 
indoor air quality in completed buildings and reduce undue health risks for all 
workers.  The following are the minimum standards required by the WCSD for on-
site construction in the district. 
 
a. Existing HVAC System: 

When feasible, the HVAC system for the project area will be shut down for the 
duration of the project.  If occupied spaces will be adversely affected by the 
shut-down of the system, construction area return registers should be sealed 
with polyethylene sheeting and secured as an alternative.  Registers must be 
sealed prior to the start of work. 

 
b. Separating Occupied Spaces From Non-Occupied: 

Keep work areas separate from occupied spaces with polyethylene sheeting 
(or similar) if there are no other natural barriers in place OR in spaces where 
air exchange will occur around the barriers. 

 
c. Ventilation:  

During the installation of carpet, paints, furnishings and any other VOC emitting 
products, provide “spot” ventilation during application/installation and for at 
least 24 hours after the work is completed.  In most cases, opening windows 
and doors will not be enough to effectively exhaust contaminants.  It is 
recommended that an exhaust fan be used to pull polluted air out of the 
building.  This can be accomplished by placing a fan in a window or door and 
temporarily sealing any opening around the fan with plastic.  Additionally, a 
door or window at the opposite end of the room should be opened to allow 
fresh, outdoor air to flow across the work area and sweep polluted air out 
through the exhaust fan.  As long as odors are present, the temporary exhaust 
ventilation must continue to operate.  This may include nights and weekends, 
as necessary.  Ventilation should continue for a minimum of 24 hours after the 
completion of the project or until there are no more noticeable odors. 
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d. Construction Dust: 
Minimize the amount of dust in the air and on surfaces.  Examples include the 
use of vacuum assisted drywall sanding equipment and the use of vacuums 
instead of brooms to clean construction dust from floors. 
 

e. After Hours Scheduling: 
Schedule high dust generating operations or extreme noise generating 
activities for after normal working hours.  (i.e. saw cutting, jack hammering) and 
install temporary barriers to confine dust, as necessary. 

 
f. Gasoline/Diesel Powered Equipment: 

Electric powered equipment must be used in lieu of diesel or gasoline powered 
equipment. Gas and diesel equipment may not be used inside a WCSD building 
or near an outdoor fresh air building intake. 

 
g. Material Safety Data Sheets (MSDS):  

MSDS must be made be maintained onsite and made available upon request 
as required by federal law. 

 
h. Construction Completion: 

Prior to the occupancy of the building but after the installation of new furniture, 
carpet, etc., the building should be flushed with 100% outside air for one to 
three days.   

 
i. Air Filters: 
 Replace all filtration media immediately at the conclusion of the job. 
 
j. Monitoring Air Quality: 

Indoor air quality monitoring will be conducted randomly throughout the project.  
Results and any recommendations will be communicated through the building 
inspector to construction management. 
 

k. Pre-Construction Work Area Inspection: 
Any overhead work including roof, the Contractor shall conduct a pre room 
condition walk through with WCSD Project Manager to determine the level of 
cleanliness that will be expected at completion of project.  Contractor shall be 
responsible for cleaning all exposed surfaces within the facility beneath the 
work area.  At the completion of the project, the Contractor shall clean all 
exposed surfaces within the facility beneath the aforementioned work area 
including but not limited to all shelving, duct, lighting, flooring, furniture, etc. 
 

23. LOCK OUT TAG OUT (LOTO) PROCEDURE 
 

Contractor will be responsible for the isolation and termination of all building 
systems that may be impacted by the scope of work within this bid.  Contractor will 
coordinate all shut-down processes with the construction manager prior to any 
shutdowns up to and including Lock Out Tag Out procedures 24 hours prior to any 
shutdowns.  WCSD will make the final determination of which systems and location 
shall be isolated.  All Lock Out Tag Out will be performed at main service panel. 
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SECTION 00830 - TECHNICAL SPECIFICATIONS 
 
I. SUMMARY OF THE WORK: 
 
 The work shall include the furnishing of all labor, tools, equipment, material, 

transportation and the performance of all operations required for the Tennis Court 
Resurfacing at North Valleys High School at the site(s) and associated work as 
specified herein and shall include the cleanup and removal from the site(s) of all 
debris resulting from the operations performed. It shall also be the Contractor's 
responsibility to take all necessary safety precautions and to furnish barricades 
and/or other safety measures as required. 

 
 All work shall be performed in strict accordance with the requirements of these 

specifications and any and all appropriate state, county and local ordinances. 
 
II. LOCATION OF THE WORK: 
 
 The location(s) of the work and contact person(s) are: 
 

North Valleys High School 
1470 Golden Valley Road  

Reno, NV 89506 
775-677-6499 

Principal: Tomas Macaluso 
Site Facilities Coordinator: Sonia Campos 

  
The Contractor is urged to examine the site(s) and compare the existing conditions 
with that of the work outlined. No extra payment will be considered for work additional 
to that shown or noted if such work would have been apparent in an inspection of the 
premises. 

 
To review the existing premises, contact the Principal and/or Site Facilities 
Coordinator at the site(s). Whenever at the site, be sure to check in at the front 
office. 

 
At the above-named site(s), school classes and other construction projects may or 
may not be taking place during the construction phase. It will require coordination 
between the school site(s), other vendors, and the WCSD’s Capital Projects 
Department. 

 
III. QUESTIONS & CLARIFICATIONS: 
 

For questions and clarifications regarding the Technical Specifications, Drawings, 
General Conditions, Special Conditions, Bidding and Contract Information contact 
the Purchasing Department at solicitations@washoeschools.net.  All questions 
shall be submitted in writing directly to WCSD’s Solicitations website at 
http://solicitations.washoeschools.net/ or via e-mail to 
solicitations@washoeschools.net by 4:30 p.m. (Local Time) on January 14, 
2025. 
 

mailto:solicitations@washoeschools.net
http://solicitations.washoeschools.net/
mailto:solicitations@washoeschools.net
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IV. MANUFACTURERS: 
 
 Manufacturers, types, model numbers and execution as detailed on the drawings. 
 
V. ASBESTOS ASSESSMENT: 
 

The Material, Water & Lead Disturbance Permit(s) are included in the Special 
Conditions section of the Specifications.  

 
 



WASHOE COUNTY SCHOOL DISTRICT 

MATERIAL, WATER, AND LEAD DISTURBANCE PERMIT 

 

FACILITY AND MATERIAL LOCATION: North Valley High School                         MDP #24-371 
 

DESCRIPTION OF WORK TO BE PERFORMED: Remove Surfacing and Resurface   
 

IT IS THE RESPONSIBILITY OF THE CONTRACTOR/WORKER TO IDENTIFY MATERIAL TYPE PRIOR TO 

DISTURBANCE.  ONLY MATERIALS LISTED ON THIS PERMIT MAY BE DISTURBED.  ANY NEW MATERIAL 

DISCOVERED OR ANY MATERIAL WHOSE EXACT NATURE OR CHARACTER IS UNCERTAIN REQUIRES A NEW 

PERMIT PRIOR TO DISTURBANCE.  ANY CITATIONS OR ASBESTOS/LEAD CONTAMINATION RESULTING FROM 

THE IMPROPER OR UNAUTHORIZED DISTURBANCE OF ASBESTOS OR LEAD MATERIALS IS SOLELY THE 

RESPONSIBILITY OF THE CONTRACTOR.  A COPY OF THIS PERMIT MUST BE SIGNED BY THE CONTRACTOR 

AND SUBMITTED TO THE DISTRICT PRIOR TO STARTING THE PROJECT.  
 

REFER TO THE MAP ON THE LAST PAGE OF THIS PERMIT FOR ADDITIONAL INFORMATION ON BLDG/ROOF 

AREA ALPHABETICAL IDENTIFICATION LETTERS BEING REFERRED TO IN THIS PERMIT.  DO NOT USE ANY 

OTHER SOURCE TO DETERMINE WHAT AREAS ARE IDENTIFIED IN THIS PERMIT.  THE BUILDING/ROOF 

IDENTIFICATION LETTERS USED IN THIS PERMIT MAY NOT NECESSARILY MATCH WHAT IS FOUND OR 

REFERENCED IN THE FIELD OR IN OTHER CONTRACT DOCUMENTS.      

 

   ITEM #1  MATERIAL DESCRIPTION: GYPSUM BOARD BUILDING SYSTEM 

 AHERA MATERIAL NUMBER: M-01  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE SHEETROCK, VINYL COVERED SHEETROCK, JOINT COMPOUND 

AND TEXTURE HAS BEEN SAMPLED IN ACCORDANCE WITH AHERA AND ASTM PROTOCOLS AND DOES NOT 

CONTAIN ASBESTOS.  OK TO DISTURB.  COMPLETE SURVEY RESULTS AVAILABLE UPON REQUEST. 

 

 

 

 

   ITEM #2  MATERIAL DESCRIPTION: BLOCK/MORTAR 

 AHERA MATERIAL NUMBER: M-02B  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE BLOCK/MORTAR HAS BEEN SAMPLED IN ACCORDANCE WITH 

AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS.  OK TO DISTURB.  COMPLETE SURVEY 

RESULTS AVAILABLE UPON REQUEST. 

 

 

 

 

 

   ITEM #3  MATERIAL DESCRIPTION: CONCRETE 

 AHERA MATERIAL NUMBER: M-02C  CONTAINS ASBESTOS ?: UNKNOWN 

MATERIAL DISTURBANCE INSTRUCTIONS: CONCRETE MAY CONTAIN ASBESTOS.  CONTRACTOR MUST TREAT 

THIS MATERIAL AS ASBESTOS CONTAINING AND IN ACCORDANCE WITH ALL APPLICABLE REGULATIONS AND 

DISTRICT ASBESTOS MATERIAL DISTURBANCE REQUIREMENTS UNLESS THIS MATERIAL HAS BEEN PROPERLY 

SAMPLED BY THE DISTRICT TO DETERMINE IT DOES NOT CONTAIN ASBESTOS.  IN ADDITION, ALL CONCRETE 

CONTAINS SILICA SO IF THE CONTRACTOR MUST DRILL, CUT, ABRADE, OR GRIND THIS MATERIAL, THE 

CONTRACTOR MUST ALSO COMPLY WITH THE FEDERAL SILICA REGULATION AND REQUIREMENTS.   
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   ITEM #4  MATERIAL DESCRIPTION: METAL BUILDING MATERIALS 

 AHERA MATERIAL NUMBER: M-03  CONTAINS ASBESTOS ?: NO – KNOWN NON-ACBM 

MATERIAL DISTURBANCE INSTRUCTIONS: OK TO DISTURB.                         

 

 

 

                                                                         

 

 

   ITEM #5   MATERIAL DESCRIPTION: WOOD BUILDING PRODUCTS 

 AHERA MATERIAL NUMBER: M-06  CONTAINS ASBESTOS ?: NO – KNOWN NON-ACBM 

MATERIAL DISTURBANCE INSTRUCTIONS: OK TO DISTURB.    

    

                                                                                           

 

 

   ITEM #6    MATERIAL DESCRIPTION: WOOD/METAL DOOR 

 AHERA MATERIAL NUMBER: M-08  CONTAINS ASBESTOS ?: UNKNOWN 

MATERIAL DISTURBANCE INSTRUCTIONS:  DO NOT DISTURB,  AHERA ALLOWS NEW SCHOOLS BUILT AFTER 

10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR 

KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY.  BASED 

UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN 

AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.  

HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION 

MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS 

NON-ASBESTOS CONTAINING OR TREATED AS ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR 

TO ANY DEMOLITION OR MEASUREABLE DISTURBANCE.  SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL 

SLATED FOR ANY DEMOLITION OR MEASUREABLE DISTURBANCE. 

 

 

 

   ITEM #7    MATERIAL DESCRIPTION: CEILING TILE 

 AHERA MATERIAL NUMBER: M-10  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE CEILING TILE HAS BEEN SAMPLED IN ACCORDANCE WITH 

AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS.  OK TO DISTURB.  COMPLETE SURVEY 

RESULTS AVAILABLE UPON REQUEST. 
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   ITEM #8   MATERIAL DESCRIPTION: FLOOR TILE AND MASTIC 

 AHERA MATERIAL NUMBER: M-12  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE FLOOR TILE AND MASTIC HAS BEEN SAMPLED IN ACCORDANCE 

WITH AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS.  OK TO DISTURB.  COMPLETE SURVEY 

RESULTS AVAILABLE UPON REQUEST. 

  

 

 

 

   ITEM #9  MATERIAL DESCRIPTION: BASE COVE AND MASTIC 

 AHERA MATERIAL NUMBER: M-13  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE BASE COVE AND MASTIC HAS BEEN SAMPLED IN ACCORDANCE 

WITH AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS.  OK TO DISTURB.  COMPLETE SURVEY 

RESULTS AVAILABLE UPON REQUEST. 

     

 

   

 

 

   ITEM #10    MATERIAL DESCRIPTION: SHEET VINYL AND MASTIC 

 AHERA MATERIAL NUMBER: M-14  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE SHEET VINYL AND MASTIC HAS BEEN SAMPLED IN 

ACCORDANCE WITH AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS.  OK TO DISTURB.  

COMPLETE SURVEY RESULTS AVAILABLE UPON REQUEST. 

 

 

 

 

 

   ITEM #11    MATERIAL DESCRIPTION: CARPET AND MASTIC 

 AHERA MATERIAL NUMBER: M-15  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE CARPET AND MASTIC HAS BEEN SAMPLED IN ACCORDANCE 

WITH AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS.  OK TO DISTURB.  COMPLETE SURVEY 

RESULTS AVAILABLE UPON REQUEST. 
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   ITEM #12    MATERIAL DESCRIPTION: CERAMIC TILE AND GROUT 

 AHERA MATERIAL NUMBER: M-16  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE CERAMIC TILE AND MASTIC HAS BEEN SAMPLED IN 

ACCORDANCE WITH AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS.  OK TO DISTURB.  

COMPLETE SURVEY RESULTS AVAILABLE UPON REQUEST. 

 

 

 

   ITEM #13     MATERIAL DESCRIPTION: FIBERGLASS BUILDING INSULATION 

 AHERA MATERIAL NUMBER: M-17  CONTAINS ASBESTOS ?: NO – KNOWN NON-ACBM 

MATERIAL DISTURBANCE INSTRUCTIONS: OK TO DISTURB.  

 

                                                                                    

 

 

   ITEM #14   MATERIAL DESCRIPTION: MISC. WALL BOARD 

 AHERA MATERIAL NUMBER: M-19  CONTAINS ASBESTOS ?: UNKNOWN 

MATERIAL DISTURBANCE INSTRUCTIONS:  DO NOT DISTURB,  AHERA ALLOWS NEW SCHOOLS BUILT AFTER 

10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR 

KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY.  BASED 

UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN 

AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.  

HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION 

MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS 

NON-ASBESTOS CONTAINING OR TREATED AS ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR 

TO ANY DEMOLITION OR MEASUREABLE DISTURBANCE.  SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL 

SLATED FOR ANY DEMOLITION OR MEASUREABLE DISTURBANCE. 

                                                                                          

 

 

   ITEM #15    MATERIAL DESCRIPTION: HEAT DUCT TAPE/MASTIC 

 AHERA MATERIAL NUMBER: M-22  CONTAINS ASBESTOS ?: UNKNOWN 

MATERIAL DISTURBANCE INSTRUCTIONS:  DO NOT DISTURB,  AHERA ALLOWS NEW SCHOOLS BUILT AFTER 

10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR 

KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY.  BASED 

UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN 

AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.  

HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION 

MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS 

NON-ASBESTOS CONTAINING OR TREATED AS ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR 

TO ANY DEMOLITION OR MEASUREABLE DISTURBANCE.  SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL 

SLATED FOR ANY DEMOLITION OR MEASUREABLE DISTURBANCE. 
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   ITEM #16    MATERIAL DESCRIPTION: SPRAY-ON FIRE PROOFING 

 AHERA MATERIAL NUMBER: S-32  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE SPRAY-ON FIRE PROOFING HAS BEEN SAMPLED IN ACCORDANCE 

WITH AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS.  OK TO DISTURB.  COMPLETE SURVEY 

RESULTS AVAILABLE UPON REQUEST. 

     

 

          

 

 

 

 

   ITEM #17    MATERIAL DESCRIPTION: FIBERGLASS PIPE INSULATION 

 AHERA MATERIAL NUMBER: T-41  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS:  THE FIBERGLASS PIPE INSULATION AND SHEATHING HAS BEEN 

SAMPLED IN ACCORDANCE WITH AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS.  OK TO 

DISTURB.  COMPLETE SURVEY RESULTS AVAILABLE UPON REQUEST. 

     

 

 

 

          

 

 

 

 

   ITEM #18    MATERIAL DESCRIPTION: PLUMBING/MECHANICAL GASKETS 

 AHERA MATERIAL NUMBER: N/A  CONTAINS ASBESTOS ?: UNKNOWN 

MATERIAL DISTURBANCE INSTRUCTIONS:  DO NOT DISTURB,  AHERA ALLOWS NEW SCHOOLS BUILT AFTER 

10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR 

KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY.  BASED 

UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN 

AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.  

HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION 

MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS 

NON-ASBESTOS CONTAINING OR TREATED AS ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR 

TO ANY DEMOLITION OR MEASUREABLE DISTURBANCE.  SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL 

SLATED FOR ANY DEMOLITION OR MEASUREABLE DISTURBANCE. 
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   ITEM #19     MATERIAL DESCRIPTION: Tennis Track Surface 

 AHERA MATERIAL NUMBER: N/A  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS: OK TO DISTURB. 

 

 

 

 

 

 

   ITEM #20     MATERIAL DESCRIPTION: ROOFING MATERIALS 

 AHERA MATERIAL NUMBER: N/A  CONTAINS ASBESTOS ?: NO 

MATERIAL DISTURBANCE INSTRUCTIONS: THE ROOFING MATERIALS AT THIS SCHOOL HAVE BEEN SURVEYED 

BY FACS.  THE FACS SURVEY DATED 10/7/21 SHOWS THAT THE ROOFING MATERIALS AT THIS SCHOOL DO NOT 

CONTAIN ASBESTOS. 

 

 

 

 

NOTE:  THE ASBESTOS MATERIAL DISTURBANCE INSTRUCTIONS LISTED ABOVE ARE BASED ON THE AHERA 

REGULATION.  THERE MAY EXIST OTHER REGULATIONS THAT MAY BE MORE STRINGENT THEN THESE 

RECOMMENDATIONS.  IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ENSURE COMPLIANCE WITH ALL 

REGULATIONS THAT ARE APPLICABLE TO THE DISTURBANCE OF ASBESTOS/LEAD CONTAINING MATERIALS.  

ASBESTOS IS A MICROSCOPIC FIBER AND THE CLEANING OF ASBESTOS DEBRIS MUST BE CONDUCTED TO A 

MICROSCOPIC LEVEL.  IN THE EVENT THAT ANY VISIBLE DEBRIS IS DISCOVERED FROM A DISTURBANCE OR 

AIR SAMPLING RESULTS ARE NOT PROVIDED TO THE DISTRICT, THE DISTRICT WILL IMMEDIATELY HIRE A 

THIRD PARTY LEAD/ASBESTOS CONSULTANT TO INVESTIGATE POSSIBLE LEAD/ASBESTOS CONTAMINATION 

AND AN LEAD/ASBESTOS ABATEMENT CONTRACTOR TO PERFORM ANY RECOMMENDED CLEAN-UP. THE 

CONTRACTOR WILL BE REQUIRED TO REIMBURSE THE DISTRICT FOR ALL COSTS INCURRED.  IF AIR 

MONITORING IS REQUIRED, AIR MONITORING MUST BE CONDUCTED THROUGHOUT THE PROJECT.  AIR 

MONITORING RESULTS FAXED DIRECTLY FROM THE LAB TO THE ES&A DEPARTMENT @ 851-5695, WITHIN 48 

HOURS OF THE DISTURBANCE 
 

DATE ISSUED: November 4, 2024 
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Material Water & Lead Disturbance Permit, Water System Disturbance Permit Appendix Page #1 

 

Contractors, their sub-contractors or workers are responsible in completing all work without impacting the water quality of 

District facilities and the domestic water supplies which feed district facilities.  This Water System Disturbance Permit 

identifies the minimum requirements that Contractors, their sub-contractors and all workers will utilize to perform 

disturbance to the Districts water systems.     

 

The following general requirements shall apply to any person who will be disturbing a District water system.  In addition, they 

must contact the Environmental, Safety and Assessment Department (ES&A Dept) prior to any disturbance at 325-8494.  This 

phone number has an answering machine and can be accessed 24 hours a day.  These disturbances will be logged in and 

documented by the ES&A department. 

 

All requirements for isolation are designed to protect the facility's potable water source from existing as well as potential 

cross-connections and to prevent any backflow occurrences in the form of backpressure or backsiphonage.  The Water 

Disturbance Procedures listed are not site or incident specific and great care must be taken by technicians during all valving 

and isolation activities within a facility to prevent a potential backflow occurrence.  There may be additional requirements 

that must be utilized to prevent any cross-connection or backflow occurrence, and each entity performing the disturbance is 

responsible for ensuring none occur and utilizing any additional steps as necessary to ensure none result from the completion 

of this project.  

 

Any costs to correct any cross-connections and/or any backflow occurrences that result from the performance of this project 

are solely the responsibility of the Contractor, their sub-contractor and workers and the signing of this ES&A Department 

Disturbance Permit on acknowledges and agrees to this requirement.  

 

 

FACILITY ISOLATION MINIMUM REQUIREMENTS 

 

MECHANICAL ROOMS: 

 

When turning off or disrupting the water service to a mechanical room all applicable requirements below must be conducted 

per this permit 

 

1. Remove all hoses from custodial faucets and bibs in location to be effected. 

2. Shut down all boiler and chiller circulating pumps. Heating, Cooling and Domestic. 

3. Shut down boiler, chiller and cooling tower if present. 

4. Isolate boiler, cooling tower, chiller and relieve pressure from boiler. 

5. Shut down hot water return pump, isolate any hot water heaters and turn off heating source. 

6. Isolate domestic service to mechanical room. 

7. Re-establish service to mechanical room in reverse order. 

 

BASIC WING: 

 

When turning off or disrupting the water service to a facility wing all applicable requirements below must be conducted per 

this permit 

 

1. Remove all hoses from custodial, art and science faucets along with bibs in location to be effected. 

2. Isolate all water utilizing chemical dispensers in location to be effected. 

3. Shut down and isolate any water using equipment if applicable. Hot water heaters, domestic make ups for heat 

exchangers, photo labs, etc. 

4. Isolate domestic cold water main to wing. 

5. Re-establish service to wing in reverse order. Flush system at the end of each lateral to remove any and all foreign 

material and air. 
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Material Water & Lead Disturbance Permit, Water System Disturbance Permit Appendix Page #2 

 

FACILITY: 

 

When turning off or disrupting the water service to a facility all applicable requirements below must be conducted per this 

permit.  Turning off or disturbing the waters services to a facility should only be done as a last resort.  If it is possible to isolate 

the area of disturbance without disrupting facilities entire water service that is the way the project is to be accomplished.  This 

will also keep the contractor, his sub-contractors or workers from having to perform all the listed requirements. 

 

1. Remove all hoses from custodial, art and science faucets along with bibs in entire facility. 

2. Isolate mechanical room. See above requirements. 

3. Isolate each individual wing where possible. See above requirements. 

4. Isolate all irrigation laterals connected to the domestic potable water supply. 

5. Isolate domestic cold water main at all locations present to allow as little drain back as possible. 

6. Re-establish service to facility in reverse order. Flush system at the end of each lateral to remove any foreign material 

and air. 
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PAINTS AND COATINGS – Material Disturbance Permit Appendix - Lead in Paints and Coatings in WCSD Facilities 
 

Lead containing paints and coating are present in WCSD facilities.  Bidders/Contractors that disturb lead containing or 

potentially lead containing paints or coatings, by law, are required to know all applicable regulations applicable and comply 

with all state and federal regulations that apply to the disturbances to lead paints and coating they are conducting.  The 

regulations that requires by a contractor to be properly trained and knowledgeable, related to lead disturbance includes, but is 

not limited to the following: 
 

 OSHA Regulation CFR 1926.62 – Lead & Appendix A, B, C, & D – Lead Construction Standard.  

 OSHA Regulation CFR 1910. 1025 - Lead & Appendix A, B, C, & D – General Industry Standard. 

 EPA, 40 CFR Part 745 – Lead; Renovation, Repair, and Painting Regulation. 
 

Bidders/Contractors accept and acknowledge by signing this Material Disturbance Permit, the existence of lead related 

regulations, and accept all liability related to the disturbance of lead containing materials, citation resulting from, or any other 

costs the District may incur by the action of all parties of the bidders company or companies hired by the successful bidder to 

complete this project.  
 

CONSTRUCTION AGE OF BUILDINGS AT THIS FACILITY 
 

Lead sampling has shown that lead containing paints, coatings and ceramic tiles DO routinely exist, even in our newest facilities 

even constructed after 1978.  Since age does not determine the presence of lead, Contractors need the date a facility was 

constructed to determine if the RR&P rule applies.  To that end, we are providing construction date information for RR&P 

applicability.  There are 2 lead category’s tables addressed in this lead portion of the permit: The category 1 table addresses 

buildings built before 1978 and Category 2 table addresses buildings built after 1978 
 

 LEAD CATEGORY #2 PAINTS, COATINGS & CERAMIC TILE IN BUILDINGS CONSTRUCTED AFTER 1978 

  CONTAINS LEAD?:YES/NO – for NO see Appendix 1 Buildings: “A” “B”, “C”, “D’, & “E” 

Lead Containing or Assumed Lead Containing Paints and Coatings Disturbance Instructions 

If Project lead specific paints and coating sampling has been requested by the District Project Manager, and completed by the ES&A 

department for this project, the results of that lead sampling are attached at the end of this permit.  It is titled: Project Specific Lead 

Sampling Results – Appendix #1.  The Contractor must treat all paints and coating as lead containing in the buildings except any 

exclusions on Appendix #1 and comply with all lead requirements.  Contractor must plan and bid accordingly.   
 

OSHA Requirements 

All persons performing any disturbance to paints and/or coatings in and on the buildings that are listed as lead containing must have taken 

an OSHA lead action level training class, and be current in training from a WCSD, ES&A department approved training provider.   
 

EPA Renovation, Repair and Painting Regulation Requirements 

The building(s) listed above in Lead Category #2 were/was constructed after 1978, so the EPA RR&P regulation does not apply to 

disturbances on or in these buildings. 

 

WCSD Requirements    

In addition to regulatory requirements, the WCSD has requirements that must be met by the Contractor/Bidder.  The contractor is 

responsible for submitting to the ES&A department lead disturbance procedures that outline the lead safe work practices to be utilized 

and that procedure must comply with the Districts minimum lead disturbance requirements.  The current minimum lead disturbance 

requirements, which will apply to this project, follow these tables.  OSHA action level training and RR&P training certification and 

RR&P firm certification must be submitted to the project manager and they are to submit a copy to the ES&A department.  The 

ES&A department must review, verify, and approve all required documentation prior to the contractor being able to perform any 

disturbance, so time for review must be taken into account when developing schedules.  Once the ES&A department has approved 

the procedures and training and firm certification, the contractor may proceed but they must notify the ES&A department at 325-8490 

of any paint/coating disturbance immediately disturbance prior to the disturbance.  ES&A department personnel, project managers and 

assistant project managers and other district personnel will spot check in the field, to ensure compliance with the contractors 

submitted and approved procedures.   
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A NOTE ABOUT SAMPLING AND SAMPLING REQUEST PROCEDURES 

 

Only approximately 20% of the paints and coatings in the District have been found to contain lead. The majority of white and off-

white paints on sheetrock and block walls does not contain lead in facilities constructed after approx. 1990.   Brighter or more colorful 

paints/coatings on any surface, or all paints and coatings on metals, are much more likely to be found to contain lead in all facilities.  

In addition, ceramic tile in any age facility is very likely to contain lead.  It is highly recommended that sampling be done to confirm 

lead content unless time does not allow a delay for processing samples through the WCSD ES&A department.  If paints and coatings 

are not sampled, all paints and coatings must be assumed to be lead containing, above 5000 parts per million (lead based), and treated 

in accordance with all lead regulations, lead specifications, and requirements identified in this permit.   

 

The process to request lead sampling is for anyone requiring sampling to submit through their project’s Project Manager.  The 

designated WCSD Project Manager will submit the required sampling forms, and sampling will be coordinated by the ES&A 

department.  A minimum of 10 days will be allowed before sampling results are provided to the Project Manager for them to be 

distributed to all interested parties.  All lead sampling must be processed through the ES&A department, and sampled by ES&A 

approved and trained lead professionals.   

 

If project lead specific paints and coatings sampling has been requested by the District Project Manager, and completed by the ES&A 

department, the results of that lead sampling will be attached at the end of this permit.  It will be titled: Project Specific Lead Sampling 

Results – Appendix #1.  If there is no Project Specific Lead Sampling Results – Appendix #1 attached that means no project specific 

lead sampling has been requested and the Contractor must utilize only the information provided in the lead instructions of this permit. 

 

Any paints or coatings that are not specifically addressed on this permit, or on the project drawings, has to be assumed to be lead 

containing, and above 5000 parts per million (lead based) – no exceptions. Any disturbance to those paints and coatings not 

specifically addressed on this permit or on the project drawings must be done by properly trained (Minimum of OSHA action level 

training) personnel, and those disturbances must be performed in accordance with all lead requirements listed in this permit, as well as 

any applicable regulations and local requirements.  Many times scope modifications are required after the bid, and new areas of the 

facility may need to be disturbed.  These areas would not have been addressed on this permit, since they were unknown at the time of 

issuance.   Additional sampling could be conducted by requesting lead sampling through their project’s Project Manager, but there 

will be a delay getting sampling requests and a new MDP would be required.  The District reserves the right to direct the Contractor to 

assume new paints and coatings, due to scope changes, are lead containing and the contractor would then be required to treat all paints 

and coatings as lead containing in compliance with all requirements of this permit.   

 

REPLACEMENT PAINTS, COATINGS, CERAMIC TILE, AND OTHER LEAD CONTAINING MATERIALS 

 

Unless otherwise specifically allowed by this projects specifications, the Contractor shall not reinstall any lead containing 

paints/coatings in any detectable levels during the process of completing this project.  “lead containing” is defined as any paint or 

coating that has ANY detectable lead level when paint chip sampling is conducted and chip is analyzed by the ICP method.  The 

District may perform sampling of replacement materials and if analysis finds any detectable levels of lead, the Contractor will be 

liable for all costs to properly remove that material and re-apply paints and coatings with no detectable levels of lead.  Contractors are 

encouraged to pre-sample paints they may be using to determine the actual amount in paint/coatings used. 
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MINIMUM REQUIREMENTS TO PERFORM ATTACHMENTS AND PENETRATIONS IN WCSD FACILITIES 
 

 

Below are the minimum requirements to perform any Attachment and Penetration activity to a known or assumed asbestos and/or lead 

containing material in Washoe County School District (WCSD) facilities.  This document is not provided to address demolition, 

stabilization, abatement, or removal activities.  If any work to known or assumed asbestos or lead materials need to be done on this 

project, and it is anything other than the installation of screws, the removal of screws, or the drilling of holes, the successful bidder 

must comply with, in addition to these minimum requirements, all applicable District asbestos and lead specifications and 

requirements.  Regarding these procedures, the District has done its best to provide a complete and regulatory compliant attachment 

and penetration procedure, but by signing this MDP, the Contractor acknowledges that it is the successful bidder’s sole responsibly for 

compliance with this MDP, as well as any other applicable regulatory requirements.  
 
 

ASBESTOS/LEAD PROCEDURE SUBMISSION PROCESS 
 

Prior to starting this project, each contractor working on this project is required to submit to the WCSD ES&A department an 

asbestos/lead procedure that includes all District requirements listed below.  To simplify the procedure submittal process, an electronic 

PDF fillable template of these requirements will be provided to the successful bidder of this project.  This document is available by 

contacting the assigned WCSD Capital Projects Project Manager for this project.  Contractors must utilize the most current above-

mentioned electronic template and fill out all required information, add company letterhead, sign, and date the document.  The 

completed procedures will be e-mailed to the Project Manager by all contractors working on this project that will performing any 

applicable disturbances.  Once submitted, the WCSD Project Manager will pass the document onto the ES&A department for 

approval.  Successful bidders are required to add time to their project schedule for this procedure submittal and approval process. 
 

The Contractor has the option to submit a site-specific or blanket district-wide applicable procedure.  A district-wide blanket 

procedure applies to a scheduled project, as well as all future sites where a contractor will be performing disturbances.  The site 

specific procedure will apply to just one site or project.  District-wide procedures are valid for one year from the date the procedure is 

signed by the ES&A department.  Site specific procedures will be valid for the term of the project.  Each Contractor must receive a 

signed and approved procedure prior to performing any disturbances to all asbestos/lead paint or assumed asbestos/lead paint 

materials. The procedure is a combined procedure and it addresses both asbestos and lead disturbances.  A minimum of one work day 

will be required by the ES&A department for the review and approval process. 
 

In addition to the Material Disturbance Permit (MDP), the Contractors must also have a copy of the approved procedures on site at all 

times.  The purpose of this procedure is to document the agreement between the Contractor and the District that all lead and asbestos 

disturbances performed by staff of the Contractor will be done per all noted District requirements, District Specifications, and project 

specifications.  Again, Contractors must ensure that their procedure has been approved, and the approved signed procedure is on site 

prior to any disturbance. 
 

 

MINIMUM REQUIREMENTS 
 

1. Receive approved Lead/Asbestos procedures as identified above. 
 

2. Technicians performing disturbances will be required to have a minimum of AHERA 16 Hour O&M training and OSHA 

action level training per 29 CFR 1926.62 (i) (2) lead training.  In addition, as applicable, contractors must comply with the 

EPA RR&P training and certifications requirements listed in the RR&P section of this appendix. Copies of training 

certifications, including a refresher within the last 12 months, will be provided to the ES&A Department prior to the start of 

any project.  Only personnel with the proper minimum training will be authorized to perform any disturbance to asbestos/lead 

paint or assumed asbestos/lead paint containing materials, or be in the adjacent area of a disturbance. 
 

3. Notify the ES&A Department at 325-8490 and leave a message with the time, name of the technician doing the work, date and 

exact locations in the school where they will be performing any disturbance.  This call should take place immediately prior to 

disturbance, this phone number (325-8490) will go to voice mail, and the contractors are to provide notifications with above 

identified information, 24 hours a day.  The Contractor is also required to notify their assigned WCSD Construction 

Department Project Managers and Assistant Project Managers of scheduled disturbances so they can also verify compliance 

with the contractors approved disturbance procedures.  
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4. Contractors must refer to this Material Disturbance Permit to determine what materials contain asbestos or lead and utilize the 

applicable lead/asbestos procedures.  Some materials cannot be disturbed, and each specific material disturbance permit will 

identify what can be disturbed and provided material disturbance instructions.  The minimum disturbance permits in this 

section of the material permit are in addition to any requirements listed in the material disturbance instructions.  Any instance 

where 100% of the minimum asbestos/lead requirements are not followed, the District will immediately hire an environmental 

remediation contractor as well as an environmental consultant to properly clean up the contamination and perform air 

sampling.  The contractor will be responsible for reimbursing the District for all costs due to any improper or unauthorized 

disturbances. 

 
5. Contractors or technicians who are new to performing asbestos/lead paint or assumed asbestos/lead paint disturbances for the 

District must contact the Capital Projects PM/PCI Department and schedule a disturbance.  A Capital Projects PM/PCI 

employee will be scheduled to review the technician’s compliance with the disturbance procedures in the field.  Once a 

technician has demonstrated on a minimum of two (2) occasions to the Capital Projects Department that he has an 

understanding of the District disturbance requirements and has proper equipment, the ES&A Department will then authorize 

that technician to perform disturbances without prior approval of the Capital Projects Department.  Notifications prior to 

starting all disturbances as listed above will still be required and technicians should expect unannounced random compliance 

inspections, from the ES&A Department.  A list of approved technicians is available upon request form the ES&A department. 

6. Post the appropriate “Danger Lead - Keep Out” or “Danger Asbestos Keep Out” signs on the entry side of all doors leading 

into classrooms, hallways, bathrooms, offices or mechanical rooms where drilling is to occur.  Doors will be closed.  It is the 

contractor /technician’s responsibility to take adequate means to keep the public or school staff out of the disturbance area. 

 
7. Large rooms, such as multipurpose rooms, will have yellow caution tape placed across all entries to the room in addition to 

signage but access to these areas must be restricted to ensure no unprotected person can enter the areas where disturbances are 

taking place.  If unprotected personnel can see the activity, this is not a large enough area of demarcation. 

 
8. A 6 ml plastic drop will be placed under the disturbance in a manner that extends 6’ out in all directions from the disturbance 

area.  This poly drop can be reused if properly wet-wiped or HEPA-vacuumed off after use.   

 
9. Worker will don the respiratory protection and a protective suit, (protective suits are optional for lead disturbance, 

“attachments and penetration” disturbances if the Contractor will not exceed the lead action level) and initiate personal air 

monitoring procedures per item #10 below.  Respiratory protection is required throughout all asbestos/lead paint or assumed 

asbestos/lead paint disturbances in WCSD regardless of air sampling results.   

 

10. If a Contractor is performing a lead attachments and penetrations (see the definition in #20 below), air sampling will be 

conducted at the start of the project.  If air sampling results show the technicians performing the work is below the OSHA 

Lead Action Level, air sampling can be suspended unless the work being performed is changed.  Air sampling will be 

performed for each type of lead attachment and penetration activity to develop a representative sample for each lead activity.  

Air sampling will be performed during all asbestos disturbances, no exceptions. 

 
11. Drill the hole or holes as required using an HEPA VAC and a shrouded or dust collecting apparatus (i.e. Bit Buddy.   A HEPA 

VAC is to remain running during this whole process to ensure all debris is cleared from hole.  All clean-up must be conducted 

the HEPA Vacuum.  If a contractor fails to properly control the asbestos/lead containing dust, the District will then hire an 

environmental remediation contractor as well as an environmental consultant to properly clean up the contamination.  The 

contractor will be responsible for reimbursing the District for all costs due to improper disturbances that result in debris exiting 

the area of disturbance.   

 

12. All HEPA vacuums used will have been DOP challenge tested prior to first use and annually thereafter.  If this project 

involves 30 or more disturbances over the span of this project, the HEPA vacuum will be DOP tested on-site prior to the start 

of the project. 

 
13. If required, to be determined by the technician, an encapsulant material may be sprayed or brushed on to the area of the holes. 
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14. A device, backing, box or raceway, or any other equipment will then be mounted using anchors installed per #11 above, with 

the HEPA VAC running and properly directed at the area of the disturbance. 

 
15. A HEPA VAC or wet methods will be used to clean up any debris on 6ml poly drop, around device box, technician’s suit, and 

any surfaces below holes, such as tops of chalkboards and base boards. 

 
16. The poly drop, if utilized, will be folded into itself in such a manner as to not spread any debris, the HEPA vacuum hose 

sealed, and personal air monitoring time logged appropriately. This poly drop can be reused if it is properly wet-wiped or 

HEPA-vacuumed off after use.   

 
17. All signs and equipment are to be removed, and the technician is to move to the next location. The contaminated suit should be 

removed and a new suit utilized at the new disturbance location, unless the suit can be properly decontaminated.   

 

18. Upon completion of a shift, air samples will be dated and sent in to a properly accredited lab to be analyzed. Results will be 

forwarded to WCSD. Lab results will be e-mailed directly from the lab to the ES&A Department within 48 hours of the 

disturbance.  All lab results will reference the Material Disturbance Permit (MDP) # located on the top of the first page of this 

permit. Results without the MDP number prefix will be returned to the lab for clarification and the addition of the MDP 

tracking number 

 
19. All debris, waste, poly drop, suits, etc. will be placed in 6 mil poly waste bags (double bagged) and disposed of properly. 

 

20. The definition of “Attachment and Penetrations” in this document is only the drilling of holes through a HEPA shrouded 

device, the installation of screws through a HEPA shrouded device, or the removal of screws through a HEPA shrouded 

device.  Any other activity that is not attachments and penetrations as listed in item #20 must be designed by an asbestos or 

lead project designer, done per a lead specification, and supervised by the District or District hired outside asbestos/lead 

consultant.  Contractors cannot perform any work, other than “Attachments and Penetrations” without an onsite District or 

District hired asbestos or Lead Consultant being present. 

 

21. All asbestos abatement or lead disturbances, other than “Attachment and Penetrations”, must be completed in full compliance 

with applicable regulations, the District’s Asbestos Abatement Specifications, and District hired asbestos or lead consultants 

supplement specifications.  If in error, an asbestos abatement bid or quote is put forth without the District Asbestos Abatement 

Specifications, Contractors are required to request a copy of the most current asbestos abatement specifications from the bid or 

quote entity through the formal bid inquiry process 

 

 
 

THE UNDERSIGNED AGREES TO COMPLY WITH THE CONDITIONS OF THIS MATERIAL, WATER & LEAD 

DISTURBANCE PERMIT, APPENDIXES, & ALL APPLICABLE REGULATIONS.  UNDERSIGNED ACKNOWLEDGES 

LIABILITY FOR ANY COSTS THE DISTRICT MAY INCUR TO INVESTIGATE & CLEAN UP ANY DISCOVERY OF 

IMPROPER AND/OR UNAUTHORIZED DISTURBANCES DONE BY UNDERSIGNED’S EMPLOYEE(S) OR SUB-

CONTRACTOR(S) TO MATERIALS LISTED AS LEAD/ASBESTOS-CONTAINING BY THE DISTRICT.  IN ADDITION, 

THE UNDERSIGNED AGREES TO ALL REQUIREMENTS OF THE WATER & LEAD APPENDIX.  
 

SIGNED BY (PRINT): ______________________________SIGNATURE: ______________________________                           

 

COMPANY (PRINT): _______________________________ 

 

DATE RECEIVED: _____________            
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Project Specific Lead Sampling Results – Appendix #1. 
 

A limited project lead-specific paints and coatings survey has been conducted.  The sampling has been requested by the 

District Project Manager, and completed by the ES&A department.  The results of that lead sampling are below.  The results 

listed below apply ONLY to the locations and paint and coating colors listed below.  This information cannot be applied to 

other areas that are not specifically addressed below.  If additional sampling is required in the Contractor’s opinion, the 

Contractor must relay that information to the District Project Manager.  The Project Manager will determine if additional 

sampling will be conducted.  If additional sampling will be done, a new MDP will be required.  Contractors or their 

representatives cannot perform any asbestos or lead sampling.    

 

Any paints or coatings that are not specifically addressed on this permit, or on the project drawings, has to be assumed to be 

lead containing, and above 5000 parts per million (lead based) – no exceptions. Any disturbance to those paints and coatings 

not specifically addressed on this permit, or on the project drawings must be done by properly trained (Minimum of OSHA 

action level training) personnel, and those disturbances must be performed in accordance with all lead requirements listed in 

this permit, as well as any applicable regulations and local requirements.  Many times scope modifications are required after 

the bid, and new areas of the facility may need to be disturbed.  These areas would not have been addressed on this permit, 

since they were unknown at the time of issuance.  Additional sampling could be conducted by requesting lead sampling 

through their project’s Project Manager, but there will be a delay getting sampling requests and a new MDP would be 

required.  The District reserves the right to direct the Contractor to assume new paints and coatings, due to scope changes, are 

lead containing and the contractor would then be required to treat all paints and coatings as lead containing in compliance 

with all requirements of this permit.   

 

 

LEAD CONTAINING PAINTS AND COATING 

 

LOCATION   TYPE OF PAINTED SURFACE   COLOR  RESULTS 

 

 

NON-LEAD CONTAINING PAINTS AND COATINGS 

 

LOCATION   TYPE OF PAINTED SURFACE   COLOR  RESULTS 

Tennis courts   Plexipave     Blue   Lead Free 

Tennis courts   Plexipave     Green   Lead Free 
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BID FORM 
 

Washoe County School District - Purchasing Department 
14101 Old Virginia Road - Reno, Nevada 89521 

Phone:  775-850-8025    Email:  solicitations@washoeschools.net 
 

Bid #: 25-35-B-12-BC 
PWP # WA-2025-114 

 
Having carefully examined all of the Bid Specifications entitled Tennis Court Resurfacing at North 
Valleys High School, dated January 22, 2025; and the Drawings; the addenda numbered 
__________; as well as the premises and the conditions affecting the work, the undersigned proposes 
to furnish for the stipulated sum of: 
 
ITEM DESCRIPTION AMOUNT 

  
A. 

  
BASE BID 1 

  
$ 

  
B. 

  
FORCE ACCOUNT 

  
$30,000 

  
C. 

  
TOTAL – BASE BID 1 AND FORCE ACCOUNT (The Sum of Box A + Box B):  All  
 
labor and materials for the TENNIS COURT RESURFACING AT NORTH VALLEYS HIGH  
 
SCHOOL, as drawn and specified, the sum of ____________________________________  
  
____________________________________________Dollars ($____________________). 
  
  

  
Any bid submission will be disqualified and rejected if the bid submission is not signed. 
 
Bids shall be submitted on the provided Bid Form (PUR-F523) only, and all of the blank spaces shall 
be completed; numbers shall be stated both in writing and in figures, the signature shall be in longhand; 
and the completed form shall be without interlineation, alteration or erasure.  Washoe County School 
District only accepts signatures done manually (also known as a wet signature) or electronic digital 
signatures that are certified. Non-certified electronic digital signatures will NOT be accepted. A typed 
signature, even in cursive font, DOES NOT meet the requirements of an official digital signature. A 
digital signature must be accompanied by a certified digital stamp issued through programs like Adobe 
Acrobat, Docu-Sign or other similar programs that produce a digital stamp certifying the electronic 
digital signature.  Any signatures on required forms that do not meet these requirements will not be 
accepted and the Contractor’s submission will be deemed “Non-Responsive” and will be rejected. If 
you have any questions about this requirement, please submit your question by the question deadline, 
so that it can be answered prior to quote submission deadline.  In the event of a discrepancy on the Bid 
Form, NRS 104.3114 Contradictory terms of instrument states that, “If an instrument contains 
contradictory terms, typewritten terms prevail over printed terms, handwritten terms prevail over both, 
and WORDS PREVAIL OVER NUMBERS.”   WCSD will record the bid amount stated in WORDS 
in Box C.  Only bids on the form(s) provided will be accepted.  No additional pages containing 
inclusions, exclusions or clarifications will be accepted as part of the bid.  Any clarifications, additions 
or exclusions made by the Washoe County School District (WCSD/ OWNER) will be considered 
incorporated into the specifications. 
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Bidder shall proofread his/her bid carefully for errors. 
  
WCSD reserves the right to award the bid for the best proposal for each individual item or to award on 
the best total proposal, whichever is deemed by the Owner to be in their best interests. WCSD also 
reserves the right to reject any or all bids and to waive irregularities or informalities in any bid for any 
reason whatsoever. 
 
If they be notified of the acceptance of this proposal within forty-five (45) days of the time set for opening 
of bids, Contractor agrees to execute a contract for the above work for the above-stated compensation 
in the form of the contract attached within these bid specifications and to commence the physical work 
no fewer than ten (10) days after the execution thereof. 
 
The undersigned agrees, if awarded the contract, work is to be commenced upon issuance of a Notice 
to Proceed and shall be completed on or before August 1, 2025.  The commencement date for the 
physical work shall be coordinated by the Capital Projects Department upon the receipt of said Notice 
to Proceed.   The undersigned further agrees that the Owner may retain from the monies due the 
Contractor One Thousand Dollars ($1,000) per day as a direct result of the Contractor’s delay for not 
completing the project in the required time allowance plus approved time extensions. 
 
The undersigned agrees, if awarded the contract, to execute and deliver to the Owner, within ten (10) 
calendar days after delivery of notice of award of contract, an executed contract, satisfactory insurance, 
a performance bond for each awarded contract, and a labor & materials bond for each awarded contract 
in accordance with the specifications. 
 
Enclosed is a bid bond or other surety in the amount of five percent (5%) of each total proposal (must 
be provided for each individual base bid item), as required in the Instructions to Bidders.   
 
Enclosed, on the attached form, is a complete listing of the names of each subcontractor who will 
provide labor or a portion of the work or improvement to the prime contractor for which the subcontractor 
will be paid equal to or exceeding 5 percent of the prime contractor's total bid.  The prime Contractor 
shall also add his/her name if they are performing any portion of work, including supervision, equal to 
or exceeding 5 percent of the total bid.   
 
Within two (2) hours after the completion of the opening of the bids, the contractors who submitted the 
three lowest bids must submit on the form attached a list of each subcontractor who will provide labor 
or a portion of the work or improvement to the prime contractor for which they will be paid an amount 
equal to or exceeding 1 percent of the prime contractor's total bid or $50,000, whichever is greater, and 
the number of the license issued to the subcontractor pursuant to chapter 624 NRS. If a prime 
contractor fails to submit such a list within the required time, their bid shall be deemed not responsive. 
 
I have read and acknowledge that our company is in compliance with all WCSD Drug & Alcohol 
Requirements specified in Section 00800 – Supplementary General Conditions. 
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NOTE:  Any bid submission will be disqualified and rejected if the bid submission is not signed.  
Washoe County School District only accepts signatures done manually (also known as a wet signature) 
or electronic digital signatures that are certified. Non-certified electronic digital signatures will NOT be 
accepted. A typed signature, even in cursive font, DOES NOT meet the requirements of an official 
digital signature. A digital signature must be accompanied by a certified digital stamp issued through 
programs like Adobe Acrobat, Docu-Sign or other similar programs that produce a digital stamp 
certifying the electronic digital signature.  Any signatures on required forms that do not meet these 
requirements will not be accepted and the Contractor’s submission will be deemed “Non-Responsive” 
and will be rejected. If you have any questions about this requirement, please submit your question by 
the question deadline, so that it can be answered prior to bid submission deadline.   
 
Interested parties may NOT contact anyone else regarding this solicitation. Any interested 
Bidder contacting any other individual including, but not limited to, WCSD staff, officials, 
evaluation committee members, or Board of Trustees may have their Bid submission rejected 
from evaluation and award consideration. 
 
BID #:  25-35-B-12-BC 
 
FIRM NAME: 
 
 

NEVADA LICENSE #: 
 

NAME OF AUTHORIZED REPRESENTATIVE: 
 
 
ADDRESS: 
 
 
PHONE #: 
 

FAX #: 
 
 

EMAIL ADDRESS: 
 

DATE: 
 
 

SIGNATURE: 
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5% LIST 

 
To be submitted with the bid in accordance with Article 5.2.1 of the General Conditions as modified and 
Chapter 338.141 of NRS.  If the Prime Contractor is performing any work, including Supervision, 
that is 5% or greater they must list themselves per NRS 338. 
 
PROJECT NAME:  TENNIS COURT RESURFACING AT NORTH VALLEYS HIGH SCHOOL 
 
BID #:  25-35-B-12-BC 
 
 

 
DESCRIPTION OF WORK 

 
SUBCONTRACTOR 

 
LICENSE # 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 
 
Signature: __________________________________________________________________ 
  Authorized Firm Representative 
 
 
Title: ________________________________ Date: _________________________________ 
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1% LIST 
 
To be submitted within two (2) hours after bid opening in accordance with Chapter 338.141 of NRS.  
Since all Subcontractors listed on the Bidder’s 5% List are over 1% of the Bid amount, those 
Subcontractors shall automatically be deemed incorporated into this 1% List and need not be re-listed 
below.  If there are no further Subcontractors to list, please write “NONE or “N/A” and sign 
document. 
 
PROJECT NAME: TENNIS COURT RESURFACING AT NORTH VALLEYS HIGH SCHOOL 
 
BID #:  25-35-B-12-BC 
 
 

 
DESCRIPTION OF WORK 

 
SUBCONTRACTOR 

 
LICENSE # 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

  
 

 

 
 

  

 
 

  

 
 
 
 
Signature: __________________________________________________________________ 
  Authorized Firm Representative 
 
 
Title: ________________________________ Date: _________________________________ 
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�y��zz����{}z������x�~|{��|{z����|�����~�yz{}���|���{zz�y��

������{���|�x��wx�~�|�{�zz���~~�|�{�w�x��������x��~�|���w����������w��|w��{�w�z����{��|��{�w��z�w
���

�x�~��x�y��������~�|���w���������|����{}z���~�|���w���������vu	
t�	���|�

������{���|�x�{w���{��������

�}�����~~z�{w�����|�}�{�����~|���|�w}��{w�y{xx{w��~�|���w�������y��}�{�w�s��������sst
�v�v��|���y��}�{�w�����

�����ut
stt	
����z������u�~�|}�w���������x��{�w�~|�����{�w�z����|�{w���w�����~�yz{}���|�
�{w}z�x{w�
��{������

z{�{���{�w
���~z�������������x��{�w�y�{zx�������wx�����w����y}�w�|�}��|��|�}�w��z��w���w����x�{w�����x��{�w��������

o�dg]j�lci�W�l]gg�f̂�e�̂��̂g]m�mi]�ei�k�g]je_ke�ci�]mew�{�{}��{�w�}�|x�{����x�y��������~�|���w���������|����{}z������

�����������������x����wx�

�x�����}�w�|�}��|
��~~z{}�w���|�x��{�w�y�{zx�������wx��w����y}�w�|�}��|��w����x��w�����~�yz{}���|���{zz���{w��{w

�wx���������{z�yz����|�{w�~�}�{�w��{��{w���{���������{���|���|�|�}�|x��}�w}�|w{w��~��|�zz�|�z��{w���������~�yz{}���|�
�

�������}�w�|�}��|���{z�����}��~z���{����w��|���{|���w��������{�����{x��{�
���~�yz{}�y�x������|�}���|
�y��}{�{z��}�{�w����{w�������

~�|���|��~�w�{yz����|�����{z�|�����}��~z���{�����|���{|���w�������{�����{x��{�
���~�w�z������x��}|{y�x�y�z�����|�����{z�|�����

}��~z���{�����|���{|���w�������{�����{x��{�
������~�yz{}�y�x��|�}���|����~�w�z���~�|���w�������{����y��}�{�w
�����~�yz{}�y�x��
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WASHOE COUNTY SCHOOL DISTRICT PUBLIC DISCLOSURE FORM 

VENDOR/CONTRACTOR 

THIS IS A REQUIRED FORM TO BE COMPLETED, SIGNED, AND SUBMITTED BY THE VENDOR/CONTRACTOR 

VENDOR/CONTRACTOR (EMPLOYEE) FIRST/LAST NAME:  _________________________________________________ 

VENDOR/CONTRACTOR NAME: _______________________________________________________________________ 

I understand that per NRS 281A.020, a public office is a public trust and shall be held for the sole benefit of the people, and a public 
officer or employee must commit themself to avoid conflicts between the private interests of the public officer or employee and those 
of the general public whom the public officer or employee serves. 

Furthermore, I understand that pursuant to Washoe County School District (WCSD) Board of Trustees Policy 4505 and per NRS 
281A.400, WCSD employees (as public officers) shall not seek and/or accept any gift, work/service, favor, employment, engagement, 
emolument, and/or economic opportunity, including, but not limited to, unlawful compensation, salary, retainer, augmentation, 
expense allowance, commission, personal profit, pecuniary interest in the course of performing WCSD duties. In addition, WCSD 
employees (as public officers) shall not use their positions to secure and/or grant unwarranted privileges, preferences, exemptions, 
and/or advantages for the public officer or employee with any business entity. 

By signing this form, I certify and acknowledge that I am a duly authorized agent of the VENDOR/CONTRACTOR named above and 
that failure to disclose all facts relative to a conflict and/or potential conflict of interest (ethical standards) with regard to the specific 
solicitation, project, and/or contract to which the VENDOR/CONTRACTOR named above is submitting to WCSD may result in a 
rejection of said solicitation, project, and/or submission and/or termination of any resulting contract should the above-named 
VENDOR/CONTRACTOR be selected and/or awarded. Furthermore, I also certify that I have completed the following and have 
provided true and accurate information to the best of my knowledge:  

A. I certify that, to the best of my knowledge, NO current or former WCSD employees, officers, or trustees have a private
pecuniary interest in the VENDOR/CONTRACTOR.  AGREE     DISAGREE

If you DISAGREE and cannot certify, then please explain:
___________________________________________________________________________________________________
___________________________________________________________________________________________________
___________________________________________________________________________________________________

B. To the third degree of consanguinity (refer to the chart below), I have listed all of my and the principal(s) and key personnel
of my organization’s personal relationships, partnerships, correlations, and relatives (by blood and/or marriage) between
WCSD, Officers of WCSD, key employees of WCSD, current and former WCSD Board of Trustees members and any other
current and former WCSD personnel.  AGREE     DISAGREE

If you DISAGREE and cannot certify, then please explain:
___________________________________________________________________________________________________
___________________________________________________________________________________________________
___________________________________________________________________________________________________

SIGNATURE: _________________________________________________ DATE: _______________ 
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BID BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned 

___________________________________________________________________________,

as Principal, and _________________________________________________________ as 

Surety, are hereby held and firmly bound unto the Board of Trustees, Washoe County School 

District, as Owner, in the sum of _________________________________________________

________________________________________________ Dollars ($__________________) 

for payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, 

our heirs, executors, administrators, successors, and assigns.

Signed this ______ day of ____________________, 20____.

The condition of the above obligation is such that whereas the Principal has submitted to 

the Board of Trustees, Washoe County School District, a certain bid, attached hereto and hereby 

made a part hereof, to enter into a Contract in writing for:  ______________ 

___________________________________________________________________________.

NOW, THEREFORE, if said bid shall be rejected, or in the alternative, if said bid shall be 

accepted and the Principal shall execute and deliver a Contract in the form of Contract attached 

hereto (properly completed in accordance with said Bid) and shall furnish a Bond for its faithful 

performance of said Contract, and a Bond for the payment of all persons performing labor or 

furnishing materials in connection therewith, and shall in all other respects perform the contract 

created by the acceptance of said Bid, then this obligation shall be void.

Otherwise, the same shall remain in force and effect, and the sum herein specified paid 

over to the Owner; it being expressly understood and agreed that the liability of the Surety for 

any and all claims hereunder shall, in no event, exceed the amount of this obligation as herein 

stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said 

Surety and its bond shall be in no way impaired or affected by an extension of the time within 
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which the Owner may accept such bid; and said Surety does hereby waive notice of any such 

extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 

seals, and such of them as are corporations have caused their corporate seals to be hereto 

affixed and these presents to be signed by their officers, the day and year first set forth above.

________________________________

________________________________

                        Principal

(Seal) By:  ____________________________

________________________________

                        Surety

By:  ____________________________

Address:

(Seal)

________________________________

________________________________

________________________________

Phone:  _________________________
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LABOR AND MATERIALS BOND 

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of 

Trustees, Washoe County School District in the State of Nevada has awarded 

to____________________________________________________________________, 

hereinafter designated as “Principal”, a contract dated __________________, for _____  

______________________________________________________________________

a copy of which contract is attached hereto and by reference made a part hereof, and 

hereinafter referred to as the “Contract”. 

And WHEREAS, said Principal is required under the terms of said Contract and by 

law under the provisions of N.R.S. 339 to furnish a Bond for the labor and materials used 

in said Contract; 

NOW, THEREFORE, we, the Principal, and ______________________ 

__________________________________________, as Surety, are held and firmly 

bound unto the Board of Trustees, Washoe County School District in the State of Nevada 

in the sum of ___________________________________________________ Dollars 

($_________________), lawful money of the United States, being not less than one 

hundred percent (100%) of the estimated Contract cost of the work, for the payment of 

which sum will and truly to be made, we bind ourselves, our heirs, executors, 

administrators, and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above-bounden 

Principal, or its heirs, executors, administrators, successors or assigns shall fail to pay for 

any materials, provisions, supplies implements or machinery used in, upon, for, or about 

the performance of the work contracted to be done, or for any work or labor thereon of 

any kind, or for amounts due under the Unemployment Compensation Law with respect 

to such work or labor, as required by the Provisions of N.R.S. 339, the Surety hereon will 

pay for the same within thirty (30) calendar days an amount not exceeding the sum 

specified in this bond, and the above obligation shall then be null and void. Otherwise, it 

shall remain in full force and virtue. 

THE SURETY, for value received, hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the Contract, or to the work to be 
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performed thereunder, or to the specifications accompanying the same, shall in any way 

affect its obligations on this bond, and it does hereby waive notice of any such change, 

extension of time, alteration or addition to the terms of the Contract or to the work, or to 

the specifications. 

 
And the said Surety, for value received, further stipulates and agrees that should 

the Board of Trustees, Washoe County School District, or other obligees, incur attorney's 

fees or other expenses for the enforcement of the Contract or this bond, the same shall 

be paid by the Surety to the contracting body, subcontractors, workmen laborers, 

mechanics and furnishers of material as their interests may appear. 

 
IN WITNESS WHEREOF, the above-bounded parties have executed this 

instrument under their seals this___________ day of _____________________, 

20_____, the name and corporate seal of each corporate party being hereto affixed and 

these presents duly signed by its undersigned representative, pursuant to authority of its 

governing body. 

 

 ________________________________ 

 

 ________________________________ 

                         Principal 

 

(Seal) By:  _____________________________ 

  

 ________________________________ 

                         Surety 

 

 By:  ____________________________ 

 

 Address: 

(Seal) 

 ________________________________ 

 

 ________________________________ 

 

 ________________________________ 

 

 Phone:  _________________________ 
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PERFORMANCE BOND 

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of 

Trustees, Washoe County School District in the State of Nevada has awarded to 

_____________________________________________________________________, 

Hereinafter designated as “Principal”: a contract dated __________________________, 

for ___________________________________________________________________ 

______________________________________________________________________ 

a copy of which contract is attached hereto and by reference made a part hereof, and 

hereinafter referred to as the “Contract”.  

And WHEREAS, said Principal is required under the terms of said Contract and by 

law under the provisions of N.R.S. 339 to furnish a Bond for the faithful performance of 

said Contract; 

NOW, THEREFORE, we, the Principal, and _____________________________ 

_______________________________, as Surety, are held and firmly bound unto the 

Board of Trustees, Washoe County School District in the State of Nevada in the sum of  

______________________________________________________________________ 

Dollars ($__________________), lawful money of the United States, being no less than 

one hundred per cent (100%) of the estimated Contract Cost of the work, for the payment 

of which sum well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounden 

Principal, or its heirs, executors, administrators, successors, or assigns, shall in all things 

stand to and abide by and well and truly keep the faithfully perform the covenants, 

conditions, and agreements in the Contract and any alterations made as therein provided, 

on his or its part to be kept and performed at the respects according to their true intent 

and meaning; and shall indemnify and save harmless the Board of Trustees, Washoe 

County School District in the State of Nevada, its officers and agents, as therein 

stipulated; then this obligation shall become null and void. Otherwise, it shall be and 

remain in full force and virtue. 
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As a condition precedent to the satisfactory completion of the Contract, the above 

obligation shall hold good for a period of one (1) year after completion and acceptance of 

the work done, during which time if the above-bounden Principal, his or its heirs, 

executors, administrators, successors, or assigns shall fail to make full, complete, and 

satisfactory repair and replacements or totally protect the Board of Trustees, Washoe 

County School District in the State of Nevada from loss or damage made evident during 

said period of one (1) year from the date of acceptance of said work, and resulting from 

or caused by defective materials or faulty workmanship in the prosecution of the work 

done, the above obligation in the said sum of 

____________________________________________ Dollars ($_________________) 

shall remain in full force and virtue; otherwise, the above obligation shall be void. 

 
THE SURETY, for value received, hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the Contract, or to the work to be 

performed thereunder, or to the specifications accompanying the same, shall in anyway 

affect its obligations on this bond, and it does hereby waive notice of any such change, 

extension of time, alteration or addition to the terms of the Contract, or to the work, or to 

the specifications. 

  
And the said Surety, for value received, further stipulates and agrees that should 

the Board of Trustees, Washoe County School District, incur attorney’s fees or other 

expenses for the enforcement of the Contract or his/her bond, the same shall be paid by 

the Surety to the Board of Trustees, Washoe County School District. 

 
IN WITNESS WHEREOF, the above-bounden parties have executed this 

instrument under their seals this __________ day of ______________________, 

20____, the name and corporate seal of each corporate party being hereto affixed and 

these presents duly signed by its undersigned representative, pursuant to authority of its 

governing body. 

 ________________________________ 

 
 ________________________________ 

                         Principal 
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(Seal) By:  ____________________________ 

 

 ________________________________ 

                         Surety 

 

 By:  ____________________________ 

 

 Address: 

(Seal) 

 ________________________________ 

 

 ________________________________ 

 

 ________________________________ 

 

 Phone:  _________________________ 

  



SECTION 01001 – CONSTRUCTION PROCEDURES FOR EXISTING SCHOOL SITES 
 

SECTION 01001 – CONSTRUCTION PROCEDURES FOR EXISTING SCHOOL SITES 
 

01001-1 

PART 1 – GENERAL 
 
1.1 DESCRIPTION 
 

A. All work activities under this contract shall be coordinated with the requirements of 
the Washoe County School District’s (WCSD) Facilities Management Department.  
WCSD shall be contacted prior to any service shutdown and advised when such 
shutdown shall be commenced.  All materials and equipment shall be stored in 
spaces assigned by WCSD.  The Contractor will be required to maintain a neat 
and orderly operation and to limit or keep noise and nuisance to a minimum. 

 
B. WCSD reserves the right to remove any person from the property for the safety 

and security of the facility 
 
1.2 GENERAL REQUIREMENTS FOR WORK INSIDE THE EXISTING PERIMETER AND 

EXISTING BUILDINGS 
 

A. It is a felony to transport any alcoholic beverages, drugs, weapons or ammunition 
of any kind on WCSD property 

 
B. Any contact or conversation with students is prohibited. 

 
C. Smoking is prohibited on all WCSD property. 

 
D. Working hours inside the existing perimeter and existing building will be 

coordinated with WCSD. 
 

E. Storage of materials inside the existing perimeter and buildings will be coordinated 
with WCSD Facilities Management Department. 

 
F. Construction operations shall be confined to the areas permitted under the 

contract.  Areas beyond indicated work areas are not to be disturbed.  Conform to 
site rules and regulations affecting the work. 

 
G. Keep driveways and entrances serving the premises clear and available at all 

times.  Do not use these areas for parking or storage of materials. 
 

H. Passenger cars, trucks and motorized construction equipment, when parked and 
unattended, shall be locked and the ignition key removed.  Do not leave any such 
vehicle with the motor running. 

 
I. Limitations on site usage, as well as specific requirements that impact site 

utilization are indicated on the drawings and any other contract documents.  
Allocate available space equitably among sub-contractors needing both access 
and space so as to produce the best overall efficiency.  Schedule deliveries to 
minimize space and time requirements for storage of materials and equipment. 
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SECTION 01001 – CONSTRUCTION PROCEDURES FOR EXISTING SCHOOL SITES 
 

01001-2 

 
J. All refuse will be removed daily. 

 
PART 2 – PRODUCTS  (Not Applicable) 
 
PART 3 – EXECUTION  (Not Applicable) 
 
 

END OF SECTION 01001 



SECTION 01010 - SUMMARY OF WORK 
 

SECTION 01010 - SUMMARY OF WORK 01010-1 
 

PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including all contract documents 
and addendums associated with this project shall apply to this section. 

 
1.2 PROJECT DESCRIPTION 
 

A. Project to entail work as described in scope of work. 
 

B. The project shall consist of all on and off-site improvements, as shown in the 
contract documents. 

 
1.3 CONTRACTOR USE OF PREMISES 
 

A. General:  During the construction period the Contractor shall have full use of the 
premises (construction area) for construction operations. The Contractor’s use of the 
premises (construction area) is limited only by the Owner’s right to perform 
construction operations with its own forces or to employ separate contractors on 
portions of project. 

 
B. Keep driveways and entrances serving the premises clear and available to the 

Owner and the Owner’s employees at all times. Do not use these areas for parking 
or storage of materials. Schedule deliveries to minimize space and time 
requirements for storage of materials and equipment site. 

 
1.4 OWNER OCCUPANCY 
 

A. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 
install equipment in completed areas of the building, prior to substantial completion 
provided that such occupancy does not interfere with completion of the work. Such 
placing of equipment and partial occupancy shall not constitute acceptance of the 
total work. 

 
1.5 OWNER FURNISHED ITEMS 
 

A. The Owner will provide certain pieces of equipment and accessories that are to be 
installed and connected by the Contractor.  

 
1. The Owner will arrange and pay for delivery of Owner furnished items in 

accordance with the Contractor’s construction schedule, and will inspect 
deliveries for damage. 

 
 2. If Owner furnished items are damaged, defective or missing, the Owner will 

arrange for replacement. The Owner will also arrange for manufacturer’s field 



SECTION 01010 - SUMMARY OF WORK 
 

SECTION 01010 - SUMMARY OF WORK 01010-2 
 

services and the delivery of manufacturer’s warranties and bonds to the 
Contractor. 

 
3. The Contractor is responsible for designating the delivery dates of Owner 

furnished items in the Contractor’s construction schedule and for receiving, 
unloading and handling Owner furnished items at the site.  The Contractor is 
responsible for protecting Owner furnished items from damage, including 
damage from exposure to the elements, and to repair or replace items damaged 
as a result of the Contractor’s operations. 

 
4. Owner furnished and Contractor installed and connected equipment shall be as 

indicated in the contract documents. 
 
 

END OF SECTION 01010 
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SECTION 01015 – SCHEDULE OF DRAWINGS    01015 - 1 
 

G-0 TITLE SHEET 
G-1 GENERAL NOTES 
C-1 EXISTING CONDITIONS 
C-2 SITE PLAN 
D-1 DETAIL SHEET 
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SECTION 01020 –  PERSONNEL SAFETY CHECK APPLICATION    01020 - 1 
 

PART 1 -GENERAL 
 
1.1 RELATED DOCUMENTS 
 
 A.  General provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this section. 
 
1.2  SUMMARY 
 
 A.  This section includes administrative and procedural requirements for submittals 

required for performance of the work for all entities/individuals including, but not 
limited to, the following: 

 
 1.  General Contractor 
 2.  Sub-Contractor 
 3.  Sub-Contractor of Sub-Contractor 
 4.  Quality Control Personnel 
 5.  Special Inspection Personnel 
 6.  Security Personnel 
 7.  Consultant Personnel 
 
 B.  Administrative Submittals:  Refer to other Division 1 sections and other Contract 

Documents for requirements for administrative submittals. 
 
1.3  SUBMITTAL PROCEDURES  
 
 A.  Required Submittals 
 

1. Each company, engaged on a project, shall report to the Washoe County 
School District all required certifications for every employee who will be on 
a Washoe County School District site. This includes all personnel whom 
the Contractor engages for work on the project site as defined in 1.2 (A).  
This information must be submitted within twenty-one (21) calendar days 
prior to commencement of work by the Contractor, and any sub-
contractor, regardless of tier.  Such submittals required include: 

 
a. Certification b y  Company Regarding Personnel Safety Check 

Application.  
 
PART 2- PRODUCTS (Not Applicable)  
 
PART 3- EXECUTION (Not Applicable) 
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CERTIFICATION BY COMPANY REGARDING 
PERSONNEL SAFETY CHECK APPLICATION 

 
 
Washoe County School District – Capital Improvement Projects 
 
I certify on behalf of the company/firm named below that adequate background check 
procedures have been or will be performed for all employees that will work on Washoe 
County School District project ____________________________ (Project Name) 
regarding ___________________________________ (Company/Firm Name) to 
determine that their employees meet the qualifications required by the Washoe County 
School District.  
 
With this certification, I confirm that: 
• All employees working on a Washoe County School District project shall not have 

been arrested, convicted, pled guilty, or pled nolo contender for any offenses 
related to: 
o Sexual assault or sexual activities with a minor 
o Child abuse 
o Felony drug possession 
o Felony weapons possession 

• All employees working on a Washoe County School District project shall not:  
o Have any active Wants/Warrants 
o Is a Registered Sex Offender 
o Is on a Terrorist list. 
 

I understand that the Washoe County School District maintains the right to remove any 
individuals from the project who do not comply with the above requirements. 
 
I certify the information provided on this application is true, complete, and correct to the 
best of my knowledge and belief and is provided in good faith.  I understand that a 
knowing and willful false statement on this application can be an automatic 
disqualification.     
 
I hereby release, discharge, exonerate and hold harmless the Washoe County School 
District, its agents and representatives and persons furnishing information from any and 
all liability arising out of the disseminating and inspection of my records. 
 
______________________________________________________________________ 
Company/Firm Name 
 
_________________________________________  __________________________  
Name of Executive Officer     Title 
 
_________________________________________ __________________________ 
Signature       Date 
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PART 1 - GENERAL 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including all bid documents and 
addendums associated with this project shall apply to this section. 

 
1.2  SUMMARY 
 

A. This section specifies administrative and procedural requirements governing the 
Contractor's Applications for Payment. 

 
B. Related Sections:  The following sections contain requirements that relate to this 

section. 
 

1. Schedules: The Contractor's Construction Schedule and Submittal Schedule are 
specified in SECTION 01300 - SUBMITTALS. 

 
1.3  SCHEDULE OF VALUES 
 

A. Coordination: Coordinate preparation of the Schedule of Values with preparation of 
the Contractor's Construction Schedule. 

 
1. Correlate line items in the Schedule of Values with other required administrative 

schedules and forms, including: 
 

a. Contractor's Construction Schedule 
b. Application for Payment forms, including continuation sheets 
c. List of all tier Sub-Contractors 
d. List of products 
e. List of principal suppliers and fabricators 
f. Schedule of Submittals 
g. Schedule of Allowances 
h. Schedule of Alternates 

 
2. Submit the Schedule of Values to the Architect at the earliest possible date but 

no later than seven (7) calendar days before the date scheduled for submittal of 
the initial Application for Payment. 

 
3. Sub-schedules: Where Work is separated into phases requiring separately 

phased payments, provide sub-schedules showing values correlated with each 
phase of payment. 

 
B. Format and Content:  Use the Project Manual Table of Contents as a guide to 

establish the format for the Schedule of Values.  Provide at least one line item for 
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each Specification Section by site improvements, by each individual building new or 
addition construction, and by each individual building remodel or revitalization. 
 
1. Arrange Schedule with subtotals for the following: 

a. General Conditions 
b. Fee including overhead, proffit, all insurances 
c.  Site Improvements 
d.  Each individual building new or addition; 
e. Each individual building remodel or revitilization 

 
2. Identification:  Include the following Project identification on the Schedule of 

Values: 
 

a. Project name and location 
b. Name of the Architect 
c. Project Number 
d. Contractor's name and address 
e. Date of submittal 

 
3. Arrange the Schedule of Values in tabular form with separate columns to indicate 

the following for each item listed: 
 

a. Related Specification Section or Division including general conditions broken 
down catagorically. 

b. Description of Work 
c. Name of Sub-Contractor 
d. Name of manufacturer or fabricator 
e. Generic Name of supplier 
f. Change Orders (numbers) that affect value 
g. Dollar value 

 
1. Percentage of Contract Sum to nearest one-hundredth percent, adjusted 

to total 100 percent. 
 

4. Provide a breakdown of the Contract Sum in sufficient detail to facilitate 
continued evaluation of Application for Payment and progress reports.  
Coordinate with the Project Manual Table of Contents.  Break principal 
subcontract amounts down into several line items.  Include a line item for Force 
Accounts and unit price items, as applicable. 

 
5. The total shall equal the Contract Sum. 

 
6. For each part of the work where an Application for Payment may include 

materials or equipment, purchased or fabricated and stored on or off-site, provide 
separate line items on the Schedule of Values for cost of those materials. 
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a. If the Contractor is requesting payment for materials or equipment that are 
stored off-site, those materials must be stored in a bonded and insured third 
party warehouse, and they must be segregated from other stored materials 
and they shall be identified according to project name, material and/or 
equipment description, and quatity. These materials must be observed in their 
stored condition by either the Architect or the Owner’s representative prior to 
approval of the Application for Payment.  In lieu of bond for stored materials 
offsite the contractor/subcontractor may provide an appropriate insurance 
policy approved by the owner to provide for the full replacement cost 
coverage for all materials stored. Any coverage for materials or equipment 
stored off-site shall include Owner as loss payee with respect to its interests. 
These materials must be observed in their stored condition by either the 
Architect or the Owner’s representatives prior to approval of the Application 
for Payment. 
 

b. All stored material payment requests shall include material supplier invoicing 
and shall not include labor or delivery costs. 

 
7. Temporary facilities and other major cost items that are not direct cost of actual 

work-in-place shall be shown as separate line items in the Schedule of Values  
 
a. General Conditions shall be broken down by major cost items and catagories 

including breakout of labor and material. 
 
b. General Conditions performed by subcontract work shall be broken down to 

individual catagories on the schedule of values. No internal changes to 
subcontracts shall be allowed without formal Change Order Documentation 
and reflected on the schedule of values. 

 
8. Schedule Updating:  Update and resubmit the Schedule of Values prior to the 

next Application for Payment when Change Orders or Construction Change 
Directives result in a change in the Contract Sum. 

 
1.4  APPLICATIONS FOR PAYMENT 
 

A. Each Application for Payment shall be consistent with previous applications and 
payments as certified by the Architect and Owner’s representative and paid for by 
the Owner. 

 
1. The initial Application for Payment, the Application for Payment at time of 

Substantial Completion, and the final Application for Payment involve additional 
requirements 
 

C. Each application for payment shall include sufficient documentation to substantiate 
completed work including but not limited to: subcontractor invoicing, all tiers; general 
conditions cost breakdown, etc. 
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C. Payment Application Times: The date for each progress payment is as indicated in 

the Contract. The period covered by each Application for Payment is the period 
indicated in the Contract. 

 
D. Payment Application Forms:  Use Washoe County School District Certificate for 

Payment form only. This form is available in both hard copy format or electronic 
format.   

 
E. Application Preparation:  Complete every entry on the form.  The execution of this 

form shall be by a person authorized to sign legal documents on behalf of the 
Contractor.  The Owner will return incomplete applications without action. 

 
1. Entries shall match data on the Schedule of Values and the Contractor's 

Construction Schedule.  Use updated schedules if revisions were made. 
 

2. Include amounts of Change Orders and Construction Change Directives issued 
prior to the last day of the construction period covered by the application. 

 
F. Pre-Approval of Application: Percentages of completed work are to be verified by the 

Owner’s Representative and Architect prior to transmittal to the Architect. 
 

1. It shall be established at the Pre-Construction meeting the protocols that are 
acceptable to each party for the review of payment application percentages. 

 
G. Record Drawings and Record Specifications: Prior to transmittal of the Application 

for Payment, Record Drawings and Record Specifications must be reviewed and 
approved by the Owner’s Representative and Architect. 

 
1. It shall be established at the Pre-Construction meeting the protocols that are 

acceptable to each party for the review of Record Drawings and Specifications. 
 

H. Transmittal:  Submit one (1) signed original copy of each Application for Payment to 
the Architect by a method ensuring receipt within twenty-four (24) hours.  The 
submitted copy shall be complete, including waivers of lien and similar attachments, 
when required. 

 
1. Transmit each copy with a transmittal form listing attachments and recording 

appropriate information related to the application, in a manner acceptable to the 
Architect. 

 
2. Obtain Owner’s Representative’s initials as established during the Pre-

Construction meeting and in sub-section 1.4, items E & F above. 
 

I. Waivers of Mechanic’s Lien:  With each Application for Payment, submit conditional 
waivers of mechanic’s lien from every entity who is lawfully entitled to file a 
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mechanic’s lien arising out of the Contract and related to the work covered by the 
payment. 

 
1. Waiver Forms:  Submit waivers of lien on forms, and executed in a manner, 

acceptable to the Owner. 
 

J. Initial Application for Payment: Administrative actions and submittals, that must 
precede or coincide with submittal of the first Application for Payment, include the 
following: 

 
1. List of Sub-Contractors (all tiers) 
 
2. List of principal suppliers and fabricators 
 
3. Schedule of Values 
 
4. Contractor's Construction Schedule 
 
5. Schedule of principal products 
 
6. Submittal Schedule 
 
7. List of Contractor's staff assignments 
 
8. List of Contractor's principal consultants 
 
9. Copies of Building Permits 

  
 10. Copies of authorizations and licenses from governing authorities for performance 

of the work 
 
 11. Initial Progress Report 
 
 12. Report of Pre-Construction meeting 
 
 13. Data needed to acquire the Owner's insurance 
 
 14. Initial settlement survey and damage report, if required, (existing faclity condition) 

          
 15. Record Drawings * 

          
 16. Record Specifications* 

 
* Record Drawings and Specifications must be reviewed and approved by   the 
Owner’s Representative prior to the Application for Payment. 
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K. Continuing Application for Payments:  Administrative actions and submittals, that 
must precede or coincide with submittal of the Application for Payment, include the 
following: 

 
1. Updated Contractor's Construction Schedule 
 
2. Progress report 
 
3. Record Drawings*  
 
4. Record Specifications* 

 
*Record Drawings and Specifications must be reviewed and approved by the 
Owner’s Representative prior to the Application for Payment. 

 
L. Application for Payment at Substantial Completion:  Following issuance of the 

Certificate of Substantial Completion, submit an Application for Payment. 
 

1. This application shall reflect Certificates of Partial Substantial Completion issued 
previously for Owner occupancy of designated portions of the work. 

 
2. Administrative actions and submittals that shall precede or coincide with this 

application include: 
 

a. Occupancy permits and similar approvals 
b. Changeover information related to Owner's occupancy, use, operation, and 

maintenance 
c. Final cleaning 
d. Application for reduction of retainage and consent of surety 
e. Advice on shifting insurance coverages 
f. List of incomplete work, recognized as exceptions to Architect's Certificate of 

Substantial Completion 
g. Record Drawings* 
h. Record Specifications* 
i. Meter Readings 
j. Change of door locks to Owner's access 

 
*Record Drawings and Specifications must be reviewed and approved by the 
Owner’s Representative prior to the Application for Payment. 

 
M. Final Payment Application: Administrative actions and submittals that must precede 

or coincide with submittal of the final Application for Payment include the following: 
 

1. Completion of project closeout requirements 
 
2. Completion of items specified for completion after Substantial Completion 
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3. Ensure that unsettled claims will be settled 
 
4. Ensure that incomplete work is not accepted and will be completed without 

undue delay 
 
5. Completion and final reporting of all prevailing wage and apprentice utilization 

including unsettled prevailing wage and apprentice utilization claims 
 
6. Transmittal of required project construction records to the Owner 
 
7. Proof that taxes, fees, and similar obligations were paid 
 
8. Removal of temporary facilities and services 
 
9. Removal of surplus materials, rubbish, and similar elements 
 

10.  Certified property survey 
 

   11. Warranties (Guarantees) and Maintenance Agreements 
 

   12. Test/adjust/balance records 
 

   13. Operation and Maintenance Manuals 
 

   14. Startup performance reports 
 

   15. Final progress photographs 
 
 
PART 2 - PRODUCTS  (Not Applicable) 
 
PART 3 - EXECUTION  (Not Applicable) 
 
 

END OF SECTION 01027 
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PART 1 – GENERAL 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including  all bid documents and 
addendums associated with this project shall apply to this section. 

 
1.2  SUMMARY 
 

A. This section specifies administrative and procedural requirements for handling and 
processing contract modifications. 

 
B. Related Sections: The following sections contain requirements that relate to this 

Section: 
 

1. Division 1 SECTION 01300 – SUBMITTALS for requirements for the Contractor's 
Construction Schedule. 
 

2. Division 1 SECTION 01027 – APPLICATIONS FOR PAYMENT for administrative 
procedures governing Applications for Payment. 

 
3. Division 1 SECTION 01631 – SUBSTITUTIONS for administrative procedures for 

handling requests for substitutions made after award of the Contract. 
 
1.3  MINOR CHANGES IN THE WORK 
 

A. The Architect will issue supplemental instructions authorizing minor changes in the 
work, not involving adjustment to the contract sum or contract time,  as an Architect's 
Supplemental Instruction. 

 
1.4  CHANGE ORDER PROPOSAL REQUESTS 
 

A. Owner-Initiated Proposal Requests: The Architect will issue a detailed description of 
proposed changes in the work that will require adjustment to the contract sum or 
contract time.  If necessary, the description will include supplemental or revised 
drawings and specifications. 

 
1. Proposal requests issued by the Architect are for information only.  Do not 

consider them as an instruction either to stop work in progress or to execute the 
proposed change. 
 

2. Within fourteen (14) working days of receipt of a proposal request, submit an 
estimate of cost necessary to execute the change to the Architect for the Owner's 
review. 
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a. Include a list of quantities of products required and unit costs, with the total 
amount of purchases to be made. Where requested, furnish survey data to 
substantiate quantities. 

 
b. Indicate applicable taxes, delivery charges, equipment rental and amounts of 

trade discounts. 
 
c. Include a statement indicating the effect the proposed change in the work will 

have on the contract time. 
 
d. Include all subcontractor and contractor overhead and profit per contract 

documents.   
 

 B. Contractor-Initiated Proposals:  When latent or unforseen conditions require 
modifications to the Contract, the Contractor may propose changes by submitting a 
request for a change to the Architect. 

 
1. Include a statement outlining the reasons for the change and the effect of the 

change on the work.  Provide a complete description of the proposed change.  
Indicate the effect of the proposed change on the contract sum and contract time. 

 
2. Include a list of quantities of products required and unit costs, with the total 

amount of purchases to be made.  Where requested, furnish survey data to 
substantiate quantities. 

 
3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 

trade discounts. 
 
4. Comply with requirements in SECTION 01631 – SUBSTITUTIONS if the 

proposed change requires substitution of one product or system for a product or 
system specified. 

 
5. Include a list of all associated cost that would be incurred, including 

subcontractor and contractor overhead and profit per contract documents. 
 

C. The Contractor shall prepare his response in accordance with the requirements set 
forth in the General Conditions.   

 
D. Proposal Request Form:  Use AIA Document G709-2001 for Change Order Proposal 

Requests or Change Order Request Form (CP-F107). 
 

 
1.5  CONSTRUCTION CHANGE DIRECTIVE 
 

A. Construction Change Directive: When the Owner and the Contractor disagree on the 
terms of a Proposal Request, the Owner and Architect may issue a Construction 
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Change Directive.The Construction Change Directive instructs the Contractor to 
proceed with a change in the work, for subsequent inclusion in a Change Order. The 
Construction Change Directive will be approved upon email confirmation from the 
Owner. 
 
1. The Construction Change Directive contains a complete description of the 

change in the work. It also designates the method to be followed to determine 
change in the contract sum or contract time. 

 
B. Documentation:  Maintain detailed records on a time and material basis of work 

required by the Construction Change Directive. 
 

1. After completion of the change, submit an itemized account and supporting data 
necessary to substantiate cost and time adjustments to the Contract. 
 

C. Notification: Contractor shall notify Owner prior to any “Not to Exceed” items being 
over run. Additional Construction Change Directive may be required for over run 
work. 

 
1.6  CHANGE ORDER PROCEDURES 
 

A. Upon the Owner's approval of a Proposal Request, the Architect will issue a Change 
Order for signatures of the Owner and the Contractor on AIA Form G701-2000/2001 
or WCSD’s Change Order Form (CP-F107). 
 

PART 2 - PRODUCTS  (Not Applicable) 
 
PART 3 - EXECUTION  (Not Applicable) 
 
 

END OF SECTION 01035 
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ARCHITECT / OWNER 
 

SAMPLE PRICE REQUEST 
 
    
 
Date:  ___________________________ Price Request #___________________ 
 
 
 
Contractor:  ___________________________________________________________  
 
 
 
Bid/Quote #:  __________________________________________________________ 
 
 
 
Project:  ______________________________________________________________   

 
 
Please submit a Price Quotation for the following changes being considered.  Quote the 
change within fourteen (14) calendar days - ADD or DEDUCT - in the Contract Sum and any 
change in the Contract Time.  Also, please state how long the price quoted is effective before 
job conditions warrant an increase in price. This is NOT authorization to proceed with this 
work. 
 
 
REFERENCE:  ________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________  
 
 
CHANGE:  ____________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________  
 
 
REQUESTED BY:  _____________________________________________________  
 
 
REASON: ____________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________  
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CONTRACTOR / OWNER 
 

SAMPLE CHANGE ORDER REQUEST 
 
    
 
Date:  ___________________________ Price Request #___________________ 
 
 
 
Contractor:  ___________________________________________________________  
 
 
 
Bid/Quote #:  __________________________________________________________ 
 
 
 
Project:  ______________________________________________________________  
 
Please submit a Price Quotation for the following changes being considered.  Quote the 
change within five (14) calendar days - ADD or DEDUCT - in the Contract Sum and any 
change in the Contract Time.  Also, please state how long the price quoted is effective before 
job conditions warrant an increase in price. This is NOT authorization to proceed with this 
work. 
 
 
REFERENCE:  ________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________  
 
 
CHANGE:  ____________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________  
 
 
REQUESTED BY:  _____________________________________________________  
 
 
REASON: ____________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________  
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SAMPLE CLARIFICATION 
 
 
 
DATE:  __________________________ 
 
 
 
TO:  _________________________________________________________________ 
 
   
 
FROM:  ______________________________________________________________ 
 
 
 
SUBJECT:  ___________________________________________________________  
 
 
 
REFERENCE:  ________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________  
_____________________________________________________________________  
 
 
CLARIFICATION:  ______________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________  
_____________________________________________________________________  
 
 
THIS INFORMATION IS PROVIDED FOR CLARIFICATION ONLY AND DOES NOT 
INVOLVE ANY CHANGE IN CONTRACT PRICE OR TIME. 
 
 
 
SIGNATURE:  _________________________________________________________ 
 
 
TITLE:  _______________________________________________________________                                                                                                                            
 
 
DATE:  __________________________ CLAR. NO.:  _____________________        
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SAMPLE REQUEST FOR INFORMATION 
   
DATE:  __________________________ 
 
 
TO:  _________________________________________________________________ 
 
   
FROM:  ______________________________________________________________ 
 
 
SUBJECT:  ___________________________________________________________  

 
 
REFERENCE:  
Specification Section:  _________________ Paragraph:  ______________________ 
Drawing Number:          __                             Details:  _________________________ 
 
 
INFORMATION REQUIRED:  _____________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
 
SIGNATURE:  _________________________________________________________ 
 
TITLE:  _______________________________________________________________                                                                                                                            
 
DATE:  __________________________   
 
_____________________________________________________________________ 
 
REPLY TO ABOVE RFI:  _________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
 
THIS INFORMATION IS PROVIDED FOR CLARIFICATION ONLY AND DOES NOT 
INVOLVE ANY CHANGE IN CONTRACT PRICE OR TIME. 
 
SIGNATURE:  _________________________________________________________ 
 
TITLE:  _______________________________________________________________                                                                                                                            
 
DATE:  __________________________ CLAR. NO.:  _____________________        
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PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including all bid documents and 
addendums associated with this project shall apply to this section. 

 
1.2 SUMMARY 
 

A. This section includes administrative and supervisory requirements necessary for 
coordinating construction operations including, but not necessarily limited to, the 
following:  

 
1. General project coordination procedures 

 
2. Conservation 
 
3. Coordination Drawings 
 
4. Administrative and supervisory personnel 
 
5. Cleaning and protection 

 
B. Related Sections: The following sections contain requirements that relate to this 

Section: 
 

1. Division 1 Section 01050 – FIELD ENGINEERING specifies procedures 
for field engineering services, including establishment of benchmarks and 
control points. 

 
2. Division 1 Section 01200 – PROJECT MEETING for progress meetings, 

coordination meetings, and pre-installation conferences. 
 

3. Division 1 Section 01300 – SUBMITTALS for preparing and submitting the 
Contractor’s construction schedule. 

 
4. Division 1 Section 01600 – MATERIALS AND EQUIPMENT for 

coordinating general installation. 
 

5. Division 1 Section 01700 – CONTRACT CLOSEOUT for coordinating 
contract closeout. 

 
1.3 COORDINATION 
 

A. Coordinate construction operations included in various sections of these 
Specifications to assure efficient and orderly installation of each part of the work. 
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Coordinate construction operations included under different sections that depend 
on each other for proper installation, connection, and operation. 

 
1. Schedule construction operations in the sequence required to obtain the 

best results where installation of one part of the work depends on 
installation of other components, before or after its own installation. 

 
2. Coordinate installation of different components to assure maximum   

  accessibility for required maintenance, service, and repair. 
 

3. Make provisions to accommodate items scheduled for later installation. 
 

B. Where necessary, prepare memoranda for distribution to each party involved, 
outlining special procedures required for coordination, include such items as 
required notices, reports, and attendance at meetings. 

 
1. Prepare similar memoranda for the Owner and separate contractors 

where coordination of their work is required. 
 

C. Administrative Procedures: Coordinate scheduling and timing of required 
administrative procedures with other construction activities to avoid conflicts and 
assure orderly progress of the work. Such administrative activities include, but 
are not limited to, the following: 

 
1. Preparation of schedules 
 
2. Installation and removal of temporary facilities 
 
3. Delivery and processing of submittals 
 
4. Progress meetings 
 
5. Project closeout activities 

   
D. Conservation: Coordinate construction operations to assure that operations are 

carried out with consideration given to conservation of energy, water, and 
materials. 

 
1. Salvage materials and equipment involved in performance of, but not 

actually incorporated in, the work. 
 

E. Coordinate the installation of all motor starters.  General Contractor is 
responsible for costs associated with supplying and installing all required motor 
starters. 

 



SECTION 01040 – COORDINATION  
 

SECTION 01040 – COORDINATION  01040-3 
 

F. Dimensions:  The Structural drawings are to be used in conjunction with the 
Architectural, Mechanical and Electrical drawings.  Primary structural elements 
are dimensioned on the structural plans and details.  Not all secondary 
dimensions are shown, such as exact door and window locations, wall 
configurations, slab slopes, depressions, curbs, etc.  Coordination of the 
structure of the dimensions as shown on the drawings and architectural items to 
be embedded into, or attached to the structure, is the responsibility of the 
Contractor.  Any dimensions discrepancies between the Architectural, Civil 
Structural, Mechanical and Electrical drawings shall be reported to the Owner’s 
Representative and Architect before proceeding with the work. 

 
G. Intent of Drawings: 

  
1. The work of the Contractor and subcontractor shall conform to the intent of 

the architectural and coordination drawings as reviewed by the Architect.  
Drawings are partly diagrammatic and do not intend to show in details all 
features of work.  The Contractor shall carefully review the work to be 
performed by other trades, compare related drawings and shall thoroughly 
understand the building conditions affecting their work. 

 
2. All changes required in the work caused by failure to do so shall be at no 

expense to the Owner. 
 

H. Interfaces and Right-of-Way: 
 

1. Make proper provisions to avoid interfaces. 
 

2. Where conflicts occur, architectural and structural has right-of-way over 
mechanical and electrical work; concealed mechanical work has right-of-
way over concealed electrical work; exposed electrical fixtures have right-
of-way over mechanical fixtures. 

 
3. Submit conflicts which cannot be resolved by right-of-way to the Owner for 

direction. 
 
4. Submit reflected ceiling coordination plans showing work by all applicable 

trades for review and approval by the Architect. 
 

 I. Masonry Wall Coordination Drawings: 
 
 1. Contractor shall be responsible for providing masonry wall coordination 

drawings for all concrete masonry unit walls.  Drawings shall consist of 
wall elevations drawn to scale at not less than ¼” = 1’0”. 

 
 2. Wall elevations shall include dimensioned sizes and locations for all door, 

window and mechanical openings and penetrations, beam and joist 
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bearing pockets, ledger angles, embedded plate connections, and anchor 
bolts. All miscellaneous steel to be embedded in the masonry unit wall 
shall be referenced by show drawing mark number or structural detail 
number. 

 
 3. Masonry wall coordination drawings shall be reviewed and approved by 

interfacing trades prior to submittal to the Architect.  Shop drawings for 
masonry reinforcement shall be an ‘overlay’ of the masonry wall 
coordination drawings.  Detail, fabricate and place per ACI 315.  
Reinforcing shop drawings elevations shall show all vertical and horizontal 
reinforcing layouts; special reinforcement at lintels and jams at doors, 
windows, mechanical openings and as called out on Structural drawings. 

 
1.4 SUBMITTALS 
 

A. Coordination Drawings: Prepare coordination drawings where careful 
coordination is needed for installation of products and materials fabricated by 
separate entities.  Prepare coordination drawings where limited space availability 
necessitates maximum utilization of space of efficient installation of different 
components. 

 
1. Show the relationship of components shown on separate Shop drawings. 

 
2. Indicate required installation sequences. 

 
3. Comply with requirements contained in Section 01300 - SUBMITTALS. 

 
B. Staff Names:  Within 15 days of commencement of construction operations, 

submit a list of the Contractor’s principal staff assignments, including the 
Superintendent and other personnel in attendance at the project site.  Identify 
individuals and their duties and responsibilities.  List their addresses and 
telephone numbers. 

 
1. Post copies of the list in the Project Meeting Room, the temporary field 

office and each temporary telephone. 
 
PART 2 – PRODUCTS (Not Applicable) 
 
PART 3 – EXECUTION 
 
3.1 GENERAL COORDINATION PROVISIONS 
  

A. Inspection of Conditions: Require the Installer of each major component to 
inspect both the substrate and conditions under which work is to be performed.  
Do not proceed until unsatisfactory conditions have been corrected in an 
acceptable manner. 
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B. Coordinate temporary enclosures with required inspections and tests to minimize 

the necessity of uncovering completed construction for that purpose. 
 
3.2 CLEANING AND PROTECTION 
 

A. Clean and protect construction in progress and adjoining materials in place, 
during handling and installation.  Apply protective covering where required to 
assure protection from damage or deterioration at Substantial Completion. 

 
B. Clean and provide maintenance on completed construction as frequently as 

necessary through the remainder of the construction period.  Adjust and lubricate 
operable components to assure operability without damaging effects. 

  
C. Limiting Exposures:  Supervise construction operations to assure that no part of 

the construction completed or in progress, is subject to harmful, dangerous, 
damaging, or otherwise deleterious exposure during the construction period.  
Where applicable, such exposures include, but are not limited to, the following: 

 
1. Excessive static or dynamic loading 
2. Excessive internal or external pressures 
3. Excessively high or low temperatures 
4. Thermal shock 
5. Excessively high or low humidity 
6. Air contamination or pollution 
7. Water or ice 
8. Solvents 
9. Chemicals 
10. Light 
11. Radiation 
12. Puncture 
13. Abrasion 
14. Heavy traffic 
15. Soiling, staining and corrosion 
16. Bacteria 
17. Rodent and insect infestation 
18. Combustion 
19. Electrical current 
20. High-speed operation 
21. Improper lubrication 
22. Unusual wear or other misuse 
23. Contact between incompatible materials 
24. Destructive testing 
25. Misalignment 
26. Excessive weathering 
27. Unprotected storage 
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28. Improper shipping or handling 
29. Theft 
30. Vandalism 

 
 

END OF SECTION 01040 
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1. SUMMARY 
 

a. Web based construction project management collaboration software to 
submit, track, distribute and collaborate on project documentation and action 
items.  
 

b. The intent of utilizing a web-based construction management application is to 
reduce cost and schedule risk, improve quality and safety, and maintain a 
healthy team dynamic by improving information flow, reducing non-productive 
activities, reducing rework and decreasing turnaround times.  

 
c. WCSD to work with Contractor to ensure directory for project is current and to 

be responsible for establishing and managing necessary permissions for 
users through duration of project.  

 
d. WCSD will hold a kickoff meeting with the Contractor and applicable 

consultants at the beginning of the project to discuss how the software will be 
used, routing & naming protocols, permissions & restrictions, roles & 
responsibilities, etc. 

 
2. SOFTWARE CAPABILITIES (including but not limited to) 

 
a. Daily Log 

i. Provides daily log entry from web and mobile with automatic capture of 
daily weather conditions.  

ii. Provides ability to attach photographs to entries directly from mobile.  
iii. Provides reporting capabilities to easily report on man-hours and 

activities for a certain time frame and contractor.  
 

b. Dashboards 
i. Provides a dashboard that shows the status of all currently assigned 

items with drill down capability to see the subject, assignee and due 
date of each item.  
 

c. Deficiency Tracking 
i. Provides a means for recording, assigning and confirming completion 

of any deficiency or observation noted during the course of 
construction.  
 

d. Directory 
i. Provides a directory of all team member’s contact information that is 

accessible from web and mobile.  
 

e. Documents 
i. Provides a storage location for miscellaneous project documents with 

the ability to have a folder hierarchy and privacy settings on folders.  



SECTION 01041 – PROJECT MANAGEMENT SOFTWARE  
 

SECTION 01041 – PROJECT MANAGEMENT SOFTWARE     01041 - 2 

ii. No storage limit.  
iii. Provides download tracking. 

 
f. Drawings 

i. Provides access to a system maintained current set of drawings on 
web and mobile, with access to all previous revisions as well.  

ii. Provides automatic hyperlinking capability for detail callouts.   
iii. Provides drawing markup capabilities on web and mobile.  
iv. Provides ability to link RFIs, Submittals, Punchlist Items, Photos and 

Project Documents to the drawings.  
v. Drawing Markups can be carried forward when new revisions are 

uploaded.  
vi. Markups and linked documentation are able to be public or private.  

 
g. Financial Management 

i. Provides ability to manage contracts, payment applications and 
change orders.  

ii. Provides ability to view contracts and change orders from web and 
mobile.  
 

h. Inspections 
i. Provides ability to create inspections from web and mobile.  
ii. Provides ability to create a deficiency item from an inspection that can 

be assigned and tracked to completion.  
 

i. Meetings 
i. Provides ability to create, edit and view meeting minutes from web and 

mobile.  
ii. Provides ability to create action items with assignees and due dates 

from a meeting item.  
 

j. Mobile Accessibility 
i. Provide native mobile applications for iOS and Android phones at a 

minimum that provide access to relevant project documentation, 
including as-built versions of Drawings and Specifications, even when 
there is no internet access.  
 

k. Photos 
i. Provides ability to upload and view photos from web and mobile.  
ii. Provides ability to markup photos from mobile to clarify anything 

important in the photo.  
iii. Provides ability to link photos to specific locations on drawings.  

 
l. Punchlist 

i. Provides ability to create punchlist items from web and mobile and link 
them to specific locations on the drawings.  
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ii. Provides ability to distribute punchlist items to all contractors, for 
contractors to mark them as resolved with photographic proof of 
resolution via mobile, and for the items to be marked as complete via 
mobile or web.  
 

m. Requests for Information (RFIs) 
i. Provides ability to create RFIs with assignees, due dates and 

attachments.  
ii. Provides ability for assignees to respond to RFIs both via the software 

and by responding to the system generated email.  
iii. Provides an auto-generated log of all RFIs.  

 
n. Schedule 

i. Provides ability to display schedules from typical scheduling software.  
 

o. Specifications 
i. Provides ability to upload project specifications and manage them at 

the individual specification level.  
ii. Provides ability to view and search specifications on web and mobile.  
iii. Provides ability to upload revisions to individual specifications and 

maintain all revision history.  
iv. Provides an auto-generated current specification log that provides 

access to the current version of each specification.  
v. Provides ability to link specifications to submittals and view the 

specification from the submittal.  
 

p. Submittals 
i. Provides ability to upload a submittal register of all expected 

submittals.  
ii. Provides ability to create multi-step approval workflows for submittals, 

with reminder notifications for the current assignee.  
iii. Provides the ability to upload any file type without size restrictions.  
iv. Provides an auto-generated submittal log.  

 
3. TECHNOLOGY 

 
a. Fully web based with mobile apps for Windows, iOS and Android phones. 

 
b. Accessible without logging in through a virtual private network (VPN).  

 
c. Works on the current version of Internet Explorer, Google Chrome, Mozilla 

firefox and Apple Safari browsers.  
 

d. Can generate emails automatically, and all attachments are included in the 
emails via download links to avoid emails not being delivered due to size.  
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e. PDF output of forms such as RFIs, Submittals, Meetings, Change Orders, etc. 
are available and customizable.  

 
4. TRAINING AND SUPPORT 

 
a.  Procore has learning portal certifications and support available online.  

 
5. PROCEDURES 

 
a. RFIs and Submittals 

i. The Contractor will be responsible for submitting all RFIs and 
Submittals through the software and assigning them to the appropriate 
parties.  

ii. WCSD / Architects / Engineers / Consultants etc. are responsible for 
posting all responses to these items via the software, including all 
relevant attachments.  

iii. The Contractor will distribute responses to all affected subcontractors 
and confirm agreement with the response by closing the item.  
 

b. Construction Documentation 
i. The Contractor will manage Drawings, Specifications and Documents 

in the software to ensure that the current version of all applicable 
construction documentation is available to the entire team via web and 
mobile.  

ii. The Contractor will ensure that all RFIs which modify the current 
drawings are posted to the drawings and available via web and mobile 
within 24 hours of the RFI being responded to.   
 

c. Contractor will record and distribute action items via the software.  
 

d. Contractor will take daily site photos and make them publicly available.  
 

e. Punchlist 
i. All punch list items will be managed through the software.  
ii. Punchlist items will be created by the Contractor while walking with the 

Owner and applicable consultants.  
 

6. PRICING  
 

a. The cost of Procore Technologies services (software fee) has been paid in full 
by WCSD, but the contractor’s bid shall include any costs the Contractor 
deems necessary to execute the use of Procore as identified above. 

 
 

END OF SECTION 01041 
 



SECTION 01045 - CUTTING AND PATCHING 
                               

SECTION 01045 - CUTTING AND PATCHING           01045 - 1 

 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including all contract documents 
and addendums associated with this project shall apply to this section. 

 
1.2 SUMMARY 
 

A. This section includes administrative and procedural requirements for cutting and 
patching. 

 
B. Related Sections:  The following sections contain requirements that relate to this 

section: 
 
 1. Division 1 SECTION 01040 - COORDINATION for procedures for 

coordinating cutting and patching with other construction activities. 
 

2. Division 2 SELECTIVE DEMOLITION for demolition of selected portions of 
the building for alterations. 
 

3. Refer to other sections for specific requirements and limitations applicable to 
cutting and patching individual parts of the work. 

 
a. Requirements of this section apply to mechanical and electrical 

installations. Refer to Division 15 and 16 sections for other requirements 
and limitations applicable to cutting and patching mechanical and 
electrical installations. 

 
1.3 SUBMITTALS 
 

A. Cutting and Patching Proposal:  Submit a proposal describing procedures well in 
advance of the time cutting and patching will be performed if the Owner requires 
approval of these procedures before proceeding.  Request approval to proceed.  
Include the following information, as applicable, in the proposal: 

 
1. Describe the extent of cutting and patching required.  Show how it will be 

performed and indicate why it cannot be avoided. 
 

2. Describe anticipated results in terms of changes to existing construction.  
Include changes to structural elements and operating components as well as 
changes in the building's appearance and other significant visual elements. 

 
3. List products to be used and firms or entities that will perform work. 
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4. Indicate dates when cutting and patching will be performed. 
 

5. Utilities:  List utilities that cutting and patching procedures will disturb or 
affect.  List utilities that will be relocated and those that will be temporarily out-
of-service.  Indicate how long service will be disrupted. 
 

6. Approval by the Architect to proceed with cutting and patching does not waive 
the Architect's right to later require complete removal and replacement of 
unsatisfactory work. 

 
1.4 QUALITY ASSURANCE 
 

A. Requirements for Structural Work: Do not cut and patch structural elements in a 
manner that would change their load-carrying capacity or load-deflection ratio. 

 
1. Obtain approval of the cutting and patching proposal before cutting and 

patching the following structural elements: 
 

a. Foundation construction 
 b. Bearing and retaining walls 
 c. Structural steel 
 d. Lintels 
 e. Miscellaneous structural metals 
 f. Piping, ductwork, vessels, and equipment 
 
 B. Operational Limitations:  Do not cut and patch operating elements or related 

components in a manner that would result in reducing their capacity to perform 
as intended.  Do not cut and patch operating elements or related components in 
a manner that would result in increased maintenance or decreased operational 
life or safety. 

 
1. Obtain approval of the cutting and patching proposal before cutting and 

patching the following operating elements or safety related systems: 
 

a. Primary operational systems and equipment 
 b. Air or smoke barriers 
 c. Water, moisture or vapor barriers 
 d. Membranes and flashings 
 e. Fire protection systems 
 f. Noise and vibration control elements and systems 
 g. Control systems 
 h. Communication systems 
 i. Electrical wiring systems 
 j. Operating systems of special construction in Division 13 sections 
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C. Visual Requirements:  Do not cut and patch construction exposed on the exterior 
or in occupied spaces in a manner that would, in the Architect's opinion, reduce 
the building's aesthetic qualities.  Do not cut and patch construction in a manner 
that would result in visual evidence of cutting and patching.  Remove and replace 
construction cut and patched in a visually unsatisfactory manner. 

 
1. If possible, retain the original installer or fabricator to cut and patch the 

exposed work.  If it is impossible to engage the original installer or fabricator, 
engage another recognized experienced and specialized firm. 
 

1.5   WARRANTY 
 

A. Existing Warranties:  Replace, patch and repair material and surfaces cut or 
damaged by methods and with materials in such a manner as not to void any 
warranties, required or existing. 
 

PART 2 - PRODUCTS 
 
2.1  MATERIALS, GENERAL 
 

A. Use materials identical to existing materials.  For exposed surfaces, use 
materials that visually match existing adjacent surfaces to the fullest extent 
possible if identical materials are unavailable or cannot be used.  Use materials 
whose installed performance will equal or surpass that of existing materials. 

 
PART 3 - EXECUTION 
 
3.1  INSPECTION 
 

A. Examine surfaces to be cut and patched and conditions under which cutting and 
patching is to be performed before cutting.  If unsafe or unsatisfactory conditions 
are encountered, take corrective action before proceeding. 

 
1. Before proceeding, meet at the Project Site with parties involved in cutting 

and patching, including mechanical and electrical trades.  Review areas of 
potential interference and conflict. Coordinate procedures and resolve 
potential conflicts before proceeding. 

 
3.2 PREPARATION 
 

A. Temporary Support:  Provide temporary support of work to be cut. 
 

B. Protection:  Protect existing construction during cutting and patching to prevent 
damage.  Provide protection from adverse weather conditions for portions of the 
Project that might be exposed during cutting and patching operations. 
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C. Avoid interference with use of adjoining areas or interruption of free passage to 
adjoining areas. 

 
D. Avoid cutting existing pipe, conduit, or ductwork serving the building but 

scheduled to be removed or relocated until provisions have been made to bypass 
them. 

 
3.3  PERFORMANCE 
 

A. General: Employ skilled workers to perform cutting and patching.  Proceed with 
cutting and patching at the earliest feasible time and complete without delay. 

 
1. Cut existing construction to provide for installation of other components or 

performance of other construction activities and the subsequent fitting and 
patching required to restore surfaces to their original condition. 

 
B. Cutting:  Cut existing construction using methods least likely to damage elements 

retained or adjoining construction.  Where possible, review proposed procedures 
with the original installer; comply with the original installer's recommendations. 
 
1. In general, where cutting, use hand or small power tools designed for sawing 

or grinding, not hammering and chopping.  Cut holes and slots as small as 
possible, neatly to size required, and with minimum disturbance of adjacent 
surfaces.  Temporarily cover openings when not in use. 

 
2. To avoid marring existing finished surfaces, cut or drill from the exposed or 

finished side into concealed surfaces. 
 

3. Cut through concrete and masonry using a cutting machine, such as a 
carborundum saw or a diamond-core drill. 

4. Comply with requirements of applicable Division 2 sections where cutting and 
patching requires excavating and backfilling. 

 
5. Where services are required to be removed, relocated or abandoned, bypass 

utility services, such as pipe or conduit, before cutting.  Cut-off pipe or conduit 
in walls or partitions to be removed.  Cap, valve or plug and seal the 
remaining portion of pipe or conduit to prevent entrance of moisture or other 
foreign matter after bypassing and cutting. 

 
C. Patching:  Patch with durable seams that are as invisible as possible.  Comply 

with specified tolerances. 
 

1. Where feasible, inspect and test patched areas to demonstrate integrity of the 
installation. 
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2. Restore exposed finishes of patched areas and extend finish restoration into 
retained adjoining construction in a manner that will eliminate evidence of 
patching and refinishing. 

 
3. Where removing walls or partitions extends one finished area into another, 

patch and repair floor and wall surfaces in the new space.  Provide an even 
surface of uniform color and appearance.  Remove existing floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform 
color and appearance. 

 
a. Where patching occurs in a smooth painted surface, extend final paint 

coat over entire unbroken surface containing the patch after the area has 
received primer and second coat. 

 
4. Patch, repair or rehang existing ceilings as necessary to provide an even 

plane surface of uniform appearance. 
 
3.4 CLEANING 
 

A. Clean areas and spaces where cutting and patching are performed.  Completely 
remove paint, mortar, oils, putty and similar items.  Thoroughly clean piping, 
conduit and similar features before applying paint or other finishing materials. 
Restore damaged pipe covering to its original condition. 

 
 

END OF SECTION 01045 
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SECTION 01050 - FIELD ENGINEERING 01050-1 

 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including all contract documents 
and addendums associated with this project shall apply to this section. 

 
1.2 SUMMARY 
 

A. General:  This section specifies administrative and procedural requirements for field 
engineering services including, but not limited to, the following: 

 
1. Land survey work 

 
2. Civil Engineering Services 

 
3. Damage Surveys 

 
4. Geotechnical Monitoring 

 
B. Related Sections: The following sections contain requirements that relate to this 

section: 
 

1. Division 1 SECTION 01040 – COORDINATION for procedures for coordinating 
field engineering with other construction activities. 

 
2. Division 1 SECTION 01300 – SUBMITTALS for submitting project record 

surveys. 
 

3. Division 1 SECTION 01700 – CONTRACT CLOSEOUT for submitting final 
property survey with Project Record Documents and recording of Owner 
accepted deviations from indicated lines and levels. 

 
1.3 SUBMITTALS 
 

A. Certificates:  Submit a certificate signed by the land surveyor or professional 
engineer certifying the location and elevation of improvements upon completion of 
construction.  

 
B. Final Property Survey:  Submit ten (10) copies of the final property survey.  

 
C. Project Record Documents: Submit a record of work performed and record survey 

data as required under provisions of SECTION 01300 – SUBMITTALS and 
SECTION 01700 – CONTRACT CLOSEOUT. 
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1.4 QUALITY ASSURANCE 
 

A. Surveyor Qualifications:  Engage a land surveyor registered in the State of Nevada, 
to perform required land surveying services. 

 
B. Engineer Qualifications:  Engage an engineer of the discipline required, licensed in 

the State of Nevada, to perform required engineering services. 
 
PART 2 – PRODUCTS  (Not Applicable) 
 
PART 3 – EXECUTION 
 
3.1 EXAMINATION  

 
A. Identification:  The Owner will identify existing control points and property line corner 

stakes. 
 

B. Verify layout information shown on the drawings, in relation to the property survey 
and existing benchmarks, before proceeding to lay out the work.  Locate and protect 
existing benchmarks and control points.  Preserve permanent reference points 
during construction. 

 
1. Do not change or relocate benchmarks or control points without prior written 

approval.  Promptly report lost or destroyed reference points or requirements to 
relocate reference points because of necessary changes in grades or locations. 

 
2. Promptly replace lost or destroyed project control points.  Base replacements on 

the original survey control points. 
 

C. Establish and maintain a minimum of two (2) permanent benchmarks on the site, 
referenced to data established by survey control points. 

 
1. Record benchmark locations, with horizontal and vertical data, on Project Record 

Documents. 
 

D. Existing Utilities and Equipment:  The existence and location of underground and 
other utilities and construction indicated as existing are not guaranteed.  Before 
beginning site work, investigate and verify the existence and location of underground 
utilities and other construction. 

 
1. Prior to construction, verify the location and invert elevation at points of 

connection of all underground utility including but not limited to sanitary sewer, 
storm sewer, water service piping, electric conduits and gas service piping. 

 
3.2 PERFORMANCE 
 



SECTION 01050 - FIELD ENGINEERING 
 

SECTION 01050 - FIELD ENGINEERING 01050-3 

A. Work from lines and levels established by the property survey.  Establish 
benchmarks and markers to set lines and levels at each stage/story of construction 
and elsewhere as needed to locate each element of the project.  Calculate and 
measure required dimensions within indicated or recognized tolerances.  Do not 
scale drawings to determine dimensions. 

 
1. Advise entities engaged in construction activities of marked lines and levels 

provided for their use. 
 

2. As construction proceeds, check every major element for line, level and plumb. 
 

B. Surveyor’s Log:  Maintain a surveyor’s log of control and other survey work.  Make 
this log available for reference. 

 
1. Record deviations from required lines and levels, and advise the Architect when 

deviations that exceed indicated or recognized tolerances are detected.  On 
Project Record Drawings, record deviations that are accepted and not corrected. 

 
2. On completion of foundation walls, major site improvements and other work 

requiring field engineering services, prepare a certified survey showing 
dimensions, locations, angles and elevations of construction and site work. 

 
C. Site Improvements:  Locate and lay out site improvements, including but not limited 

to, pavements; stakes for grading; fill and topsoil placement; utility; slopes; invert 
elevations; etc. 

 
D. Building Lines and Levels:  Locate and lay out batter boards for structures, building 

foundations, column grids and locations, floor levels and control lines and levels 
required for mechanical and electrical work. 

 
E. Existing Utilities:  Furnish information necessary to adjust, move or relocate existing 

structures, utility poles, lines, services or other appurtenances located in or affected 
by construction.  Coordinate with local Authorities Having Jurisdiction (AHJ). 

 
F. Final Property Survey:  Prepare a final property survey showing significant features 

(real property) for the project.  Include on the survey a certification, signed by the 
Surveyor, that principal metes, bounds, lines and levels of the project are accurately 
positioned as shown on the survey. 

 
1. Recording:  At Substantial Completion, have the final property survey recorded 

by or with the AHJ as the official Property Survey. 
 

 
END OF SECTION 01050 
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X�Y_Znn�qaà�]X�kZWYa�\]
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� !"#$�%&%'()*+��*,-)+.�)*+�/.0120�+!#34��56789:;:<=�>9=7�69?7@�:<A;BC7�?D7�E9@7�69?7�9@�>7;;�9@�9;;�9FF;:A9E;7�G6:<=7@��%H3I!#2 ��20J# KL#2 MN2K 03OP!0�Q3LR!01LSSTTSTTTTTTTTTTTTSTTTTTTTUVWSXU�%H3I!#2 ��20J# KL#2 MN2K 03OP!0�Q3LR!01L�Y0��R! Z3TTTTTTTTTTTTTTTSSSSSSSSSU[\S[V��]̂ �̂5_̀ abca�5]d�e2 f�g3 "2 P3h�20��20J# KL#120�e2 f�20�-!#K h!OJi�-K0h!OJ�!0h�j3"2 3�!0h�!"#3 �[k�#R3� 3ZKH! �l2 f10Z�h!O�20�Q20h!O�#2�m 1h!Oi�10LHKJ1I3i�JR!HH�j3�LH!JJ3h�!J�2I3 #1P3i�!0h�g!1h�"2 �!#�h2KjH3�#R3� !#3�2"�J10ZH3�#1P3S��_̀ nopqbr̀ �̂sotb̂]du�,3l�v3! wJ�x!Oi�Q3P2 1!H�x!Oi�Y0h3g30h30L3�x!Oi�&!j2 �x!Oi�,3I!h!�x!Oi�'3#3 !0wJ�x!Oi�)R!0fJZ1I10Z�x!Oi�x!O�!"#3 �)R!0fJZ1I10Z�x!Oi��R 1J#P!J�x!OS���yoz�̂ ùn_b5{boq|�%}L3 g#�" 2P�(Z 33P30#�2"�Y0#3 0!#120!H�.0120�2"�%H3I!#2 ��20J# KL#2 J�&2L!H�~S��)R3�R!0hH10Z�!0h�K0H2!h10Z�2"�!HH�3�K1gP30#�L2P10Z�K0h3 �#R3��K 1Jh1L#120�2"�#R3�%H3I!#2 ��20J# KL#2 i�" 2P�#R3�#1P3�JKLR�3�K1gP30#�!  1I3J�!#�2 �03! �#R3�jK1Hh10Z�J1#3i�JR!HH�j3�R!0hH3h�!0h�K0H2!h3h�jO�#R3�%H3I!#2 ��20J# KL#2 JS��Q3LR!01L!H�3�K1gP30#�JKLR�!J�!�"2 fH1"#�2 �# KLf�P2K0#3h�Jl10Z�j22P�P!O�j3�KJ3h�jO�#R3�%H3I!#2 ��20J# KL#2 JS�(�h3  1Lfi�L !03�2 �P!#3 1!H�R21J#�L!0�j3�KJ3h�K0h3 �#R3�JKg3 I1J120�2"�%H3I!#2 ��20J# KL#2 J�#2�R!0hH3�!0h�K0H2!h�#R3�R3!IO�P!#3 1!H�h3JL 1j3h�10���! S��/!4S�eR3 3�K0KJK!H�L20h1#120J�! 3�3}g3L#3h�#2�3}1J#�g 12 �#2�h3H1I3 O�2"�3�K1gP30#�!#�2 �03! �#R3�jK1Hh10Z�J1#3�10� 3Z! h�#2�R!0hH10Z�!0h�K0H2!h10Z�2"�3�K1gP30#�10�#R3�g 1P! O�2 �J3L20h! O��K 1Jh1L#120�2"�#R3�H2L!H�K0120i�#R3��2Pg!0O�JR!HH�L20#!L#�#R3�&2L!HwJ��KJ103JJ�+3g 3J30#!#1I3�#2�P!f3�!gg 2g 1!#3�!  !0Z3P30#J�"2 �#R3�R!0hH10Z�!0h�K0H2!h10Z�2"�JKLR�3�K1gP30#S�Y0�! 3!J�2K#J1h3�#R3��K 1Jh1L#120�2"�#R3�H2L!H�K0120i�#R3��2Pg!0O�JR!HH�L20#!L#�#R3�+3Z120!H�x1 3L#2 S��/j4�)R3�3 3L#10Z�!0h�!JJ3PjH10Z�2"�!HH�3H3I!#2 �3�K1gP30#�#2�l1#$�3H3L# 1Li�ROh !KH1Li�J#3!Pi�j3H#i�hKPjl!1#3 Ji� 3J1h30L3�3H3I!#2 Ji�g! f10Z�Z! !Z3�3H3I!#2 J�/JKLR�!J��2lJ3 i��1Z320��2H3i�2 �J1P1H! �#Og3J�2"�3H3I!#2 J4i�JRK##H3Ji�L2Pg 3JJ3h�!1 �!0h�R!0hg2l3 i�!K#2P!#1L�g32gH3�P2I3 Ji�P202 !1HJi�!1 g2 #�JRK##H3J�!0h�H1f3M0!P3h�h3I1L3J�KJ3h�10�#R3�# !0Jg2 #!#120�2"�g32gH3�"2 �JR2 #�h1J#!0L3J�2"�# !I3H�/H3JJ�#R!0���P1H3J4i�!J�l3HH�!J�I3 #1L!H� 3L1g 2L!#10Z�L20I3O2 �JOJ#3PJS��/L4�Y#�1J�K0h3 J#22h�!0h�!Z 33h�#R!#�#R3�g 3!JJ3PjHO�2"�!HH�3JL!H!#2 Ji�P2I10Z�J#!1 l!OJ�!0h�H10f�j3H#�L!  13 J�#R!#�P!O�j3�h203�10�#R3�"!L#2 O�JR!HH�10LHKh3�#R3�"2HH2l10Z$���US�) KJJ�2 �# KJJ�J3L#120J�l1#R�# !LfJi�h 1I3�K01#Ji�P!LR103Ji�R!0h !1H�h 1I3�JR3!I3Ji�h 1I3�LR!10Ji�Jf1 #J�20�#R3�10LH103�J3L#120J�jK#�02#�LK I3h�J3L#120Ji�J#3g�LR!10J�!0h�J#3gJ�10J#!HH3h�!0h�g3 P!030#HO�!H1Z03hS��VS��!HKJ# !h3�j !Lf3#J�P!O�j3�JR1gg3h�!##!LR3h�jK#�02#�!H1Z03hS�[S�-3##10Z�2"�!HH�L20# 2HH3 J�!0h�!HH�l1 10Z�!0h�L20hK1#�" 2P�#R3�L20# 2HH3 S���(HH�2#R3 �l2 f�20�3JL!H!#2 Ji�P2I10Z�J#!1 l!OJ�!0h�H10f�j3H#�L!  13 J�JR!HH�j3�g3 "2 P3h�10�#R3�"13Hh�j3"2 3�2 �!"#3 �#R3�# KJJ�2 �# KJJ�J3L#120J�! 3��2103h�!0h�2 �R21J#3h�!0h�gH!L3h�10�g3 P!030#�g2J1#120S�)R1J�10LHKh3J�!0O�!0h�!HH�l2 f�02#�h203�10�#R3�"!L#2 OS�)R3�3 3L#10Z�!0h�!JJ3PjHO�2"�!HH�#R3!#3 �J#!Z3�!0h�LK #!10�3H3I!#2 �3�K1gP30#�!0h�ZK1h3J�!0h� 1ZZ10Z�#R3 3#2i�2 Z!0�L20J2H3J�!0h�2 LR3J# !�3H3I!#2 J��



������������	
��
�������	����	���������	���������	�������������������������������������������������������������� ���������������������������

� !�"##�$%&%'()�*+' ,%-)�.' �&.*/$.01�2&+3�3.%'�#%'/�2// /&�-/&3%'.#1�+'�-4/�*+'-&+##/&�-+�+-4/&�/#/5.-+&�.66.&.-,1�.' �+6/&.-%'(�*%&*,%-17�8+'-&+##/&1�.&/�'+-�-+�9/�14%66/ �2&+3�-4/�2.*-+&0�$%-4�/:-/' / �$%&%'(�.--.*4/ �-4/&/-+7��/!�;4/�/&/*-%'(�+2�.##�(,% /�&.%#17��2!�;4/�%'1-.##.-%+'�+2�.##�(&.-%'(�,' /&�-4/�*+'-&+#�+2�-4/�8+36.'07�;4/�%'1-.##.-%+'�+2�.##�*+,'-/&$/%(4-�1*&//'1)�+5/&4/. �$+&<)�/%-4/&�$++ �+&�%&+')�.' �.##�3.-/&%.#�,1/ �2+&�3+,'-%'(�+2�/#/5.-+&�.66.&.-,1�%'�3.*4%'/�&++3)�+5/&4/. �+&�9/#+$7��(!�;4/� &%##%'(�+2�+5/&4/. �9/.31�2+&�.--.*4%'(�3.*4%'/1)�14/.5/1)�<%*<�.'(#/1)�.' �.##�+-4/&�/#/5.-+&�/=,%63/'-7��4!�;4/�1/--%'(�+2�.##�-/36#.-/17��%!�"##�2+,' .-%+'1)�/%-4/&�+2�$++ �+&�3/-.#)�-4.-�14+,# �-.</�-4/�6#.*/�+2�3.1+'&07��>!�;4/�.11/39#0�+2�.##�*.91�*+36#/-/7��<!�;4/�%'1-.##.-%+'�+2�.##�%' %*.-+&17��?!�;4/�/&/*-%'(�+2�.##�/#/*-&%*.#�+&�3/*4.'%*.#�.,-+3.-%*�+&�1/3%@.,-+3.-%*�(.-/1�*+36#/-/7��3!�;4/�4.'(%'(�+2�.##�.,-+3.-%*�+&�1/3%@.,-+3.-%*�/#/5.-+&�4+%1-$.0� ++&1)�-+(/-4/&�$%-4�-4/�%'1-.##.-%+'�+2�4.'(/&1�.' �-&.*<17��'!�;4/�%'1-.##.-%+'�+2�.##� /5%*/1�2+&�+6/'%'(�.' �*#+1%'(�.' �#+*<%'(�+2�/#/5.-+&�*.&�.' �4+%1-$.0� ++&1�.' �(.-/17��+!�;4/� &%##%'(�+2� ++&1�2+&�3+,'-%'(�+2�*#+1%'(� /5%*/17��6!�;4/� &%##%'(�+2�.'(#/�1,66+&-1�2+&�3+,'-%'(�+2�*#+1%'(� /5%*/1�/:*/6-�+'/�-/36#.-/�4+#/7��=!�;4/� &%##%'(�+2�1%##1�2+&�1%##�-&%617��&!�;4/�+6/&.-%'(�+2�-/36+&.&0�*.&17��1!�;4/�1/--%'(�+2�.##�/#/5.-+&�6&/11,&/�+6/'�+&�6%-�-.'<17��-!�;4/�1/--%'(�+2�40 &.,#%*�6+$/&�,'%-1��6+$/&�,'%-1�%'*#, /A�3+-+&)�6,36)� &%5/�5.#5/�101-/3)�%'-/&'.#�6%6%'()�3,22#/&)�%'-/&'.#�$%&%'()�*+'-&+##/&�.' �-.'<!7�B4/&/�6+$/&�,'%-1�.&&%5/�%'�6.&-1)�-4/0�14.##�9/�.11/39#/ �.-�-4/�>+9�1%-/7�;4/�$%&%'(�.' �6%6%'(�-+�.' �9/-$//'�3,#-%6#/�40 &.,#%*�6+$/&�,'%-1�14.##�9/�6/&2+&3/ �.-�-4/�>+9�1%-/7��,!�"##�.%&�*,14%+'1�$%-4�-4/�/:*/6-%+'�+2�-4+1/�9,%#-�+2�9&%*<�+&�-4+1/�6,-�-+(/-4/&�$%-4�4+-�&%5/-17��5!�C.' %'(� ++&�/'-&.'*/17� ����������������������� �



������������	
��
�������	����	���������	���������	�������������������������������������������������������������� ���������������������������
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������������	
��
�������	����	���������	���������	�������������������������������������������������������������� ���������������������������
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������������	
��
�������	����	���������	���������	�������������������������������������������������������������� ���������������������������

� !"#$%&�"! '())*&�!+$#$%*�!$,�-./) � )0!.),�)'(#1")$.�)0)2!.- �!$,�,("3�+!#.) �)$40-*( )*&�)0)2!.- �4! *&�. !45*&��!*4#!*&�!1 -$*&�-1) !.#$%�,)2#4)*&�*.))0�!$,�!0("#$("�*!*/&�/! ,+! )�!$,�*4 ))$*&�� !")*&�� -$.*&�0-45) *&� !45*&�3--5�*.!45*&�.!30)*&�*/)02#$%&�").!0��( $#.( )&�*)!.*&�4/(.)*&�)*4!0!.- *&�*.!# +!6*�#$40(,#$%�1 )7)$%#$)) ),�*.!# *&�2)$.#0!.- *&�3-8)*&��# )�)*4!1)*&�*#%$*&�9!#0�!$,�4)00�+- 5&�*!�)*&�2!(0.*&�2!(0.�,-- *&�*!�)�,)1-*#.�3-8)*&�4-  (%!.),�*/)).*�+/)$�!..!4/),�.-�*.))0�� !")*&�#$40(,#$%�#$*(0!.#-$:�� !")*�#$�*(11- .�-��3-#0) *:�"!.) #!0*�!0.) ),�#$��#)0,�*(4/�!*�� !"#$%&�4(..#$%&�3)$,#$%&�, #00#$%&�3( $#$%�!$,�+)0,#$%�#$40(,#$%�36�!4).60)$)�%!*�!$,�)0)4. #4�"!4/#$)*:�").!0��- "*�!$,��!0*)�+- 5�1) .!#$#$%�.-�4-$4 ).)�4-$*. (4.#-$:�*)#*"#4�#*-0!.#-$�*6*.)"*�!$,�,!"1)$#$%�*6*.)"*�#$40(,#$%�3!*)�#*-0!.- *&�*)4.#-$!0�+!.) �.(3)�!$,�.(3(0! �3-#0) *�!$,�*.-5) *:�. !2)0#$%�*/)!2)*&�2) .#4!0�/6, !(0#4�)0)2!.- *&�3(05/)!,*&�*5#1�/-#*.*&�"!5#$%�!$,�#$*.!00!.#-$�-��! .#40)*�"!,)�-��+# )�!$,��#3 -(*� -1)&� #%%#$%�#$�4-$$)4.#-$�+#./�1("1*&�4-"1 )**- *&��- 4),�!$,�#$,(4),�, !�.��!$*&�!# �").) *&�;!#0)6�").) *&�!%#.!.- *&�-86%)$�4-$2) .) *&�4#$,) #$%�"!4/#$)*&�1)00).#<#$%�"!4/#$)*&� )!4.- �2)**)0*&� )!4.- �*1/) )*&�4-"10).),�.!$5*�!$,�!**)"30),�*)4.#-$*�-��4-"10).),�.!$5*&�*4 -00�4!*)*&� )�#$) #)*&�/6, -)0)4. #4�1-+) �/-(*)*�!$,�*.)!"�10!$.*&�4-%)$) !.#-$�10!$.*&�2)**)0*�!$,�%-2) $")$.�,)1! .")$.*:��!0*)�+- 5&�. !2)0) *&�*4!��-0,#$%&�1#0)�, #2) *&�*/)).�1#0#$%&�,)  #45*�!$,�1-+) ),�,)  #45�*+#$%) �#$40(,#$%�./)�) )4.#-$&�#$*.!00!.#-$&�/!$,0#$%�!$,�-1) !.#$%=�> !$)*�) )4.#-$&�#$*.!00!.#-$&�/!$,0#$%�!$,�-1) !.#$%�-��*!")�-$�!00��- "*�!$,�.61)*�-��4-$*. (4.#-$�+- 5=�?/)�-1) !.#-$�-��@!00!�!$,�A1#,) �.61)�3!..) 6�!$,B- �1 -1!$)�1-+) ),�1- .!30)��0-- �4 !$)*�/!2#$%�$-�-1) !.- �*)!.�(.#0#<),�.-�#$*.!00�# -$+- 5) �*4-1)�-��+- 5�!$,�./)�*!")�-$�!00��- "*�!$,�.61)*�-��4-$*. (4.#-$�+- 5=�> !$)�+- 5�!.�./)�1- .*&�#$40(,#$%�/!"") 7/)!,�4 !$)*&�4-$.!#$) �4 !$)*�!$,� (33) �.# )�4 !$)*=�C��0-!,#$%&� )0-4!.#-$*&�!$,�4-""#**#-$#$%�-��!00�3( $#$%�!$,� )"-2!0�-��*)!�3 !4#$%�. !45�0!6-(.:�) )4.#-$�-��!1)8�3--"�)8.)$*#-$*&�3!45� )!4/�)8.)$*#-$*&�!$,� !#0� )10!4)")$.=�D$40(,)*�!00�+)0,#$%&�4-$.!#$")$.�!$,�*. (4.( !0�"-,#�#4!.#-$*�-��./)�!�- )")$.#-$),�#.)"*:� !#0 -!,�3 #,%)�+- 5�#$40(,#$%�"!#$.)$!$4)�./) )-�:�"-2#$%&�/-#*.#$%�!$,�0-+) #$%�-��"!4/#$) 6&�"-,(0)*&�*5#,�"-,(0)*�!$,�10!4#$%�-��*!")�-$��-($,!.#-$&�#$40(,#$%�3 #,%)*&�4 !$)*&�#$.) "#..)$.�(*)��- 50#�.*&�,)  #45*&�3(#0,#$%*&�1#) *�!$,�2)**)0*:�0-!,#$%&��($0-!,#$%&�$)4)**! 6�"!#$.)$!$4)&�) )4.#-$&�#$*.!00!.#-$&� )"-2!0&�+ )45#$%�!$,�,#*"!$.0#$%�-��!00�-��./)�!3-2)�!$,�!00� )#$�- 4#$%�+- 5�!$,�*(3"! #$)�,#2#$%�#$�4-$$)4.#-$�+#./�- �!3-(.�*!"):�) )4.#-$�-��*.))0�.-+) *&�4/(.)*�!$,�*1-(.*��- �4-$4 ).)�+/) )�!..!4/),�.-�.-+) *�!$,�/!$,0#$%�!$,��!*.)$#$%�-��4!30)*�!$,�%(6*��- �*!"):�($0-!,#$%&� !45#$%&�*- .#$%&�4(..#$%&�3)$,#$%&�/-#*.#$%&�10!4#$%�!$,�.6#$%�#$40(,#$%�./)�(*)�-��!$6�!$,�!00�")4/!$#4!0�.6#$%�,)2#4)*&�3( $#$%�!$,�+)0,#$%�#$40(,#$%�*.(,�+)0,#$%�-��!00�# -$&�*.))0�!$,�").!0�#$� )#$�- 4),�4-$4 ).)�4-$*. (4.#-$�#$40(,#$%�")*/��- ��0-- �! 4/)*�!$,�./)�"!5#$%�-��/--1*�!$,�*.#  (1*&�").!0��- "*�!$,�").!0�*(11- .*�./) )-�:�9!45#$%�-��*0#1��- "*&�#$*.!00!.#-$�-��!00�+# )&�4!30)&�1! !3-0#4�4!$*&�*.))0�!$,�!00�-./) �"!.) #!0*&�#$40(,#$%&�3(.�$-.�0#"#.),�.-&�4-"1-*#.)*&�4! 3-$��#3) �!$,��#3) %0!**&�(*),��- �./)�1( 1-*)*�-��1 )*. )**#$%�#$40(,#$%�% -(.#$%�-��,(4.*&�1-*.�*. )**#$%�4-$4 ).)�%# ,) *&�3)!"*&�4-0("$*&�).4=:�0-!,#$%&�($0-!,#$%&�/-#*.#$%&�/!$,0#$%&�*#%$!0#$%&�10!4#$%�!$,�) )4.#-$�-��!00�1 )*. )**),&�1-*.�*. )**),&�1 )4!*.�"!.) #!0*&�E=F=G=>=&�H 62#.�A6*.)"&�#$40(,#$%�./)�*)4( #$%�36�3-0.#$%�!$,B- �+)0,#$%�!$,�./)�#$*.!00!.#-$�-��*.))0.)8�!$,�+# )�")*/�-��!$6�.61)�+/)$�(*),��- � )#$�- 4),�4-$4 ).)�4-$*. (4.#-$:�) )4.#-$�-��!00�4( .!#$�+!00:�%0!**�/!$, !#0:�*.!6�#$�10!4)�,)45:�!(.-"!.),�!$,B- �")4/!$#4!0�1! 5#$%�*. (4.( )*:�-��0-!,#$%&�*.!%#$%&�/-#*.#$%�!$,�*)..#$%�-��"-,(0! �*. (4.( )*�!$,�"#4 -7($#.*:�4( .!#$�+!00�*6*.)"*�!$,�!**-4#!.),�*)!0!$.*=��I#$,-+�+!00�!$,�)$. !$4)*&�1!$)0*&�#$*(0!.),�!$,�$-$7#$*(0!.),&��!4.- 6�!$,��#)0,�!**)"30),&�1- 4)0!#$�)$!")0),�1!$)0*&�4) !"#4&�0!"#$!.),�*1!$, )0#.)&�0-(2) *�!$,�*($*4 ))$*:�!110#4!.#-$�-��./#-5-0&�$)-1 )$)�!$,�-./) �*)!0!$.*�(*),�.-�*)!0�"!.) #!0*�#$*.!00),�36�D -$�I- 5) *:�#$*.!00!.#-$�!$,�/!$,0#$%�-��1/)$-0#4�1!$)0*&�#$40(,#$%�3(.�$-.�0#"#.),�.-&�? )*1!�1 -,(4.*�!$,�!00�*#"#0! 06� )0!.),�"!.) #!0*�!$,B- �*6*.)"*:�#$*.!00!.#-$�-��").!0�+#$,-+�*.--0*�!$,�*#00*:�#$*.!00!.#-$�-��!0("#$("&�3 -$<)�!$,�*.))0�./ )*/-0,*:�) )4.#-$�!$,�,#*"!$.0#$%�-��!00�.61)*�-��4 !$)*�!$,�4/!$%#$%�-��3--"*:�) )4.#-$�-�� -45&�*!$,�!$,�% !2)0�10!$.*&�,#*"!$.0#$%�!$,�0-!,#$%�-(.�4-$2)6- *&�!%% )%!.)�10!$.*&�3!.4/�10!$.*&�!30)+!6*&� )� #%) !.#-$�10!$.*&�).4=:�) )4.#-$�!$,�,#*"!$.0#$%�-��J-$#%!$�+!05#$%�, !%0#$)&�0!($4//!"") �3(45).�+/))0�)84!2!.- �!$,�-./) �. )$4/#$%�)'(#1")$.:�*#%$!0#$%�-$�/#%/0#$)*&�+/# 0)6�4 !$)*�!$,��,)  #45*&�3(45�/-#*.*&�"!$�/-#*.*&��- 5�0#�.*&�"!.) #!0�.-+) *�!$,�*4!$$#$%�!$.)$$!):�").!0�!$,�*.))0�*(11- .*�-��!00�.61)*:��!3 #4!.#-$&�!**)"30#$%�!$,�) )4.#-$�-��-��*/- )�, #00#$%�10!.�- "*�- �*#"#0! �#$*.!00!.#-$*:�,(*.�4-00)4.- *&�1 )4#1#.!.- *&�"(0.#710!.)&�*1)4#!0.6�+)0,#$%�1 -4)**)*&�($0-!,#$%&�0-!,#$%&�/-#*.#$%&�/!$,0#$%�!$,� #%%#$%�-��!00�3(#0,#$%�"!.) #!0*�,)0#2) ),�.-�./)�9-3�*#.):�/!$%#$%�4)#0#$%*&�.))*&�4/!$$)0*&�3)!"*&�!4-(*.#4!0�)0)")$.*&�*-($,�3!  #) *&�4-"1(.) ��0-- *&�).4=:�



������������	
��
�������	����	���������	���������	�������������������������������������������������������������� ���������������������������

� !"#$$#"�% �%&�!"#'(�)�''� '�*� +$,-� '�+%, "().(�'/"!01�+,)"#� !1�-)#2()�(!1�")#3()!(�)%-!1�")#+4!1�+#5$(!1�.� -%.�+$(# � '�(6,�27( "1�2%.()(-�.%)4�2$#"&%)7!1�� +$,-� '�# -�$%#-� '�# -�, $%#-� '1�()(+"�% �� !"#$$#"�% �# -�)(7%3#$�%&�2%.()(-�+/#!!�!�7%, "(-�($(3#"� '�7#!"�+$�75� '�.%)4�2$#"&%)7!1�)�''� '�� �+%  (+"�% �.�"/�-�!2$#8�!/%.!9�!4��$�&"!1�("+:9�.)(+4� '�%&�5)�-'(!1�3�#-,+"!1�($(3#"(-�)%#-!�# -�!"),+",)#$�!"(($�# -��)% �� �5,�$-� '!9�#$$�!"(($�&)#7(!�&%)�%2( � '!1�#$$�2%)+/(!1�3()# -#!1�+# %2�(!�# -�5#$+% �(!9�#$$�%3()/(#-�")#3($()!1�-,%�)#�$!1�")#7�)#�$!9�()(+"�% 1�!(""� '1�)(2#�)� '�%&�',#)-�%)�+%$$�!�% �)#�$!�% �5)�-'(!�# -�#22)%#+/(!1�)%#-�.#8!�%)�# 8�%"/()�!"),+",)(!9�/# -$� '�# -�!(""� '�%&�#$$�"82(!�%&�!"(($�# -�7("#$�;%�!"!1�� +$,-� '�7("#$�5%<�;%�!"!�&%)�"),!!�$#5�# -�2)(&%)7(-�4(8!"% (�!/#2(-�7("#$�;%�!"!9�()(+"�% �%&�!"(($�# -�7("#$�/%,!(!�# -�2#+4#'(-�5,�$-� '!9�#$$�")# !$,+( "�# -�2$#!"�+�7#"()�#$�% �!"(($�&)#7(�+% !"),+"�% 9�"/(�()(+"�% �%&�!%$#)�( ()'8�!8!"(7!1�� +$,-� '�5,"� %"�$�7�"(-�"%1�2/%"%�3%$"#�+1�/($�%!"#"�# -�2#)#5%$�+�!8!"(7!1�( ()'8�2)%-,+� '�.� -7�$$�"82(�"%.()!1�.� -�",)5� (�()(+"�% �"%�� +$,-(-1�5,"� %"�$�7�"(-�"%1�2)(2�.%)41�5%$",21�"( !�% � '�%)�"%)6,(�%&�5%$"!�% �5#!(�# -�#$$�"%.()�!(+"�% �",)5� (�# -�5$#-(�#!!(75$�(!9� ,+$(#)�)(#+"%)!1�($(+")%7#' ("�+�!/�($-� '�2$#"(!�# -�#"%7�+�3(!!($!�� +$,-� '�#$$�+%72% ( "�2#)"!9�"/(�2$,75� '1�#$�' � '�# -�$(3($� '�%&�#$$�7#"()�#$!�# -�(6,�27( "�"/)%,'/�"/(�,!(�%&�%2"�+#$�� !"),7( "!1�=>?@A�5(#7!1�("+:1�# -�"/(�,!(�%&�� !"),7( "!�"%�(!"#5$�!/�$#8%,"1�� !"#$$#"�% �# -�-�!2%!�"�% �%&��)% .%)4()�� !"#$$(-�!+%2(�%&�.%)49�"/(�, $%#-� '1�-�!")�5,"� '1�!"%+42�$� '�# -�/# -$� '�%&�#$$�7#"()�#$!�+%7� '�, -()�"/(�;,)�!-�+"�% #$�+$#�7!�%&�"/(�BCDEC�!,+/�#!�"%�)#�$�/(#-!1�!"%)#'(�8#)-!1�$%#-� '�# -�, $%#-� '1�/%�!"� '1�/# -$� '1�!�' #$� '�%&�#$$�&#5)�+#"(-�7#"()�#$�# -�(6,�27( "�#"�"/(�;%5!�"(�*(<+(2"�FEG�-($�3()�(!0�)($#"(-�"%�"/(�D)% �H%)4()!�;,)�!-�+"�% �"/#"��!�.�"/� �"/(�� -�3�-,#$�(72$%8()!I�+% ")#+",#$�!+%2(�%&�.%)4�� +$,-� '�&)%7�# -�"%�5#)'(�# -�!/�2!�"%��#�$#8�-%. �8#)-�%)�+% !"),+"�% �2)%;(+"1�("+:1�!/#$$�5(�-% (�58�"/(�D)% �H%)4()!:����>$$�)(� &%)+� '�.%)4�� �+%  (+"�% �.�"/�&�($-�&#5)�+#"�% 1�� +$,-� '�5,"� %"�$�7�"(-�"%�"/(�2)(J#!!(75$8�%&�)(� &%)+� '�+#'(!1�$%#-� '�# -�, $%#-� '1�/# -$� '1�)#+4� '1�!%)"� '1�+,""� '1�5( -� '1�/%�!"� '1�� "()7�""( "�,!(�%&�&%)4$�&"!1�2$#+� '1�5,) � '1�.($-� '�# -�"8� '�%&�#$$�7#"()�#$�� +$,-� '�"/(�,!(�%&�# 8�# -�#$$��7(+/# �+#$�"8� '�-(3�+(!1�%)�!,5!"�","(�7#"()�#$!1�� +$,-� '�5,"� %"�$�7�"(-�"%1�+%72%!�"(!1�+#)5% �&�5()�# -�&�5()'$#!!1�!"#� $(!!�!"(($1�,!(-�"%�)(� &%)+(�+% +)("(�+% !"),+"�% �!/#$$�5(�-% (�58�D)% �H%)4()!�.�"/� �"/(�� -�3�-,#$�(72$%8()!I�!+%2(�%&�.%)4�#"�"/(�;%5!�"(1�(<+$,-� '�FEG�-($�3()�(!:�>�.%)4� '�D)% �H%)4()�!/#$$�5(�(72$%8(-�&%)�7#� "( # +(�% �;%5!�%&�!,5!"# "�#$�!�K(�./�$(�+% +)("(��!�5(� '�2%,)(-�% �)(� &%)+� '�!"(($1�.�)(�7(!/�# -�2#2()�5#+4�!"(($"(<�5,"�.�$$� %"�5(�)(6,�)(-�#!�#�!"# -J58�7# :�>$$�.%)4�� �+%  (+"�% �.�"/�"/(�� !"#$$#"�% 1�#$�' 7( "1�)(2#�)�L�7%-�&�+#"�% �%&�2# ($�K(-�)%%&� '�!8!"(7!1�2)(J( '� (()(-�&#5)�+�!"),+",)(!1�#$,7� ,7�+$#)�&�()�+%3()� '!1�+#)2%)"!1�7� �!"%)#'(!1�# -�-%+4�2$# 4!:�>$$�.%)4�� �+%  (+"�% �.�"/�"/(�� !"#$$#"�% 1�#$�' 7( "1�)(2#�)�# -�7%-�&�+#"�% �%&�5$(#+/()!1�2$# 4� '�# -�!"#-�,7�!(#"� ':�>$$�.%)4�� �+%  (+"�% �%&�� !"#$$#"�% �%&�#7,!(7( "�)�-(!�� +$,-� '1�5,"� %"�$�7�"(-�"%1�"/(�()(+"�% �# -�#$�' 7( "�%&�#$$�")#+41�7#+/� ()8�# -�)($#"(-�+%72% ( "!:��� �



������������	
��
�������	����	���������	���������	�������������������������������������������������������������� ���������������������������

� !"#$�%!&' ( �)*+,'+�-!#(.��/012345467�8371�0391:�46;5<=1�9>1�?3:1�0391�3:�8155�3:�355�3@@54;3?51�A04671:� �%!+BCD!E( �FFFFFGGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGHIGJK�LM +,#M (�N'O( �FFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFHPGQK�R 'ME�QFFFFFFFGGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGISGPT�R 'ME�QUGFFFFFFGGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGHTGVQ�R 'ME�KFFFFFFFFGGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGISGTT�R 'ME�WFFFFFFGGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGIQGSW�R 'ME�WUFFFFFGGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGGIHGHJ�R 'ME�HFFFFFFGFFGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGIQGKT�R 'ME�HUFFFFFGFFFGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGGIWGPT�R 'ME�IFGFFFFFFFFFGFFFFFFFFFFFFFFFFFFFFFFFFFFFFGIQGIT��R 'ME�IUFGFGFFFFFFFGFFFFFFFFFFFFFFFFFFFFFFFFFFFFGIWGIW�R 'ME�IU�L' (X!+FFFFFGFFFFFFFFFFFFFFFFFFFFFFFFFFFFG�IHGSW�R 'ME�J�Y'ZZ[(X(+\�-'BX(+FFFFFFGGGFFFFFFFFFFFFFFFFFFFFFFFFFFGISGIT�RM+X(+\�N!#( ,![X(+FFFFFFFFFFFFFFFFFFFFFFFFFFFFGFFFFGISGIT�-(&'M+BX(+GGGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGFFFGISGVW�RM+,#(�L' (X!+GGFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFFGFFGIQGVT��]̂ �̂_̀ ab�c]db�e+�!BB,#,'+�#'�%Ufg-h-� !#(C�!BB�#i(�!EE[,D!&[(�!X'M+#C�E( �i'M \�D![DM[!#(B�&!C(B�'+�!� '!B�X,[(C�" 'X�(,#i( �#i(��! C'+��,#j��'M #i'MC(�' �#i(�k!Ci'(��'M+#j��'M #i'MC($��������l'+(�Q� S�#'�PI�X,[(C� mSGSS�l'+(�K� PI�#'�QIS�X,[(C�� mJGSS�l'+(�W� QIS�#'�WSS�X,[(C� mPGSS�l'+(�H� WSS�X,[(C�' �'O( � mTGSS�Y'� (X'#(�! (!�E!j�Ci![[�&(�E!,B�n,#i,+�#(+�)QS.�X,[(C�'"�(XE['j((oC�E( X!+(+#�E[!D(�'"� (C,B(+D(�,+�#i(�p#!#(�'"�Y(O!B!G���]̂ �̂/cbqrsq�/]t�g+(�!+B�'+(�i!["�)Q�uv�#i(� (wM[! �C# !,wi#�#,X(�i'M [j� !#(�Ci![[�&(�E!,B$�QG��L' �![[�i'M C�n' x(B�'O( �(,wi#�)T.�i'M C�,+�'+(�B!j�' �Ci,"#G�KG��L' �!+j�i'M C�n' x(B�'+�p!#M B!j�" 'X�X,B+,wi#�#'�X,B+,wi#G�y'M&[(�#i(� (wM[! �C# !,wi#�#,X(�i'M [j� !#(�Ci![[�&(�E!,B�"' �![[�#,X($�QG��L' �![[�i'M C�n' x(B�'O( �#n([O(�)QK.�i'M C�,+�'+(�B!j�' �Ci,"#G��KG��L' �!+j�i'M C�n' x(B�'+�pM+B!j�" 'X�X,B+,wi#�#'�X,B+,wi#G�WG��L' �!+j�i'M C�n' x(B�'+�i'[,B!jC�" 'X�X,B+,wi#�#'�X,B+,wi#G��cbz̀ {ar_b̂ �|̀ }r̂]t~�e"�!+j�'"�#i(C(�i'[,B!jC�"![[�'+�pM+B!j\�#i(�N'+B!j�"'[['n,+w�Ci![[�&(�D'+C,B( (B�!��'[,B!jG�Y(n��(! oC�y!j\�� (C,B(+#oC�y!j\�N(X' ,![�y!j\�L'M #i�'"��M[j\�%!&' �y!j\�UBX,CC,'+�y!j\��i!+xCw,O,+w�y!j\�y!j�!"#( ��i!+xCw,O,+w�y!j\��i ,C#X!C�y!jG����̀ ��̂b~zcr/dr̀a��h�D( E#�" 'X�Uw ((X(+#�&(#n((+�UR��!+B�%e*YU�%'D![�QJV��i(�D'+C# MD#,'+\�( (D#,'+\�![#( !#,'+\� (E!, \�X'B,",D!#,'+\�B(X'[,#,'+\�!BB,#,'+\�,XE 'O(X(+#�'"�![[�&M,[B,+w\�i(!Oj�!+B�i,win!j\�M#,[,#j\�,+BMC# ,![�!+B�![[�'#i( �#jE()C.�'"�D'+C# MD#,'+G�~bb�{c̀ s/�z}]~~r�rz]dr̀a~�



������������	
��
�������	����	���������	���������	�������������������������������������������������������������� ���������������������������
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������������	
��
�������	����	���������	���������	�������������������������������������������������������������� ���������������������������
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SECTION 01200 - PROJECT MEETINGS 01200-1 

PART 1- GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including  all bid documents 
and addendums associated with this project shall apply to this section. 

 
1.2 SUMMARY 
 

A. This section includes administrative and procedural requirements for project 
meetings including, but not limited, to the following: 

 
1. Pre-Construction Conference 

 
2. Pre-Installation Conferences 

 
3. Coordination Meetings 

 
4. Progress Meetings 
 
5. Start-up / Training 
 
6.  Service, maintenance, warranty review. 

 
B. Construction Schedules are specified in Division 1 SECTION 01310-A – 

PROGRESS SCHEDULES. 
 
1.3 PRE-CONSTRUCTION CONFERENCE 
 

A. The Contractor shall schedule a pre-construction conference and organizational 
meeting at the project site or other convenient location no later than fifteen (15) 
days after execution of the Contract and prior to commencement of any 
construction activities.  The Contractor shall conduct the meeting to review 
scope, responsibilities, personnel assignments, Permits, submittals, safety, 
emergency action plans, contacts, schedule, etc. 

 
B. Attendees:  Owner; Architect, and their consultants; Contractor and their 

Superintendent and major sub-contractors; and manufacturers, suppliers and 
other concerned appropriate parties shall each be represented at the conference 
by persons familiar with and authorized to conclude matters relating to the work. 

 
C. Agenda:  Discuss items of significance that could affect progress including such 

topics as: 
 

1. Construction schedule 
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SECTION 01200 - PROJECT MEETINGS 01200-2 

2. Critical work sequencing 
 

3. Designation of responsible personnel 
 

4. Procedures for processing field decisions and change orders 
 

5. Procedures for processing Applications for Payment 
 

6. Submittal of Shop Drawings, product data and samples 
 

7. Preparation of Record Documents 
 

8. Use of the premises 
 

9. Office, work and storage areas 
 

10. Equipment deliveries and priorities 
 

11. Safety and Security, emergency procedures 
 

12. Housekeeping 
 

13. Working hours 
 
1.4 PRE-INSTALLATION CONFERENCES 
 

A. Conduct a pre-installation conference at the site before each major construction 
activity that requires coordination with other construction.  The installer and 
representatives of manufacturers and fabricators involved in or affected by the 
installation, and its coordination of integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  The 
Contractor shall advise the Architect of scheduled meeting dates. 

 
B. Review the progress of other construction activities and preparations for the 

particular activity under consideration at each pre-installation conference, 
including requirements for: 

 
1. Contract Documents 

 
2. Options 

 
3. Related Change Orders 

 
4. Purchases 

 
5. Deliveries 
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6. Shop Drawings, products data and quality control samples 

 
7. Possible conflicts 

 
8. Compatibility problems 

 
9. Time schedules 

 
10. Weather limitations 

 
11. Manufacturer’s recommendations 

 
12. Compatibility of materials 

 
13. Acceptability of substrates 

 
14. Temporary facilities 

 
15. Space and access limitations 

 
16. Governing regulations 

 
17. Inspection and testing requirements 

 
18. Required performance results 

 
19. Recording requirements 

 
20. Protections 

 
C. Record significant discussions and agreements and disagreements of each 

conference, along with the approved schedule.  Distribute the minutes of the 
meeting to everyone concerned, promptly, including the Owner and the Architect. 

 
D. Do not proceed if the conference cannot be successfully concluded.  Initiate 

whatever actions are necessary to resolve impediments to performance of work 
and reconvene the conference at the earliest feasible date. 

 
1.5 PROGRESS MEETINGS 
 

A. Conduct a weekly progress meeting at the project site at regularly scheduled 
intervals. Coordinate with the Owner and the Architect of scheduled meeting 
dates.  Coordinate dates of meetings with preparation of the payment request, 
Change Order request, mockup reviews, etc. 
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B. Attendees: In addition to representatives of the Owner, Architect, Construction 
Manager each sub-contractor, supplier or other entity concerned with current 
progress or involved in planning, coordination or performance of future work shall 
be represented at these meetings by persons familiar with the project and 
authorized to conclude matters relating to progress. 

 
C. Agenda:  Review and correct or approve minutes of the previous progress 

meeting. Review other items of significance that could affect progress.  Include 
topics for discussion as appropriate to the current status of the project. 

 
1. Contractor’s Construction Schedule: Review progress since the last 

meeting.  Determine where each activity is in relation to the Contractor’s 
construction schedule, whether on time or ahead or behind schedule. 
Determine how construction that is behind schedule will be expedited; and 
secure commitments from parties involved to do so.  Discuss whether 
schedule revisions are required to ensure that current and subsequent 
activities will be completed within the allotted contract time. 

 
2. Review the present and future needs of each entity present, including 

such items as: 
 

a. Interface requirements 
b. Time 
c. Sequence 
d. Deliveries 
e. Off-site fabrication problems 
f. Access 
g. Site utilization 
h. Temporary facilities 
i. Hours of work 
j. Hazards of work 
k. Housekeeping 
l. Quality and work standards 
m. Change Orders 
n. Documentation of information for payment requests 

 
D. Reporting:  No later than three (3) days after each progress meeting date, 

distribute copies of minutes of the meeting to each party present and to other 
parties who should have been present.  Include a brief summary, in narrative 
form, of progress since the previous meeting and report. 

 
1. Schedule Updating:  update the construction progress schedule after each 

progress meeting where modifications to the schedule have been made or 
recognized.  Issue the updated schedule concurrently with the report of 
each meeting. 

 



SECTION 01200 - PROJECT MEETINGS 
 

SECTION 01200 - PROJECT MEETINGS 01200-5 

1.6 GUARANTEE/WARRANTIES; BONDS; AND SERVICE AND MAINTENANCE 
CONTRACTS REVIEW MEETING: 

 
A. Eleven (11) months following the date of Substantial Completion of the work, 

hold a meeting for the purpose of review of guarantees/warranties; bonds; and 
service and maintenance contracts for materials and equipment. 

 
B. Meeting location shall be at a mutually agreed upon site, as convenient as 

possible for all parties. 
 

C. Attending shall be representatives of the following: 
 

1. Owner 
 

2. Architect 
 

3. Owner’s and Architect’s Consultants, as appropriate to the agenda 
 
4. Construction Manager 
 
5. Commissioning Agent 
 
6. Contractor 

 
7 Sub-contractors, as appropriate to the agenda 
 
8. Suppliers, as appropriate to the agenda 

 
9. Others, as appropriate to the agenda 

 
D. Owner will prepare an agenda for the meeting and distribute it to the attendees a 

minimum of seven (7) calendar days in advance of the scheduled meeting date. 
 

E. The Contractor shall take action as appropriate to implement repair or 
replacement of defective items and to extend service and maintenance contracts. 

 
F. Owner or Owners Representative shall take meeting notes and distribute them to 

all attendees. Attendees taking exception to anything in the meeting notes shall 
state in writing to the Owner within five (5) working days, following receipt of 
meeting notes. 

 
PART 2 – PRODUCTS  (Not Applicable) 
 
PART 3 – EXECUTION  (Not Applicable) 
 

END OF SECTION 01200 
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PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 
 A. Drawings and general provisions of the Contract, including  all bid documents 

and addendums associated with this project shall apply to this section. 
 
1.2 SUMMARY 
 
 A. This section includes administrative and procedural requirements for submittals 

required for performance of the work, including the following: 
 

1. Submittal Schedule 
 
2. Daily Construction Reports 
 
3. Shop Drawings 
 
4. Product Data 
 
5. Samples 
 
6. Quality Assurance Submittals 

    
   7. Record Drawings 
    
   8. Record Specifications 
 
 B. Administrative Submittals:  Refer to other Division 1 Sections and other contract 

documents for requirements for administrative submittals.  Such submittals 
include, but are not limited to, the following: 

 
1. Permits 

  
 2. Applications for Payment 
  
 3. Performance and Labor & Material Bonds 
 
 4. Insurance Certificates 
 
 5. List of Sub-Contractors 
 
 C. Related Sections:  The following sections contain requirements that relate to this 

section: 
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1. Division 1 SECTION 01027 – APPLICATION FOR PAYMENT specifies 
requirements for submittal of the Schedule of Values. 

 
2. Division 1 SECTION 01040 - COORDINATION specifies requirements 

governing preparation and submittal of required coordination drawings. 
 
 3. Division 1 SECTION 01200 – PROJECT MEETING specifies requirements for 

submittal and distribution of meeting and conference minutes.  
 

4. Division 1 SECTION 01400 – QUALITY CONTROL specifies requirements for 
submittal of inspection and test reports. 

 
 5. Division 1 SECTION 01700 – CONTRACT CLOSEOUT specifies 

requirements for submittal of project Record Documents and warranties at 
project closeout. 

 
1.3 DEFINITIONS 
 
 A. Coordination drawings show the relationship and integration of different 

construction elements that require careful coordination during fabrication or 
installation to fit in the space provided or to function as intended. 

 
 1. Preparation of coordination drawings is specified in Division 1 SECTION 

01040 - COORDINATION and may include components previously shown in 
detail on Shop Drawings or Product Data. 

 
 B. Field samples are full size physical examples erected onsite to illustrate finishes, 

coatings or finish materials.  Field samples are used to establish the standard by 
which the work will be judged. 

 
C.  Mockups are full size assemblies for review of construction, coordination, testing 

or operation; they are not samples. 
 
1.4 SUBMITTAL PROCEDURES 
 

A.  Coordination:  Coordinate preparation and processing of submittals with 
performance of construction activities. Transmit each submittal sufficiently in 
advance of performance of related construction activities to avoid delay. 

 
 1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals and related activities that require sequential activity. 
 

2. Coordinate transmittal of different types of submittals for related elements of 
the work so processing will not be delayed by the need to review submittals 
concurrently for coordination. 
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 a. The Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until all related submittals are received. 

 
3. Processing:  To avoid the need to delay installation as a result of the time 

required to process submittals, allow sufficient time for submittal review, 
including time for resubmittals. 

 
a. Allow three (3) weeks for initial review. Allow additional time if the 

Architect must delay processing to permit coordination with subsequent 
submittals, or needs additional information to complete review. 

     b.  If an intermediate submittal is necessary, process the same as the initial 
submittal. 

 c. Allow two (2) weeks  for reprocessing each submittal. 
 d. No extension of contract time, overhead or profit will be authorized 

because of failure to transmit submittals to the Architect sufficiently in 
advance of the work to permit processing. 

 e. Allow four (4) weeks for initial review of any submittal requiring review by 
Authority Having Jurisdiction (AHJ).  A listing of these known submittals is 
indicated on the contract drawings, but this is not necessarily exhaustive. 

 
 B. Submittal Preparation:  Place a permanent label or title block on each submittal 

for identification.  Indicate the name of the entity that prepared each submittal on 
the label or title block. 

 
1. Provide a space approximately 4” x 5” (100 x 125 mm) on the label or beside 

the title block on the Shop Drawings to record the Contractor's review and 
approval markings and the action taken. 

 
2. Include the following information on the label for processing and recording 

action taken: 
 
 a. Project Name 
 b. Date 
 c. Name and Address of the Architect 
 d. Name and Address of the Contractor 
 e. Name and Address of Sub-Contractor 
 f. Name and Address of Supplier 
 g. Name of the Manufacturer 
 h. Number and Title of appropriate specification section 
 i. Drawing Number and detail references, as appropriate 
 
 C. Submittal Transmittal: Package each submittal appropriately for transmittal and 

handling.  Transmit each submittal from the Contractor to the Architect using a 
transmittal form.  The Architect will not accept submittals received from sources 
other than the Contractor. 
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1. On the transmittal, record relevant information and requests for data.  On the 
form, or separate sheet, record deviations from contract document 
requirements, including variations and limitations.  Include Contractor's 
certification that information complies with contract document requirements. 

 
2. Transmittal Form:  Use AIA Document G810. 

 
1.5 SUBMITTAL SCHEDULE 
 

A.  After development and acceptance of the Contractor's construction schedule, 
prepare a complete schedule of submittals. Submit the schedule within ten (10) 
days of the date required for submittal of the Contractor's construction schedule. 

 
1. Coordinate submittal schedule with the list of sub-contracts, schedule of 

values and the list of products as well as the Contractor's construction 
schedule. 

 
2. Prepare the schedule in chronological order.  Provide the following 

information: 
 

a. Scheduled date for the first submittal 
  b. Related section number 
  c. Submittal category (Shop Drawings, Product Data or Samples) 
  d. Name of the Sub-Contractor 
  e. Description of the part of the work covered 
  f. Scheduled date for resubmittal 
  g. Scheduled date for the Architect's final release or approval 
 

 B. Distribution:  Following response to the initial submittal, print and distribute 
copies to the Architect, Owner, Sub-Contractors and other appropriate parties 
required to comply with submittal dates indicated.  Post copies in the project 
meeting room and field office. 

 
  1. When revisions are made, distribute to the same parties and post in the same 

locations.  Delete parties from distribution when they have completed their 
assigned portion of the work and are no longer involved in construction 
activities. 

 
 C. Schedule Updating:  Revise the schedule after each meeting or activity where 

revisions have been recognized or made. Issue the updated schedule 
concurrently with the report of each meeting. 

 
1.6  DAILY CONSTRUCTION REPORTS 
 

A.  Prepare a daily construction report recording the following information concerning 
events at the site and submit duplicate copies to the Architect and Owner daily: 
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1. List of sub-contractors at the site 

 
 2. Exact count of personnel at the site from each contractor or sub-contractor 
 
  3. Time spent by each person working on site vs off the job site 
 
  4. High and low temperatures, general weather conditions 
 
  5. Accidents and unusual events 
 
  6. Meetings and significant decisions 
 
  7. Stoppages, delays, shortages and losses 
 
  8. Emergency procedures 
 
  9. Orders and requests of governing authorities 
 
  10. Change Orders received, implemented 
 
 11. Services connected, disconnected 
 
 12. Equipment or system tests and startups 
 
 13. Partial Completions, occupancies 
 
 14. Substantial Completions authorized 
 
 15. Record Drawing identified changes 
 
 16. Record Specification identified changes 
 
1.7  SHOP DRAWINGS 
 

A.  Submit newly prepared information drawn accurately to scale.  Highlight, encircle 
or otherwise indicate deviations from the contract documents.  Do not reproduce 
contract documents or copy standard information as the basis of Shop Drawings.  
Standard information prepared without specific reference to the project is not a 
Shop Drawing. 

 
 B. Shop Drawings include fabrication and installation drawings, setting diagrams, 

schedules, patterns, templates and similar drawings.  Include the following 
information: 

 
1. Dimensions 
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 2. Identification of products and materials included by sheet and detail number 
 

 3. Compliance with specified standards 
 
 4. Notation of coordination requirements 
 
 5. Notation of dimensions established by field measurement 
 
 6. Sheet Size: Except for templates, patterns and similar full size drawings, 

submit Shop Drawings on sheets at least 8½” x 11” but, no larger than 30” x 
42”. 

 
7. Submit in the quantity the Contractor requires to be returned, together with 

four (4) additional copies each of brochures, catalog cuts and similar material 
for mechanical, electrical, hardware and elevator items; and three (3) 
additional copies for all others. 

 
8. Do not use Shop Drawings without an appropriate final stamp indicating 

action taken. 
 
1.8 PRODUCT DATA 
 

A.  Collect Product Data into a single submittal for each element of construction or 
system.  Product Data includes printed information, such as manufacturer's 
installation instructions, catalog cuts, standard color charts, roughing in diagrams 
and templates, standard wiring diagrams and performance curves. 

 
 1. Mark each copy to show applicable choices and options.  Where printed, 

Product Data includes information on several products that are not required, 
mark copies to indicate the applicable information.  Include the following 
information: 

 
a. Manufacturer's printed recommendations 

 b. Compliance with trade association standards 
 c. Compliance with recognized testing agency standards 
 d. Application of testing agency labels and seals 
 e. Notation of dimensions verified by field measurement 
 f. Notation of coordination requirements 

 
 2. Do not submit Product Data until compliance with requirements of the 

contract documents has been confirmed. 
 

3. Preliminary Submittal:  Submit a preliminary single copy of Product Data 
where selection of options is required. 
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4. Submittals:  Submit three (3) copies of each required submittal; submit four 
(4) copies where required for maintenance manuals.  The Architect will retain 
one and will return one (1) marked with action taken and corrections or 
modifications required.  One (1) copy with review comments will be supplied 
to the Owner. 

 
 a. Unless non-compliance with contract document provisions is observed, 

the submittal may serve as the final submittal. 
 
 5. Distribution:  Furnish copies of final submittal to installers, sub-contractors, 

suppliers, manufacturers, fabricators and others required for performance of 
construction activities.  Show distribution on transmittal forms. 

 
 a. Do not proceed with installation until a copy of Product Data is in the 

installer's possession. 
 b. Do not permit use of unmarked copies of Product Data in connection with 

construction. 
 
1.9 SAMPLES 
 

A.  Submit full size, fully fabricated samples cured and finished as specified and 
physically identical with the material or product proposed.  Samples include 
partial sections of manufactured or fabricated components, cuts or containers of 
materials, color range sets and swatches showing color, texture and pattern. 

 
 1. Mount or display samples in the manner to facilitate review of qualities 

indicated.  Prepare samples to match the Architect's sample.  Include the 
following: 

 
a. Specification section number and reference 

 b. Generic description of the sample 
 c. Sample source 
 d. Product name or name of the manufacturer 
 e. Compliance with recognized standards 
 f.  Availability and delivery time 
 
 2. Submit samples for review of size, kind, color, pattern, texture, and lead 

content testing for all paints and painted materials.  Submit Samples for a 
final check of these characteristics with other elements and a comparison of 
these characteristics between the final submittal and the actual component as 
delivered and installed. 

 
 a. Where variation in color, pattern, texture or other characteristic is inherent 

in the material or product represented, submit at least three (3) multiple 
units that show approximate limits of the variations. 
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b. Refer to other specification sections for requirements for samples that 
illustrate workmanship, fabrication techniques, details of assembly, 
connections, operation and similar construction characteristics. 

c. Refer to other sections for samples to be returned to the Contractor for 
incorporation in the work.  Such samples must be undamaged at time of 
use.  On the transmittal, indicate special requests regarding disposition of 
sample submittals. 

 d. Samples not incorporated into the work, or otherwise designated as the 
Owner's property, are the property of the Contractor and shall be removed 
from the site prior to Substantial Completion. 

 e. Samples that are tested by WCSD to have any lead content shall be 
rejected.   

 
3. Preliminary Submittals:  Submit a full set of choices where samples are 

submitted for selection of color, pattern, texture or similar characteristics from 
a range of standard choices. 

 
 a. The Architect will review and return preliminary submittals with the 

Architect's notation, indicating selection and other action. 
 

4. Submittals: Except for samples illustrating assembly details, workmanship, 
fabrication techniques, connections, operation and similar characteristics, 
submit three (3) sets.  The Architect will return one set marked with the action 
taken. 

 
 5. Maintain sets of samples, as returned, at the project site, for quality 

comparisons throughout the course of construction. 
 
 a. Unless non-compliance with contract document provisions is observed, 

the submittal may serve as the final submittal. 
 b. Sample sets may be used to obtain final acceptance of the construction 

associated with each set. 
 

B.  Distribution of Samples:  Prepare and distribute additional sets to sub-
contractors, manufacturers, fabricators, suppliers, installers and others as 
required for performance of the work.  Show distribution on transmittal forms. 

 
1. Field samples are full size examples erected on site to illustrate finishes, 

coatings or finish materials and to establish the project standard. 
 
 a. Comply with submittal requirements to the fullest extent possible.  Process 

transmittal forms to provide a record of activity. 
 
1.10 QUALITY ASSURANCE SUBMITTALS 
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A. Submit quality control submittals, including design data, certifications, 
manufacturer's instructions, manufacturer's field reports and other quality control 
submittals as required under other sections of the specifications. 

 
B. Certifications:  Where other sections of the specifications require certification that a 

product, material or installation complies with specified requirements, submit a 
notarized certification from the manufacturer certifying compliance with specified 
requirements. 

 
 1. Signature:  Certification shall be signed by an officer of the manufacturer or other 

individual authorized to sign documents on behalf of the company. 
 

C. Inspection and Test Reports:  Requirements for submittal of inspection and test 
reports from independent testing agencies are specified in Division 1 SECTION 
01400 – QUALITY CONTROL. 

 
1.11 ARCHITECT'S ACTION 
 

A. Except for submittals for the record or information, where action and return is 
required, the Architect will review each submittal, mark to indicate action taken 
and return  promptly. 

 
 1. Compliance with specified characteristics is the Contractor's responsibility. 
 

B. Action Stamp:  The Architect will stamp each submittal with a uniform, action 
stamp.  The Architect will mark the stamp appropriately to indicate the action 
taken, as follows: 

 
 1. Final Unrestricted Release:  When the Architect marks a submittal "No 

Exceptions Taken," the work covered by the submittal may proceed provided 
it complies with requirements of the contract documents.  Final payment 
depends on that compliance. 

 
 2. Final-But-Restricted Release:  When the Architect marks a submittal 

"Implement Exception Noted," the work covered by the submittal may 
proceed provided it complies with notations or corrections on the submittal 
and requirements of the contract documents.  Final payment depends on that 
compliance. 

 
 3. Returned for Resubmittal:  When the Architect marks a submittal "Not 

Approved, Revise and Resubmit," do not proceed with work covered by the 
submittal, including purchasing, fabrication, delivery or other activity.  Revise 
or prepare a new submittal according to the notations; resubmit without delay.  
Repeat if necessary to obtain different action mark. 

 



SECTION 01300 – SUBMITTALS  
   

SECTION 01300 – SUBMITTALS               01300 - 10 

a. Do not use, or allow others to use, submittals marked "Not Approved, 
Revise and Resubmit" at the project site or elsewhere where work is in 
progress. 

 b. When the submittal review action stamp is marked “Rejected”, do not 
proceed with that portion of the work covered by the submittal including, 
but not limited to, purchasing, fabrication, delivery or other activity.  Make 
a new submittal in accordance with the review notations on the submittal 
and resubmit without delay in the same manner and number as for the 
original submittal.  Resubmit as often as necessary as required to obtain 
an unrestricted or restricted release action.  “Rejected” review action 
stamp notation shall not be construed by the Contractor as a valid reason 
for an increase in contract time. 

 
4.  Other Action: Where a submittal is for information or record purposes or 

special processing or other activity, the Architect will return the submittal 
marked "Action Not Required." 

 
 C. Unsolicited Submittals:  The Architect will return unsolicited submittals to the 

sender without action. 
 
PART 2 – PRODUCTS  (Not Applicable) 
 
PART 3 – EXECUTION  (Not Applicable) 
 
 

END OF SECTION 01300 
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PART 1 - GENERAL 
 
1.1 THIS SECTION INCLUDES: 
 
 A. Schedule Submittal Requirements 
 
 B. Schedule Submittal Format 
 
 C. CPM Schedule Structural Requirements 
 
 D. Updating Schedules 
 

E. Schedule Revisions 
 

F. Time Extensions 
 

G. Three (3) Week Projection Schedule 
 
1.2 RELATED SECTIONS 
 
 A. Division 1 SECTION 01010 – SUMMARY OF WORK 
 
 B. Schedule of Values 
  
 C. Division 1 SECTION 01027 – APPLICATION FOR PAYMENT 
  
 D. Change Order Procedures 
  
 E. Division 1 SECTION 01300 – SUBMITTALS  
 
1.3 SCHEDULE SUBMITTAL REQUIREMENTS 
 

A. Submit, in duplicate, as described in Part 1.5 A., to the Owner and the Architect at 
the Pre-Construction Conference the following preliminary documents defining 
planned operations: 

 
1. Baseline Schedule  

 
B. The Architect and the Owner will review schedule submittals; such review shall not 

constitute an approval or acceptance of the Contractor’s construction means, 
methods, sequencing or its ability to complete the work in a timely manner. 

 
C. The preliminary documents will illustrate, at a minimum, a detailed baseline 

schedule for those activities commencing within the first ten (10) calendar days after 
the Notice to Proceed is issued by the Owner.   
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D. The Contractor shall submit the completed Baseline documents to the Architect 
within thirty (30) calendar days from the Notice of Award.  The schedules shall 
integrate the activities of the preliminary schedules, and include all activities 
required for contract completion. 

 
1. Within fifteen (15) calendar days after receipt of the complete Baseline 

Schedule, the Owner and Architect will communicate in writing their 
comments and concerns to the Contractor.  Within five (5) working days, the 
Contractor shall adjust the schedule and progress curve to incorporate 
comments from the Owner and Architect and resubmit.   

 
2. Upon Owner and Architect receipt and acknowledgment of revisions to the 

Baseline Schedule, it shall become part of the contract documents.  Payment 
to the Contractor shall be withheld until such schedule, satisfactory in form 
and substance to the Owner and Architect, has been received. 

 
E. Changes in logic and/or durations shall not be made without first noticing on the 

need to change with the Owner and Architect.  Changes will be accepted where they 
are reasonable.  Changes will be accepted or denied without liability.  Changes to 
simply accommodate a perception of still being on schedule will not be accepted.  At 
the discretion of the Architect and the Owner, the Baseline Schedule no longer 
represents the actual prosecution and progress of the work, the Architect and Owner 
will require a Recovery Schedule.  

 
 F. Failure to provide the required schedule information at the required times will result 

in denial of the relative portion of progress payments until such time that the 
schedule information is submitted in the correct format at the sole option of the 
Owner. 

 
1.4 SCHEDULE SUBMITTAL FORMAT 
 
 A. Follow the guidelines below when submitting a baseline, update, or projection 

schedule. 
 
  1. Required Diagrams:  
 

a. Gantt/Bar Chart or Time Scaled Logic Diagram; sheet size to be a 
maximum of 30 x 42 inches, organized by building and/or area, sorted 
by early start and early finish dates. 
 

   b. The formatting of the (hard copy submission) Baseline Schedule, 
schedule updates and three (3) week projection schedules shall 
include the following information (order and content of columns): 

 
    i. Activity Description 
    ii. Original Duration 
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    iii. Remaining Duration 
    iv. Percent Complete 
    v. Total Float 
    vi. Target Early Start (except on Baseline Schedule) 
    vii. Target Early Finish (except on Baseline Schedule) 
    viii. On all updates and projections, show Baseline Schedule as 

Target (with Target Early Start and Target Early Finish dates) 
    ix. Format title block to include (at a minimum) the Contractor’s 

name, school name, project number, file name, data date and 
run date. 

 
   c. The Contractor will be responsible for planning, scheduling, 

managing, and reporting the progress of the work in accordance with 
all of the specific methods and submittals described in this section. 

 
   d. The construction schedule shall be prepared by a competent 

scheduler, and used by the Contractor to plan, prosecute and 
coordinate the work in an orderly and expeditious manner.  The 
schedule will be used by the Owner and the Architect to evaluate 
progress and status at the various stages of the project, allocate 
funds, determine the impact of any changes to the Contract and 
establish the basis for progress payments. 

 
1.5 CPM SCHEDULE STRUCTURAL REQUIREMENTS 
 
 A. The following requirements have been defined in an effort to create consistency 

across all project schedules for purpose of analysis. 
 
  1. Structure of Schedule: 
 
   a. The schedule should be broken down into logical areas of work.  We 

suggest separate areas of the building and that sitework be divided 
into appropriate areas.  We expect to see, at a minimum, the following 
areas (where applicable): 

 
    i. Milestones     
    ii. Prepare & Issue Submittals     
    iii. Review Submittals    
    iv. Material Procurement & Delivery   
    v. On Site Work     
    vi. Off Site Work 
    vii. Area A 
    viii. Area B 
    ix. Area C 
    x. Area D 
    xi. Plant 
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    xii. Etc. 
   
  b. Tasks related to the submittal/procurement of material or equipment 

shall be included as separate activities in the project schedule.  
Examples of procurement activities include, but are not limited to: 

 
    i. Material/Equipment submittal preparation 
    ii. Submittal and approval of material/equipment 
    iii. Delivery of O&M manuals 
    iv. Material/equipment fabrication and delivery 
    v. Delivery of extra parts/extra stock/special tools 
    vi. Notification of Owner furnished materials/equipment delivery 

requirements  
    vii. Contractor’s original network diagram submittal shall become 

the Baseline Schedule, once it is found acceptable by the 
Owner.  The Baseline Schedule shall be duplicated and utilized 
as the Current Schedule and shown graphically over the 
Baseline. 

 
   c. Construction activities shall include at a minimum, but are not limited 

to: 
 
    i. Tasks corresponding to each specification section covered in 

the Specification Index in Divisions 2 through 16   
    ii. Tasks related to mobilization / demobilization 
    iii. Tasks related to Owner; Owner provide materials,  FFE 

delivery and setup, Move in prior to substantial and final 
completion 

    iii. The installation of temporary or permanent work by tradesman 
    iv. Testing and inspections of installed work by technicians, 

inspectors, or engineers 
    v. System utility outages and tie ins 
    vi. Start up and testing of equipment, commissioning of building 

and related systems 
    vii. Scheduling of specified manufacturer’s representatives 
    viii. Final clean up 
    ix. Training to be provided 
    x. Punch list completion 
    xi. Maintenance period 
    xii. Administrative tasks necessary to start, proceed with, 

accomplish or finalize the contract 
 
1.6 UPDATING SCHEDULES 
 

A. Updated Schedules shall accompany the monthly Application for Payment, reflecting 
progress since previous month’s submittal.  
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B. The schedule update shall show the status of all activities, including those in 

progress, completed or not started, indicated by start and finish dates, whether 
forecasted or actual, completion percentages based on time, original and remaining 
durations, any changes in network logic or activity durations and any other relevant 
information.  Refer to Part 1.8 for revisions to the Schedule.  

 
C. Identify activities modified since previous submittal, major changes in work, changes 

associated with approved Change Orders and any other identifiable changes.  
 

D. Actual start and finish dates shall not be automatically updated by default 
mechanisms that may be included in the CPM scheduling software system.  Actual 
start and actual finish dates on the CPM schedule shall match the dates of actual 
work accomplished in the field and not on projected completion dates.  Out of 
sequence progress (if applicable) shall be handled through Retained Logic, not the 
option of Progress override. 

 
E. With each updated schedule submission, the Contractor shall submit a brief 

narrative report, including descriptions of schedule revisions such as changes in 
network logic, planned activity start dates, duration or in the critical path.  The report 
will include a description of the amount of progress during the last month, a 
description of any problem areas, current or anticipated delays and their estimated 
schedule impacts.  In the narrative report, the Contractor shall provide explanation 
for any slippage in contractual completion or other milestone dates.  Additionally, the 
Contractor shall propose remedial measures necessary to recover any lost time, 
whether actual or forecasted.  Contractor shall take such additional steps as are 
necessary in order to effectively eliminate or minimize such delays and to comply 
with the contract schedule. 

 
1.7 SCHEDULE REVISIONS 
 

A. Updating the schedule to reflect actual progress made up to the data date of a 
schedule update shall not be considered revisions to the Baseline Schedule. 

 
B. If, as a result of a schedule update, it appears the baseline schedule no longer 

represents the actual prosecution and progress of the work, the Architect or Owner 
shall request a revised schedule from the Contractor.  The revision shall address the 
Contractor’s current construction plan for completing the work without impacting 
contract time and cost.  Approved  

 
revisions to the schedule shall be incorporated into the Baseline Schedule at the 
next schedule update submission. 

 
C. If the Architect or Owner recognizes at any time, regardless of, reason that the work 

has fallen behind the scheduled contract time, milestone, phase dates or for work 
activity on the latest schedule that indicates more than a critical five (5) day delay to 
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the project, the Contractor shall submit a written and documented Recovery 
Schedule within seven (7) calendar days of the Architect’s/Owner’s written request.  
The Contractor will document in the Recovery Schedule and narrative, all additional 
resources, including materials equipment and labor and modifications of operations 
which will be provided so as to meet the schedule.  The Contractor will provide all 
such additional resources and modifications of operations without additional cost to 
the Owner.  Such additional resources and modifications shall include but not be 
limited to: 

 
1. Required overtime for the Contractor’s personnel 

 
 2. Increased construction manpower in such quantities as will substantially 

eliminate the backlog of work and put the project back on schedule 
 
 3. Increase numbers of shifts per working day, working days per week or the 

amount of construction equipment or any combination of the foregoing which 
will put the project back on schedule 

 
 4. Reschedule activities to achieve the maximum practical concurrence of 

accomplishment of activities to put the project back on schedule 
 

5. Supplemental progress schedules detailing the specific operation changes 
instituted to regain the contract schedule 

 
The Contractor will implement the Recovery Schedule without additional cost to the 
Owner and provide for completion of the work in accordance with the remaining 
milestone dates without a time extension.  Should the logic and/or durations of the 
Recovery Schedule not receive acceptance of the Architect and the Owner, the 
Contractor is responsible to use concurrent operations, additional manpower, 
additional shifts, overtime, etc., including 24 hour production work day, seven (7) 
day work week operation, as required to put the project back on schedule at no 
additional cost to the Owner. 

 
D. The Contractor may also request revisions to the Baseline Schedule in the event the 

Contractor’s planning for the work is revised.  If the Contractor desires to make 
changes in the Baseline Schedule to reflect revisions in its method of operating and 
scheduling of the work, the Contractor shall notify the Architect and Owner in writing 
stating the reason for the proposed revisions and accompanied by a copy of the 
Contractor’s electronic CPM Schedule.  The revision shall address the Contractor’s 
current construction plan for completing the work without impacting contract time 
and cost.  Accepted revisions to the schedule shall be incorporated into the Baseline 
Schedule at the next schedule update submission. 

 
E. If changes in the method of operation and scheduling are desired, the Owner and/or 

Architect shall be notified in writing stating the reasons for the change.  If the Owner 
and/or Architect considers these changes to be of a major nature, the Contractor 
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may be required to revise and submit for acceptance, without additional cost to the 
Owner, the network diagrams and required sorts.  A change may be considered of a 
major nature if the estimated time required or actually used for an activity or the 
network logic is varied from the original plan to a degree that there is a reasonable 
doubt as to the effect on the contract completion date(s) (or phase completion 
dates).  Changes that affect activities with adequate float time shall be considered a 
major change when their cumulative effect could extend the contract completion 
dates. 

 
F. Use of float suppression techniques, such as: 

 
1. Preferential sequencing (arranging critical path through activities more 

susceptible to Owner and/or Architect caused delay); 
 

2. Special lead/lag logic restraints; 
 

3. Zero total or fee float constraints; 
 

4. Extended activity times, or imposing constraint dates other than as required 
by the contract;  

 
shall be cause for rejection of the project schedule or its updates.  The use of 
resource Leveling (or similar software features) used for the purpose of artificially 
adjusting activity durations to consume float and influence the critical path is 
expressly prohibited. 

 
G. Definitions of Float or Slack 

 
1. Free float is the length of time the start of an activity can be delayed without 

delaying the start of a successor activity. 
 

2. Total float is the length of time along a given network path that the actual 
start and finish of activity(ies) can be delayed without delaying the project 
completion date. 

 
3. Project float is the length of time between the Contractor’s early completion 

(or Substantial Completion) and the contract completion date. 
 

4. Project float is for the benefit of the project and for the mutual use of the 
Owner and the Contractor. 

5. Contractor’s non-work weather days bank of time activity shall not be defined 
as “Float or Slack” for this project.  It is Contractor time identified in item 
1.9.G which follows. 

 
H. Negative float will not be a basis for requesting time extensions.  Any extension of 

time will be addressed in accordance with item 1.9 Time Extensions.  Scheduled 
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completion dates(s) that extend beyond the contract (or phase) completion date(s) 
(evidenced by negative float) may be used in computation for assessment of 
payment withholdings. The use of this computation is not to be construed as a 
means of acceleration. 

 
1.8 TIME EXTENSIONS 
 

A. Extensions of time to the Contract may be granted only for delays to activities on the 
critical path that actually delay the project completion beyond the date of Substantial 
Completion or for delays to activities that transform that activity onto the critical path, 
and, as a result, delay completion beyond the contract Substantial Completion date. 

 
B. Seasonal weather conditions and resulting impacts shall be included in the planning 

and scheduling of all work influenced by wind, cold or warm weather, smoke, snow, 
and/or precipitation to ensure completion of all work within the Contract time.   
 
If all the work, or the portion(s) of the work which are the currently controlling 
operation(s), are suspended for weather so as not to prosecute the work, a time 
extension at the Owners discretion, may be awarded if the following conditions 
are satisfied 
 

a. The weather shall actually  be  the delay to the Substantial 
Completion Date of the project and the delay must be beyond the 
control and without the fault or negligence of Contractor; weather will 
be evaluated based on the original baseline schedule without 
revision if revision is the result of contractor performance; and 

 
b. The weather recorded by NOAA / NWS (WS Form: F6) website: 

(www.weather.gov/climate/index), Reno location or owner approved 
location of work  during the Contract  period shall be found to occur 
more frequently than the  weather normally recorded by NOAA / 
NWS to be anticipated is  documented more frequently occurring 
than 5 Year NOAA / NWS (WS Form: F6) Averages for all project 
locations; or 

 
c. Owner/Architect orders the stoppage or suspension of the work in 

the interest of public safety or health or due to specification 
requirements. 

 
Weather is defined for the purposes of this Contract to be compared to current 
recorded National Oceanic and Atmospheric Administration (NOAA) / National 
Weather Service Preliminary Local Climatological Data (WS FORM: F-6) for Station: 
Reno, Nevada, or for owner approved alternate project location, as follows: 
 

 PRECIPITATION  water equivalent of greater than or equal to 0.1 inch 

http://www.weather.gov/climate/index
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recorded for the 24-hour period, of the date, and /or  
 AVERAGE wind speed of greater than or equal to 20 miles per hour 

recorded for the 24-hour period for the date of occurrence. NOT 2 Minute 
Sustained or Gusts as recorded in (WS FORM:F6). 

 
The schedule of anticipated  weather delays is based on current National Oceanic 
and Atmospheric Administration (NOAA)  / National Weather Service (NWS) records 
kept as Preliminary Local Climatological Data (WS FORM: F-6) for Station: Reno, 
Nevada, (e.g. 5 Year NOAA / NWS (WS Form: F6) Averages) for all project 
locations and will constitute the baseline for the total Contract Time weather 
delay evaluations. Contractor’s CPM schedule shall be understood to include as a 
minimum, the amount of weather delay days lost in all Contractors’ weather 
dependent activities occurring during the activity. 

 
1.9 THREE (3) WEEK PROJECTION SCHEDULE 
 

A. As deemed necessary by the Owner or Architect, the Contractor shall provide a 
three (3) week detailed short interval schedule for each building story, and area of 
the work, at regularly scheduled progress meetings.  The format shall be satisfactory 
to the Owner and Architect. Short interval schedules shall be based upon the most 
current precedence Network Diagram and will indicate the actual progress achieved 
the previous week as well as the detailed activities scheduled for the next two (2) 
weeks and will show anticipated durations, start and completion dates for activities, 
and how the schedule tracks to the baseline schedule. All projection schedules shall 
be derived from the baseline schedule.  

 
PART 2 – PRODUCTS  (NOT USED)  
 
PART 3 – EXECUTION  (NOT USED)  
 
 

END OF SECTION 01310A 
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PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 
 A. Drawings and general provisions of the Contract, including all contract 

documents and addendums associated with this project shall apply to this 
section. 

 
1.2 SUMMARY 
 
 A. This section includes administrative and procedural requirements for quality 

control services. 
 
 B. Quality control services include inspections, tests and related actions, including 

reports performed by the Contractor, by independent agencies and by governing 
authorities.  They do not include contract enforcement activities performed by the 
Architect. 

 
 C. Inspection and testing services are required to verify compliance with 

requirements specified or indicated.  These services do not relieve the Contractor 
of responsibility for compliance with contract document requirements. 

 
D. Requirements of this section relate to customized fabrication and installation 

procedures, not production of standard products. 
 
 1. Specific quality control requirements for individual construction activities are 

specified in the sections that specify those activities.  Requirements in those 
sections may also cover production of standard products. 

 
 2. Specified inspections, tests and related actions do not limit the Contractor's 

quality control procedures that facilitate compliance with contract document 
requirements. 

 
 3. Requirements for the Contractor to provide quality control services required 

by the Architect, Owner or Authorities Having Jurisdiction (AHJ) are not 
limited by provisions of this section. 

 
 E. Related Sections:  The following sections contain requirements that relate to this 

section: 
 
 1. Division 1 SECTION 01045 – CUTTING AND PATCHING specifies 

requirements for repair and restoration of construction disturbed by inspection 
and testing activities. 

 
2. Division 1 SECTION 01300 – SUBMITTALS specifies requirements for 

development of a schedule of required tests and inspections. 
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1.3 RESPONSIBILITIES 
 

A. Owners Responsibilities:  Unless otherwise indicated as the responsibility of 
another identified entity, the Owner or Owners representatives/agents, project 
managers, QA/QC inspectors, coordinators etc. shall provide inspections, tests 
and other quality control services specified elsewhere in the contract documents 
and required by AHJ.   

 
1. Where individual sections specifically indicate that certain inspections, tests 

and other quality control services are the Contractor's responsibility, the 
Contractor shall employ and pay a qualified independent testing agency to 
perform quality control services.  Costs for these services are included in the 
contract sum. 

 
2. Where individual sections specifically indicate that certain inspections, tests 

and other quality control services are the Owner's responsibility, the Owner 
will employ and pay a qualified independent testing agency to perform those 
services. 

 
a. Where the Owner has engaged a testing agency for testing and inspecting 

part of the work and the Contractor is also required to engage an entity for 
the same or related element, the Contractor shall not employ the entity 
engaged by the Owner, unless agreed to in writing by the Owner. 

 
B. Retesting: The Contractor is responsible for retesting where results of 

inspections, tests or other quality control services prove unsatisfactory and 
indicate non-compliance with contract document requirements, regardless of 
whether the original test was the Contractor's responsibility. 

 
 1. The cost of retesting construction, revised or replaced by the Contractor, is 

the Contractor's responsibility where required tests performed on original 
construction indicated non-compliance with contract document requirements. 

 
 C. Associated Services: Cooperate with agencies performing required inspections, 

tests and similar services and provide reasonable auxiliary services as 
requested.  Notify the agency sufficiently in advance of operations to permit 
assignment of personnel.  Auxiliary services required include, but are not limited 
to, the following: 

 
 1. Provide access to the work. 
 
 2. Furnish incidental labor and facilities necessary to facilitate inspections and 

tests. 
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 3. Take adequate quantities of representative samples of materials that require 
testing or assist the agency in taking samples. 

 
 4. Provide facilities for storage and curing of test samples. 
 
 5. Deliver samples to testing laboratories. 
 
 6. Provide the agency with a preliminary design mix proposed for use for 

materials mixes that require control by the testing agency. 
 
 7. Provide security and protection of samples and test equipment at the project 

site. 
 

D. Duties of the Testing Agency: The independent agency engaged to perform 
inspections, sampling and testing of materials and construction specified in 
individual sections shall cooperate with the Architect and the Contractor in 
performance of the agency's duties.  The testing agency shall provide qualified 
personnel to perform required inspections and tests. 

 
 1. The agency shall notify the Architect and the Contractor promptly of 

irregularities or deficiencies observed in the work during performance of its 
services. 

 
 2. The agency is not authorized to release, revoke, alter or enlarge requirements 

of the contract documents or approve or accept any portion of the work. 
 
 3. The agency shall not perform any duties of the Contractor. 
 

E. Coordination:  Coordinate the sequence of activities to accommodate required 
services with a minimum of delay.  Coordinate activities to avoid the necessity of 
removing and replacing construction to accommodate inspections and tests. 

 
 1. The Contractor is responsible for scheduling times for inspections, tests, 

taking samples and similar activities.  The Contractor will also be responsible 
for standby charges from the Owner’s laboratory if they are due to a 
scheduling error by the Contractor. 

 
1.4 SUBMITTALS 
 

A. Unless the Contractor is responsible for this service, the independent testing 
agency shall submit a certified written report, in duplicate, of each inspection, test 
or similar service to the Architect.  If the Contractor is responsible for the service, 
submit a certified written report, in duplicate, of each inspection, test or similar 
service through the Contractor. 
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 1. Submit additional copies of each written report directly to the governing 
authority, when the authority so directs. 

 
2. Report Data:  Written reports of each inspection, test, or similar service 

include, but are not limited to, the following: 
 

a.  Date of issue 
b.  Project title and number 

 c. Name, address and telephone number of testing agency 
 d. Dates and locations of samples and tests or inspections 
     e. Names of individuals making the inspection or test 
 f. Designation of the work and test method 
 g. Identification of product and specification section 
 h. Complete inspection or test data 
 i. Test results and an interpretation of test results 
 j. Ambient conditions at the time of sample taking and testing 

k. Comments or professional opinion on whether inspected or tested work 
complies with the contract document requirements 

 l. Name and signature of laboratory inspector 
 m. Recommendations on retesting 
 
1.5 QUALITY ASSURANCE 
 

A. Qualifications for Service Agencies: Engage inspection and testing service 
agencies, including independent testing laboratories, that are prequalified as 
complying with the American Council of Independent Laboratories' 
Recommended Requirements for Independent Laboratory Qualification and that 
specialize in the types of inspections and tests to be performed. 

 
 1. Each independent inspection and testing agency engaged on the project shall 

be authorized by AHJ to operate in the State of Nevada. 
 
PART 2 - PRODUCTS  (Not Applicable) 
 
PART 3 - EXECUTION 
 
3.1 REPAIR AND PROTECTION 
 
 A. General:  Upon completion of inspection, testing, sample taking and similar 

services, repair damaged construction and restore substrates and finishes.  
Comply with the contract document requirements for Division 1 SECTION 01045 
– CUTTING AND PATCHING 

 
B. Protect construction exposed by or for quality control service activities and 

protect repaired construction. 
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 C. Repair and protection is the Contractor's responsibility, regardless of the 
assignment of responsibility for inspection, testing or similar services. 

 
  

 

END OF SECTION 01400 
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PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including all contract documents 
and addendums associated with this project shall apply to this section. 

 
1.2 SUMMARY 
 

A. This section includes administrative and procedural requirements governing the 
Contractor’s selection of products for use in the project. 

 
B. Related Sections: The following sections contain requirements that relate to this 

Section: 
 

1. Division 1 SECTION 01420 - REFERENCES specifies the applicability of 
industry standards to products specified. 

 
2. Division 1 SECTION 01300 – SUBMITTALS specifies requirements for submittal 

of the Contractor’s construction schedule and the submittal schedule. 
 

3. Division 1 SECTION 01631 – SUBSTITUTIONS specifies administrative 
procedures for handling requests for substitutions made after award of the 
contract. 

 
1.3 DEFINITIONS 
 

A. Definitions used in this section are not intended to change the meaning of other 
terms used in the contract documents such as Specialties, Systems, Structure, 
Finishes, Accessories and similar terms.  Such terms are self-explanatory and have 
well recognized meanings in the construction industry. 

 
1. Products are items purchased for incorporation in the work, whether purchased 

for the project or taken from previously purchased stock.  The term Product 
includes the terms Material, Equipment, System and terms of similar intent. 

 
a. Named Products are items identified by the Manufacturer’s product name, 

including make and model number or other designation, shown or listed in the 
Manufacturer’s published product literature that is current as of the date of the 
contract documents. 

 
b. Foreign Products as distinguished from domestic products are items 

substantially manufactured fifty percent [(50%) or more of value] outside the 
United States and its possessions.  Products produced or supplied by entities 
substantially owned [more than fifty percent (50%)] by persons who are not 
citizens of, nor living within, the United States and its possessions. 
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2. Materials are products substantially shaped, cut worked, mixed, finished, refined 

or otherwise fabricated, processed or installed to form a part of the work. 
 

3. Equipment is a product with operational parts, whether motorized or manually 
operated, that requires service connections, such as wiring or piping. 

 
1.4 SUBMITTALS 
 

A. Product List:  A list of products required is included at the end of this section.  
Prepare a schedule in tabular form showing each product listed.  Include the 
Manufacturer’s name and proprietary product names for each item listed. 

 
1. Coordinate product list with the Contractor’s construction schedule and the 

schedule of submittals. 
 

2. Form:  Prepare product list with information on each item tabulated under the 
following column headings: 

 
a. Related Specification Section Number 
b. Generic name used in the contract documents 
c. Proprietary Name, Model Number and similar designations 
d. Manufacturer’s Name and Address 
e. Supplier’s Name and Address 
f. Installer’s Name and Address 
g. Projected Delivery Date or time span of delivery period 

 
3. Initial Submittal:  Within thirty (30) days after date of commencement of the work, 

submit three (3) copies of an initial product list.  Provide a written explanation for 
omissions of data and for known variations from the contract requirements. 

 
a. At the Contractor’s option, the initial submittal may be limited to product 

selections and designations that must be established early in the contract 
period. 

 
4. Completed List:  Within sixty (60) days after date of commencement of work, 

submit three (3) copies of the completed product list.  Provide a written 
explanation for omissions of data and for known variations from the contract 
requirements.   

 
5. Architect’s Action:  The Architect will respond in writing to Contractor within two 

(2) weeks of receipt of the completed product list.  No response within this period 
constitutes no objection to listed manufacturers or products but does not 
constitute a waiver of the requirement that products comply with the contract 
documents.  The Architect’s response will include a list of unacceptable product 
selections containing a brief explanation of reasons for this action. 
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1.5 QUALITY ASSURANCE 
 

A. Source Limitations:  To the fullest extent possible, provide products of the same kind 
from a single source. 

 
1. When specified products are available only from sources that do not, or cannot, 

produce a quantity adequate to complete project requirements in a timely 
manner, consult with the Architect to determine the most important product 
qualities before proceeding. Qualities may include attributes, such as visual 
appearance, strength, durability or compatibility. When a determination has been 
made select products from sources producing products that possess these 
qualities to the fullest extent possible. 

 
B. Compatibility of Options: When the Contractor is given the option of selecting 

between two (2) or more products for use on the project, the product selected shall 
be compatible with products previously selected, even if previously selected 
products were also options. 

 
1. Each Prime Contractor is responsible for providing products and construction 

methods that are compatible with products and construction methods of other 
prime or separate contactors. 

 
2. If a dispute arises between Prime Contractors over concurrently selectable, but 

incompatible products, the Architect will determine which products shall be 
retained and which are incompatible and must be replaced. 

 
C. Foreign Product Limitations:  Except under one or more of the following conditions, 

provide domestic products, not foreign products, for inclusion in the work: 
 

1. No available domestic product complies with the contract documents. 
 

2. Domestic products that comply with the contract documents are available only at 
prices or terms substantially higher than foreign products that comply with the 
contract documents. 

 
D. Nameplates:  Except for required labels and operating data, do not attach or imprint 

manufacturers or producer’s nameplate or trademarks on exposed surfaces of 
products that will be exposed to view in occupied spaces or on the exterior. 

 
1. Labels:  Locate required product labels and stamps on concealed surfaces, or 

where required for observation after installation, on accessible surfaces that are 
not conspicuous. 

 
2. Equipment Nameplates:  Provide a permanent nameplate on each item of 

service connected or power operated equipment.  Locate on an easily accessible 
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surface that is inconspicuous in occupied spaces.  The nameplate shall contain 
the following information and other essential operating data: 

 
a. Name of Product and Manufacturer 
b. Model and Serial Number 
c. Capacity 
d. Speed 
e. Ratings 

 
1.6 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver, store and handle products according to the Manufacturer’s 
recommendations, using means and methods that will prevent damage, deterioration 
and loss, including theft. 

 
1. Schedule delivery to minimize long term storage at the site and to prevent 
 overcrowding of construction spaces. 

 
2. Coordinate delivery with installation time to assure minimum holding time for 

items that are flammable, hazardous, easily damaged or sensitive to 
deterioration, theft and other losses. 

 
3. Deliver products to the site in an undamaged condition in the manufacturer’s 

original sealed container or other packaging system, complete with labels and 
instructions for handling, storing, unpacking, protecting and installing. 

 
4. Inspect products upon delivery to ensure compliance with the contract 

documents and to ensure that products are undamaged and properly protected. 
 

5. Store products at the site in a manner that will facilitate inspection and 
measurement of quantity or counting of units. 

 
6. Store heavy materials away from the project structure in a manner that will not 

endanger the supporting construction. 
 

7. Store products subject to damage by the elements above ground, under cover in 
a weather tight enclosure, with ventilation adequate to prevent condensation.  
Maintain temperature and humidity within range required by manufacturer’s 
instructions. 

 
PART 2 – PRODUCTS 
 
2.1 PRODUCT SELECTION 
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A. General Product Requirements:  Provide products that comply with the contract 
documents that are undamaged and, unless otherwise indicated, new at the time of 
installation. 

 
1. Provide products complete with accessories, trim, finish, safety guards, and other 

devices and details needed for a complete installation and the intended use and 
effect. 

 
2. Standard Products:  Where available, provide standard products of types that 

have been produced and used successfully in similar situations on other projects. 
 

B. Product Selection Procedures: The contract documents and governing regulations 
govern product selection. Procedures governing product selection include the 
following: 

 
1. Proprietary Specification Requirements:  Where specifications name only a 

single product or manufacturer, provide the product indicated. No substitutions 
will be permitted. 

 
2. Semi Proprietary Specification Requirements:  Where specifications name two 

(2) or more products or manufacturers, provide one (1) of the products indicated.  
No substitutions will be permitted. 

 
a. Where specifications specify products or manufactures by name, 

accompanied by the term “or equal” or “or approved equal.”  Comply with the 
contract document provisions concerning Substitutions to obtain approval for 
use of an unnamed product. 

 
3. Non-Proprietary Specifications:  When specifications list products or 

manufacturers that are available and may be incorporated in the work, but do not 
restrict the Contractor to use of these products only, the Contractor may propose 
any available product that complies with contract requirements.  Comply with 
contract document provisions concerning Substitutions to obtain approval for use 
of an unnamed product. 
 

4. Descriptive Specification Requirements:  Where specifications describe a product 
or assembly, listing exact characteristics required, with or without use of a brand 
or trade name, provide a product or assembly that provides the characteristics 
and otherwise complies with contract requirements. 

 
5. Performance Specification Requirements: Where specifications require 

compliance with performance requirements, provide products that comply with 
these requirements and are recommended by the manufacturer for the 
application indicated. 
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a. Manufacturer’s recommendations may be contained in published product 
literature or by the Manufacturer’s Certification of Performance. 

 
6. Compliance with Standards, Codes, and Regulations: Where specifications only 

require compliance with an imposed code, standard or regulation, select a 
product that complies with the standards, codes or regulations specified.  
 

7. Visual Matching:  Where specifications require matching an established sample, 
the Architect’s decision will be final on whether a proposed product matches 
satisfactorily. 

 
a. Where no product available within the specified category matches 

satisfactorily and complies with other specified requirements, comply with 
provisions of the contract documents concerning Substitutions for selection of 
a matching product in another product category. 

 
8. Visual Selection: Where specified product requirements include the phrase “…as 

selected from Manufacturer’s standard colors, patterns, textures…” or a similar 
phrase, select a product and Manufacturer that comply with other specified 
requirements.  The Architect will select the color, pattern and texture from the 
product line selected. 

 
9. Allowances:  Refer to individual specification sections and Allowance provisions 

in Division 1 for allowances that control product selection and for procedures 
required for processing such selections. 

 
PART 3 – EXECUTION 
 
3.1 INSTALLATION OF PRODUCTS 
 

A. Comply with Manufacturer’s instructions and recommendations for installation of 
products in the applications indicated.  Anchor each product securely in place, 
accurately located and aligned with other work.  

 
1. Clean exposed surfaces and protect as necessary to ensure freedom from 

damage and deterioration at time of Substantial Completion. 
 
 

END OF SECTION 01600 
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PART 1 - GENERAL 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including  all bid documents and 
addendums associated with this project shall apply to this section. 

 
1.2  SUMMARY 
 

A. This Section includes administrative and procedural requirements for handling 
requests for substitutions made after award of the Contract. 

 
B. Related Sections:  The following sections contain requirements that relate to this 

Section: 
 

1. Division 1 SECTION 01420 - REFERENCES specifies the applicability of 
industry standards to products specified. 

 
2. Division 1 SECTION 01300 - SUBMITTALS specifies requirements for submitting 

the Contractor's Construction Schedule and the Submittal Schedule. 
 
1.3  DEFINITIONS 
 

A. Definitions in this article do not change or modify the meaning of other terms used in 
the contract documents. 

 
B. Substitutions:  Changes in products, materials, equipment, and methods of 

construction required by the contract documents proposed by the Contractor after 
award of the Contract are considered to be requests for substitutions.  The following 
are not considered to be requests for substitutions: 

 
1. Substitutions requested during the bidding period, and accepted by addendum 

prior to award of the Contract, are included in the contract documents and are 
not subject to requirements specified in this section for substitutions. 

 
2. Revisions to the Contract Documents requested by the Owner or Architect. 

 
3. Specified options of products and construction methods included in the contract 

documents. 
 

4. The Contractor's determination of and compliance with governing regulations and 
orders issued by governing authorities. 

 
1.4  SUBMITTALS 
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A. Substitution Request Submittal:  The Architect will consider requests for substitution 
if received within sixty (60) days after commencement of the work.  Requests 
received more than sixty (60) days after commencement of the work may be 
considered or rejected at the discretion of the Architect. 

 
1. Submit three (3) copies of each request for substitution for consideration.  Submit 

requests in the form and according to procedures required for change-order 
proposals and include the Product Evaluation Questionaire (CP-F116) found 
within these bid documents. 

 
2. Identify the product or the fabrication or installation method to be replaced in 

each request. Include related specification section and drawing numbers. 
 
3. Provide complete documentation showing compliance with the requirements for 

substitutions, and the following information, as appropriate: 
 

a. Coordination information, including a list of changes or modifications needed 
to other parts of the work and to construction performed by the Owner and 
separate contractors, that will be necessary to accommodate the proposed 
substitution. 

 
b. A detailed comparison of significant qualities of the proposed substitution with 

those of the work specified.  Significant qualities may include elements, such 
as performance, weight, size, durability, and visual effect. 

 
c. Product Data, including drawings and descriptions of products and fabrication 

and installation procedures. 
 

d. Samples, where applicable or requested. 
 

e. A statement indicating the substitution's effect on the Contractor's 
Construction Schedule compared to the schedule without approval of the 
substitution.  Indicate the effect of the proposed substitution on overall 
Contract Time. 

 
f. Cost information, including a proposal of the net change, if any in the Contract 

Sum. 
 

g. The Contractor's certification that the proposed substitution conforms to 
requirements in the Contract Documents in every respect and is appropriate 
for the applications indicated. 

 
h. The Contractor's waiver of rights to additional payment or time that may 

subsequently become necessary because of the failure of the substitution to 
perform adequately. 
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4. Architect's Action:  If necessary, the Architect will request additional information 
or documentation for evaluation within one (1) week of receipt of a request for 
substitution.  The Architect will notify the Contractor of acceptance or rejection of 
the substitution within three (3) weeks of receipt of the request, or two (2) weeks 
of receipt of additional information or documentation, whichever is later. 
Acceptance will be in the form of a change order. 

 
a. Use the product specified if the Architect cannot make a decision on the use 

of a proposed substitute within the time allocated. 
 
PART 2 - PRODUCTS 
 
2.1  SUBSTITUTIONS 
 

A. Conditions:  The Architect will receive and consider the Contractor's request for 
substitution when one or more of the following conditions are satisfied, as 
determined by the Architect.  If the following conditions are not satisfied, the 
Architect will return the requests without action except to record noncompliance with 
these requirements. 

 
1. Extensive revisions to the contract documents are not required. 

 
2. Proposed changes are in keeping with the general intent of the contract 

documents. 
 

3. The request is timely, fully documented, and properly submitted. 
 

4. The specified product or method of construction cannot be provided within the 
Contract Time. The Architect will not consider the request if the product or 
method cannot be provided as a result of failure to pursue the work promptly or 
coordinate activities properly. 

 
5. The request is directly related to an “or-equal” clause or similar language in the 

contract documents. 
 

6. The requested substitution offers the Owner a substantial advantage, in cost, 
time, energy conservation, or other considerations, after deducting additional 
responsibilities the Owner must assume.  The Owner's additional responsibilities 
may include compensation to the Architect for redesign and evaluation services, 
increased cost of other construction by the Owner, and similar considerations. 

 
7. The specified product or method of construction cannot receive necessary 

approval by a governing authority, and the requested substitution can be 
approved. 
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8. The specified product or method of construction cannot be provided in a manner 
that is compatible with other materials and where the Contractor certifies that the 
substitution will overcome the incompatibility. 

 
9. The specified product or method of construction cannot be coordinated with other 

materials and where the Contractor certifies that the proposed substitution can 
be coordinated. 

 
 10. The specified product or method of construction cannot provide a warranty 

required by the contract documents and where the Contractor certifies that the 
proposed substitution provides the required warranty. 

 
B. The Contractor's submittal and the Architect's acceptance of shop drawings, product 

data, or samples for construction activities not complying with the contract 
documents do not constitute an acceptable or valid request for substitution, nor do 
they constitute approval. 

 
PART 3 - EXECUTION  (Not Applicable) 
 
 

END OF SECTION 01631 
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PRODUCT EVALUATION QUESTIONNAIRE 
 
 
 
When proposing to substitute products for those specified or proposing a product to meet a 
specified performance standard, please furnish the following information to assist the Owner 
and Architect in evaluating the proposed product. 
 
 
 
Bid/Quote #:  __________________________________________________________ 
 
Project:  ______________________________________________________________  
 
Specification Section:  __________________   
 
Division:_____________________________   
  
Article #:  ____________________________ 
 
Name of Product:  ______________________________________________________ 
 
Manufacturer's Name and Address:  ________________________________________ 
 
_____________________________________________________________________ 
 

1. Attach manufacturer's complete technical data and all information relating to limitations 
of the product information requiring further testing be deemed necessary by the 
Architect, the cost of the prescribed test shall be borne by the Contractor.  Contractor 
shall send product samples upon request. 

 
2. Attach a list of projects where comparable use has been made of this product.  List the 

name and location of the project, name of Owner or Architect, Engineer, General 
Contractor, and Subcontractor (if applicable), and the year installed. 

 
3. List any problems encountered with this product on projects where it has been used.  

What corrective measures were required? 
 

4. Provide a detailed comparison of the proposed substitute product with that of the 
specified product.  Differences are to be highlighted and called out. 

 
5. Submit a detailed specification, conforming to the format of the technical specifications 

herein contained, tailored to this project for installation of this product. 
 

6. Will the services of an expert field representative be furnished to supervise the 
installation of this product? 
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7. Describe maintenance requirements for this product and availability of expert repair 

service, if needed.  
 

8. Will the proposed substitution result in a change in Contract price or time of completion?  
If so, submit itemization of price change and explain effect on time of completion. 

 
9. Will the use of the proposed product necessitate a change in the contract drawings or 

specifications? 
 

10. Will the use of this product necessitate the payment of any license fees or royalties? 
 

11. Furnish information establishing financial responsibility of the manufacturer.  (Number of 
years in business, volume of business, Dunn & Bradstreet rating, etc.) 

 
12. The Contractor certifies that he or she understands the conditions of use to which this 

product will be put and he/she warrants this product as stipulated in the General 
Conditions. 

 
 
 
_______________________________________ 
Name of Contractor 
 
 
 
_______________________________________ 
Signature of Officer, Owner or Partner 
 
 
 
_______________________________________ 
Date 
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PART 1 - GENERAL 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including  all bid documents and 
addendums associated with this project shall apply to this section. 

 
1.2  SUMMARY 
 

A. This section includes administrative and procedural requirements for Contract 
closeout including, but not limited to, the following: 

 
1. Inspection Procedures 
 
2. Submittal of Project Record Document 
 
3. Submittal of Operation and Maintenance Manual 
 
4. Submittal of Warranties 
 
5. Final Cleaning 
 
6. Submittal of Regulated Systems [ACBM (Asbestos Containing Building Materials) 

& Lead] Closeout Documents 
 
7. Submittal of any Final Prevailing Wage Reports 

 
B. Closeout requirements for specific construction activities are included in the 

appropriate sections in Divisions 2 through 16. 
 
1.3  SUBSTANTIAL COMPLETION 
 

A. Preliminary Procedures:  Before requesting inspection for certification of Substantial 
Completion, complete the following. List exceptions in the request. 

 
1. In the Application for Payment that coincides with, or first follows, the date 

Substantial Completion is claimed, show one hundred percent (100%) 
completion for the portion of the work claimed as substantially complete. 

 
a. Include supporting documentation for completion as indicated in these 

Contract Documents and a statement showing an accounting of changes to 
the contract sum. 

 
b. If one hundred percent (100%) completion cannot be shown, include a list of 

incomplete items, the value of incomplete construction, and reasons the work 
is not complete. 
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c. Provide a list of all warranties, provide warranty duration, complete contract 

information of firm, and name of individual who will be performing work – post 
one (1) year. extended warranties will be submitted on a separate spread 
sheet within the closeout documents in the following format. Specification #, 
Company responsible for performing the warranty work, Local contact for 
responsible individual, phone number and email address, warranty 
description, warranty period, warranty start and end dates.  

 
2. Advise the Owner of pending insurance changeover requirements. 

 
3. Submit specific warranties, workmanship bonds, maintenance agreements, final 

certifications, and similar documents. 
 
4. Obtain and submit releases enabling the Owner unrestricted use of the work and 

access to services and utilities.   
 
5. Include occupancy permits, operating certificates, and similar releases. 
 
6. Submit record drawings, maintenance manuals, final project photographs, 

damage or settlement surveys, property surveys, and similar final record 
information. 

 
7. Submit all required training meeting minutes and video recordings of all training 

courses. 
 

8. Deliver tools, spare parts, extra stock, and similar items. 
 

9. Make final changeover of permanent locks and transmit keys to the Owner.  
Advise the Owner's personnel of changeover in security provisions. 

 
 10. Complete startup testing of systems and videoed training instruction of/for the 

Owner's Operation and Maintenance personnel.   
 

 11. Discontinue and remove temporary facilities from the site, along with mockups, 
construction tools, and similar elements. 

 
      12. Complete final clean-up requirements, including touch up painting. 
 

 13. Touch-up and otherwise repair and restore marred, exposed finishes. 
 
 14. Provide Contractor furnished fixtures, furnishings, and equipment individually 

valued over $5,000 including description, manufacturer model and serial number, 
location at site, and specific value for equipment.   
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B. Inspection Procedures:  On receipt of a request for inspection, the Architect will 
either proceed with inspection or advise the Contractor of unfilled requirements. The 
Architect will prepare the Certificate of Substantial Completion following inspection 
or advise the Contractor of construction that must be completed or corrected before 
the certificate will be issued. 

 
1. The Architect will repeat inspection when requested and assured that the work is 

substantially complete. 
 

2. Results of the completed inspection will form the basis of requirements for final 
acceptance. 

 
3. The cost for any Architectural services for reinspection is the Contractor’s sole 

responsibility. 
 

1.4  FINAL ACCEPTANCE 
 

A. Preliminary Procedures:  Before requesting final inspection for certification of final 
acceptance and final payment, complete the following.  List exceptions in the 
request. 

 
1. Submit the final payment request with releases and supporting documentation 

not previously submitted and accepted.  Include insurance certificates for 
products and completed operations where required. 

 
2. Submit an updated final statement, accounting for final additional changes to the 

Contract Sum. 
 
3. Submit a certified copy of the WCSD’s, Architect's & Engineer’s final inspection 

lists of items to be completed or corrected, endorsed, and dated by the Architect.  
The certified copy of the list shall state that each item has been completed or 
otherwise resolved for acceptance and shall be endorsed and dated by the 
Architect. 

 
4. Submit consent of surety to final payment. 
 
5. Submit a final liquidated damages settlement statement. 

 
6. Submit evidence of final, continuing insurance coverage complying with 

insurance requirements. 
 

7. Submit final meter readings for utilities, a measured record of stored fuel, and 
similar data as of the date of Substantial Completion or when the Owner took 
possession of and assumed responsibility for corresponding elements of the 
work. 
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B. Reinspection Procedure:  The Architect will reinspect the work upon receipt of notice 
that the work, including inspection list items from earlier inspections, has been 
completed, except for items whose completion is delayed under circumstances 
acceptable to the Architect. 

 
1. Upon completion of reinspection, the Architect will prepare a Certificate of Final 

Acceptance.  If the work is incomplete, the Architect will advise the Contractor of 
work that is incomplete or of obligations that have not been fulfilled but are 
required for final acceptance. 

 
2. If necessary, reinspection will be repeated.   

 
1.5  RECORD DOCUMENT SUBMITTALS 
 

A. General:  Do not use record documents for construction purposes.  Protect record 
documents from deterioration and loss in a secure, fire-resistant location.  Provide 
access to record documents for the Architect's reference during normal working 
hours. 

 
B. Record Drawings:  Maintain a clean, undamaged set black line white prints of 

Contract Drawings and Shop Drawings or continuous live electronic as built 
drawings with appropriate mark ups.  Mark the set to show the actual installation 
where the installation varies from the work as originally shown.  Mark which drawing 
is most capable of showing conditions fully and accurately.  Where Shop Drawings 
are used, record a cross reference at the corresponding location on the Contract 
Drawings.  Give particular attention to concealed elements that would be difficult to 
measure and record at a later date. At the conclusion of the project, this record set 
of prints shall be submitted to the Architect for his/her review and comment. If the 
record set of prints is found to be complete and accurate, the prints shall be returned 
to the Contractor for submittal to the Owner with other closeout documents.   

 
Record drawings must be reviewed and approved prior to each pay request by the 
Owner’s representative.  The drawings should reflect the work that has been 
accomplished during the time period of the pay request.  Lack of record drawings 
approval at the time of submittal of a pay request will result in a potential delay in the 
processing of the pay request.  

 
1. Mark record sets with red erasable pencil or electronic.  Use other colors to 

distinguish between variations in separate categories of work. 
 
2. Mark new information that is important to the Owner but was not shown on 

Contract Drawings or Shop Drawings. 
 

3. Note related change order numbers where applicable. 
 

4. Organize record drawing sheets into manageable sets.   
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5. Provide one Bound set of record drawings with durable paper cover sheets; print 

suitable titles, dates and other identification on the cover of each set. 
 

6. . Provide record drawings using electronic media, including one PDF and one Auto 
Cad compatible.  Original media will be provided for Contractor to make required 
record drawing notations. 

 
C. Record Specifications:  Maintain one complete copy of the Project Manual, including 

addenda.  Include with the Project Manual, one copy of other written construction 
documents, such as Change Orders and modifications issued in printed form during 
construction.  

 
Record specifications must be reviewed and approved prior to each pay request by 
the Owner’s representative.  The specifications should reflect the work that has been 
accomplished during the time period of the pay request.  Lack of record specification 
approval at the time of submittal of a pay request will result in a potential delay in the 
processing of the pay request. 

 
1. Mark these documents to show substantial variations in actual work performed in 

comparison with the text of the specifications and modifications. 
 

2. Give particular attention to substitutions and selection of options and information 
on concealed construction that cannot otherwise be readily discerned later by 
direct observation. 

 
3. Note related record drawing information and product data. 

 
4. Upon completion of the work, submit an electronic record specifications to the 

Architect for the Owner's records. 
 

D. Record Product Data:  Maintain one (1) copy of each Product Data submittal.  Note 
related Change Orders and markup of record drawings and specifications. 

 
1. Mark these documents to show significant variations in actual work performed in 

comparison with information submitted.  Include variations in products delivered 
to the site and from the manufacturer's installation instructions and 
recommendations. 
 

2. Give particular attention to concealed products and portions of the work that 
cannot otherwise be readily discerned later by direct observation. 
 

3. Upon completion of markup, submit complete set of record Product Data to the 
Architect for the Owner's records. 
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E. Record Sample Submitted:  Immediately prior to Substantial Completion, the 
Contractor shall meet with the Architect and the Owner's personnel at the project site 
to determine which samples are to be transmitted to the Owner for record purposes.  
Comply with the Owner's instructions regarding delivery to the Owner's sample 
storage area. 

 
F. Miscellaneous Record Submittals:  Refer to other specification sections for 

requirements of miscellaneous record keeping and submittals in connection with 
actual performance of the work.  Immediately prior to the date or dates of Substantial 
Completion, complete miscellaneous records and place in good order.  Identify 
miscellaneous records properly and bind or electronic file, ready for continued use 
and reference. Submit to the Architect for the Owner's records. 

 
G. Maintenance Manuals:  Organize operation and maintenance data into suitable sets 

of manageable size.  Bind 2 copies (1 hard copy / 1 electronic) properly indexed 
data in individual, heavy duty, 2-inch, 3-ring, vinyl covered binders, with pocket 
folders for folded sheet information.  Mark appropriate identification on front and 
spine of each binder.  Include the following types of information: 

 
1. Emergency instructions 
 
2. Spare parts list 
 
3. Copies of warranties 
 
4. Wiring diagrams 
 
5. Recommended turn around cycles 
 
6. Inspection procedures 
 
7. Shop Drawings and Product Data 
 
8. Fixture lamping schedule 
 
9.  Any other applicable information 

 
H. Warranty Manuals:  organize warranty data into suitable set of manageable size, Bind 1 
copy and 1 electronic properly indexed in individual, heavy duty 3 ring binder. Mark 
appropriate identification on front and spine. Include the following types of information: 

 
1. All products with extended warranties beyond 1 year, including duration (start and 

end date, similar to what is described in 1.3, A, 1,c) 
 
2. Manufacturer 
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3. Model / Serial where applicable 
 
4. Manufacturer contact information 

 
I. Provide one complete download of all Procore Files properly organized and linked in 

PDF versions. Contractor to ensure original Procore file and documentation remains 
in place on Procore for use by owner. Owner shall instruct the contractor of the 
proper file structure 

 
 
PART 2 - PRODUCTS   (Not Applicable) 
 
PART 3 - EXECUTION 
 
3.1  CLOSEOUT PROCEDURES 
 

A. Operation and Maintenance Instructions:  Arrange for each installer of equipment 
that requires regular maintenance to meet with the Owner's personnel to provide 
instruction in proper operation and maintenance.  Film Document each training and 
demonstration. Provide instruction by manufacturer's representatives if installers are 
not experienced in operation and maintenance procedures.  Include a detailed 
review of the following items: 

 
1. Maintenance manuals 
 
2. Record documents 
 
3. Spare parts and materials 
 
4. Tools 
 
5. Lubricants 
 
6. Fuels 
 
7. Identification systems 
 
8. Control sequences 
 
9. Hazards 
 

 10. Cleaning 
 

 11. Warranties and bonds 
 

 12. Maintenance agreements and similar continuing commitments 
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B. As part of instruction for operating equipment, demonstrate the following procedures: 

 
1. Start-up 
 
2. Shut down 
 
3. Emergency operations 
 
4. Noise and vibration adjustments 
 
5. Safety procedures 
 
6. Economy and efficiency adjustments 
 
7. Effective energy utilization 

 
 
 

END OF SECTION 01700 
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PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including all contract documents 
and addendums associated with this project shall apply to this section. 

 
1.2 SUMMARY 
 

A. This section includes administrative and procedural requirements for final cleaning at 
Substantial Completion. 

 
B. Related Sections:  The following sections contain requirements that relate to this 

Section: 
 

1. Division 1 SECTION 01500 – CONSTRUCTION FACILITIES AND TEMPORARY 
CONTROLS specifies general cleanup and waste removal requirements. 

 
2. Division 1 SECTION 1700 – CONTRACT CLOSEOUT specifies general contract 

closeout requirements. 
 

3. Special cleaning requirements for specific construction elements are included in 
appropriate sections of Divisions 2 through 16. 

 
C. Multiple Prime Contracts:  Each Prime Contractor is responsible for final cleaning 

their own work. The Contractor for General Construction is responsible for 
coordinating final cleaning of an area or piece of equipment where more than one (1) 
Prime Contractor is involved. 

 
D. Environmental Requirements: Conduct cleaning and waste disposal operations in 

compliance with local laws and ordinances.  Comply fully with federal and local 
environmental and antipollution regulations. 

 
1. Do not dispose of volatile wastes, such as mineral spirits, oil, or paint thinner, in 

storm or sanitary drains. 
 

2. Burning or burying of debris, rubbish, or other waste material on the premises is 
not permitted. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the 
manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents 
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that are potentially hazardous to health or property or that might damage finished 
surfaces. 

 
PART 3 - EXECUTION 
 
3.1 FINAL CLEANING 
 

A. General: Provide final-cleaning operations to all work spaces and any adjacent 
spaces affected by the work performed. Employ experienced workers or professional 
cleaners for final cleaning.  Clean each surface or unit of Work to the condition 
expected from a commercial building cleaning and maintenance program.  Comply 
with manufacturer's instructions. 

 
B. Complete the following cleaning operations before requesting inspection for 

certification of Substantial Completion for the entire Project or a portion of the 
Project. 

 
1. Clean the Project Site, yard and grounds, in areas disturbed by construction 

activities, including landscape development areas, of rubbish, waste material, 
litter, and foreign substances. 

 
2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor 

paved to a smooth, even-textured surface. 
 

3. Remove petrochemical spills, stains, and other foreign deposits. 
 

4. Remove tools, construction equipment, machinery, and surplus material from the 
site. 

 
5. Remove snow and ice to provide safe access to the building. 

 
6. Clean exposed exterior and interior hard surfaced finishes to a dirt free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces. Restore reflective surfaces to their original 
condition. Wax any required flooring to the District standard. 

 
7. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar 
spaces. 

 
8. Broom clean concrete floors in unoccupied spaces. 

 
9. Vacuum clean carpet and similar soft surfaces, removing debris and excess nap.  

Shampoo, if required. 
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 10. Clean transparent materials, including mirrors and glass in doors and windows.  
Remove glazing compounds and other substances that are noticeable vision-
obscuring materials. Replace chipped or broken glass and other damaged 
transparent materials. Polish mirrors and glass, taking care not to scratch 
surfaces. 

 
 11. Remove labels that are not permanent labels. 

 
 12. Touch up and otherwise repair and restore marred, exposed finishes and 

surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or 
restored or that already show evidence of repair or restoration. 

 
a. Do not paint over "UL" and similar labels, including mechanical and electrical 

nameplates. 
 

 13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and 
similar equipment.  Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

 
 14. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 
 

 15. Replace disposable air filters and clean permanent air filters.  Clean exposed 
surfaces of diffusers, registers, and grills. 

 
 16. Clean ducts, blowers, and coils if units were operated without filters during 

construction. 
 

 17. Clean food-service equipment to a sanitary condition, ready and acceptable for 
its intended use. 

 
 18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs and defective and noisy starters in fluorescent and 
mercury vapor fixtures. 

 
 19. Leave the Project clean and ready for occupancy. 

 
C. Pest Control:  Engage an experienced, licensed exterminator to make a final 

inspection and rid the Project of rodents, insects, and other pests.  Comply with 
regulations of local authorities.  This section is only applicable for a new facility or an 
addition to an existing facility. 

 
D. Removal of Protection:  Remove temporary protection and facilities installed during 

construction to protect previously completed installations during the remainder of the 
construction period. 

 



SECTION 01710 - FINAL CLEANING 
   

SECTION 01710 - FINAL CLEANING               01710 - 4 

E. Compliances:  Comply with regulations of Authorities Having Jurisdiction and safety 
standards for cleaning.  Do not burn waste materials. Do not bury debris or excess 
materials on the Owner's property. Do not discharge volatile, harmful, or dangerous 
materials into drainage systems. Remove waste materials from the site and dispose 
of lawfully. 
 
1. Where extra materials of value remain after completion of associated Work, they 

become the Owner's property.  Dispose of these materials as directed by the 
Owner. 

 
 

END OF SECTION 01710 
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