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SECTION 00090 - NOTICE TO CONTRACTORS

Sealed bids for the Replacement of Play Structure at Natchez Elementary School will
be received by the Washoe County School District’'s (WCSD) Purchasing Department
located at the Brown Center 14101 Old Virginia Road, Room #0, Reno, NV 89521, until
2:00 p.m., (Local Time) on June 27, 2025. The bids will be opened publicly viaa TEAMS
Meeting at 2:30 pm (local time).

Join the meeting now
Meeting ID: 294 582 551 647 7
Passcode: PrfMG9kH

Scope of Work: Demolition of designated play equipment. Regrade and apply
matching soil and decomposed granite (DG) in play areas. Install new play
structures, boarders, ramps, and play bark as drawn and specified.

Contractors desiring to bid on this work shall be contractors presently licensed by the
Nevada State Contractors Board and shall maintain a valid Contractor’s License for the
duration of the construction project. In addition, any and all Subcontractors that will be
utilized by the Contractor shall also be presently licensed by the Nevada State
Contractors Board and shall maintain a valid license for the duration of the construction
project. All licensing requirements as specified in Nevada Revised Statutes (NRS)
Chapter 624 shall also be strictly adhered to. Contractors shall also carry and provide
evidence of required insurance liability coverage as specified in the Liability Insurance
Specifications, as identified in Section 00800 — SUPPLEMENTARY GENERAL
CONDITIONS.

NOTE: The Facilitating Buyer for this solicitation is named below. Interested parties
may NOT contact anyone else regarding this solicitation. Any interested Bidder
contacting any other individual including, but not limited to, WCSD staff, officials,
evaluation committee members, or Board of Trustees may have their Bid
submission rejected from evaluation and award consideration.

Plans and specifications are available to view and download at WCSD’s Purchasing
Department website at http://solicitations.washoeschools.net/.

There will be a NON-MANDATORY Pre-Bid Meeting held at 1:00 p.m. on June 12,
2025, at Natchez Elementary School (Meet in Front of the Office) #1 Highway 447,
Wadsworth, NV 89442. Due to access and coordination involved in this project we highly
recommend that contractors walk the project site that we are making available.

The physical work is to be commenced upon issuance of a “Notice to Proceed”. Work
shall be completed on or before December 31, 2025.

Bid #: 25-113-B-05-BC
PWP #: WA-2025-388

Facilitating Buyer: Bill Conn
Email: solicitations@washoeschools.net
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To be published in the Reno Gazette Journal on May 23, 2025.

Washoe County School District
Purchasing Department
14101 Old Virginia Road, Room #0
Reno, NV 89521

Phone: 775-850-8025
Fax: 775-857-3175

Email: solicitations@washoeschools.net
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review and award.

Bids shall be submitted on the provided Bid Form (PUR-F523) only, and all of the blank
spaces shall be completed; numbers shall be stated both in writing and in figures, the
signature shall be in longhand; and the completed form shall be without interlineation,
alteration or erasure. Any bid submission will be disqualified and rejected if the bid
submission is not signed.

Washoe County School District only accepts signatures done manually (also known as a
wet signature) or electronic digital signatures that are certified. Non-certified electronic
digital signatures will NOT be accepted. A typed signature, even in cursive font, DOES
NOT meet the requirements of an official digital signature. A digital signature must be
accompanied by a certified digital stamp issued through programs like Adobe Acrobat,
Docu-Sign or other similar programs that produce a digital stamp certifying the electronic
digital signature. Any signatures on required forms that do not meet these requirements
will not be accepted and the Contractor’s submission will be deemed “Non-Responsive”
and will be rejected. If you have any questions about this requirement, please submit your
question by the question deadline, so that it can be answered prior to the bid submission
deadline.

In the event of a discrepancy on the Bid Form, NRS 104.3114 Contradictory terms of
instrument states that, “If an instrument contains contradictory terms, typewritten terms
prevail over printed terms, handwritten terms prevail over both, and words prevail over
numbers.” No additional pages containing inclusions, exclusions or clarifications will be
accepted as part of the bid. Any clarifications, additions or exclusions made by the
Washoe County School District (WCSD — OWNER) will be considered incorporated into
the specifications.

The Contractor is responsible for ensuring he/she has received and reviewed the entire
bid package, including all specifications, plans and any/all issued Addendums.

Bids shall be addressed to the WCSD and delivered to the office of the Purchasing
Department, located at the Brown Center, 14101 Old Virginia Road, Room #0, Reno,
Nevada 89521, until 2:00 p.m., (Local Time) on June 27, 2025. Bids shall be delivered
sealed in an opaque envelope. The outside of the envelope shall be clearly marked to
indicate the bid for the proposed work and directed to the Purchasing Department. The
bids will be opened publicly via a TEAMS Meeting at 2:30 pm.

Each individual bid shall be accompanied by a surety company issued Bid Bond or by a
Certified or Cashier's Check made payable to the Washoe County School District, in the
amount of not less than five percent (5%) of the bid, said amount to be forfeited to WCSD,
should the Contractor to whom the Contract is awarded fail to enter into the Contract in
accordance with the Contractor's bid and any other contract documents and furnish the
required bonds within ten (10) days after the delivery of notice of such award. Bid Bonds,
upon request, or deposits of the unsuccessful bidders will be returned upon signing of
Contract, or within forty-five (45) days from bid date, whichever is earlier.

Contractors desiring to bid on this work shall be Contractors presently licensed by the
Nevada State Contractors Board and shall maintain a valid Contractor’s license for the

duration of the construction project. In addition, any and all Subcontractors that will be
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utilized by the Contractor shall also be presently licensed by the Nevada State
Contractors Board and shall maintain a valid license for the duration of the construction
project. All licensing requirements as specified in NRS Chapter 624 shall also be strictly
adhered to.

WCSD requires that all Contractors who work on construction projects have in place a Drug
and Alcohol Policy and this shall be acknowledged by signature on the Bid Form (PUR-
F523).

The physical work is to be commenced upon issuance of a “Notice to Proceed”. Work
shall be completed on or before December 31, 2025.

Contractor must agree that Owner may retain from the monies due the Contractor One
Thousand Dollars ($1,000) per day (Liquidated Damages) as a direct result of the
Contractor’s delay or for not completing the project in the required time allowance plus
approved time extensions.

The right is reserved by WCSD to reject any and all bids or accept the bid, which is
deemed by WCSD to be in the best interest of the school district. WCSD also reserves
the right to waive any irregularities and/or informalities in the submitted bids.

Should a Contractor find discrepancies in, or omissions from, the drawings or documents,
or should he/she be in doubt as to the meanings of said documents, he/she should
immediately notify the Owner in writing via Email to solicitations@washoeschools.net,
whereas the Owner will send written instruction via Addendum to all Contractors. The
Owner, Architect/Engineer, Project Manager, Assistant Project Manager, or any other
WCSD staff member will not be held responsible for any oral instructions provided during
the bid submission process.

Before submitting a bid, Contractors shall carefully examine the scope of work outlined in
the bid package and the proposed drawings, specifications, and forms and shall be
thoroughly familiar with all existing conditions and expectations of a successful project
completion.

No increase in cost or extension in performance time will be considered for failure to know
the conditions to be encountered as to the character, quality, and quantity of the work to
be performed, and materials to be furnished, and as to the requirements of the
specifications.

No increase in cost or extension in performance time will be considered for material
escalation. Section 01027 — Applications for Payment, Part 1, Subpart 1.3, Schedule of
Values; B,5 of the contract documents provides a provision for the storage of materials,
off-site if necessary, to help in managing the project costs and to hedge against
potential future material price increases.

A 5% list showing all Subcontractors to be used on the project shall be submitted with the
bid followed by a 1% list within 2 hours from the completion of the bid opening, as required
by Nevada Revised Statutes. WCSD also requires a Comprehensive
Contractor/Subcontractor list showing all remaining subcontractors to be utilized on the

project. All subcontractors shall be licensed as required by Nevada Revised Statutes.
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Any Addendums issued during the bid solicitation process shall be acknowledged on the
Bid Form (PUR-F523) and in the execution of a contract, Addendums will become a part
thereof.

All questions shall be submitted in writing directly to WCSD’s Solicitations website at
http://solicitations.washoeschools.net/ or via e-mail to solicitations@washoeschools.net
by 4:30 p.m. (Local Time) on June 20, 2025. During this active solicitation there shall
be no personal contact with any WCSD employees or other parties associated with this
project directly. All inquiries shall be done in writing as stated above.

Addendums will be distributed by WCSD accordingly and can also be accessed via the
WCSD Public Works website at: http://solicitations.washoeschools.net/

Modifications to bids may only be considered if submitted bids by delivery as previously
noted have already been received and said modifications are completed prior to the due
date and time for the bid submission.

Bids may be withdrawn in a written request received from a Contractor prior to the time
fixed for opening of bids.

In cases where the award of the project has not been made, bids submitted and opened
may not be withdrawn for a period of forty-five (45) calendar days from the due date and
time of the bid.

A person who bids on this work may file a notice of protest regarding the awarding of the
contract with the WCSD’s Purchasing Department’s Director of Procurement and
Contracts within five (5) business days after the date the recommendation to award a
contract is issued. The notice of protest must be submitted in accordance with NRS
Chapter 338.142. Detailed specifications can be found in Section 00820 — Special
Conditions, subsection 14.0 — Appeal by Unsuccessful Bidder.

A person filing a notice of protest in accordance with NRS Chapter 338.142 will be
required to post a bond or other security in the amount of twenty-five (25%) percent of the
value of the total bid or two hundred fifty thousand ($250,000) dollars, whichever is less.
If the protest cannot be resolved by the WCSD’s Director of Procurement and Contracts,
it will be presented to the WCSD Board of Trustees at a regular meeting.

Contractors to be considered as a Preferential Bidder must submit the Certificate of
Eligibility for Preferential Status issued by State of Nevada Contractors Board with their
bid submission and the Preferential Bidder Status Affidavit must be provided within two
(2) hours after the bid opening, although WCSD prefers the affidavit to also be submitted
with the bid at the time of opening.

SPECIAL NOTIFICATIONS

Signature Requirements
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Any bid submission will be disqualified and rejected if the bid submission is not
signed.

Washoe County School District only accepts signatures done manually (also known as a
wet signature) or electronic digital signatures that are certified. Non-certified electronic
digital signatures will NOT be accepted. A typed signature, even in cursive font, DOES
NOT meet the requirements of an official digital signature. A digital signature must be
accompanied by a certified digital stamp issued through programs like Adobe Acrobat,
Docu-Sign or other similar programs that produce a digital stamp certifying the electronic
digital signature. Any signatures on required forms that do not meet these requirements
will not be accepted and the Contractor’'s submission will be deemed “Non-Responsive”
and will be rejected. If you have any questions about this requirement, please submit your
question by the question deadline, so that it can be answered prior to the bid submission
deadline.

Preferential Bidders

Contractors to be considered as a Preferential Bidder must submit the Certificate of
Eligibility for Preferential Status issued by State of Nevada Contractors Board with their
bid submission and the Preferential Bidder Status Affidavit must be provided within two
(2) hours after the bid opening, although WCSD prefers the affidavit to also be submitted
with the bid at the time of opening. Preferential Bidder Status shall be considered if the
amount of the apparent low bid is $250,000 or greater per NRS Chapter 338.1389.

Specifications/Addendums
Contractor is responsible to ensure that he/she has received and reviewed the entire bid
package, including specifications, plans and any/all issued Addendums. Contractors shall
acknowledge by signing any issued Addendum(s) and returning the signed Addendums
with his/her bid submission.

Technical Specifications

Any conflicts between the Architect and WCSD specification, it will be the responsibility
of the Contractor to seek clarification for any conflicts or be responsible for all the
requirements. Clarifications and questions must be submitted in writing via email to:
solicitations@washoeschools.net

Washoe County School District Structured Cabling Standard — WCSD-SCS-015

The Washoe County School District Structured Cabling Standard — WCSD-SCS-015
dated March 13, 2023 is located on our website. The link to view it is
https://www.washoeschools.net/cms/lib/NV01912265/Centricity//Domain/70/ITPC%20Im
ages/WCSD-SCS-015%203-10-23.pdf

Project Completion

The construction contract time allowed for this project is based on a reasonable
expectation of how long it will take to do a project of this scope. WCSD recognizes that
Contractors often try to finish projects in significantly less time than the construction
contract time and, in such cases, develop schedules which are based on everything going
smoothly with no delays. While WCSD allows Contractors to submit such accelerated
construction schedules, WCSD reserves the right to deny the Contractor’'s submission.
Acceptance of a submittal with a shortened schedule is not an official agreement between
WCSD and the Contractor that the project can be done in less time than the construction
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contract time specified.

Roof Penetrations

All roof-mounted equipment or penetrations associated with this project are to be flashed
by a licensed roofing Contractor. The roofing Contractor shall have experience with the
existing roofing membrane. New flashing materials shall be installed to comply with the
membrane manufacturer’s specifications or details published by the National Roofing
Contractors Association Waterproofing Manual. In acceptance of the work, the Owner
will make no allowance for lack of skill on the part of the Contractor. The Contractor shall
coordinate all aspects of roof work including any penetrations to maintain the building in
a totally watertight condition, no exceptions.

Hours

There is a potential that Summer School, Extended School Year (ESY), Intercession
School, After School Care, Parent nights, etc. may be held at the project sites. The
Contractor will be required to flex schedule and/or work areas to accommodate school
needs during this time frame. In addition, the Contractor may have to alter their normal
schedule in order to perform any lead and asbestos attachments and penetrations.

Pre-Bid Meeting Attendance

All Pre-Bid Meetings, whether mandatory or not, will require that all attendees sign in on
the sign-in sheet provided. It is the Contractor’s responsibility to ensure that he/she
documents his/her attendance by signing the Pre-Bid Sign-In Sheet. Failure to do so
could result in the Contractor’s bid not being accepted by the WCSD, especially in the
event of a Mandatory Pre-Bid Meeting.

In addition, if a Pre-Bid Meeting is held on-site, especially a school site, it is the
Contractor’s responsibility to sign in/register presence on grounds with the site’s Front
Office. A signature on a school’s office sign-in sheet will not take the place of signature
on the Pre-Bid Sign-In Sheet, which will only be present at the actual meeting and
distributed by the staff of the Purchasing Department and Capital Projects Department.

Questions

All questions shall be submitted in writing directly to WCSD’s Solicitations
website at http://solicitations.washoeschools.net/ or via e-mail to
solicitations@washoeschools.net by 4:30 p.m. (Local Time) June 20, 2025.

Force Accounts

When applicable, the force account amount listed on the Bid Form (PUR-F523) shall be
used for changes in the work at the Owner’s discretion. Any changes shall be approved
by change order and the force account balance shall be reduced to reflect said change.
Any remaining force account balance at the completion of the project shall be returned to
the Owner by a deductive change order.

Working Hours
When School is Not in Session: From 7:00 a.m. until 3:30 p.m. Monday through Friday

the project site will be available to the Contractor.
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When School is In Session: From 3:30 p.m. until 11:00 p.m. Monday through Friday the
project site will be available to the Contractor.

Construction Note

The Awarded Contractor may work on the new play equipment during school hours;
however, the Awarded Contractor is responsible to secure the work zone with a minimum
six (6) foot chain link fence and shall contain all the equipment and the materials within
the fence. No vehicle or other work may occur outside of the contained work zone during
school days and hours. All demolition must occur when school is not in session.

Contractor’s Licensing

It is WCSD's opinion that the scope of work for this project does not meet NRS
624.215(3) because it does not meet the requirements of constructing or remodeling of
a building or structure, therefore, it is WCSD's opinion that the work must be awarded to
a specialty contractor to act as the Prime contractor for this project.

If a Contractor would like to seek clarification from the Nevada State Contractor’s Board,
then they must do so ten (10) days prior to the bid due date.
https://www.nvcontractorsboard.com/

WCSD'’s Project Management Software (Procore)

The Awarded Contractor will be required to utilize WCSD’s Project Management
Software (Procore) for workflow of project documents. This will include, but not limited
to submissions of RFls, submittals, schedule and schedule updates, change
documents, payment requests, and close out documents. The Awarded Contractor will
be required to work with WCSD Project Manager and WCSD Consultants to manage
process to meet project schedule needs. See Section 01041 — Project Management
Software for details.

SECTION 00400 - SAMPLE BID BOND (PUR-F525)
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KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned

, as
Principal, and as
Surety, are hereby held and firmly bound unto the Board of Trustees, Washoe County
School District, as Owner, in the sum of

Dollars ($ )
for payment of which, well and truly to be made, we hereby jointly and severally bind
ourselves, our heirs, executors, administrators, successors, and assigns.

Signed this day of , 20

The condition of the above obligation is such that whereas the Principal has submitted to
the Board of Trustees, Washoe County School District, a certain bid, attached hereto and
hereby made a part hereof, to enter into a Contract in writing for:

NOW, THEREFORE, if said bid shall be rejected, or in the alternative, if said bid shall be
accepted and the Principal shall execute and deliver a Contract in the form of Contract
attached hereto (properly completed in accordance with said bid) and shall furnish a Bond
for its Faithful Performance of said Contract, and a Bond for the payment of all persons
performing labor or furnishing materials in connection therewith, and shall in all other
respects perform the contract created by the acceptance of said bid, then this obligation
shall be void.

Otherwise, the same shall remain in force and effect, and the sum herein specified paid
over to the Owner; it being expressly understood and agreed that the liability of the Surety
for any and all claims hereunder shall, in no event, exceed the amount of this obligation
as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said
Surety and its bond shall be in no way impaired or affected by an extension of the time
within which the Owner may accept such bid; said Surety does hereby waive notice of
any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and
seals, and such of them as are corporations have caused their corporate seals to be
hereto affixed and these presents to be signed by their officers, the day and year first set
forth above.
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Principal

(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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SECTION 00500 — SAMPLE CONTRACT (PUR-F532)

THIS CONTRACT, made by and between hereinafter called the
Contractor, and WASHOE COUNTY SCHOOL DISTRICT, hereinafter called the Owner,

WITNESSETH, that the Contractor and the Owner, for the consideration hereinafter
named, agree as follows:

Article 1 — Scope of Work. The Contractor shall furnish all of the materials and perform
all of the work in conformance with the Contract Documents entitled
(Bid # )-

Article 2 — Time of Completion. The work to be performed under this Contract shall be
commenced on the date set forth in the Notice to Proceed and shall be completed on or
before or in calendar days. The Contractor agrees that
Owner may retain from the monies due the Contractor the actual value of the damages
to the Owner as a direct result of the Contractor’s delay or for not completing the project
in the required time allowance plus approved time extensions.

Article 3 — The Contract Sum. The Owner shall pay the Contractor for the performance
of the Contract, subject to additions and deductions provided therein, in current funds
the following stipulated sum:

($ ).

Article 4 — Progress Payments. The Owner shall make payments and pay interest to the
Contractor in accordance with Nevada Revised Statutes, Chapter 338. No monies
payable under this Contract shall be assigned by Power of Attorney, or otherwise, except
upon written consent of Owner.

Article 5 — Acceptance and Final Payment. Upon written notice to the Owner that the
work is one hundred percent (100%) complete, the Owner shall inspect the project. When
the project is one hundred percent (100%) acceptable and complete to the Owner, the
Contractor shall submit evidence satisfactory to the Owner that all payrolls, material bills,
interest on retention, and other indebtedness connected with the work have been paid.
Once all requirements have been satisfied, the Owner shall issue a fully executed
Certificate of Completion which shall constitute the Owner’s acceptance of the work in
accordance with NRS Chapter 338.

Article 6 — The Contract Documents. The entire bidding documents, including but not
limited to the: Notice to Contractors, Instructions to Bidders, Contractor’s Bid, General
Conditions, Supplementary Conditions, Special Conditions, Technical Specifications,
Addenda, and the Drawings (if any), and this document form the Contract, and they are
as fully a part of the Contract as if hereto attached.
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Article 7 — Lead and Asbestos Certification. The Contractor hereby certifies that no
lead/asbestos containing building material will be used for the construction of the project.
If a lead/asbestos containing building material is subsequently found to have been
included in the construction of the project, the Contractor shall be responsible for and
indemnify the Owner against all costs for the proper removal of the lead/asbestos
containing building material and the replacement of said material with a non-
lead/asbestos containing material substitute. The removal method shall be specifically
approved by the Owner and any and all authorities having jurisdiction over such removal.

IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and
year written below.

Bid # -

WASHOE COUNTY SCHOOL DISTRICT CONTRACTOR

Signature Signature
Name Name
Title Title

Date Date
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SECTION 00600 — SAMPLE LABOR AND MATERIALS BOND (PUR-F526)

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of Trustees
of Washoe County School District in the State of Nevada has awarded to
,  hereinafter designated as
“Principal”, a contract dated , for

a copy of which contract is attached hereto and by reference made a part hereof, and
hereinafter referred to as the “Contract.”

And WHEREAS, said Principal is required under the terms of said Contract and by law
under the provisions of NRS Chapter 339 to furnish a Bond for the Labor and Materials
used in said Contract;

NOW, THEREFORE, we, the Principal, and , as Surety, are
held and firmly bound unto the Board of Trustees of Washoe County School District in the
State of Nevada in the sum of Dollars
$ ), lawful money of the United States, being not less than one
hundred percent (100%) of the estimated Contract cost of the work, for the payment of
which sum will and truly to be made, we bind ourselves, our heirs, executors,
administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above-bounden Principal,
or its heirs, executors, administrators, successors or assigns shall fail to pay for any
materials, provisions, supplies implements or machinery used in, upon, for, or about the
performance of the work contracted to be done, or for any work or labor thereon of any
kind, or for amounts due under the Unemployment Compensation Law with respect to
such work or labor, as required by the Provisions of NRS Chapter 339, the Surety hereon
will pay for the same within thirty (30) calendar days an amount not exceeding the sum
specified in this bond, and the above obligation shall then be null and void. Otherwise, it
shall remain in full force and virtue.

THE SURETY, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work to be
performed thereunder, or to the specifications accompanying the same, shall in any way
affect its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or to the work, or to
the specifications.

And the said Surety, for value received, further stipulates and agrees that should the
Board of Trustees of Washoe County School District, or other obligees, incur attorney's
fees or other expenses for the enforcement of the Contract or this bond, the same shall
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be paid by the Surety to the contracting body, subcontractors, workmen laborers,
mechanics and furnishers of material as their interests may appear.

IN WITNESS WHEREOF, the above-bounded parties have executed this instrument
under their seals this day of , 20 , the name
and corporate seal of each corporate party being hereto affixed and these presents duly
signed by its undersigned representative, pursuant to authority of its governing body.

Principal
(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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SECTION 00610 — SAMPLE PERFORMANCE BOND (PUR-F527)

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of Trustees
of Washoe County School District in the State of Nevada has awarded
to , hereinafter
designated as “Principal”. a contract dated , for

a copy of which contract is attached hereto and by reference made a part hereof, and
hereinafter referred to as the “Contract”.

And WHEREAS, said Principal is required under the terms of said Contract and by law
under the provisions of NRS Chapter 339 to furnish a Bond for the faithful Performance
of said Contract;

NOW, THEREFORE, we, the Principal, and , as Surety, are
held and firmly bound unto the Board of Trustees of Washoe County School District in the
State of Nevada in the sum of

Dollars ($ ),

lawful money of the United States, being no less than one hundred per cent (100%) of
the estimated Contract Cost of the work, for the payment of which sum well and truly to
be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounden Principal,
or its heirs, executors, administrators, successors, or assigns, shall in all things stand to
and abide by and well and truly keep the faithfully perform the covenants, conditions, and
agreements in the Contract and any alterations made as therein provided, on his or its
part to be kept and performed at the respects according to their true intent and meaning;
and shall indemnify and save harmless the Board of Trustees of Washoe County School
District in the State of Nevada, its officers and agents, as therein stipulated; then this
obligation shall become null and void. Otherwise, it shall be and remain in full force and
virtue.

As a condition precedent to the satisfactory completion of the Contract, the above
obligation shall hold good for a period of one (1) year after completion and acceptance of
the work done, during which time if the above-bounden Principal, his or its heirs,
executors, administrators, successors, or assigns shall fail to make full, complete, and
satisfactory repair and replacements or totally protect the Board of Trustees of Washoe
County School District in the State of Nevada from loss or damage made evident during
said period of one (1) year from the date of acceptance of said work, and resulting from
or caused by defective materials or faulty workmanship in the prosecution of the
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work done, the above obligation in the said sum of
Dollars  ($ )
shall remain in full force and virtue; otherwise, the above obligation shall be void.

THE SURETY, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work to be
performed thereunder, or to the specifications accompanying the same, shall in anyway
affect its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract, or to the work, or to
the specifications.

And the said Surety, for value received, further stipulates and agrees that should the
Board of Trustees, Washoe County School District, incur attorney’s fees or other
expenses for the enforcement of the Contract or his/her bond, the same shall be paid by
the Surety to the Board of Trustees, Washoe County School District.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument
under their seals this day of , 20 , the name
and corporate seal of each corporate party being hereto affixed and these presents duly
signed by its undersigned representative, pursuant to authority of its governing body.

Principal
(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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SECTION 00700 — GENERAL CONDITIONS

The General Conditions of the Contract for Construction, AIA Document A201, 2017
Edition, Articles 1 through 15, are hereby incorporated by reference as the “General
Conditions of this Project.” Copies of General Conditions may be examined or obtained
through formal request to the WCSD’s Purchasing Department located at the Brown
Center, 14101 Old Virginia Road, Room 0, Reno, Nevada, 89521 or by phone at (775)
850-8025.

The information contained in the Supplementary General Conditions (Section 00800),
Special Conditions (Section 00820), Instructions to Bidders (Section 00100), and the Bid
Form (PUR-F523) shall become a part of the Contract and shall apply to all Contractors
and Subcontractors. The information contained in Supplementary General Conditions
(Section 00800) may amend, modify, supersede, void or supplement the Articles of the
“‘General Conditions of the Project.” Where any part of an Article of the “General
Conditions of the Project” is amended, modified, superseded or voided by a provision of
the Supplementary General Conditions (Section 00800) or other Contract documents, all
other provisions of such Article shall remain in effect, and the provisions of the
Supplementary General Conditions (Section 00800) or other Contract documents shall
be considered as added.
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SECTION 00800 — SUPPLEMENTARY GENERAL CONDITIONS

The General Conditions of the Contract for Construction, AIA Document A201, 2017
Edition, Articles 1 through 15, are hereby incorporated by reference as the “General
Conditions of this Project.” Copies of General Conditions may be examined or obtained
through formal request to the WCSD’s Purchasing Department located at The Brown
Center, 14101 Old Virginia Road, Room 0, Reno, Nevada, 89521 or by phone at (775)
850-8025.

The information contained in the Supplementary General Conditions (Section 00800),
Special Conditions (Section 00820), Instructions to Bidders (Section 00100), and the Bid
Form (PUR-F523) shall become a part of the Contract and shall apply to all Contractors
and Subcontractors.

In any instance where no Architect is involved in the project, any and all references
contained in this or any other documents to "Architect" shall be deemed to refer to the
consulting Engineer, if any, the special project consultant, if any, or, in the event no such
individuals are involved, to the Owner.

The following supplements modify, delete and/or add to the “General Conditions of the
Project.” Where any Article, Paragraph or Subparagraph in the “General Conditions of
the Project” is supplemented by one of the following Paragraphs, the provisions of such
Article, Paragraph, or Subparagraph shall remain in effect and the supplemental
provisions shall be considered as added. Where any Article, Paragraph, or Subparagraph
in the “General Conditions of the Project” is amended, voided or superseded by any of
the following paragraphs, the remaining provisions of such Article, Paragraph or
Subparagraph not amended, voided, or superseded shall remain in effect.

1. LIABILITY INSURANCE SPECIFICATIONS

A. INTRODUCTION

The Owner has established specific indemnification and insurance requirements for
its construction contracts to help assure that reasonable insurance coverage is
purchased and maintained. Insurance, indemnification and hold harmless clauses
are intended to assure that a Contractor accepts and is able to pay for the loss or
liability related to its activities.

Contractor's attention is directed to the insurance requirements below. It is
recommended that Contractors confer with their respective insurance carriers or
brokers to determine in advance of Bid submission the availability of insurance
certificates and endorsements as described and provided herein.

B. INDEMNIFICATION AGREEMENT

The Contractor agrees to hold harmless, indemnify and defend the Owner, its
officers, agents, employees and volunteers from any loss or liability, financial or
otherwise resulting from any claim, demand, suit, action, or cause of action based on
bodily injury, including death, or property damage, including damage to the
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Contractor’s property or injury to the Contractor’'s employees, caused by any action,
either direct or passive, the omission, failure to act or negligence on the part of the
Contractor, employees, agents, representatives or Subcontractors arising out of the
performance of work under this Contract by the Contractor, or by others under the
direction or supervision of the Contractor.

In determining the nature of the claim against the Owner, the incident underlying the
claim shall determine the nature of the claim, notwithstanding the form of the
allegations against the Owner.

In the event of a lawsuit against the Owner, its officers, agents, employees and
volunteers, the Contractor shall reimburse the Owner for costs of the Owner’s
attorneys’ fees and costs, as well as personnel in defending such actions.
Reimbursement for the time spent by such personnel shall be at the rate charged for
such services by private counsel. The Owner shall not be held liable for any accident,
loss or damage to the work prior to its completion and acceptance.

C. GENERAL REQUIREMENTS

The Contractor shall purchase Workers Compensation Insurance, General Liability
and Automobile Liability as described below. The cost of such insurance shall be
included in the Contractor’s bid price.

D. WORKERS COMPENSATION INSURANCE

It is understood and agreed that there shall be no Workers Compensation Insurance
coverage provided for the Contractor or any Subcontractor by the Owner. Contractor
agrees, as a precondition to the performance of any work under this Contract and a
precondition to any obligation of the Owner to make any payment under this Contract,
to provide Owner with certificates issued by an insurer that shows compliance with
NRS Chapters 616A, 616B, 616C and 616D, inclusive, and Chapter 617.

It is further understood and agreed by and between the Owner and the Contractor
that the Contractor shall procure, pay for, and maintain the above-mentioned
Workers Compensation Insurance coverage at the Contractor's sole cost and
expense.

Should Contractor be self-funded for Workers Compensation Insurance,
Contractor shall notify Owner in writing prior to the acceptance of this Contract.
Owner reserves the right to approve said retentions and may request additional
documentation, financial or otherwise, for review prior to the acceptance of this
Contract as provisioned under NRS Chapter 616B.627.

E. MINIMUM SCOPE OF LIABILITY INSURANCE
Coverage shall be at least as broad as:

1. Insurance Services Office (ISO) Commercial General Liability
Coverage “Occurrence” form CG 0001 12 04 or substitute form
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providing coverage as broad as CG 0001 12 04. The Commercial
General Liability Coverage shall include, but is not limited to,

Liability Coverage arising from Operations, Premises, Blanket
Contractual Liability, Broad Form Property Damage Liability, Products
and Completed Operations, Personal Injury and Advertising Liability,
and Stop Gap or Employers Liability. In addition, explosion, collapse,
and underground coverage must be included unless Owner waives this
requirement in writing prior to execution of Contract.

2. Business Auto Coverage form number ISO CA 0001, CA 00 055, CA0OO
12, CA 00 20 or an equivalent form covering Automobile Liability
Symbol 1 “Any Auto.”

F. MINIMUM LIMITS OF INSURANCE
The Contractor shall maintain limits no less than:

1. General_Liability: $1,000,000 minimum or the amount customarily
carried by the Contractor, whichever is greater, combined single limit
per occurrence (with $2,000,000 Aggregate Limit) for bodily injury,
personal injury, and property damage. General Liability coverage shall
specifically apply to the acts and/or omissions of Contractor and
his/her Subcontractors. The above General Liability coverage shall be
maintained in full force and effect for five (5) years from the date of
completion of the project. The required limits may be met through a
combination of primary and excess liability coverage. Any excess
liability coverage shall provide coverage at least as broad as the
primary coverage and be subject to all of the requirements herein.

2. Automobile Liability: $1,000,000 minimum or the amount customarily
carried by the Contractor, whichever is greater, combined single limit
per accident for bodily injury and property damage. No Aggregate
Limits may apply. Non-owned and hired automobile liability must be
included.

3. Workers Compensation Insurance: $1,000,000 minimum in limits
(Employers Liability) and obtain Statutory Limits of Workers
Compensation Insurance for employees engaged on or at the site of
the project in accordance with NRS Chapters 616A, 616B, 616C and
616D, inclusive, and Chapter 617. If an excess policy is utilized, the
policy will provide excess coverage for Employers’ Liability.

4. Asbestos Environmental Risk Liability Insurance: Not Required for
this Project.

G. ASBESTOS COVERAGE

Not Required For This Project.
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H. PROPERTY COVERAGES

Not Required For This Project.

|. DEDUCTIBLES AND SELF-INSURED RETENTIONS

Any deductibles or self-insured retention must be declared to and approved by the
Owner. The Owner reserves the right to request additional documentation, financial
or otherwise, prior to giving its approval of the deductibles and self-insured retention’s
and prior to executing the Contract. Any changes to the deductibles or self-insured
retentions made during the term of this Contract or during the term of any policy, must
be approved by the Owner prior to the change taking effect. It is also understood
that the Contractor is responsible for and shall assume payment of all deductibles
and/or self-insured retentions.

J. OTHER INSURANCE PROVISIONS

The policies are to contain, or be endorsed to contain, the following provisions:

1. General Liability and Automobile Liability Coverages

a.

Date: 4/22/25

The Owner, its agents, officers, employees and volunteers are
to be included as Additional Insureds for damages and defense
arising from: activities performed by or on behalf of the
Contractor, including the insured's general supervision of the
Contractor; products and completed operations of the
Contractor; premises owned, occupied or used by the
Contractor; or automobiles owned, leased, hired or borrowed by
the Contractor. The coverage shall contain no special
limitations on the scope of protection afforded to the Owner, its
officers, employees or volunteers.

The Contractor's insurance coverage shall be primary
insurance with respect to the Owner, its officers, employees and
volunteers. Any insurance or self-insurance maintained by the
Owner, its officers, employees or volunteers shall be in excess
of the Contractor’'s insurance and shall not contribute to the
Contractor’s insurance coverage in any way.

The Contractor’s insurance shall apply separately to each
insured against whom claim is made or suit is brought, except
with respect to the limits of the insurer’s liability.

The insurance companies issuing the policy or policies shall
have no recourse against the Owner payment of any premiums,
costs or assessments under any form of policy.

Failure of the Contractor to take out and/or maintain any
required insurance shall not relieve the Contractor from any

liabilites under this Contract, nor shall the insurance
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requirements be construed to conflict with or otherwise limit the
obligations of the Contractor concerning indemnification.

2. All Coverages

a. Each insurance policy required by this clause shall be endorsed
to state that coverage shall not be suspended, voided, canceled
or non-renewed by either the Contractor or by the insurer,
reduced in coverage or in limits except after thirty (30) days prior
written notice has been given to the Owner, which must be
approved, if acceptable, by the Owner in writing.

Furthermore, Contractor shall provide the Owner thirty (30)
days prior notice, in writing when the Contractor elects to
change carriers, not to renew the policy, or reduce coverage,
which must be approved, if acceptable, by the Owner also in
writing.

b. The Contractor’'s insurers shall have no right of recovery or
subrogation against the Owner or the design professionals
which provide work on the project.

C. Any failure to comply with reporting provisions of the policies
shall not affect coverage provided to the Owner, its officers,
employees or volunteers.

d. The insurance companies issuing the policy or policies shall
have no recourse against the Owner for payment of any
premiums, costs or assessments under any form of policy.

K. ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with an A.M. Best's rating of no less than
A:X. The Owner may accept coverage with carriers that have lower A.M. Best’s
ratings upon review of financial information concerning Contractor and insurance
carrier. The Owner reserves the right to require that the Contractor’s insurer(s) be a
licensed and admitted insurer(s) in the State of Nevada, or on the Insurance
Commissioner's approved, but not admitted, list.

L. VERIFICATION OF COVERAGE

Prior to the commencement of any work on the project, the Contractor shall furnish
the Owner with certificates of insurance and with original endorsements affecting
coverage required. The certificates and endorsements for each insurance policy are
to be signed by a person authorized by that insurer to bind coverage on its behalf. All
certificates and endorsements are to be received and approved by the Owner before
work commences. The Owner reserves the right to require complete, certified copies
of all required insurance policies, at any time should it be deemed in the best interest
of the Owner.
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M. SUBCONTRACTORS

The Contractor shall include all Subcontractors as insureds under its policies or shall
furnish separate certificates and endorsements for each Subcontractor. All
coverages for Subcontractors shall be subject to all of the requirements stated herein,
except that if any Subcontractors maintain limits of insurance less than required in
this Contract, Contractor’s insurance shall include coverage for acts or omissions of
Subcontractor up to the full limits required in this Contract.

N. MISCELLANEOUS CONDITIONS

1.

The Contractor shall be responsible for and remedy all damage or loss
to any property, including property of the Owner, caused in whole or in
part by the Contractor, any Subcontractor, or any employed, directed
or supervised by the Contractor.

Nothing herein contained shall be construed as limiting in any way the
extent to which the Contractor may be held responsible for payment of
damages to persons or property resulting from its operations or the
operations of any Subcontractor under it.

In addition to any other remedies the Owner may have should the
Contractor fail to provide or maintain any insurance policies or policy
endorsements to the extent and within the time required, the Owner
may, at its sole option:

a. Purchase such insurance to cover any risk for which the Owner
may be liable through the operations of the Contractor under
this Contract and deduct or retain the amount of the premiums
for such insurance from any sums due to the Contractor under
the Contract; or

b. Order the Contractor to cease work under this Contract and/or
withhold any payments, which became due the Contractor until
the Contractor demonstrates compliance with the requirements
hereof; or

C. Terminate the Contract.

2. GUARANTEE BOND

Not Required For This Project.

3. INTEREST

Article 13.5 is hereby supplemented as follows:

Not Required For This Project.

Date: 4/22/25

PUR-F522 Page 27 of 68



4. CLEANING UP

Article 3.15 is hereby supplemented as follows:

The Contractor, at all times, shall keep the premises free from accumulation of waste
materials or rubbish caused by operations. At the completion of the work, Contractor
shall remove all waste materials and rubbish from and about the project as well as all
tools, construction equipment, machinery and surplus materials, and shall clean all
glass surfaces and leave the work "broom clean" or its equivalent, except as otherwise
specified.

5. LIQUIDATED DAMAGES

Add Article 8.2.4 as follows:

It is hereby understood and mutually agreed that the date of beginning, rate of
progress, and the time for completion of the work to be done hereunder are essential
conditions of this Contract and that the work embraced in this Contract shall be
commenced on the date set forth in the Notice to Proceed issued by the Owner.

The Contractor agrees that all work shall be performed regularly, diligently, and
uninterruptedly at a rate of progress that will ensure substantial completion within the
time specified. It is expressly understood and agreed, by and between the Contractor
and the Owner, that the time for completion of the work described herein is an
acceptable time for the completion of the work. If the Contractor should neglect, fail,
or refuse to complete the work within the specified Contract time, that has been
extended by the Owner, then the Contractor does hereby agree, as a part of the
consideration for receiving the award of this Contract, to pay to the Owner, not as a
penalty, but as Liquidated Damages, the amount of money specified in the Contract
(Section 00100 — Instruction to Bidders and Bid Form (PUR-F523) per day. If the
Owner incurs costs in excess of the Liquidated Damages as a result of the
Contractor’s inability to complete the work by the specified date the additional cost will
be deducted from the Contract amount.

If the Contractor fails to complete or correct the work listed on the comprehensive list
of deficiencies (“‘Punch-List’) within the specified time for performance, the
Contractor does hereby agree to pay the Owner $500 as Liquidated Damages for each
calendar day that the completion or correction of the work extends beyond the 45 days
for performance allowed from the date the Contractor receives the Punch List of
deficiencies from the Architect and/or his/her consultants and/or the Owner.

6. CHANGE ORDERS

Article 7.2 is hereby modified as follows:

A. The Owner, without invalidating the contract, may order changes in the work
consisting of additions, deletions, or other revisions, the contract sum and contract
time being adjusted accordingly. All such changes in the work shall be authorized
by Change Order issued by the Owner.
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B. The cost or credit to the Owner resulting from a change in the work shall be
determined by the Architect in one or more of the following ways:

1. By unit prices stated in the Contract documents or subsequently
agreed upon.

2. By mutual acceptance of a lump sum proposal, properly itemized by
contractor/subcontractor, to include the following:

a. Labor, including fringe benefits, payroll taxes, and workers'
compensation insurance;

b. Materials entering permanently into the work;

C. Equipment costs for equipment utilized to perform the Change
Order work; and/or

d. Change Order Mark-Up per Schedule.

3. By the actual cost of properly itemized by contractor/subcontractor,
to include the following:

a. Labor, including fringe benefits, payroll taxes, and workers'
compensation insurance;

b. Materials entering permanently into the work;

C. Equipment costs for equipment utilized to perform the Change
Order work; and/or

d. Change Order Mark-Up per Schedule.

C. The costs under Paragraph 6(B) 1-3 above may be increased by General/Prime
Contractor, Subcontractor (all tiers) to include a fixed fee for Subcontractor profit
and overhead, Prime Contractor profit and overhead on Subcontractor work, and
profit and overhead on work done by the General/Prime Contractor's own
forces. The total of such fixed fee shall not exceed the amount determined from
the Change Order Mark-Up Schedule below for a single Change Order item, or for
any group of related items, and shall be full compensation for the cost of
supervision (to include Project Manager, Project Coordinator, Superintendent,
Administrative Staff, etc.), overhead, profit, insurance, general conditions not listed
and any BIM updating, Procore updating, or other general expense associated with
completing the change in the scope of work. The allowable mark-up fee for
contractor bonding shall be in addition to the fee below for the Prime Contractor
only and shall not exceed 1% of the change if applicable.
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CHANGE ORDER MARK-UP SCHEDULE

1. Additive Changes (for the entity performing the work):

Total Cost of Change Allowable Fee
+$0.01 to +$50,000 15% of the Total Cost
+$50,000.00 and above 10% of the Total Cost
2. Additive Changes (Contractor Markup) Subcontractors work:
Total Cost of Change Allowable Fee
+$0.01 to +$50,000 10% of the Total Subcontractor Fee
+$50,000.00 and above 5% of the Total Subcontractor Fee
3. Deductive Changes:
Total Credit Cost of Change Credit Fee to be Applied
+$0.01 to +$50,000 10% of the Total Subcontractor Cost.
+$50,000.00 and above (Deductive)
5% of the Total Subcontractor Fee
(Deductive)

Example of Deductive Change: Assume <$5,000.00> to be credited. The
Contractor must include a 10% credit for profit and overhead, i.e. $5,000.00 X 0.10
= <$5,500.00> total credit to the Contract.

D. No fees shall be paid for time extensions.

E. All proposals shall be submitted to the Architect in sufficient detail to complete an
analysis of all costs. The Contractor shall submit invoices for materials and
equipment utilized in Change Order work. Labor rates shall not exceed the
applicable Wage Rates (including Prevailing Wage Rates) as published by the
State of Nevada Office of the Labor Commissioner. Fringe benefits shall not
exceed the cost of fringe benefits normally paid to such personnel or established
by the industry in the Northern Nevada area, whichever is lower. Labor rates or
additional rates not identified as part of Prevailing Wage Rates shall be identified
and approved by WCSD prior to start of construction.

7. SUBCONTRACTORS

Article 5.2.1 is hereby modified as follows:
A. Per NRS Chapter 338:

1. Except as otherwise provided in Subsection 2, each bid submitted to
any officer, department, board or commission for the construction of
any public work or improvement must include:

a. The name of each Subcontractor who will provide labor or a
portion of the work or improvement to the Contractor for which
he/she will be paid; and
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b. A description of the portion of the work or improvement which
each Subcontractor named in the bid will complete.

2. The Contractor shall list in the Bid Form (PUR-F523) pursuant to
Subsection 1 the name of a Subcontractor for each portion of the
project that will be completed by him/her.

3. A Contractor whose bid is accepted, shall not substitute any person
for a Subcontractor who is named on the Bid Form (PUR-523),
unless:

a. The Owner objects to the Subcontractor, requests in writing a
change in the Subcontractor and pays any increase in costs
resulting from the change; or

b. The substitution is approved by the Owner and:

1. The Subcontractor, after having a reasonable
opportunity, fails or refuses to execute a written
contract with the Contractor, which was offered to the
Subcontractor with the same terms and conditions that
all other Subcontractors on the project were offered; or

2. The named Subcontractor files for bankruptcy or
becomes insolvent; or

3. The named Subcontractor fails or refuses to perform
subcontract within a reasonable time.

8. MANDATORY DRUG TESTING PROGRAM

A. In order to be eligible to perform work on WCSD construction projects all
Contractors who will work on such projects must have a current and valid Drug
and Alcohol Policy that is applicable to all workers who will be employed on those
projects regardless of tier. This requirement is a reasonable precaution to ensure
a safe and drug-free environment on school construction projects that may involve
workers being in relatively in close contact with students.

B. The Policy must meet the minimum requirements as outlined in Exhibit 1. Each
Contractor shall demonstrate compliance with this provision by signature on the
Bid Form that the Policy is in place, that it will be actively enforced, and that all
workers who will be employed on WCSD projects will have undergone the pre-
placement drug testing required by WCSD. The WCSD and/or the Prime
Contractor is empowered to review Contractor records of enforcement of its Drug
and Alcohol Policy at any time during the construction period up to and including
completion of the project in order to determine whether the policy is in fact being
enforced. The Contractor shall forthwith deliver to the WCSD any and all records
requested to determine compliance with this Drug and Alcohol Policy requirement.
Failure to maintain or rigorously enforce the policy or to timely respond to WCSD
demands for production of records relating to the Drug and Alcohol Policy may
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result in termination of the project agreement at no cost to the WCSD.

C. Refer to Washoe County School District Mandatory Drug and Testing Program
Requirements — EXHIBIT 1.

EXHIBIT 1

WASHOE COUNTY SCHOOL DISTRICT

MANDATORY DRUG AND ALCOHOL TESTING PROGRAM REQUIREMENTS

In order to be eligible to perform work on WCSD construction projects, all Contractors
who work on such projects must have a current and valid Drug and Alcohol Policy that
meets the following minimum requirements:

1. A statement identifying prohibited conduct regarding employee drug and alcohol
use. At a minimum, the policy should address the following areas of prohibited
conduct:

a. Alcohol

Date: 4/22/25

Possession of open containers use or being under the influence of alcohol by
any employee during normal business hours including lunch breaks, while
performing Contractor business, while operating Contractor vehicles or
equipment or while on company premises is prohibited. Failure to pass an
alcohol test will be grounds for disciplinary action up to and including termination.

lllegal Drugs

The unlawful manufacture, distribution, dispensation, possession or use of a
controlled substance is prohibited. Failure to pass a drug test will be grounds for
disciplinary action up to and including termination.

Legal Drugs

Except as provided below, use or being under the influence of any mood-altering
legal drug by any employee while on company premises or while performing
company business is prohibited to the extent such use or influence may affect
the safety of the employee, co-workers or the public, the employee's job
performance or the safe or efficient operation of the Contractor.

An employee under the influence of a mood-altering legal drug has an obligation
to inquire and determine whether the mood-altering legal drug he/she is taking
may or will affect his/her ability to safely and efficiently perform his/her job duties.
If the employee is using a mood-altering legal drug at the direction of a physician,
dentist or other licensed practitioner, the employee is required to inform a
designated company official. In compliance with the Americans with Disabilities
Act (ADA), this policy does not require the employee, physician, dentist or other
licensed practitioner to identify the name of the prescription drug or the medical
condition for who it is prescribed. For the safety of all employees, the Contractor
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may place persons using such drugs in a less hazardous job assignment or place
them on temporary medical leave until released as fit for duty by the prescribing
physician, dentist or other licensed practitioner. An employee taking over-the-
counter medications contrary to instructions provided by the manufacturer may
be subject to disciplinary action up to and including termination.

Drug Paraphernalia

Employee possession of drug paraphernalia on the project site is strictly
prohibited.

2. A statement requiring, at a minimum, the following types of drug and/or alcohol testing:

a.

Date: 4/22/25

Pre-Placement Testing

Prior to the start of employment generally, or employment on any WCSD project,
the Contractor must assure that any employee assigned to work on a WCSD
project has previously completed a pre-placement drug test before the effective
date of the project assignment. In the case of a newly hired employee, he/she
must pass a pre-placement drug test prior to being allowed to work on a WCSD
project.

Reasonable Suspicion Testing

Contractor will require a medical examination, breath test, blood test, and/or
urinalysis when there is reasonable suspicion to believe that the employee is
using drugs and/or alcohol at work or where circumstances or workplace
conditions justify it.

Post- Accident Testing

Each employee will be tested for prohibited drugs and alcohol use as soon as
possible after a reportable accident. Reportable accident is defined as any
incident that results in an employee requiring medical treatment that results in
the filing of a Workers Compensation claim, or property damage in excess of five
hundred dollars ($500.00). An employee shall not be relieved of duty pending
the receipt of test results except where there is reasonable evidence that alcohol
or illegal drug use was a contributing factor as determined by the treating
physician.

Return To Duty Testing and Follow-Up Testing

At the Contractor’s discretion, employees in violation of the drug and alcohol
policy will be subject to a return to duty policy as a condition of continued
employment. In essence, this policy states that the Contractor may rehire or
retain the employee in return for the employee's promise to remain alcohol and
drug free on WCSD project sites, complete an evaluation by a licensed alcohol
and drug counselor and follow all professional recommendations, provide a
negative drug and/or alcohol test to return to duty and submit to follow-up testing

on a random basis to confirm on-going policy compliance. This document will be
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kept in a confidential file belonging to the Contractor’s agency.

3. A statement describing the procedures the Contractor will use to test for the presence
of alcohol and controlled substances, protect the integrity of the testing processes,
safeguard the validity of the test results and ensure that those results are attributed to
the correct employee. To meet this requirement, the Contractor is encouraged to follow
the Federal Substance Abuse and Mental Health Services Administration (SAMHSA)
Drug and Alcohol Testing Guidelines (49 CFR Part 40). At a minimum, the employer
must test for the following drugs of abuse:

¢ Marijuana

e Cocaine

¢ Opiates

e Amphetamines/Methamphetamines
e Phencyclidine (PCP)

a. For the purpose of this policy, a positive drug test means that the employee
has ingested a drug(s), which causes the employee's drug threshold level to
be above the Federal Substance Abuse and Mental Health Services
Administration (SAMHSA) Drug and Alcohol Testing Guidelines (49 CFR Part
40). For the purpose of this policy an employee whose breath/blood alcohol
level is .04 or greater is considered to be in violation of the policy. It is
recommended that blood alcohol testing only be used when an employee is
medically unable to provide a breath alcohol sample.

4. A statement indicating the consequences for employees found to be in violation of
the drug and alcohol policy. The Contractor’s policy must outline the procedures the
Contractor will follow to assure that the employee is fit to return to duty following a
policy violation. At a minimum, an employee in violation of the Contractor’s drug and
alcohol policy must complete an evaluation by a licensed alcohol and drug counselor
and follow all professional recommendations, provide a negative drug and/or alcohol
test to return to duty and submit to follow-up testing on a random basis to confirm on-
going policy compliance.

5. A statement indicating that actions taken under this policy will be confidential within
the affected Contractor and employee. At a minimum, the Contractor must inform the
employee that test results may be disclosed to another member of management on a
need-to-know basis and to the employee upon request. Disclosures, without employee
consent may also occur when: (A) the information is compelled by law or judicial or
administrative process; (B) the information has been placed at issue in a formal dispute
between the employer and the employee or job applicant; (C) the information is used in
administering an employee benefit plan or other insurance program; (D) the information
is needed by first-aid, safety, or medical personnel for the diagnosis or treatment of an
employee who is unable/unwilling to authorize disclosure; (E) for review by the State
Worker's Compensation Board or the State Unemployment Security Division in
determining a pending claim; or (F) the information is compelled by federal officials
investigating compliance with the Americans with Disabilities Act (ADA).
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6. A statement indicating that all employees shall participate in a company-sponsored
drug/alcohol awareness program. The program shall provide employees with
information regarding: (A) the company's drug/alcohol free workplace policy; (B)
available counseling, referral agencies and rehabilitation; and (C) the penalties imposed
upon employees for violations of this policy.

Each Contractor shall ensure that all supervisors designated to supervise employees
on a WCSD project complete a training course on reasonable suspicion testing. This
training shall include information on the physical, behavioral, speech and performance
indicators of probable employee alcohol or drug abuse and how to effectively intervene
per Contractor policy.

7. A statement indicating that Subcontractors, Sub-tiered Contractors, vendors, and
their employees shall be required to cooperate with the Contractor’s policy to achieve
a drug/alcohol free workplace.
END OF EXHIBIT 1
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9. ARTICLE 1.1 GENERAL PROVISIONS

Add the following at the end of Subparagraph 1.1.1:

In the event of any conflict among the Contract documents, the documents
shall be construed according to the following priorities:

Highest Priority: Modifications
Second Priority: Agreement

Third Priority: Addenda-later date to take precedence

Fourth Priority: Supplementary General Conditions

Fifth Priority: General Conditions

Sixth Priority: Specifications with respect to quality and general

performance of the Work

Seventh Priority: ~ Drawings with respect to quantity of materials and
general location of the Work. Detail drawings shall
take precedence over small scale drawings.

Add the following at the end of Subparagraph 1.2.1:

All Work mentioned or indicated in the Contract documents shall be
performed by the Contractor as part of this Contract unless it is specifically
indicated in the Contract documents that such Work is to be done by others.
Should the Drawings or the Specifications disagree in themselves or with
each other, the Contractor shall provide the better quality or greater quantity
of work unless otherwise directed by written addendum to the Contractor.
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Add the following to Subparagraph 1.2.2:

The Contractor and all Subcontractors shall refer to all of the Drawings,
including those showing primarily the Work of the mechanical, electrical and
other specialized trades, and to all of the Sections of the Specifications, and
shall perform all Work reasonably inferable therefrom as being necessary
to produce the indicated results.

Add new Subparagraphs 1.2.4 through 1.2.11 as follows:

1.2.4 All indications or notations which apply to one of a number of similar
situations, materials or processes shall be deemed to apply to all such
situations, materials or processes wherever they appear in the Work, except
where a contrary result is clearly indicated by the Contract documents.

1.2.5 Where codes, standards, requirements and publications of public and private
bodies are referred to in the Specifications, references shall be understood
to be to the latest adopted version used to issue permits, except where
otherwise indicated.

1.2.6 Where no explicit quality or standards for materials or workmanship are
established for Work, such Work is to be of good quality for the intended
use and consistent with the quality of the surrounding Work and of the
construction of the Project generally.

1.2.7 All manufactured articles, materials, and equipment shall be applied,
installed, connected, erected, used, cleaned, and conditioned in
accordance with the manufacturer's written or printed directions and
instructions unless otherwise indicated in the Contract documents.

1.2.8 The Mechanical, Electrical and Fire Protection Drawings are diagrammatic
only, and are not intended to precisely show the alignment, physical
locations or configurations of such Work. Such Work shall be installed
without additional cost to the Owner to clear all obstructions, permit proper
clearances for the Work of other trades, and present an orderly appearance
where exposed. Prior to beginning such Work, the Contractor shall prepare
coordination drawings showing the exact alignment, physical location and
configuration of the Mechanical, Electrical and Fire Protection installations
and demonstrating to the Contractor’s satisfaction that the installations will
comply with the preceding sentence.

1.2.9 Exact locations of fixtures and outlets shall be obtained from the Architect as
provided in Subparagraph 3.2.2 before the Work is roughed in; Work
installed without such information from the Architect shall be relocated at
the Contractor’s expense.

1.2.10 Test boring or soil test information included with the Contract documents or
otherwise made available to the Contractor was obtained by the Owner for
use by the Architect in the design of the Project or Work. The Owner does
not hold out such information to the Contractor as an accurate or
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approximate indication of subsurface conditions, and no claim for extra cost
or extension of time resulting from reliance by the Contractor on such
information shall be allowed except as provided in Subparagraph 3.7.4.

1.2.11 Where the Work is to fit with existing conditions or work to be performed by

others, the Contractor shall fully and completely join the Work with such
conditions or work, unless otherwise specified.

11. ARTICLE 3.1 CONTRACTOR

Add the following to the end of 3.2.1:

If the Contractor proceeds with the Work without such notice to the
Architect, having discovered such errors, inconsistencies or omissions, or if
by reasonable study of the Contract documents the Contractor could have
discovered such, the Contractor shall bear all costs arising therefrom.

Add the following to the end of 3.2.2:

The Contractor shall give the Architect timely notice of any additional
Drawings, Specifications, or instructions required to define the Work in
greater detail or to permit the proper progress of the Work. The Contractor
shall not proceed with any Work not clearly and consistently defined in detail
in the Contract documents but shall request additional Drawings or
instructions from the Architect. If the Contractor proceeds with such Work
without obtaining further Drawings, Specifications or instructions, then the
Contractor shall correct Work incorrectly done at the Contractor's own
expense.

Add the following sentence to the end of Subparagraph 3.4.1:

The word “provide” shall mean furnish and install complete, including
connections, unless otherwise specified.

Change the first sentence of Subparagraph 3.5.1 and delete the last (2) two sentences
to read as follows:

The Contractor warrants that the materials and equipment furnished under
the Contract will be new and of recent manufacture unless otherwise
specified, and that all Work will be of good quality, free from faults and
defects, and in conformance with the Contract documents.

Add new Subparagraphs 3.5.3 through 3.5.9 as follows:

3.5.3 The Contractor shall be responsible for determining that all materials

Date: 4/22/25

furnished for the Work meet all requirements of the Contract documents.
The Architect may require the Contractor to produce reasonable evidence
that a material meets such requirements, such as certified reports of past
tests by qualified testing laboratories, reports of studies by qualified experts,
or other evidence which, in the opinion of the Architect, would lead to a
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3.54

3.5.5

3.5.6

3.5.7

3.5.8

3.5.9

Date: 4/22/25

reasonable certainty that any material used, or proposed to be used, in the
Work meets the requirements of the Contract documents. All such data
shall be furnished at the Contractor's expense. This provision shall not
require the Contractor to pay for periodic testing of different batches of the
same material, unless such testing is specifically required by the Contract
documents to be performed at the Contractor’s expense.

If the Contractor proposes to use a material which, while suitable for the
intended use, deviates in any way from the detailed requirements of the
Contract documents, the Contractor shall inform the Architect in writing of
the nature of such deviations at the time the material is submitted for
approval and shall request written approval of the deviation from the
requirements of the Contract documents.

In requesting approval of deviations or substitutions, the Contractor shall
provide, upon request, evidence leading to a reasonable certainty that the
proposed substitution or deviation will provide a quality of result at least
equal to that otherwise attainable. If, in the opinion of the Architect, the
evidence presented by the Contractor does not provide a sufficient basis for
such reasonable certainty, the Architect may reject such substitution or
deviation without further investigation.

The Contract documents are intended to produce a building of consistent
character and quality of design. All components of the building including
visible items of mechanical and electrical equipment have been selected to
have a coordinated design in relation to the overall appearance of the
building. The Architect shall judge the design and appearance of proposed
substitutes based on their suitability in relation to the overall design of the
Project, as well as for their intrinsic merits. The Architect will not approve as
equal to materials specified proposed substitutes which, in the Architect’s
opinion, would be out of character, obtrusive, or otherwise inconsistent with
the character of quality of design of the Project. In order to permit
coordinated design of color and finishes the Contractor shall, if required by
the Architect, furnish the substituted material in any color, finish, texture, or
pattern which would have been available from the manufacturer originally
specified, at no additional cost to the Owner.

Any additional cost, or any loss or damage arising from the substitution of
any material or any method for those originally specified shall be borne by
the Contractor, notwithstanding approval or acceptance of such substitution
by the Owner or the Architect, unless such substitution was made at the
written request or direction of the Owner or the Architect.

The warranty provided in this Paragraph 3.5 shall be in addition to and not
in limitation of any other warranty required by the Contract documents or
otherwise prescribed by law.

The Contractor shall procure and deliver to the Architect, no later than the
date claimed by the Contractor as the date of Substantial Completion, all

special warranties required by the Contract documents. Delivery by the
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Contractor shall constitute the Contractor’s guarantee to the Owner that the
warranty will be performed in accordance with its terms and conditions.

Change the title of Paragraph 3.9 to read “Superintendence.”

Change the first sentence of Subparagraph 3.9.1 to read as follows:

The Contractor shall employ a competent superintendent, reasonably
acceptable to the Owner, and necessary assistants who shall be in
attendance at the Project site full time during the progress of the Work until
the date of Substantial Completion, and for such additional time thereafter
as the Architect may determine to be necessary for the expeditious
completion of the Work.

Add to end of Subparagraph 3.9.3 as follows:

The Contractor shall remove the superintendent if requested to do so in
writing by the Owner and shall promptly replace him with a competent
person reasonably acceptable to the Owner.

Add new Subparagraphs 3.9.4 through 3.9.7 as follows:

3.94

3.9.5

3.9.6

3.9.7

Date: 4/22/25

The Contractor shall retain a competent Registered Professional Engineer
or Registered Land Surveyor, acceptable to the Architect, who shall
establish the exterior lines and required elevations of all buildings and
structures to be erected on the site and shall establish sufficient lines and
grades for the construction of associated Work such as, but not limited to,
roads, utilities, and site grading. The Engineer or Land Surveyor shall
certify as to the actual location of the constructed facilities in relation to
property lines, building lines, easements, and other restrictive boundaries.

The Contractor shall establish the building grades, lines, levels, columns,
walls and partition lines required by the various Subcontractors in laying out
their Work.

The Contractor shall coordinate and supervise the Work performed by
Subcontractors to the end that the Work is carried out without conflict
between trades and so that no trade, at any time, causes delay to the
general progress of the Work. The Contractor and all Subcontractors shall
at all times afford each trade, any separate contractor, or the Owner, every
reasonable opportunity for the installation of work and the storage of
materials.

The Contractor shall arrange for and attend job meetings with the Architect
and such other persons as the Architect may from time-to-time wish to have
present. The Contractor shall be represented by a principal, project
manager, general superintendent or other authorized main office
representative, as well as by the Contractor's own superintendent. An
authorized representative of any Subcontractor or Sub-Subcontractor shall

attend such meetings if the representative’s presence is requested by the
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Architect. Such representatives shall be empowered to make binding
commitments on all matters to be discussed at such meetings, including
costs, payments, change orders, time schedules, and workforce. Any
notices required under the Contract may be served on such representatives.

Change Subparagraph 3.10.1 to read as follows:

3.10.1 The Contractor shall prepare and submit to the Architect a progress
schedule as described in Subparagraphs 8.2.4 through 8.2.10.

Change Subparagraph 3.12.6 to read as follows:

3.12.6 By approving and submitting Shop Drawings, Product Data, Samples, and
similar submittals the Contractor thereby represents that the Contractor has
determined and verified all dimensions, quantities, field dimensions,
relations to existing work, coordination with work to be installed later,
coordination with information on previously accepted Shop Drawings,
Product Data, Samples, or similar submittals and verification of compliance
with all the requirements of the Contract documents. The accuracy of all
such information is the responsibility of the Contractor. In reviewing Shop
Drawings, Product Data, Samples, and similar submittals the Architect shall
be entitled to rely upon the Contractor’s representation that such information
is correct and accurate.

Add the following at the end of Subparagraph 3.12.9:

Unless such written notice has been given, the Architect’s approval of a
resubmitted Shop Drawing, Product Data, Sample, or similar submittal shall
not constitute approval of any changes not requested on the prior submittal.

Change Subparagraph 3.13 to read as follows:

The right of possession of the premises and the improvements made
thereon by the Contractor shall remain at all times with the Owner. The
Contractor’s right to entry and use thereof arises solely from the permission
granted by the Owner under the Contract documents. The Contractor shall
confine the Contractor's apparatus, the storage of materials, and the
operations of the Contractor's workmen to limits indicated by law,
ordinances, the Contract documents and permits and/or directions of the
Architect and shall not unreasonably encumber the premises with the
Contractor’s materials. The Owner shall not be liable to the Contractor, their
Subcontractors, their employees or anyone else with respect to the
conditions of the premises, except only for a condition caused directly and
solely by the negligence of the Owner.

Add the following at the end of Subparagraph 3.15.1:

Immediately prior to the Architect’s inspection for Substantial Completion,
the Contractor shall completely clean the premises. Concrete and ceramic

surfaces shall be cleaned and washed. Resilient coverings shall be
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cleaned. Woodwork shall be dusted and cleaned. Sash, fixtures, and
equipment shall be thoroughly cleaned. Stains, spots, dust, marks and
smears shall be removed from all surfaces. Hardware and all metal
surfaces shall be cleaned and polished. Glass and plastic surfaces shall be
thoroughly cleaned by professional window cleaners. All damaged, broken
or scratched glass or plastic shall be replaced by the Contractor at the
Contractor’s expense.

12.ARTICLE 4.1 ADMINISTRATION OF THE CONTRACT

In Subparagraph 4.2.7, add to the end of the first sentence:

“...and only to the extent which the Architect believes desirable to protect
the Owner’s interest.”

13.ARTICLE 8.1 TIME

Added new Subparagraphs 8.1.5 through 8.1.11 as follows:

8.1.5

8.1.6

8.1.7

8.1.8

Date: 4/22/25

Within two (2) weeks after award of the Contract, the Contractor shall submit
to the Architect a Progress Schedule showing for each class of work
included in the Schedule of Values, the percentage completion to be
obtained and the total dollar value of work to be completed as of the first of
each month until Substantial Completion. All calculations shall be based on
the Work in place, and not include the value of materials delivered, but not
in place.

The Progress Schedule shall be based on an orderly progression of the
Work, allowing adequate time for each operation (including adequate time
for submission and review of submittals), and leading to a reasonable
certainty of Substantial Completion by the date established in the
Agreement. The Progress Schedule will be reviewed by the Architect for
compliance with the requirements of this Article and will be accepted by the
Architect or returned to the Contractor for revision and resubmittal. Unless
specifically required by law, no payment under this Contract shall be due
until the Progress Schedule has been approved by the Architect.

If in any Application for Payment the total value of the completed Work in
place, as certified by the Architect, is less than 90% of the total value of the
Work in place estimated in the Progress Schedule, the Owner may, at the
Owner’s option, require the Contractor to accelerate the progress of the
Work without cost to the Owner by increasing the work force of hours of
work, or by other reasonable means approved by the Architect.

If each of three (3) successive applications, as certified by the Architect,
indicate that the actual Work completed is less than 90% of the values
estimated in the Progress Schedule to be completed by the respective
dates, the Owner may at the Owner’s option, treat the Contractor's
delinquency as a default justifying the action permitted under Paragraph
14.2.

PUR-F522 Page 41 of 68



8.1.9

If the Architect has determined that the Contractor should be permitted to
extend the time for completion as provided in Paragraph 8.3, the calendar
dates in the Progress Schedule shall be adjusted accordingly to retain the
same relationship to the adjusted date of Substantial Completion, and the
dollar value of Work to be completed as of the first of each month shall be
prorated.

8.1.10 If the Contractor fails to submit any Application for Payment in any month,

the Architect shall, for the purpose of this evaluation of progress, certify
separately to the actual value of the Work in place completed as of the first
of the month to the best of the Architect’s knowledge.

8.1.11 Nothing herein shall limit the Owner’s right to liquidated or other damages

for delays by the Contractor or to any other remedy which the Owner may
possess under other provisions of the Contract Documents or by law.

Change Subparagraph 8.3.3 and add new Subparagraph 8.3.4 as follows:

8.3.3

8.3.4

No claim for delay shall be allowed on account of failure of the Architect to
furnish Drawings, Specifications, or instructions or to return Shop Drawings
or Samples until fifteen (15) days after receipt by the Architect by registered
or certified mail of written demand for such instructions, Drawings, or
Samples, and not then unless such claim be reasonable.

The Contractor hereby agrees that the Contractor shall have no claim for
damages of any kind against the Owner or the Architect on account of any
delay in the commencement of the Work and/or any delay or suspension of
any portion of the Work, whether such delay is caused by the Owner, the
Architect, or otherwise. The Contractor acknowledges that the Contractor’s
sole remedy for any such delay and/or suspension will be an extension of
time as provided in this Article.

14.ARTICLE 9.1 PAYMENTS AND COMPLETION

Add at the end of the second sentence of Subparagraph 9.2:

“and shall be revised if later found by the Architect to be inaccurate.”

Add new Subparagraph 9.3.4 as follows:

9.34

Date: 4/22/25

Each Application for Payment or periodic estimate requesting payment shall
at the Owner’s option be accompanied by: (1) a waiver of liens from each
Subcontractor; or (2) a certificate from each Subcontractor stating that the
Subcontractor has been paid all amounts due the Subcontractor on the
basis of the previous periodic payment to the Contractor or else stating the
amount not so paid and the reason for the discrepancy. In the event of any
such discrepancy, the Contractor shall furnish the Contractor’'s own written
explanation to the Owner through the Architect. Such waiver or certificate
shall be in a form acceptable to the Owner.
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In Subparagraph 9.5.1, add the new item to the list of .1 through .7 as follows:

8

failure of mechanical trade or electrical trade Subcontractors to comply with
mandatory requirements for maintaining record drawings. The Contractor
shall check record drawings each month. Written confirmation that the
record drawings are current will be required by the Architect before approval
of the Contractor’s monthly payment requisition.

Replace the second sentence of Subparagraph 9.10.2 with the following:

If the Contractor fails to furnish such releases or waivers, as the Owner
reasonably requires, to satisfy the Owner that there are not outstanding
liens, the Owner may require the Contractor, as a condition of final payment
and at the Contractor’s expense, to furnish a bond satisfactory to the Owner
to indemnify the Owner against any such liens.

15.ARTICLE 10.1 PROTECTIONS OF PERSONS AND PROPERTY

At the end of the Subparagraph 10.1, add the following:

‘... including compliance with 29 CFR 1910.132, 1910.133, and 1910.134,
and for providing a safe workplace and complying with all codes, bylaws,
rules and regulations applicable to the construction site.”

In Subparagraph 10.2.1.2 delete the word “and” at the end of the Subparagraph.

In Subparagraph 10.2.1.3 add the word “and” to the end of the Subparagraph.

In Subparagraph 10.2.1, add the new item to the list of .1 through .3 as follows:

4

any other property of the Owner, whether or not forming part of the Work,

located at the site or adjacent thereto in areas to which the Contractor has

access.

Add new Subparagraphs 10.2.9 through 10.2.12 as follows:

10.2.9 The Contractor shall provide and maintain in good operating condition

suitable and adequate fire protection equipment and services and shall
comply with all reasonable recommendations regarding fire protection
made by the representatives of the fire insurance company carrying
insurance on the Work or by the local Fire Chief or Fire Marshal. The area
within the site limits shall be kept orderly and clean, and all combustible
rubbish shall be promptly removed from the site.

10.2.10The Contractor shall, at all times, protect excavations, trenches, buildings

Date: 4/22/25

and materials, from rainwater, ground water, backup or leakage of sewers,
drains and other piping, and from water of any other origin and shall
remove promptly any accumulation of water. The Contractor shall provide
and operate all pumps, piping, and other equipment necessary to this end.
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10.2.11The Contractor shall remove snow and ice which might result in damage
or delay.

10.2.12 During the progress of the Work and at all times prior to the date of
Substantial Completion of occupancy of the Work by the Owner,
whichever is earlier, the Contractor shall provide temporary heat,
ventilation, and enclosure, adequate to permit the Work to proceed in a
timely fashion, and to prevent damage to completed Work or Work in
progress, or to materials stored on the premises. The permanent heating
and ventilation systems may be used for these purposes when available
unless otherwise provided in the Contract Documents.

16.ARTICLE 11.3 PROPERTY INSURANCE

Subparagraphs 11.2.2 through 11.5.2 shall be deleted in their entirety.

17.ARTICLE 12.1 UNCOVERING AND CORRECTION OF WORK

Add at the end of Subparagraph 12.2.1:

“...and any cost, loss, or damages to the Owner resulting from such failure
or defect.”

18.ARTICLE 13.1 MISCELLANEOUS PROVISIONS

Change Subparagraph 13.4.4 to read as follows:

13.5.4 The Contractor shall obtain and deliver promptly to the Architect any
occupancy permit and any certificates of final inspection of any part of the
Contractor’'s work and operating permits for any mechanical apparatus,
such as elevators, escalators, boilers, air compressors, etc., which may be
required by law to permit full use and occupancy of the premises by the
Owner. Receipt of such permits or certificates by the Architect shall be a
condition precedent to Substantial Completion of the Work.

19.ARTICLE 14.1 TERMINATION OF THE CONTRACT

Delete “or” from end of Subparagraph 14.1.1.2

Delete Subparagraphs 14.1.1.4 in its entirety.

20.ARTICLE 15 CLAIMS AND DISPUTES

Add the following sentence to the end of Subparagraph 15.1.3.1:

Any change or addition to a previously made Claim shall be made by timely
written notice in accordance with this Subparagraph 15.1.3.1.

Delete the second sentence of Subparagraph 15.1.6.1 and substitute the following:

The Contractor shall have the burden of demonstrating the effect of the
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claimed delay on the Contract Time and shall furnish the Architect with such
documentation relating thereto as the Architect may reasonably require.

Add the following Subparagraph:

15.1.6.3 Any extension of time for weather delays shall be considered by the

Date: 4/22/25

Architect and Owner only when a request for such extension is made in
writing by the Contractor and provided further that any such request shall
be presented to the Architect or Owner within ten (10) days from the
commencement of the period of delay.

It is expressly understood and agreed that the Contract Time includes
adequate time to allow for usual weather/smoke delays considering the
climatic conditions in the area of the Project. No adjustments to the
Contract Time will be allowed on account of usual weather or subsequent
building/site conditions. The Contractor shall include adequate float or
other allowance in the Contractors construction schedule to accommodate
weather conditions that may be associated with weather dependent work.
Any extension of time for weather will be per specifications 01310(A/B).

Time extension requests for delays caused by additional adverse weather
conditions will be evaluated individually. Inclement weather days in which
no work is conducted at the project site will be considered by the Owner
for full day time extensions. Inclement weather days in which any trade or
worker perform work on the project will be considered by the Owner for a
maximum of one-half (/2) daytime extension.
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SECTION 00810 — WAGE RATES AND APPRENTICE UTILIZATION

The Contractor shall comply strictly with the requirements of NRS Chapter 338 and
shall pay, if required by statute, prevailing wage rates for the appropriate labor
positions as outlined in 'Washoe County - Prevailing Wage Rates for Public Works,
State of Nevada" for projects that are $100,000 or greater. Prevailing wage shall be
paid for all work through punch list and issuance of Notice of Completion.

Wage rates as published by the Labor Commissioner of the State of Nevada are
available as follows:

Office of Labor Commissioner
1818 College Parkway, Suite 102
Carson City, NV 89706

e Phone: (775) 684-1890
e Email: maill@Labor.nv.gov
e Website: https://labor.nv.gov/

The Contractor shall comply strictly with the requirements of NRS Chapter 338 and the
Apprentice Utilization Act as reformed by Senate Bill 82 (SB82) in the 2023 Legislative
Session effective January 1, 2024. Please refer to the Labor Commissioner’s website
specifically for a copy of Senate Bill 82, Presentation Senate Bill 82 dated 12-12-23,
Senate Bill 82 OLC Summary dated 12-12-23 and any other posted information.

(https://labor.nv.gov/Apprenticeship Ultilization Act/Apprenticeship Utilization_Act/)

A contractor or subcontractor engaged in Public Works construction who employs
workers on one or more public works during a calendar year pursuant to NRS 338.040
shall use apprentices for a portion of the total hours of labor worked for each
apprenticed craft or type of work to be performed on those public works.

This project is subject to the Apprentice Utilization Act and is categorized as
HORIZONTAL work.

It is the Contractor's responsibility to comply, document and report directly to the Labor
Commissioner annually if they have performed a certain number of hours or more on
Public Works. Failure to comply, document and report could result in financial penalties
and disqualification per NRS.
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SECTION 00820 - SPECIAL CONDITIONS

1.

TIME OF COMPLETION

The physical work is to commence upon issuance of a Notice to Proceed and shall
be completed on or before December 31, 2025.

EXAMINATION OF SITE

Contractor is requested to visit the project site, compare the Drawings and
Specifications with any work in place, and be informed of all conditions, including
the work, if any, being performed. Failure to visit the project site will in no way
relieve the Contractor from necessity of furnishing any materials or performing any
work in accordance with Drawings and Specifications that may be required to
complete the work without additional cost to the Owner.

The Contractor shall call the project site and make arrangements for a time to visit.
To review the existing premises, contact the Principal and/or Site Facilities
Coordinator at the site(s). Whenever at the site, be sure to check in at the Front
Office.

STORAGE

If available as determined by the Capital Projects Department, the Contractor may
make arrangements with the Capital Projects Department for an area which the
Contractor may use for storage of tools, equipment, and supplies while the project
is in progress. Contractor to provide own storage unit for self and any
Subcontractors.

UTILITIES

If available as determined by the Capital Projects Departments, the Contractor may
make arrangements with the Capital Projects Department for the use of all water,
electricity, lighting, and other utilities necessary for construction purposes.
However, the Contractor shall furnish at his/her own expense any lines or
equipment, or extensions necessary to bring utilities to construction areas
including any design, permitting, fees, hookup, etc. to execute the use of the utility.

TOILETS

If available as determined by the Capital Projects Department, the Contractor may
make arrangements with the Capital Projects Department for toilets as necessary
for use of workers. Toilets must be kept in sanitary condition and are the
responsibility of the Contractor. Additional toilets may be required to be provided
by the Contractor if weekend or after hour work is anticipated.

BUILDING CODES

All work in this project shall strictly comply with ordinances and laws, state and
local, governing such construction in this locality.
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Should the Drawings and/or Specifications in any way conflict with these
ordinances and laws, the Contractor shall immediately notify the Owner.

7. WAGES

a. Wage Rates — The Contractor shall comply strictly with the requirements of
NRS Chapter 338 and shall pay, if required by statute, prevailing wage rates
for the appropriate labor positions as outlined in "Washoe County - Prevailing
Wage Rates for Public Works, State of Nevada" for projects that are $100,000
or greater

b. Nondiscrimination - In connection with the performance of the work under this
Contract, the Contractor agrees not to discriminate against any employee or
applicant for employment because of race, creed, color, national origin, or sex.
Such agreement shall include, but not be limited to, the following:
employment, upgrading, demotion or transfer, recruitment, or recruitment
advertising, layoff or termination, rates of pay or other forms of compensation,
and selection for training, including apprenticeship. The Contractor further
agrees to insert this provision in all subcontracts hereunder, except
subcontract for standard commercial supplies or raw materials. Any violation
of these provisions by a Contractor or Subcontractor shall constitute a material
breach of Contract.

c. Health and Safety in Employment - All applicable provisions of NRS Chapter
618 shall be incorporated in the construction practices for all employees
directly engaged in the completion of this project.

Safety: In accordance with generally accepted construction practices, the
Contractor will be solely and completely responsible for condition of the job
site, including safety of all persons and property during performance of the
work. This requirement will apply continuously and not be limited to normal
working hours.

The duty of the Engineer/Architect to conduct construction review of the
Contractor's performance is not intended to include review of the adequacy of
the Contractor's safety measures.

d. Hours - No overtime or weekend work on the project will be performed without
the written approval of the Owner or Owner's representative except in cases
of emergency where life or property is in imminent danger. The Contractor
may submit a request for overtime, weekend or holiday work to the Capital
Projects Department for review and approval or denial, a minimum of one (1)
week prior to such work. It shall be the Contractor’s responsibility to pay, as a
Deductive Change Order, any overtime costs associated with such work for
WCSD personnel to open/close site, provide quality assurance and quality
control for such work.

WCSD has the right to reject any overtime, holiday or weekend work.
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No person shall be employed for more than eight (8) hours in any one day or
more than forty (40) hours in any one week without proper overtime
compensation being paid.

During occupied periods, the Contractor can only work with the WCSD’s
permission. During these occupied periods, the Contractor will be responsible
for the complete clean-up and weatherproofing of any work each day in order
that the space can be utilized for its educational purpose the next day.

The cost of these "off" hours shall be included in the bid.

When School is Not in Session: From 7:00 a.m. until 3:30 p.m. Monday
through Friday the site will be available to the Contractor.

When School is In Session: From 3:30 p.m. until 11:00 p.m. Monday through
Friday the site will be available to the Contractor.

e. Employment — Contractors shall comply with NRS Chapter 338.125 and
Chapter 338.130 inclusively. The Contractor expressly agrees to comply with
the provisions of Chapter 338.130 and further agrees that if those provisions
are not complied, or any failure or refusal to comply with the provisions of
Chapter 338.130, shall render this Contract VOID.

f.  Statutes - All applicable provisions of NRS Chapter 338 shall apply to this
project and Contract and all Contractor and Subcontractors shall comply
therewith.

g. Workers' Compensation - Workers' Compensation premiums shall be paid as
required by law for the duration of the Contract practices delineated under
"Occupational Safety and Health" (NRS Chapter 618) and will be adhered to
in all phases of construction.

8. PERMITS AND INSPECTIONS

a. Since the project site is within Washoe County, City of Reno or City of Sparks,
the Contractor shall secure a building permit and arrange for all inspections
through the appropriate jurisdiction. WCSD is not exempt from the
requirements of these authorities.

b. Any fees charged by Washoe County, City of Reno, or City of Sparks, for
permanent improvements plan checking, permits; and water, sewer, electrical
hook-up will be paid by WCSD. The Contractor shall be responsible for all
temporary use permits and associated fees, including but not limited to,
discharge permits, dust control, encroachment, street cut, traffic control, and
confined space, fire, elevator, etc. Contractor is responsible for all permit
conditions, inspections, and final condition work.

c. The Contractor shall give all notices as required and comply with all laws,
ordinances, rules, and regulations bearing on the conduct of the work as

drawn and specified. If the Contractor observes that the Specifications and/or
Date: 4/22/25 PUR-F522 Page 49 of 68


http://www.leg.state.nv.us/Nrs/NRS-618.html
http://www.leg.state.nv.us/Nrs/NRS-338.html#NRS338Sec130
http://www.leg.state.nv.us/Nrs/NRS-338.html#NRS338Sec130
http://www.leg.state.nv.us/Nrs/NRS-338.html#NRS338Sec130
http://www.leg.state.nv.us/Nrs/NRS-338.html
http://www.leg.state.nv.us/Nrs/NRS-618.html

10.

11.

Drawings are at variance therewith, the Contractor shall notify the Owner
promptly in writing, of any necessary changes in the work. If the Contractor
performs any work knowing it to be contrary to such laws, ordinances, rules,
and regulations, and without such notice to the Owner, the Contractor shall
bear all costs arising therefrom.

d. Deferred submittal coordination is the Contractor's responsibility including
scheduling and timing with the permitting agency. Contractor may elect to
submit under separate permit at their own expense, including any design,
fees, review and submittal costs, and inspection fees as a result of additional
permits.

e. The Contractor shall notify the Owner when ready for final inspection.

f.  Final payment shall not be made until all the closed out permits for the work
have been turned over to the Owner.

EMPLOYEE REGULATIONS

The Contractor shall, at all times, enforce strict discipline and good order among
employees and shall not employ on the work any unfit person or anyone not skilled
in the work assigned to him.

The Contractor shall ensure that each and every kind of work shall be performed
by workmen, laborers, or mechanics especially skilled in the class of work (trade)
required and that workmanship shall be of the best trade practice, regardless of
the quality of materials.

The Contractor shall provide, at all times, sufficient and competent labor to carry
on the work properly and ensure completion of each part in accordance with
schedule and within the time agreed to.

An employee of the Contractor or Subcontractor, who is deemed incompetent,
disorderly, or otherwise objectionable by the Owner, shall be removed promptly by
the Contractor, and not reemployed on the work.

MANUFACTURER'S SPECIFICATIONS AND RECOMMENDATIONS

Wherever, in these specifications, a particular brand or make of item is specified,
the Contractor shall comply strictly with the specifications and recommendations
of that manufacturer as to the installation and/or application of that particular item.

REFERENCE TO SPECIFICATIONS AND TRADE NAMES

In these Specifications, wherever American Society for Testing Materials or other
specifications or standards are mentioned it shall be understood that the materials
or methods mentioned therewith shall conform to all requirements of the issue in
effect on date of submission of bids. In these specifications whenever the trade
name of a product or the name of a product or the name of a manufacturer appears
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12.

13.

14.

it shall be understood to specify the product so identified or its "Approved Equal."
The words "Or Equal" or "Approved Equal" shall mean equal in the opinion of and
approved by the Owner or its representative. Refer to requirements outlined in
Section 01631 - SUBSTITUTIONS.

NOTIFICATION TO CONTRACTOR OF WORK TO BE PERFORMED

After award of the bid, the project shall be initiated by the successful execution of
a Contract and a “Notice to Proceed” has been issued by the WCSD’s Purchasing
Department.

GUARANTEE

The Contractor shall guarantee all work and equipment provided under this
Contract to be free from defects of workmanship and material for a period of one
(1) year or as specified, from the date of final acceptance of the work, which
constitutes the issuance of a Notice of Substantial Completion and shall, at
Contractor’'s own expense, repair and replace all defective work and materials.

APPEAL BY UNSUCCESSFUL BIDDER

Any unsuccessful Bidder (Appellant) may appeal the results in the solicitation’s
RECOMMENDATION OF AWARD TABULATION if they believe applicable
provisions of the law were violated.

Appellant must submit a notice of protest to the Director of Procurement and
Contracts no later than five (5) business days beginning the day after the date of
the ROA TABULATION.

The notice of protest must include a written statement setting forth with specificity
the reasons the person filing the notice believes the applicable provisions of the
law were violated.

Appellant shall submit with the notice of protest a bond (i.e., Protest Bond or
Appeal Bond) with a good and solvent surety company, authorized to do business
in the State of Nevada or submit other security in a form approved by WCSD, who
will hold the bond or other security until a determination is made on the appeal.

The bond shall be in the amount of twenty-five percent (25%) of the total dollar
value of the Appellant’s bid submission, up to a maximum amount of two hundred
fifty thousand dollars ($250,000).

If Appellant is not satisfied with WCSD’s Director of Procurement and Contracts’
response, Appellant may then appeal to an appeals committee designated by
WCSD.

If Appellant is not satisfied with the appeals committee’s response, Appellant may
then appeal to WCSD’s Board of Trustees, who will render the final decision.
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WCSD will postpone any award action until after WCSD’s Board of Trustees
renders a final decision.

Appellant will not seek any type of judicial intervention until WCSD has rendered
its final decision on the protest.

If an appeal is granted, the full amount of the posted bond will be returned to
Appellant.

If the appeal is denied/not upheld, a claim may be made against the bond by
WCSD for expenses suffered by WCSD as a result of the unsuccessful appeal.

WCSD is not liable for any costs, expenses, attorney’s fees, loss of income, or
other damages sustained by Appellant in an appeal process.

15.  QUALITY ASSURANCE

It shall be the Contractor's responsibility to use adequate numbers of skilled
workers who are thoroughly trained and experienced in the necessary crafts and
who are completely familiar with the specified requirements and the methods
needed for proper performance of the work.

16. OTHER PROJECTS

The Contractor is hereby informed that other projects may be happening at the
school/ site at the same time as this project. The Contractor will make every effort
to coordinate work with that of other Contractors.

17. EXISTING BUILDING AND CONDITIONS

During construction, it shall be the responsibility of the Contractor to take all
reasonable precautions to preserve and protect surrounding buildings and
property from damage of all kinds arising from the execution of this Contract.
He/she shall repair and/or be responsible for any such damage at no additional
cost to the Owner.

It is the Contractor’s responsibility to identify and document any building or site
damage that exists prior to the start of construction. If undocumented damage is
discovered by the Owner that could have been caused as a result of the
Contractor’s presence it will be the Contractor’s responsibility to repair the damage
to the Owner’s satisfaction without cost to the Owner. If the Contractor does not
repair the damage to the Owner’s satisfaction, then the Owner has the right after
forty-eight (48) hours of written notification to repair the damage and process an
Owner’s Deductive Change Order for all expenses associated with the repair.

The Contractor shall provide temporary protective fencing or covering over any
open trenching or excavation arising from the execution of this Contract, to keep
out unauthorized persons, at no additional cost to the Owner.

The Contractor shall notify the Capital Projects Department’s representative forty-
eight (48) hours prior to any electrical shutdowns at the project site. Failure to do
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19.

so could cause freezing and other damage due to shut down of the energy
management system. The Contractor shall bear all costs for damage resulting
from any failure to notify designated parties.

The Contractor shall meet with the representative of the Capital Projects
Department to establish limits of work and general ground rules. As school may
be in session, all safety precautions will be rigidly enforced.

Contractor shall hire a qualified, properly Licensed Contractor to test all natural
gas lines within area of work for leaks prior to the start of the project and at project
completion. Note all gas leaks at the start of the project and report it to the Capital
Projects Department’s representative IMMEDIATELY. Contractor shall not
proceed with work in area of any leaks until directed by the Capital Projects
Department’s representative. Gas line leaks at project completion shall be the
responsibility of the Contractor and be repaired by a qualified, Licensed Contractor
at no cost to the Owner. Contractor shall assume that all exposed conduit that
exists within the work area is fully functional and operational for all wiring that is
within the conduit at the start of the project. If at any time during construction,
operations utilizing this wiring fail or are disrupted, the Contractor shall be
responsible for repairs to make the operations fully functional by a qualified,
Licensed Contractor at no cost to the Owner.

MATERIAL DISTURBANCE PERMIT

The Building Material Disturbance Permit (MDP) is a Washoe County School
District (WCSD) document that identifies asbestos and lead site specific
information, and it is issued by the Environmental, Safety & Assessment (ES&A)
Department. A site-specific Material Disturbance Permit is required for each
project. Each project and facility require a separate Material Disturbance Permit
because each facility has specific information and direction regarding asbestos
and lead, as each facility is different in that regard. The Material Disturbance
Permit is to be requested by the Project Manager, or appointed District
representative, in accordance with current Material Disturbance Permit
requirements. No work can be done by a Contractor in WCSD without an MDP.

WATER SYSTEM DISTURBANCE

Improper closing of valves and other improperly conducted disruptions to District
facilities can result in cross connections and back siphoning of chemicals and other
contaminates into the water supply. Since these disturbances are very important,
the District has added a water system disturbance section to the Material
Disturbance Permit (MDP). Work, as a part of this contract, may involve the
disturbance of a facilities water distribution system and, as such, the contractor is
required to comply with the Water System Disturbance Permit Appendix section of
the Material, Water & Lead Disturbance Permit for any work impacting a facility
water system.

The contractor shall carefully comply with all requirements of the Material, Water
& Lead Disturbance Permit, and shall be aware of this process prior to bid
preparation and any construction. The permit requirements are hereby made a
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20.

part of this specification and contract to the same extent as if bound herein and
shall apply to all contractors and subcontractors.

The contractor shall be responsible for all costs incurred by the Washoe County
School District, including the consultant, sampling and testing, clean-up,
replacement of effected equipment, materials, etc., and any legal action that may
result from an unauthorized disturbance of a water system caused by the
contractor or his subcontractors, resulting in a cross connection or backflow
incident.

If Contractors have any questions regarding the requirements of the Water System
Disturbance Permit, please call the ES&A Department for the Regulated Systems
Compliance & Safety Officers at (775) 325-8491.

ASBESTOS

The Washoe County School District has approx. 60% of our facilities that contain
asbestos-containing materials. Contractors performing disturbances to asbestos-
containing materials must be properly licensed and trained per the EPA AHERA
regulation, as well as other Federal, State, and Local regulations.

Since so many of the facilities contain asbestos, minor construction activities many
times will involve disturbance of materials which contain asbestos. These projects
may involve “small scale-short duration” asbestos disturbances also termed
“‘Attachments & Penetrations” to non-friable materials. As a part of this contract,
the successful contractor will be required to include Attachments & Penetrations
into the scope of their work.

a. Asbestos and the Material Disturbance Permit
The Contractor shall carefully comply with all the items of the Building

Material Disturbance Permit (MDP) and shall review the permit and become
familiar with its contents prior to bid preparation and any construction.

Once a Material Disturbance Permit Request is received for a specific
project, building materials that have been identified as being disturbed
during construction, and/or demolition, will have been tested for the
presence of asbestos. These materials will be identified as asbestos-
containing or non-asbestos-containing on the building Material Disturbance
Permit(s) by the Distric's AHERA Management Planner. The Material
Disturbance Permit must be referred to before any work commences. No
outside asbestos sampling of building materials, by the Contractor or a
Contractor hired asbestos consultant, is allowed.

All asbestos-containing material must be handled by contractors and/or
individuals trained and certified in the removal of asbestos-containing
building materials. No asbestos-containing materials shall be disturbed prior
to authorization from the owner. If any material is encountered that is not
listed on the Material Disturbance Permit, it shall immediately be brought to
the attention of the Project Manager before any work continues that might
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disturb this material. If any building material listed in the disturbance permit
as containing asbestos is improperly disturbed, in the opinion of the District,
by the Contractor or his sub-contractor/s, the District will immediately hire a
third-party asbestos consultant to investigate possible asbestos
contamination, and an asbestos Contractor to perform any recommended
clean-up.

The Contractor shall be responsible for all costs incurred by the District
including the consultant, sampling and testing, clean-up, replacement of
affected equipment, materials, etc., and any legal action that may result
from an asbestos fiber release incident caused by the Contractor or his sub-
contractors.

Asbestos Abatement (The removal of an asbestos material)

Attachments and Penetrations does not include the removal (other than
drilling holes) of asbestos containing materials. Any removal of asbestos-
containing materials is not an “Attachment and Penetration” activity, but
rather an abatement, and any abatement of asbestos materials must be
designed by an EPA AHERA certified Asbestos Project Designer. Any
abatement project’s design will be the responsibility of the District to design
and provide abatement specifications. Asbestos abatement (Removal)
must be conducted by an asbestos abatement contractor, which will be
supervised by the District and/or a District hired asbestos abatement
consultant. The abatement costs will be included into the scope of this
project.

Asbestos — Attachments & Penetrations

Attachments & Penetrations, for the purpose of this document, is the drilling
of holes, installing/removing screws, installing anchors, nails, and staples in
non-friable asbestos-containing materials, in which the disturbance may
release asbestos fibers. Attachments & Penetrations are minor
disturbances that are normal activities such as installing conduits, mounting
boxes or brackets, and removing equipment anchors from asbestos
containing materials. The Material Disturbance Permit will identify which
materials at a specific site can be disturbed, and the minimum requirements
to perform an asbestos disturbance.

“Small Scale-Short Duration” — WCSD Attachment & Penetration Procedures

The WCSD Attachment & Penetration Procedures that the Contractor must
utilize, when identified as being required in the MDP, are available from the
Project Manager. The contractor shall submit their WCSD Attachment &
Penetration Procedures to the Project Manager. The Project Manager will
submit the documents to the ES&A Department for approval.

The contractor can add additional requirements, but nothing required in the
MDP and WCSD Attachment & Penetration Procedures may be omitted.

The Contractor must submit their Attachment & Penetration Procedure to
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their Project Manager to get ES&A approval of these documents prior to
any disturbance. The ES&A Department will notify the contractor upon
approval of these documents.

Once the approval of the WCSD Attachment & Penetration Procedure and
training certificates is received, the contractor may schedule the
disturbance, but must notify the ES&A Department immediately prior to
disturbing the asbestos-containing materials. The Contractor shall provide
this notice by calling the ES&A Attachment & Penetration hotline at 325-
8490, follow the directions, and leave a message. ES&A Department
personnel, Project Managers, Assistant Project Managers/PClI’s, and other
district personnel may conduct site visits to ensure compliance with the
contractor’s submitted and approved procedures.

Asbestos Training Certificates — Abatement

Abatement of asbestos-containing materials, as allowed and identified in
the Material Disturbance Permit, will be done by an Asbestos Abatement
Contractor, with workers that have a minimum of 32-hour AHERA asbestos
training (Asbestos Worker), and supervised by an abatement supervisor
with 40-hour AHERA asbestos training (Contactor/Supervisor). Workers
and supervisors must also get an annual refresher certificate if the original
training is greater than one year old. Contractor training certificates will be
submitted to the Project Manager at least two weeks prior to the start of the
project. The ES&A Department will review the submitted training
documentation, verify certificates as required, and approve the abatement
workers and supervisors, so they can work on the assigned WCSD project.
No one that has not been approved by the ES&A Department is authorized
to perform any asbestos disturbances within the WCSD.

New workers added after the start of the project will be approved by the
ES&A Department within one 8-hour work period of the standard Monday
thru Friday work schedule. Certification submittal will be serviced by the
ES&A Department on a first come, first served basis. Delays to review the
documentation will be anticipated and taken into account on any abatement
schedule developed, and asbestos workers and supervisors will not be
allowed to work in any way on that project until their documentation has
been reviewed and approved.

Asbestos Training Certificates — Attachment & Penetration

Contractors performing “Attachment & Penetration” work on non-friable
asbestos-containing materials, as allowed, and identified in the Material
Disturbance Permit, will be required to have a minimum of 16 hours of
AHERA asbestos training (Operations & Maintenance, or O&M), as well as
an annual refresher certificate if the original training is greater than one year
old. Contractor training certificates will be submitted to the Project Manager
at least two weeks prior to the start of the project. The ES&A Department
will review the submitted training documentation, verify certificates as

required, and approve the Attachment & Penetration technicians, so they
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can work on the assigned WCSD project. No one that has not been
approved by the ES&A Department is authorized to perform any asbestos
disturbances within the WCSD.

New workers added after the start of the project will be approved by the
ES&A Department within one 8-hour work period of the standard Monday
thru Friday work schedule. Certification submittal will be serviced by the
ES&A Department on a first come, first served basis. Delays to review the
documentation will be anticipated and taken into account on any Attachment
& Penetration schedule developed, and Attachment & Penetration
technicians will not be allowed to work in any way on that project until their
documentation has been reviewed and approved.

Asbestos Air Sampling, Respiratory Protection, and Protective Suits

Asbestos personal air sampling is required during any asbestos
disturbance. Asbestos air sampling results will be supplied to the ES&A
Department, and the Project Manager, within 48 hours of the completion of
a disturbance. Laboratory results will be emailed directly to the ES&A
Department from the laboratory providing analysis. Handwritten results will
not be allowed. Regardless of air sampling results, Contractors will not be
allowed to submit a Negative Exposure Assessment so that they can
discontinue the use of respirators and personal protective suits. The District
reserves the right to require this requirement, to reduce the long-term
exposure liability from Contractors and their workers, which have disturbed
this owner’s asbestos materials.

If training certificates are issued for a class, those training certificates need
to be submitted. Wallet cards will not be accepted as a training certificate
unless no training certificate is provided by the training provider. In order
for a wallet card to be accepted, the contractor will supply a letter from the
training provider stating that no training certificate was provided, and only
wallet cards were supplied to attendees. Wallet cards are less desirable
due to their small size and mitigate the ability to clearly read and verify all
the information on the card. Contractors are encouraged to request a full
size 8 2" x 117 training certificate from their training providers.

21. LEAD PAINTS, COATINGS, CERAMIC TILE, AND LEAD-CONTAINING

MATERIALS IN WCSD FACILITIES

a.

Date: 4/22/25

Lead-containing paints, coatings, ceramic tile, and lead materials are
present in WCSD facilities.

Bidders/Contractors that disturb lead-containing or potentially lead-
containing paints, coatings, ceramic tile, and lead-containing materials, by
law, are required to know all applicable regulations, and comply with all
state and federal regulations that apply to the disturbances to lead-
containing paints, coatings, ceramic tile, and lead-containing materials they
are conducting. The regulations that are recommended by the District for a
contractor to be properly trained and knowledgeable related to lead
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disturbances, includes, but is not limited to, the following:

OSHA Regulation CFR 1926.62 — Lead & Appendix A, B, C, & D — Lead
Construction Standard.

OSHA Regulation CFR 1910. 1025 - Lead & Appendix A, B, C, & D —
General Industry Standard.

EPA, 40 CFR Part 745 — Lead; Renovation, Repair, and Painting
Regulation.

Lead and the Material Disturbance Permit

The Contractor shall carefully comply with all items of the Building Material
Disturbance Permit (MDP) and shall review the permit and become familiar
with its contents prior to bid preparation and any construction.

Once a Material Disturbance Permit request is received for a specific
project, building materials that have been identified as being disturbed
during construction, and/or demolition, will have been tested for the
presence of lead. These materials will be identified as lead-containing or
not lead-containing on the building Material Disturbance Permit(s) by the
District's ES&A Staff. The Material Disturbance Permit must be referred to
before any work commences. No outside lead sampling of building
materials, by the Contractor or a Contractor hired lead consultant, is
allowed.

All lead-containing materials must be handled by contractors and/or
individuals trained and certified to perform lead disturbances. No lead-
containing materials shall be disturbed prior to authorization from the owner.
If any building material listed in the disturbance permit as lead-containing
are improperly disturbed, in the opinion of the District, by the Contractor or
his sub-contractor, the District will immediately hire a third-party lead
consultant to investigate possible lead contamination, and a lead removal
Contractor to perform any recommended clean-up.

The Contractor shall be responsible for all costs incurred by the District,
including the consultant, sampling and testing, clean-up, replacement of the
affected equipment, materials, etc., and any legal action that may result
from a lead contamination incident caused by the Contractor or his sub-
contractors.

Bidders/Contractors accept and acknowledge, by signing the Material
Disturbance Permit, the existence of lead related regulations, and accept
all liability related to the disturbance of lead-containing materials, citations
resulting from, or any other costs the District may incur by the action of all
parties of the bidders’ company or companies hired by the successful bidder
to complete this project.

Construction Age of Buildings in the District
At the conception of adding lead information to MDP’s, it was thought that

lead-containing paints, coatings, and ceramic tile were much more likely to
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be present on more surfaces in the District’s older facilities. However, recent
sampling has shown lead containing paints, coatings and ceramic tiles DO
routinely exist, even in our newest facilities. Due to that finding, the age of
buildings is not as important as was originally thought. We are still providing
construction date information in MDP’s because lead-based paint >5000 ppm
is much less likely in facilities built after 1978.

Pre — 1978 WCSD Buildings

Paint and coating sampling have shown that paints and coatings contain
some levels of lead in the Districts’ Pre-1978 facilities. Therefore, all persons
performing any disturbance to coatings or paints in our Pre-1978 constructed
facilities must utilize lead safe work practices. In addition, any person
performing any disturbance to paints, coatings, ceramic tile, and lead-
containing materials must have taken an OSHA lead action level training class
from a WCSD ES&A Department approved training provider. If identified as
lead-containing, the Contractor will be required to perform all disturbances as
per the MDP, WCSD provided lead specification, and all local, state, and
federal regulations.

Post — 1978 WCSD Buildings

While it was originally thought that paints and coatings on materials other than
metal surfaces and ceramic tile typically did not contain lead in WCSD post —
1978 constructed facilities, sampling has shown that is not the case. The
MDP will provide specific historical sampling that has been conducted in the
District facilities. If past sampling has shown the presence of lead-containing
paints and coatings in the facility, the Contractor will be required to treat all
painted and coated surfaces as lead-containing. If identified as lead-
containing, the Contractor will be required to perform all disturbances as per
the MDP, WCSD provided lead specification, and all local, state, and federal
regulations.

The MDP will state all buildings identified above were constructed after
1978. While it was originally thought that paints, coatings and ceramic wall
tile are less likely to contain lead in newer WCSD facilities, recent sampling
has shown lead-containing paints, coatings, and ceramic tiles DO routinely
exist, even in our newest facilities. Due to that finding, Contractors must
treat all paints, coatings, and ceramic tile as lead-containing unless WCSD
project sampling has proven otherwise, and it will be deemed negative
within the MDP and the project scope. The Bidder/Contractor must
comply with all lead-containing or assumed lead-containing paint and
coating disturbance instructions and requirements listed in the MDP,
District provided lead specifications, and all local, state, and federal
regulations, unless the material has been proven, to the satisfaction of
the District, that said materials do not contain lead.

Lead Removal (The removal of a lead-containing material)

Attachments and Penetrations does not include any removal, demo,
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welding, sanding, abrading, sandblasting, cutting, grinding, heating, and
torch cutting of lead-containing materials, and is not an “Attachment and
Penetration” disturbance. These activities must be designed by an EPA
Certified Lead Consultant. The project’s design for the above-listed
activities will be the responsibility of the District to design and provide the
specs as a part of this bid package. Lead activities listed above must be
conducted by a lead removal contractor, which will be supervised by the
District and/or District hired EPA Certified Lead Consultant. The lead
activities costs will be included into the scope of each project.

Lead Attachments & Penetrations

Attachments & penetrations, for the purpose of this document, is the drilling
of holes, installing/removing screws, installing anchors, nails, and staples,
in which the disturbance may release lead dust. Attachments and
Penetrations are minor disturbances that are normal activities such as
installing conduits, mounting boxes or brackets, and removing equipment
anchors from lead-containing materials. The Material Disturbance Permit
will identify which materials at a specific site can be disturbed, and the
minimum requirements to perform a lead disturbance.

Lead Safe Work Practices — WCSD Attachment & Penetration Procedures

The WCSD Attachment & Penetration Procedures that the Contractor must
utilize, when identified as being required in the MDP, are available from the
Project Manager. The contractor shall submit their WCSD Attachment &
Penetration Procedures to the Project Manager. The Project Manager will
submit the documents to the ES&A Department for approval.

The contractor can add additional requirements, but nothing required in the
MDP and WCSD Attachment & Penetration Procedures may be omitted.
The Contractor must submit their Attachment & Penetration Procedure to
their Project Manager to get ES&A approval of these documents prior to
any disturbance. The ES&A Department will notify the contractor upon
approval of these documents.

Once the approval of the WCSD Attachment & Penetration Procedure and
training certificates is received, the contractor may schedule the
disturbance, but must notify the ES&A Department immediately prior to
disturbing the lead-containing materials. The Contractor shall provide this
notice by calling the ES&A Attachment & Penetration hotline at 325-8490,
follow the directions, and leave a message. ES&A Department personnel,
Project Managers, Assistant Project Managers/PCl’s, and other district
personnel may conduct site visits to ensure compliance with the contractor’s
submitted and approved procedures.

Lead Training Certificates — Removal and Attachments & Penetrations
The health and safety of all occupants of the WCSD facilities is the number

one priority of the District. To that end, technicians performing disturbances
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to lead-containing materials must have adequate training. Contractors
performing lead disturbances, as allowed and identified in the Material
Disturbance Permit, will be required to have a minimum of “OSHA Lead
Action Level” training, as well as an annual OSHA Lead Action Level
training certificate if the original training is greater than one year old, before
being approved to perform lead disturbances. OSHA Lead Action Level
training will be conducted in accordance with OSHA 1926.62(1)(2)(i) thru
(viii) and all required topics identified in this standard will be completed to
include:

1926.62(1)(2)(i) The content of this standard and its appendices;

1926.62(1)(2)(ii)) The specific nature of the operations which could

result in exposure to lead above the action level,

e 1926.62(1)(2)(iii) The purpose, proper selection, fitting, use, and
limitations of respirators;

e 1926.62(1)(2)(iv) The purpose and a description of the medical
surveillance program, and the medical removal protection program
including information concerning the adverse health effects
associated with excessive exposure to lead (with particular
attention to the adverse reproductive effects on both males and
females and hazards to the fetus and additional precautions for
employees who are pregnant);

e 1926.62(1)(2)(v) The engineering controls and work practices
associated with the employee's job assignment including training of
employees to follow relevant good work practices described in
Appendix B of this section;

e 1926.62(1)(2)(vi) The contents of any compliance plan in effect;

o 1926.62(1)(2)(vii) Instructions to employees that chelating agents
should not routinely be used to remove lead from their bodies and
should not be used at all except under the direction of a licensed
physician; and

e 1926.62(1)(2)(viii) The employee's right of access to records under

29 CFR 1910.20.

Certificates of Training showing that technicians have successfully
completed an OSHA Lead Action Level course and are required to be
properly submitted and approved by the District's ES&A Department prior
to any Contractor’s technician performing any disturbances to lead-
containing or assumed lead-containing paints or coatings, or any other
lead-containing materials. The training certificate must have “OSHA Lead
Action Level Training” clearly identified on the training certificate and
should have a sentence that states that the training topics covered in the
class meet or exceed the training topics of OSHA 1926.62(1)(2)(i) thru

(viii).
If training certificates are issued for a class, those training certificates need
to be submitted. Wallet cards will not be accepted as training certificates

unless no training certificate is provided by the training provider. In order
for a wallet card to be accepted, the contractor will supply a letter from the
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training provider stating that no training certificate was provided, and only
wallet cards were supplied to attendees. Wallet cards are less desirable
due to their small size and mitigate the ability to clearly read and verify all
the information on the card. Contractors are encouraged to request a full
size 8 2" x 117 training certificate from their training providers.

It is important that Contractor’s planning on doing the lead work within the
District become familiar with the lead training requirements, and spend the
time confirming that the lead classes being taken are truly an OSHA Lead
Action Level course, and not a lead awareness course as identified above.
Many training providers have differing training class titles on their lead
classes, but only training certificates that are noted as above will be
accepted to fulfill the listed District’s training requirements. Contractors
requiring training are responsible in providing the training providers a clear
understanding of what training is required.

Full Lead worker initial and annual training certificates that comply with
adjacent state requirements for lead worker certification, will be accepted
in lieu of the OSHA Lead Action Level training certificate, as long as they
are titled “Lead Worker” and then accompanied with a letter from the
training provider certifying that the topics identified in OSHA
1926.62(1)(2)(i) thru (viii) were covered in that class. Contractors are
responsible with ensuring and verifying training certificates meet the
above-listed requirements. Training certificates that do not have “OSHA
Lead Action Level or Lead Worker” will not be accepted or submitted.

Contractor training certificates will be submitted to the Project Manager at
least two weeks prior to the start of the project. The ES&A Department will
review the submitted training documentation and must pre-approve workers
so they can work on the assigned WCSD project. No one that has not been
approved by the ES&A Department is authorized to perform any lead
disturbances.

New workers added after the start of the project will be approved by the
ES&A Department within one 8-hour work period of the standard Monday
thru Friday work schedule. Certification submittal will be serviced by the
ES&A Department on a first come, first served basis. Delays to review the
documentation will be anticipated and taken into account on any Removal
or Attachment & Penetration schedule developed, and Removal and/or
Attachment & Penetration technicians will not be allowed to work in any way
on that project until their documentation has been reviewed and approved.

Renovation, Repair & Painting Regulations (RR&P) - 40 CFR Part 745.81

Effective April 22, 2010, contractors will be required to be trained and
registered with the EPA to conduct regulation applicable renovations,
repairs and painting (RR&P) in all elementary schools or child occupied
District facilities constructed prior to 1978 when lead-based paints and
coatings are being disturbed. Contractors are reminded that there are
some childcare facilities in middle and high school locations, and the RR&P
would apply at those locations as outlined in the RR&P regulation
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requirements. http://www.epa.gov/lead/pubs/steps.pdf

In general, all firms that disturb 6 square feet of lead-based painted surface
per room on the interior, or 20 square feet on the exterior, within a 30 day
period in this facility, must comply with the EPA’s Renovation, Repair and
Painting (RR&P) regulation and must be registered with the federal EPA. Per
the Regulation, the area of disturbance is calculated by adding up the entire
surface areas being removed/disturbed, which then determines the amount of
painted surface area disturbed. Work that involves window replacement or
demolition of a painted surface, the EPA RR&P regulation applies regardless
of size if lead-based paint is present.

The District requires all workers in RR&P projects involving lead disturbances
to have, at a minimum, OSHA lead action level training. This regulation also
requires that the contractor must assign an EPA RR&P certified renovator that
is responsible for ensuring and documenting all work is conducted in
compliance with the EPA RR&P regulation. There are extensive record
keeping and notification requirements that the Contractor must perform. All
workers with the minimum OSHA lead action level training, but are not EPA
RR&P certified renovator trained, must be trained and supervised by the EPA
RR&P certified renovator.

On a RR&P project, Contractors must have a minimum of one EPA RR&P
certified renovator on-site that has successfully attended and passed a 8-
hour EPA accredited renovator training course before working in any
elementary schools or child occupied District facilities constructed prior to
1978. The renovator's training certification must remain current.
Recertification requirements through the attendance of refresher courses
are a requirement of this regulation. The renovator must be on-site
throughout the project. The certified renovator is responsible for ensuring
that lead safe work practices are utilized per this EPA RR&P regulation, as
well as per all District lead requirements and policies that may be more
stringent than the EPA and OSHA regulations.

The EPA RR&P regulation requires that personnel disturbing lead containing
materials utilize lead safe work practices as identified in the EPA guidance
document titled “steps to lead safe renovation, repair and painting”,
pages 12 through 23. This document is available electronically at
http://www.epa.gov/lead/pubs/steps.pdf. The contractor shall submit lead
safe work practice procedures, and all RR&P and OSHA lead action level
training certificates to the Project Manager at least two weeks prior to the
start of the project. The ES&A Department will review the submitted training
documentation and must pre-approve workers so they can work on the
assigned WCSD project. No one that has not been approved by the ES&A
Department is authorized to perform any lead disturbances.

New workers added after the start of the project will be approved by the
ES&A Department within one 8-hour work period of the standard Monday
thru Friday work schedule. Certification submittal will be serviced by the

ES&A Department on a first come, first served basis. Delays to review the
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documentation will be anticipated and taken into account on any RR&P
project schedule developed, and EPA RR&P certified renovators and
workers will not be allowed to work in any way on that project until their
documentation has been reviewed and approved.

This is a general overview of the regulation and the contractor must refer to
the regulation for additional requirements and information. Fines are
expensive and are levied toward the Contractor not the owner, so compliance
with this regulation is very important, and it is important that
Bidders/Contractors are well versed in this regulation.

Lead Air Sampling, Respiratory Protection and Protective Suits

Lead personal air sampling is required during any lead disturbance. Lead
air sampling results will be supplied to the ES&A Department, and the
Project Manager, within 48 hours of the completion of a disturbance.
Laboratory results will be emailed directly to the ES&A Department from the
laboratory providing analysis. Handwritten results will not be allowed.
Regardless of air sampling results, Contractors will not be allowed to submit
a Negative Exposure Assessment so that they can discontinue the use of
respirators and personal protective suits. The District reserves the right to
require this requirement, to reduce the long-term exposure liability from
Contractors and their workers, which have disturbed this owner’s lead
materials.

INDOOR ENVIRONMENTAL QUALITY

Preventative job site practices will reduce the potential for residual problems with
indoor air quality in completed buildings and reduce undue health risks for all
workers. The following are the minimum standards required by the WCSD for on-
site construction in the district.

a. Existing HVAC System:

When feasible, the HVAC system for the project area will be shut down for the
duration of the project. If occupied spaces will be adversely affected by the
shut-down of the system, construction area return registers should be sealed
with polyethylene sheeting and secured as an alternative. Registers must be
sealed prior to the start of work.

. Separating Occupied Spaces From Non-Occupied:

Keep work areas separate from occupied spaces with polyethylene sheeting
(or similar) if there are no other natural barriers in place OR in spaces where
air exchange will occur around the barriers.

. Ventilation:

During the installation of carpet, paints, furnishings and any other VOC emitting
products, provide “spot” ventilation during application/installation and for at
least 24 hours after the work is completed. In most cases, opening windows
and doors will not be enough to effectively exhaust contaminants. It is
recommended that an exhaust fan be used to pull polluted air out of the
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building. This can be accomplished by placing a fan in a window or door and
temporarily sealing any opening around the fan with plastic. Additionally, a
door or window at the opposite end of the room should be opened to allow
fresh, outdoor air to flow across the work area and sweep polluted air out
through the exhaust fan. As long as odors are present, the temporary exhaust
ventilation must continue to operate. This may include nights and weekends,
as necessary. Ventilation should continue for a minimum of 24 hours after the
completion of the project or until there are no more noticeable odors.

d. Construction Dust:
Minimize the amount of dust in the air and on surfaces. Examples include the
use of vacuum assisted drywall sanding equipment and the use of vacuums
instead of brooms to clean construction dust from floors.

e. After Hours Scheduling:
Schedule high dust generating operations or extreme noise generating
activities for after normal working hours. (i.e. saw cutting, jack hammering) and
install temporary barriers to confine dust, as necessary.

f. Gasoline/Diesel Powered Equipment:
Electric powered equipment must be used in lieu of diesel or gasoline powered
equipment. Gas and diesel equipment may not be used inside a WCSD building
or near an outdoor fresh air building intake.

g. Material Safety Data Sheets (MSDS):
MSDS must be made be maintained onsite and made available upon request
as required by federal law.

h. Construction Completion:
Prior to the occupancy of the building but after the installation of new furniture,
carpet, etc., the building should be flushed with 100% outside air for one to
three days.

i. Air Filters:
Replace all filtration media immediately at the conclusion of the job.

j- Monitoring Air Quality:
Indoor air quality monitoring will be conducted randomly throughout the project.
Results and any recommendations will be communicated through the building
inspector to construction management.

k. Pre-Construction Work Area Inspection:

Any overhead work including roof, the Contractor shall conduct a pre room
condition walk through with WCSD Project Manager to determine the level of
cleanliness that will be expected at completion of project. Contractor shall be
responsible for cleaning all exposed surfaces within the facility beneath the
work area. At the completion of the project, the Contractor shall clean all
exposed surfaces within the facility beneath the aforementioned work area
including but not limited to all shelving, duct, lighting, flooring, furniture, etc.
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23. LOCK OUT TAG OUT (LOTO) PROCEDURE

Contractor will be responsible for the isolation and termination of all building
systems that may be impacted by the scope of work within this bid. Contractor will
coordinate all shut-down processes with the construction manager prior to any
shutdowns up to and including Lock Out Tag Out procedures 24 hours prior to any
shutdowns. WCSD will make the final determination of which systems and location
shall be isolated. All Lock Out Tag Out will be performed at main service panel.
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SECTION 00830 - TECHNICAL SPECIFICATIONS

SUMMARY OF THE WORK:

The work shall include the furnishing of all labor, tools, equipment, material,
transportation and the performance of all operations required for the Replacement
of Play Structure at Natchez Elementary School at the site(s) and associated work
as specified herein and shall include the cleanup and removal from the site(s) of all
debris resulting from the operations performed. It shall also be the Contractor's
responsibility to take all necessary safety precautions and to furnish barricades
and/or other safety measures as required.

All work shall be performed in strict accordance with the requirements of these
specifications and any and all appropriate state, county and local ordinances.

LOCATION OF THE WORK:
The location(s) of the work and contact person(s) are:

Natchez Elementary School
#1 Highway 447
Wadsworth, NV 89442
Phone #: 775 789-3838
Principal: Jake Chapin
Site Facilities Coordinator: Richard Brown

The Contractor is urged to examine the site(s) and compare the existing conditions
with that of the work outlined. No extra payment will be considered for work additional
to that shown or noted if such work would have been apparent in an inspection of the
premises.

To review the existing premises, contact the Principal and/or Site Facilities
Coordinator at the site(s). Whenever at the site, be sure to check in at the front
office.

At the above-named site(s), school classes and other construction projects may or
may not be taking place during the construction phase. It will require coordination
between the school site(s), other vendors, and the WCSD’s Capital Projects
Department.

QUESTIONS & CLARIFICATIONS:

For questions and clarifications regarding the Technical Specifications, Drawings,
General Conditions, Special Conditions, Bidding and Contract Information contact
the Purchasing Department at solicitations@washoeschools.net. All questions
shall be submitted in writing directly to WCSD’s Solicitations website at
http://solicitations.washoeschools.net/ or via e-mail to
solicitations@washoeschools.net by 4:30 p.m. (Local Time) on June 20,
2025.
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IV.  MANUFACTURERS:
Manufacturers, types, model numbers and execution as detailed on the drawings.
V. ASBESTOS ASSESSMENT:

The Material, Water & Lead Disturbance Permit(s) are included in the Special
Conditions section of the Specifications.
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Washoe County
School District

2024-2025 Balanced Calendar

July 2024 No School on Shaded Days January 2025 No School on Shaded Days
S|M| T [W]| TH| F | S |#ofSchool Days =0 S|M]| T|[W]| TH|[ F | S |#of School Days = 19
1 2] 3 41 5] 6 1 2| 3| 4|January 1-3- Winter Break
7] 8 9 10| 11| 12| 13 5 6] 7] 8 9 10 11
14| 15[ 16 17 18] 19] 20 12 13[ 14 15[ 16] 17] 18
21| 22| 23| 24| 25| 26| 27 19] 20| 21| 22| 23| 24| 25|January 20 - Martin Luther King, Jr. Day
28| 29| 30 31 26| 27| 28] 29| 30| 31
August 2024 No School on Shaded Days February 2025 No School on Shaded Days
S|M| T |W] TH| F [ S [#0ofSchool Days = 15 S|M]| T|W]| TH| F [ S [#of School Days = 19
1 2] 3|August 6 - 8 - Teacher Professional Dev. Days 1
4 5 6| 7 8] 9| 10]August 9 - Teacher Work Day 2| 3| 4] 5 6] 7| 8
11| 12| 13| 14| 15| 16] 17|August 12 - First Day of School for Students 9| 10 11] 12| 13| 14| 15|February 17 - President's Day
18| 19 20| 21 22| 23| 24]August 12 - 16 - Kindergarten Testing Week 16| 17| 18] 19| 20| 21| 22
February 25 - College and Career Readiness
25| 26| 27| 28] 29| 30| 31|August 19 - First Day of Kindergarten 23| 24| 25| 26/ 27| 28 Assessment for high schools only.
September 2024 No School on Shaded Days March 2025 No School on Shaded Days
S|M| T |W]TH| F [ S [#of School Days = 18 S|M] T|W] TH| F [ S [#0f School Days =11
1 2 3] 4 5] 6| 7|September 2 - Labor Day 1
8| 9| 10| 11 12| 13| 14|September 9 & 11 - Emergency Closure 2| 3| 4] 5 6] 7| 8
15| 16 17| 18] 19| 20| 21 9| 10 11] 12| 13| 14| 15|March 14 - End of Grading Period
22| 23| 24| 25| 26| 27| 28 16| 17| 18] 19] 20| 21| 22|March 17 - 28 - Spring Break
29| 30 23| 24| 25| 26| 27| 28| 29
30| 31
October 2024 No School on Shaded Days April 2025 No School on Shaded Days
S|M| T |W]TH| F [ S [#of School Days = 17 S|M]| T|W] TH| F | S [#of School Days = 22
11 2 3] 4] 5 1 2 3 4] 5
6 7 8] 9] 10| 11| 12|October 7 - 11 - Fall Break 6] 7] 8] 9] 10] 11] 12
13]14* 15| 16| 17| 18| 19|October 14 - Teacher Professional Dev. Day 13| 14| 15| 16| 17| 18] 19
20| 21| 22| 23] 24| 25| 26|October 18 - End of Grading Period 20 21| 22| 23| 24| 25| 26
27| 28| 29| 30 31 October 18, 21 - 24 - Conference Week 27| 28| 29| 30
October 25 - Nevada Day Observance
November 2024 No School on Shaded Days May 2025 No School on Shaded Days
S|M| T |W]TH| F [ S [#of School Days = 17 S|M] T]|W] TH| F | S [#of School Days = 21
11 2 1 2| 3
3| 4|5* 6 7] 8] 9|November 5 - Election Day (See * below) 4 5| 6] 7 8] 9| 10
10| 11| 12| 13] 14| 15| 16|November 11 - Veterans Day 11| 12| 13| 14| 15| 16| 17
17| 18 19| 20{ 21| 22| 23 18| 19| 20| 21 22| 23| 24
24| 25| 26| 27| 28| 29| 30|November 27 - 29 - Thanksgiving Break 25 26| 27| 28] 29| 30| 31|May 26 - Memorial Day
December 2024 No School on Shaded Days June 2025 No School on Shaded Days
S|M| T |W]TH| F [ S [#0of School Days = 14 S|M]| T|W]TH| F | S [#o0ofSchool Days =7
1 2 3] 4 5 6] 7 1 2l 3| 4 5| 6| 7|June6 - End of Grading Period
8] 9 10| 11 12| 13| 14|December 19 - End of Grading Period 8|9* [10*]| 11 12| 13| 14|June 6 - Last Day of School
15| 16| 17| 18] 19| 20| 21|December 20 - Teacher Work Day 15| 16| 17| 18] 19| 20| 21|June 9 & 10 - Teacher Professional Dev. Days
22| 23| 24| 25| 26| 27| 28|December 23 - January 3 - Winter Break 22| 23| 24| 25| 26| 27| 28|June 11 - Contingency Day
29| 30 31 29| 30 June 19 - Juneteenth
Number of Days Per Quarter 42] 39] 48] 51[180 Teacher Work Days: August 6 - 9, December 20
*October 14, 2024, November 5, 2024, |Number of Days Per Semester 81 99 180 Teacher Professional Dev Day. October 14, 2024,
June 9, 2025 and June 10, 2025 are Contingency Days: June 11 November 5, 2024, June 9 - 10, 2025
non-student days used for professional
development but counted as days in
session per NAC 387.140 (2a).
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Washoe County

School District

2025-2026 BALANCED CALENDAR

July 2025 No School on Shaded Days January 2026 No School on Shaded Days
S| M T |W| TH | F | S |#of School Days =0 J|I M| T[W]|TH| F | S |#of School Days = 19
1l 2 3] 4 5 1 2| 3lJanuary 1 -2 - Winter Break
6| 7 8] 9| 10| 11| 12 4]5* 6] 7| 8 9] 10|January 5 - Teacher Professional Dev. Day
13| 14| 15| 16| 17| 18| 19 11| 12 13| 14| 15| 16| 17
20| 21| 22| 23| 24| 25| 26 18| 19| 20| 21| 22| 23| 24|sanuary 19 - Martin Luther King, Jr. Day
27| 28| 29| 30 31 25 26| 27| 28| 29| 30| 31
August 2025 No School on Shaded Days February 2026 No School on Shaded Days
S|M| T |W]| TH| F | S |#of School Days = 15 S| M| T|W]|TH| F | S |#of School Days = 19
1f 2
3 4 5 6 7 8 9|August 5 - 7 Teacher Professional Dev. Days 1 2 3 4 5 6 7
10 11| 12| 13| 14| 15[ 16(August 8- Teacher Work Day 8| 9| 10| 11| 12| 13| 14
17| 18| 19| 20 21| 22| 23|August 11 - First Day of School for Students 15| 16| 17| 18| 19| 20| 21|February 16 - President's Day
24| 25| 26| 27| 28| 29| 30|August 11 - 15 - Kindergarten Testing Week 22| 23| 24| 25| 26| 27| 28
August 18 - First Day for Kindergarten Students
September 2025 No School on Shaded Days March 2026 No School on Shaded Days
S|{M]| T [W] TH ]| F | S |#of School Days = 21 S|M]| T[W]TH| F [ S |#of School Days =15
1 2 3 4| 5| 6|September 1 - Labor Day
March 3 - College and Career Readiness
Assessment for high schools only. Awaiting
7] 8 9] 10| 11| 12| 13 1] 2] 3] 4] 5 6| 7 |confirmation from NDE.
14| 15| 16{ 17 18 19 20 8] 9| 10| 11| 12| 13] 14|March 13- End of Grading Period
21| 22| 23] 24| 25| 26| 27 15| 16( 17| 18 19| 20| 21
28| 29| 30 22| 23| 24| 25| 26| 27| 28|march 23 - April 3- Spring Break
29| 30] 31
October 2025 No School on Shaded Days April 2026 No School on Shaded Days
S|{M]| T [W] TH | F | S |#of School Days = 17 S|M]| T[W]TH| F [ S |#of School Days = 19
1 2| 3| 4|October 6 - 10 - Fall Break 1 2 3| 4|March 23 - April 3- Spring Break
5 6 7] 8 9] 10| 11|October 13 - Teacher Professional Dev. Day 5 6 7 8 9| 10| 11
12]13* 14| 15 16| 17| 18|October 17 - End of Grading Period 12| 13| 14| 15| 16| 17| 18
19| 20| 21| 22 23| 24| 25|October 24, 27 - 30 - Conference Week 19| 20| 21| 22| 23| 24| 25
26| 27| 28| 29 30| 31 October 31 - Nevada Day 26| 27| 28| 29| 30
November 2025 No School on Shaded Days May 2026 No School on Shaded Days
S|{M]| T [W] TH ]| F | S |#of School Days = 16 S|M]| T[W]TH| F [ S |#of School Days = 20
1 1 2
2| 3 4] 5 6] 7] 8 3] 4 5] 6] 7/ 8] 9
9| 10| 11] 12 13| 14| 15|November 11 - Veterans Day 10| 11| 12| 13| 14| 15| 16
16) 17| 18] 19| 20| 21| 22 17] 18 19| 20| 21| 22| 23
23| 24| 25| 26| 27| 28| 29|November 26 - 28 - Thanksgiving Break 24| 25| 26| 27| 28| 29| 30|Mmay 25 - Memorial Day
December 2025 No School on Shaded Days June 2026 No School on Shaded Days
S|{M]| T [W] TH ]| F | S |#of School Days = 14 S|M]| T[W]TH| F [ S |#of School Days =5
1 2 3 4 5] 6 1 2 3] 4 5] 6]|June 5 - End of Grading Period
7] 8 9] 10| 11| 12| 13 7| 8| 9| 10| 11| 12| 13|June5 - Last Day of School
14| 15 16| 17 18| 19| 20|December 18 - End of Grading Period 14| 15| 16| 17| 18| 19| 20|June 9 - Primary Election Day
21| 22| 23| 24| 25| 26| 27|December 19 - Teacher Work Day 21| 22| 23| 24| 25| 26| 27|June 8,9, 10 - Contingency Days
28| 29| 30| 31 December 22 - January 2 - Winter Break 28| 29| 30 June 19 - Juneteenth
* October 13, 2025 & January 5, Number of Days per Quarter 44] 39] 48] 49]180 Teacher Work Days: August 5 - 8, December 19
2026 is a non-student day used for |Number of Days per Semester 83 97 |180 Teacher Professional Dev Days: October 13, 2025
professional development but Contingency Days: June 8, 9, 10 & January 5, 2026
counted as a day in session per
NAC 387.120 (4)
WCSD 11/18/2024 Page 1




BID FORM

Washoe County School District - Purchasing Department
14101 Old Virginia Road - Reno, Nevada 89521
Phone: 775-850-8025 Email: solicitations@washoeschools.net

Bid #: 25-113-B-05-BC
PWP # WA-2025-388

Having carefully examined all of the Bid Specifications entitled Replacement of Play Structure at
Natchez Elementary School, dated May 23, 2025; and the Drawings dated March 28, 2025; the
addenda numbered ; as well as the premises and the conditions affecting the work, the
undersigned proposes to furnish for the stipulated sum of:

ITEM DESCRIPTION AMOUNT
A. | BASEBID 1 $
B. | FORCE ACCOUNT $ 24,000.00

C. | TOTAL — BASE BID 1 AND FORCE ACCOUNT (The Sum of Box A + Box B):
All labor and materials for the REPLACEMENT OF PLAY STRUCTURE AT NATCHEZ

ELEMENTARY SCHOOL as drawn and specified, the sum of

Dollars ($ ).

If there is a mathematical error between the Base Bid amount and the Force Account amount and the
total of those two items added together, WCSD will make the correction which may revise the Total
Amount.

Any bid submission will be disqualified and rejected if the bid submission is not signed.

Bids shall be submitted on the provided Bid Form (PUR-F523) only, and all of the blank spaces shall
be completed; numbers shall be stated both in writing and in figures, the signature shall be in longhand;
and the completed form shall be without interlineation, alteration or erasure. Washoe County School
District only accepts signatures done manually (also known as a wet signature) or electronic digital
signatures that are certified. Non-certified electronic digital signatures will NOT be accepted. A typed
signature, even in cursive font, DOES NOT meet the requirements of an official digital signature. A
digital signature must be accompanied by a certified digital stamp issued through programs like Adobe
Acrobat, Docu-Sign or other similar programs that produce a digital stamp certifying the electronic
digital signature. Any signatures on required forms that do not meet these requirements will not be
accepted and the Contractor’'s submission will be deemed “Non-Responsive” and will be rejected. If
you have any questions about this requirement, please submit your question by the question deadline,
so that it can be answered prior to quote submission deadline. In the event of a discrepancy on the Bid
Form, NRS 104.3114 Contradictory terms of instrument states that, “If an instrument contains
contradictory terms, typewritten terms prevail over printed terms, handwritten terms prevail over both,
and WORDS PREVAIL OVER NUMBERS.” WCSD will record the bid amount stated in WORDS
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in Box C. Only bids on the form(s) provided will be accepted. No additional pages containing
inclusions, exclusions or clarifications will be accepted as part of the bid. Any clarifications, additions
or exclusions made by the Washoe County School District (WCSD/ OWNER) will be considered
incorporated into the specifications.

Bidder shall proofread his/her bid carefully for errors.

WCSD reserves the right to award the bid for the best proposal for each individual item or to award on
the best total proposal, whichever is deemed by the Owner to be in their best interests. WCSD also
reserves the right to reject any or all bids and to waive irregularities or informalities in any bid for any
reason whatsoever.

If they be notified of the acceptance of this proposal within forty-five (45) days of the time set for opening
of bids, Contractor agrees to execute a contract for the above work for the above-stated compensation
in the form of the contract attached within these bid specifications and to commence the physical work
no fewer than ten (10) days after the execution thereof.

The undersigned agrees, if awarded the contract, work is to be commenced upon issuance of a Notice
to Proceed and shall be completed on or before December 31, 2025. The commencement date for the
physical work shall be coordinated by the Capital Projects Department upon the receipt of said Notice
to Proceed. The undersigned further agrees that the Owner may retain from the monies due the
Contractor One Thousand Dollars ($1,000) per day as a direct result of the Contractor’s delay for not
completing the project in the required time allowance plus approved time extensions.

The undersigned agrees, if awarded the contract, to execute and deliver to the Owner, within ten (10)
calendar days after delivery of notice of award of contract, an executed contract, satisfactory insurance,
a performance bond for each awarded contract, and a labor & materials bond for each awarded contract
in accordance with the specifications.

Enclosed is a bid bond or other surety in the amount of five percent (5%) of each total proposal (must
be provided for each individual base bid item), as required in the Instructions to Bidders.

Enclosed, on the attached form, is a complete listing of the names of each subcontractor who will
provide labor or a portion of the work or improvement to the prime contractor for which the subcontractor
will be paid equal to or exceeding 5 percent of the prime contractor's total bid. The prime Contractor
shall also add his/her name if they are performing any portion of work, including supervision, equal to
or exceeding 5 percent of the total bid.

Within two (2) hours after the completion of the opening of the bids, the contractors who submitted the
three lowest bids must submit on the form attached a list of each subcontractor who will provide labor
or a portion of the work or improvement to the prime contractor for which they will be paid an amount
equal to or exceeding 1 percent of the prime contractor's total bid or $50,000, whichever is greater, and
the number of the license issued to the subcontractor pursuant to chapter 624 NRS. If a prime
contractor fails to submit such a list within the required time, their bid shall be deemed not responsive.

| have read and acknowledge that our company is in compliance with all WCSD Drug & Alcohol
Requirements specified in Section 00800 — Supplementary General Conditions.
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NOTE: Any bid submission will be disqualified and rejected if the bid submission is not signed.
Washoe County School District only accepts signatures done manually (also known as a wet signature)
or electronic digital signatures that are certified. Non-certified electronic digital signatures will NOT be
accepted. A typed signature, even in cursive font, DOES NOT meet the requirements of an official
digital signature. A digital signature must be accompanied by a certified digital stamp issued through
programs like Adobe Acrobat, Docu-Sign or other similar programs that produce a digital stamp
certifying the electronic digital signature. Any signatures on required forms that do not meet these
requirements will not be accepted and the Contractor’'s submission will be deemed “Non-Responsive”
and will be rejected. If you have any questions about this requirement, please submit your question by
the question deadline, so that it can be answered prior to bid submission deadline.

Interested parties may NOT contact anyone else regarding this solicitation. Any interested
Bidder contacting any other individual including, but not limited to, WCSD staff, officials,
evaluation committee members, or Board of Trustees may have their Bid submission rejected
from evaluation and award consideration.

BID #: 25-113-B-05-BC

FIRM NAME: NEVADA LICENSE #:

NAME OF AUTHORIZED REPRESENTATIVE:

ADDRESS:

PHONE #: FAX #:

EMAIL ADDRESS: DATE:

SIGNATURE:
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5% LIST
To be submitted with the bid in accordance with Article 5.2.1 of the General Conditions as modified and
Chapter 338.141 of NRS. If the Prime Contractor is performing any work, including Supervision,
that is 5% or greater they must list themselves per NRS 338.

PROJECT NAME: Replacement of Play Structure at Natchez Elementary School

BID #: 25-113-B-05-BC

DESCRIPTION OF WORK SUBCONTRACTOR LICENSE #

Signature:

Authorized Firm Representative

Title: Date:
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1% LIST
To be submitted within two (2) hours after bid opening in accordance with Chapter 338.141 of NRS.
Since all Subcontractors listed on the Bidder's 5% List are over 1% of the Bid amount, those
Subcontractors shall automatically be deemed incorporated into this 1% List and need not be re-listed
below. If there are no further Subcontractors to list, please write “NONE or “N/A” and sign
document.

PROJECT NAME: Replacement of Play Structure at Natchez Elementary School

BID #: 25-113-B-05-BC

DESCRIPTION OF WORK SUBCONTRACTOR LICENSE #

Signature:

Authorized Firm Representative

Title: Date:
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PREFERENTIAL BIDDER STATUS AFFIDAVIT FOR BIDS SUBMITTED IN ACCORDANCE WITH
NRS 338.0117 VALUED $250,000 OR MORE

Although Washoe County School District prefers this form is submitted with the
bid response, this form may be submitted within two (2) hours of the bid opening.

Note: The Certificate of Eligibility for Preferential Bidder Status issued
by the State Contractor’s Board must be submitted with the bid response.

l, (“Affiant”), on behalf of
(“Contractor”), swear and affirm that in order to be in compliance with NRS

338.0117, and be eligible to receive a preference in bidding for Project No. , Project Name

(“Project”), certify that for the duration of the

project, collectively, and not on any specific day:
(a) At least 50 percent of the workers employed on the public work, including, without limitation, any employees of
the contractor, applicant or design-build team and of any subcontractor engaged on the public work, will hold a valid
driver’s license or identification card issued by the Department of Motor Vehicles of the State of Nevada;
(b) All vehicles used primarily for the public work will be:
(1) Registered and partially apportioned to Nevada pursuant to the International Registration Plan, as
adopted by the Department of Motor Vehicles pursuant to NRS 706.826; or
(2) Registered in this State;
(c) If applying to receive a preference in bidding pursuant to subsection 3 of NRS 338.1727 or subsection 2 of
NRS 408.3886, at least 50 percent of the design professionals working on the public work, including, without
limitation, employees of the design-build team and of any subcontractor or consultant engaged in the design of the
public work, will have a valid driver’s license or identification card issued by the Department of Motor Vehicles of
the State of Nevada; and
(d) The contractor, applicant or design-build team and any subcontractor engaged on the public work will maintain
and make available for inspection within this State his or her records concerning payroll relating to the public work.
If the contractor fails to comply with any requirements of this Affidavit, a public body may recover, by civil action against the
party responsible for a failure to comply with a requirement of this affidavit, a penalty as described below for a failure to
comply with a requirement of this affidavit. If a public body recovers a penalty pursuant to this subsection, the public body
shall report to the State Contractors’ Board the date of the failure to comply, the name of each entity which failed to comply
and the cost of the contract to which the entity that failed to comply was a party. The Board shall maintain this information
for not less than 6 years. Upon request, the Board shall provide this information to any public body or its authorized
representative.
If a contractor, applicant or design-build team submits this affidavit, receives a preference in bidding described in this
affidavit and is awarded the contract as a result of that preference, the contract between the contractor, applicant or design-
build team and the public body, each contract between the contractor, applicant or design-build team and a subcontractor
and each contract between a subcontractor and a lower tier subcontractor must provide that:
a) If a party to the contract causes the contractor, applicant or design-build team to fail to comply with a requirement
of this affidavit, the party is liable to the public body for a penalty in the amount of 1 percent of the cost of the largest

contract to which he or she is a party;
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b) The right to recover the amount determined pursuant to paragraph (a) by the public body pursuant to this affidavit
may be enforced by the public body directly against the party that caused the failure to comply with a requirement
of this affidavit; and

c) No other party to the contract is liable to the public body for a penalty.

By: Title:

(Print Name of Affiant)
Signature of Affiant: Date:
Signed and sworn to (or affirmed) before me on this day of , 20 ,
by (name of Affiant).
State of )

)ss. Notary Signature

County of ) STAMP & SEAL

Proof of Authorization to Sign Affidavit

The person must establish his/her actual authority to act on behalf of the business organization. The individual must be the
person indicated in the table below and provide written documentation clearly indicating the person’s position within that
business organization. If the individual signing the Affidavit is an employee of the business organization, written
documentation, on organization letterhead, clearly indicating the person’s authority to act on behalf of the business
organization must be provided. The written documentation must be signed by the authorized person identified on the table.

If the individual making application for the business organization is not one of the persons identified in the table or an
authorized employee, a valid power of attorney executed by an authorized person on behalf of the business organization
must be provided. The power of attorney must be made not more than 90 days before the Affidavit is signed.

BUSINESS ENTITY PERSON WHO HAS AUTHORITY
TO COMPLETE AFFIDAVIT
Sole Proprietorship Sole Proprietor
Partnership A Partner
Corporation 1. Director, if Authorized
2. Executive Officer as indicated in the Article of Incorporation
Limited Liability Company 1. Member, if Member-Managed LLC

2. Manager, if Manager-Managed LLC
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WASHOE COUNTY SCHOOL DISTRICT PUBLIC DISCLOSURE FORM
VENDOR/CONTRACTOR

THIS IS AREQUIRED FORM TO BE COMPLETED, SIGNED, AND SUBMITTED BY THE VENDOR/CONTRACTOR

VENDOR/CONTRACTOR (EMPLOYEE) FIRST/LAST NAME:

VENDOR/CONTRACTOR NAME:

I understand that per NRS 281A.020, a public office is a public trust and shall be held for the sole benefit of the people, and a public
officer or employee must commit themself to avoid conflicts between the private interests of the public officer oremployee and those
of the general public whom the public officer or employee serves.

Furthermore, | understand that pursuant to Washoe County School District (WCSD) Board of Trustees Policy 4505 and per NRS
281A.400, WCSD employees (as public officers) shall not seek and/or accept any gift, work/service, favor, employment, engagement,
emolument, and/or economic opportunity, including, but not limited to, unlawful compensation, salary, retainer, augmentation,
expense allowance, commission, personal profit, pecuniary interest in the course of performing WCSD duties. In addition, WCSD
employees (as public officers) shall not use their positions to secure and/or grant unwarranted privileges, preferences, exemptions,
and/or advantages for the public officer or employee with any business entity.

By signing this form, | certify and acknowledge that | am a duly authorized agent of the VENDOR/CONTRACTOR named above and
that failure to disclose all facts relative to a conflict and/or potential conflict of interest (ethical standards) with regard to the specific
solicitation, project, and/or contract to which the VENDOR/CONTRACTOR named above is submitting to WCSD may result in a
rejection of said solicitation, project, and/or submission and/or termination of any resulting contract should the above-named
VENDOR/CONTRACTOR be selected and/or awarded. Furthermore, | also certify that | have completed the following and have
provided true and accurate information to the best of my knowledge:

A. | certify that, to the best of my knowledge, NO current or former WCSD employees, officers, or trustees have a private
pecuniary interest in the VENDOR/CONTRACTOR.[_JAGREE []DISAGREE

If you DISAGREE and cannot certify, then please explain:

B. To the third degree of consanguinity (refer to the chart below), | have listed all of my and the principal(s) and key personnel
of my organization’s personal relationships, partnerships, correlations, and relatives (by blood and/or marriage) between
WCSD, Officers of WCSD, key employees of WCSD, current and former WCSD Board of Trustees members and any other
current and former WCSD personnel. [JAGREE []DISAGREE

If you DISAGREE and cannot certify, then please explain:

THIRD DEGREE

SECOND DEGREE

FIRST DEGREE
I you

SpouselDomest'c Partner, Children, Parents

Brothers/Sisters, Grend Children, Grand Parents

Great Grand Children, Nephews/Nieces, Uncles/Aunts

SIGNATURE: DATE:
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BID BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned

as Principal, and as

Surety, are hereby held and firmly bound unto the Board of Trustees, Washoe County School

District, as Owner, in the sum of

Dollars ($ )

for payment of which, well and truly to be made, we hereby jointly and severally bind ourselves,

our heirs, executors, administrators, successors, and assigns.

Signed this day of , 20

The condition of the above obligation is such that whereas the Principal has submitted to
the Board of Trustees, Washoe County School District, a certain bid, attached hereto and hereby

made a part hereof, to enter into a Contract in writing for:

NOW, THEREFORE, if said bid shall be rejected, or in the alternative, if said bid shall be
accepted and the Principal shall execute and deliver a Contract in the form of Contract attached
hereto (properly completed in accordance with said Bid) and shall furnish a Bond for its faithful
performance of said Contract, and a Bond for the payment of all persons performing labor or
furnishing materials in connection therewith, and shall in all other respects perform the contract

created by the acceptance of said Bid, then this obligation shall be void.

Otherwise, the same shall remain in force and effect, and the sum herein specified paid
over to the Owner; it being expressly understood and agreed that the liability of the Surety for
any and all claims hereunder shall, in no event, exceed the amount of this obligation as herein

stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said

Surety and its bond shall be in no way impaired or affected by an extension of the time within
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which the Owner may accept such bid; and said Surety does hereby waive notice of any such
extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and
seals, and such of them as are corporations have caused their corporate seals to be hereto
affixed and these presents to be signed by their officers, the day and year first set forth above.

Principal
(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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LABOR AND MATERIALS BOND

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of
Trustees, Washoe County School District in the State of Nevada has awarded

to ,

hereinafter designated as “Principal”, a contract dated , for

a copy of which contract is attached hereto and by reference made a part hereof, and

hereinafter referred to as the “Contract’.

And WHEREAS, said Principal is required under the terms of said Contract and by
law under the provisions of N.R.S. 339 to furnish a Bond for the labor and materials used

in said Contract;

NOW, THEREFORE, we, the Principal, and

, as Surety, are held and firmly

bound unto the Board of Trustees, Washoe County School District in the State of Nevada
in the sum of Dollars

S ), lawful money of the United States, being not less than one

hundred percent (100%) of the estimated Contract cost of the work, for the payment of
which sum will and truly to be made, we bind ourselves, our heirs, executors,

administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above-bounden
Principal, or its heirs, executors, administrators, successors or assigns shall fail to pay for
any materials, provisions, supplies implements or machinery used in, upon, for, or about
the performance of the work contracted to be done, or for any work or labor thereon of
any kind, or for amounts due under the Unemployment Compensation Law with respect
to such work or labor, as required by the Provisions of N.R.S. 339, the Surety hereon will
pay for the same within thirty (30) calendar days an amount not exceeding the sum
specified in this bond, and the above obligation shall then be null and void. Otherwise, it

shall remain in full force and virtue.

THE SURETY, for value received, hereby stipulates and agrees that no change,

extension of time, alteration or addition to the terms of the Contract, or to the work to be
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performed thereunder, or to the specifications accompanying the same, shall in any way
affect its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or to the work, or to

the specifications.

And the said Surety, for value received, further stipulates and agrees that should
the Board of Trustees, Washoe County School District, or other obligees, incur attorney's
fees or other expenses for the enforcement of the Contract or this bond, the same shall
be paid by the Surety to the contracting body, subcontractors, workmen laborers,

mechanics and furnishers of material as their interests may appear.

IN WITNESS WHEREOF, the above-bounded parties have executed this

instrument under their seals this day of :

20 , the name and corporate seal of each corporate party being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its

governing body.

Principal
(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of
Trustees, Washoe County School District in the State of Nevada has awarded to

Hereinafter designated as “Principal”: a contract dated ,

for

a copy of which contract is attached hereto and by reference made a part hereof, and

hereinafter referred to as the “Contract”.

And WHEREAS, said Principal is required under the terms of said Contract and by
law under the provisions of N.R.S. 339 to furnish a Bond for the faithful performance of
said Contract;

NOW, THEREFORE, we, the Principal, and
, as Surety, are held and firmly bound unto the

Board of Trustees, Washoe County School District in the State of Nevada in the sum of

Dollars ($ ), lawful money of the United States, being no less than

one hundred per cent (100%) of the estimated Contract Cost of the work, for the payment
of which sum well and truly to be made, we bind ourselves, our heirs, executors,

administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounden
Principal, or its heirs, executors, administrators, successors, or assigns, shall in all things
stand to and abide by and well and truly keep the faithfully perform the covenants,
conditions, and agreements in the Contract and any alterations made as therein provided,
on his or its part to be kept and performed at the respects according to their true intent
and meaning; and shall indemnify and save harmless the Board of Trustees, Washoe
County School District in the State of Nevada, its officers and agents, as therein
stipulated; then this obligation shall become null and void. Otherwise, it shall be and

remain in full force and virtue.
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As a condition precedent to the satisfactory completion of the Contract, the above
obligation shall hold good for a period of one (1) year after completion and acceptance of
the work done, during which time if the above-bounden Principal, his or its heirs,
executors, administrators, successors, or assigns shall fail to make full, complete, and
satisfactory repair and replacements or totally protect the Board of Trustees, Washoe
County School District in the State of Nevada from loss or damage made evident during
said period of one (1) year from the date of acceptance of said work, and resulting from
or caused by defective materials or faulty workmanship in the prosecution of the work
done, the above obligation in the said sum of
Dollars ($ )
shall remain in full force and virtue; otherwise, the above obligation shall be void.

THE SURETY, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work to be
performed thereunder, or to the specifications accompanying the same, shall in anyway
affect its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract, or to the work, or to

the specifications.

And the said Surety, for value received, further stipulates and agrees that should
the Board of Trustees, Washoe County School District, incur attorney’s fees or other
expenses for the enforcement of the Contract or his/her bond, the same shall be paid by

the Surety to the Board of Trustees, Washoe County School District.

IN WITNESS WHEREOF, the above-bounden parties have executed this

instrument under their seals this day of ,

20 , the name and corporate seal of each corporate party being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its

governing body.

Principal
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(Seal) By:

Surety

By:

Address:
(Seal)

Phone:
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SECTION 01001 — CONSTRUCTION PROCEDURES FOR EXISTING SCHOOL SITES

PART 1 - GENERAL

1.1

1.2

DESCRIPTION

A.

All work activities under this contract shall be coordinated with the requirements of
the Washoe County School District’s (WCSD) Facilities Management Department.
WCSD shall be contacted prior to any service shutdown and advised when such
shutdown shall be commenced. All materials and equipment shall be stored in
spaces assigned by WCSD. The Contractor will be required to maintain a neat
and orderly operation and to limit or keep noise and nuisance to a minimum.

WCSD reserves the right to remove any person from the property for the safety
and security of the facility

GENERAL REQUIREMENTS FOR WORK INSIDE THE EXISTING PERIMETER AND
EXISTING BUILDINGS

A.

It is a felony to transport any alcoholic beverages, drugs, weapons or ammunition
of any kind on WCSD property

Any contact or conversation with students is prohibited.
Smoking is prohibited on all WCSD property.

Working hours inside the existing perimeter and existing building will be
coordinated with WCSD.

Storage of materials inside the existing perimeter and buildings will be coordinated
with WCSD Facilities Management Department.

Construction operations shall be confined to the areas permitted under the
contract. Areas beyond indicated work areas are not to be disturbed. Conform to
site rules and regulations affecting the work.

Keep driveways and entrances serving the premises clear and available at all
times. Do not use these areas for parking or storage of materials.

Passenger cars, trucks and motorized construction equipment, when parked and
unattended, shall be locked and the ignition key removed. Do not leave any such
vehicle with the motor running.

Limitations on site usage, as well as specific requirements that impact site
utilization are indicated on the drawings and any other contract documents.
Allocate available space equitably among sub-contractors needing both access
and space so as to produce the best overall efficiency. Schedule deliveries to
minimize space and time requirements for storage of materials and equipment.
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SECTION 01001 — CONSTRUCTION PROCEDURES FOR EXISTING SCHOOL SITES

J. All refuse will be removed daily.

PART 2 — PRODUCTS (Not Applicable)

PART 3 — EXECUTION (Not Applicable)

END OF SECTION 01001
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SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including all contract documents
and addendums associated with this project shall apply to this section.

PROJECT DESCRIPTION

A.

B.

Project to entail work as described in scope of work.

The project shall consist of all on and off-site improvements, as shown in the
contract documents.

CONTRACTOR USE OF PREMISES

A.

General: During the construction period the Contractor shall have full use of the
premises (construction area) for construction operations. The Contractor’s use of the
premises (construction area) is limited only by the Owner’s right to perform
construction operations with its own forces or to employ separate contractors on
portions of project.

Keep driveways and entrances serving the premises clear and available to the
Owner and the Owner’s employees at all times. Do not use these areas for parking
or storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment site.

OWNER OCCUPANCY

A.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building, prior to substantial completion
provided that such occupancy does not interfere with completion of the work. Such
placing of equipment and partial occupancy shall not constitute acceptance of the
total work.

OWNER FURNISHED ITEMS

A.

The Owner will provide certain pieces of equipment and accessories that are to be
installed and connected by the Contractor.

1. The Owner will arrange and pay for delivery of Owner furnished items in
accordance with the Contractor’'s construction schedule, and will inspect
deliveries for damage.

2. If Owner furnished items are damaged, defective or missing, the Owner will
arrange for replacement. The Owner will also arrange for manufacturer’s field
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services and the delivery of manufacturer's warranties and bonds to the
Contractor.

3. The Contractor is responsible for designating the delivery dates of Owner
furnished items in the Contractor's construction schedule and for receiving,
unloading and handling Owner furnished items at the site. The Contractor is
responsible for protecting Owner furnished items from damage, including
damage from exposure to the elements, and to repair or replace items damaged
as a result of the Contractor’s operations.

4. Owner furnished and Contractor installed and connected equipment shall be as

indicated in the contract documents.

END OF SECTION 01010
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SECTION 01015 — SCHEDULE OF DRAWINGS

G-0 — Title Page

G-1 — General Notes

C-1 -Enlarged Site Plan & Photos
C-2- Enlarged Site Plan & Photos
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SECTION 01020 — PERSONNEL SAFETY CHECK APPLICATION

PART 1 -GENERAL

1.1 RELATED DOCUMENTS

A. General provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this section.

1.2 SUMMARY

A. This section includes administrative and procedural requirements for submittals
required for performance of the work for all entities/individuals including, but not
limited to, the following:

General Contractor
Sub-Contractor

Sub-Contractor of Sub-Contractor
Quality Control Personnel

Special Inspection Personnel
Security Personnel

Consultant Personnel

NN~

B. Administrative Submittals: Refer to other Division 1 sections and other Contract
Documents for requirements for administrative submittals.

1.3 SUBMITTAL PROCEDURES
A. Required Submittals

1. Each company, engaged on a project, shall report to the Washoe County
School District all required certifications for every employee who will be on
a Washoe County School District site. This includes all personnel whom
the Contractor engages for work on the project site as defined in 1.2 (A).
This information must be submitted within twenty-one (21) calendar days
prior to commencement of work by the Contractor, and any sub-
contractor, regardless of tier. Such submittals required include:

a. Certification by Company Regarding Personnel Safety Check
Application.

PART 2- PRODUCTS (Not Applicable)

PART 3- EXECUTION (Not Applicable)
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CERTIFICATION BY COMPANY REGARDING
PERSONNEL SAFETY CHECK APPLICATION

Washoe County School District — Capital Improvement Projects

| certify on behalf of the company/firm named below that adequate background check
procedures have been or will be performed for all employees that will work on Washoe
County School District project (Project Name)
regarding (Company/Firm Name) to
determine that their employees meet the qualifications required by the Washoe County
School District.

With this certification, | confirm that:

o All employees working on a Washoe County School District project shall not have
been arrested, convicted, pled guilty, or pled nolo contender for any offenses
related to:

o Sexual assault or sexual activities with a minor
o Child abuse

o Felony drug possession

o Felony weapons possession

J All employees working on a Washoe County School District project shall not:
o Have any active Wants/Warrants
o Is a Registered Sex Offender
o Is on a Terrorist list.

| understand that the Washoe County School District maintains the right to remove any
individuals from the project who do not comply with the above requirements.

| certify the information provided on this application is true, complete, and correct to the
best of my knowledge and belief and is provided in good faith. | understand that a
knowing and willful false statement on this application can be an automatic
disqualification.

| hereby release, discharge, exonerate and hold harmless the Washoe County School
District, its agents and representatives and persons furnishing information from any and
all liability arising out of the disseminating and inspection of my records.

Company/Firm Name

Name of Executive Officer Title

Signature Date
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SECTION 01027 — APPLICATIONS FOR PAYMENT

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents and
addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section specifies administrative and procedural requirements governing the
Contractor's Applications for Payment.

B. Related Sections: The following sections contain requirements that relate to this
section.

1. Schedules: The Contractor's Construction Schedule and Submittal Schedule are
specified in SECTION 01300 - SUBMITTALS.

1.3 SCHEDULE OF VALUES

A. Coordination: Coordinate preparation of the Schedule of Values with preparation of
the Contractor's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative
schedules and forms, including:

Contractor's Construction Schedule

Application for Payment forms, including continuation sheets
List of all tier Sub-Contractors

List of products

List of principal suppliers and fabricators

Schedule of Submittals

Schedule of Allowances

Schedule of Alternates

e

2. Submit the Schedule of Values to the Architect at the earliest possible date but
no later than seven (7) calendar days before the date scheduled for submittal of
the initial Application for Payment.

3. Sub-schedules: Where Work is separated into phases requiring separately
phased payments, provide sub-schedules showing values correlated with each
phase of payment.

B. Format and Content: Use the Project Manual Table of Contents as a guide to
establish the format for the Schedule of Values. Provide at least one line item for
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each Specification Section by site improvements, by each individual building new or
addition construction, and by each individual building remodel or revitalization.

1. Arrange Schedule with subtotals for the following:

General Conditions

b. Fee including overhead, proffit, all insurances
c. Site Improvements

d. Each individual building new or addition;

e. Each individual building remodel or revitilization

o

2. ldentification: Include the following Project identification on the Schedule of
Values:

Project name and location
Name of the Architect

Project Number

Contractor's name and address
Date of submittal

®©oo oW

3. Arrange the Schedule of Values in tabular form with separate columns to indicate
the following for each item listed:

a. Related Specification Section or Division including general conditions broken
down catagorically.

Description of Work

Name of Sub-Contractor

Name of manufacturer or fabricator

Generic Name of supplier

Change Orders (numbers) that affect value

Dollar value

@~0ao00C

1. Percentage of Contract Sum to nearest one-hundredth percent, adjusted
to total 100 percent.

4. Provide a breakdown of the Contract Sum in sufficient detail to facilitate
continued evaluation of Application for Payment and progress reports.
Coordinate with the Project Manual Table of Contents. Break principal
subcontract amounts down into several line items. Include a line item for Force
Accounts and unit price items, as applicable.

5. The total shall equal the Contract Sum.
6. For each part of the work where an Application for Payment may include

materials or equipment, purchased or fabricated and stored on or off-site, provide
separate line items on the Schedule of Values for cost of those materials.
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a.

If the Contractor is requesting payment for materials or equipment that are
stored off-site, those materials must be stored in a bonded and insured third
party warehouse, and they must be segregated from other stored materials
and they shall be identified according to project name, material and/or
equipment description, and quatity. These materials must be observed in their
stored condition by either the Architect or the Owner’s representative prior to
approval of the Application for Payment. In lieu of bond for stored materials
offsite the contractor/subcontractor may provide an appropriate insurance
policy approved by the owner to provide for the full replacement cost
coverage for all materials stored. Any coverage for materials or equipment
stored off-site shall include Owner as loss payee with respect to its interests.
These materials must be observed in their stored condition by either the
Architect or the Owner’s representatives prior to approval of the Application
for Payment.

All stored material payment requests shall include material supplier invoicing
and shall not include labor or delivery costs.

7. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place shall be shown as separate line items in the Schedule of Values

a. General Conditions shall be broken down by major cost items and catagories

including breakout of labor and material.

b. General Conditions performed by subcontract work shall be broken down to

individual catagories on the schedule of values. No internal changes to
subcontracts shall be allowed without formal Change Order Documentation
and reflected on the schedule of values.

8. Schedule Updating: Update and resubmit the Schedule of Values prior to the
next Application for Payment when Change Orders or Construction Change
Directives result in a change in the Contract Sum.

1.4  APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and
payments as certified by the Architect and Owner’s representative and paid for by
the Owner.

1. The initial Application for Payment, the Application for Payment at time of
Substantial Completion, and the final Application for Payment involve additional
requirements

C. Each application for payment shall include sufficient documentation to substantiate
completed work including but not limited to: subcontractor invoicing, all tiers; general
conditions cost breakdown, etc.
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C. Payment Application Times: The date for each progress payment is as indicated in
the Contract. The period covered by each Application for Payment is the period
indicated in the Contract.

D. Payment Application Forms: Use Washoe County School District Certificate for
Payment form only. This form is available in both hard copy format or electronic
format.

E. Application Preparation: Complete every entry on the form. The execution of this
form shall be by a person authorized to sign legal documents on behalf of the
Contractor. The Owner will return incomplete applications without action.

1. Entries shall match data on the Schedule of Values and the Contractor's
Construction Schedule. Use updated schedules if revisions were made.

2. Include amounts of Change Orders and Construction Change Directives issued
prior to the last day of the construction period covered by the application.

F. Pre-Approval of Application: Percentages of completed work are to be verified by the
Owner’s Representative and Architect prior to transmittal to the Architect.

1. It shall be established at the Pre-Construction meeting the protocols that are
acceptable to each party for the review of payment application percentages.

G. Record Drawings and Record Specifications: Prior to transmittal of the Application
for Payment, Record Drawings and Record Specifications must be reviewed and
approved by the Owner’s Representative and Architect.

1. It shall be established at the Pre-Construction meeting the protocols that are
acceptable to each party for the review of Record Drawings and Specifications.

H. Transmittal: Submit one (1) signed original copy of each Application for Payment to
the Architect by a method ensuring receipt within twenty-four (24) hours. The
submitted copy shall be complete, including waivers of lien and similar attachments,
when required.

1. Transmit each copy with a transmittal form listing attachments and recording
appropriate information related to the application, in a manner acceptable to the
Architect.

2. Obtain Owner's Representative’s initials as established during the Pre-
Construction meeting and in sub-section 1.4, items E & F above.

I.  Waivers of Mechanic’s Lien: With each Application for Payment, submit conditional
waivers of mechanic’s lien from every entity who is lawfully entitled to file a
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mechanic’s lien arising out of the Contract and related to the work covered by the
payment.

1.

Waiver Forms: Submit waivers of lien on forms, and executed in a manner,

acceptable to the Owner.

J. Initial Application for Payment: Administrative actions and submittals, that must
precede or coincide with submittal of the first Application for Payment, include the
following:

1.

2.

10.

11.

12.

13.

14.

15.

16.

List of Sub-Contractors (all tiers)

List of principal suppliers and fabricators
Schedule of Values

Contractor's Construction Schedule
Schedule of principal products
Submittal Schedule

List of Contractor's staff assignments
List of Contractor's principal consultants
Copies of Building Permits

Copies of authorizations and licenses from governing authorities for performance
of the work

Initial Progress Report

Report of Pre-Construction meeting

Data needed to acquire the Owner's insurance

Initial settlement survey and damage report, if required, (existing faclity condition)
Record Drawings *

Record Specifications*

* Record Drawings and Specifications must be reviewed and approved by the
Owner’s Representative prior to the Application for Payment.
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K. Continuing Application for Payments: Administrative actions and submittals, that
must precede or coincide with submittal of the Application for Payment, include the
following:

1.

2.

Updated Contractor's Construction Schedule

Progress report

Record Drawings*

Record Specifications*

*Record Drawings and Specifications must be reviewed and approved by the
Owner’s Representative prior to the Application for Payment.

L. Application for Payment at Substantial Completion: Following issuance of the
Certificate of Substantial Completion, submit an Application for Payment.

1.

This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the work.

Administrative actions and submittals that shall precede or coincide with this
application include:

oo

Occupancy permits and similar approvals

Changeover information related to Owner's occupancy, use, operation, and
maintenance

Final cleaning

Application for reduction of retainage and consent of surety

Advice on shifting insurance coverages

List of incomplete work, recognized as exceptions to Architect's Certificate of
Substantial Completion

Record Drawings*

Record Specifications*

Meter Readings

Change of door locks to Owner's access

*Record Drawings and Specifications must be reviewed and approved by the
Owner’s Representative prior to the Application for Payment.

M. Final Payment Application: Administrative actions and submittals that must precede
or coincide with submittal of the final Application for Payment include the following:

1.

Completion of project closeout requirements

2. Completion of items specified for completion after Substantial Completion
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10.

11.

12.

13.

14.

15.

Ensure that unsettled claims will be settled

Ensure that incomplete work is not accepted and will be completed without
undue delay

Completion and final reporting of all prevailing wage and apprentice utilization
including unsettled prevailing wage and apprentice utilization claims

Transmittal of required project construction records to the Owner
Proof that taxes, fees, and similar obligations were paid
Removal of temporary facilities and services

Removal of surplus materials, rubbish, and similar elements
Certified property survey

Warranties (Guarantees) and Maintenance Agreements
Test/adjust/balance records

Operation and Maintenance Manuals

Startup performance reports

Final progress photographs

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01027
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SECTION 01035 - MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents and
addendums associated with this project shall apply to this section.

SUMMARY

A. This section specifies administrative and procedural requirements for handling and
processing contract modifications.

B. Related Sections: The following sections contain requirements that relate to this
Section:

1. Division 1 SECTION 01300 — SUBMITTALS for requirements for the Contractor's
Construction Schedule.

2. Division 1 SECTION 01027 — APPLICATIONS FOR PAYMENT for administrative
procedures governing Applications for Payment.

3. Division 1 SECTION 01631 — SUBSTITUTIONS for administrative procedures for
handling requests for substitutions made after award of the Contract.

MINOR CHANGES IN THE WORK

A. The Architect will issue supplemental instructions authorizing minor changes in the
work, not involving adjustment to the contract sum or contract time, as an Architect's
Supplemental Instruction.

CHANGE ORDER PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: The Architect will issue a detailed description of
proposed changes in the work that will require adjustment to the contract sum or
contract time. If necessary, the description will include supplemental or revised
drawings and specifications.

1. Proposal requests issued by the Architect are for information only. Do not
consider them as an instruction either to stop work in progress or to execute the
proposed change.

2. Within fourteen (14) working days of receipt of a proposal request, submit an
estimate of cost necessary to execute the change to the Architect for the Owner's
review.
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1.5

a. Include a list of quantities of products required and unit costs, with the total
amount of purchases to be made. Where requested, furnish survey data to
substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental and amounts of
trade discounts.

c. Include a statement indicating the effect the proposed change in the work will
have on the contract time.

d. Include all subcontractor and contractor overhead and profit per contract
documents.

B. Contractor-Initiated Proposals: When latent or unforseen conditions require
modifications to the Contract, the Contractor may propose changes by submitting a
request for a change to the Architect.

1.

Include a statement outlining the reasons for the change and the effect of the
change on the work. Provide a complete description of the proposed change.
Indicate the effect of the proposed change on the contract sum and contract time.

Include a list of quantities of products required and unit costs, with the total
amount of purchases to be made. Where requested, furnish survey data to
substantiate quantities.

Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.

Comply with requirements in SECTION 01631 — SUBSTITUTIONS if the
proposed change requires substitution of one product or system for a product or
system specified.

Include a list of all associated cost that would be incurred, including
subcontractor and contractor overhead and profit per contract documents.

C. The Contractor shall prepare his response in accordance with the requirements set
forth in the General Conditions.

D. Proposal Request Form: Use AIA Document G709-2001 for Change Order Proposal
Requests or Change Order Request Form (CP-F107).

CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive: When the Owner and the Contractor disagree on the
terms of a Proposal Request, the Owner and Architect may issue a Construction
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1.6

Change Directive.The Construction Change Directive instructs the Contractor to
proceed with a change in the work, for subsequent inclusion in a Change Order. The
Construction Change Directive will be approved upon email confirmation from the
Owner.

1. The Construction Change Directive contains a complete description of the
change in the work. It also designates the method to be followed to determine
change in the contract sum or contract time.

. Documentation: Maintain detailed records on a time and material basis of work

required by the Construction Change Directive.

1. After completion of the change, submit an itemized account and supporting data
necessary to substantiate cost and time adjustments to the Contract.

. Notification: Contractor shall notify Owner prior to any “Not to Exceed” items being

over run. Additional Construction Change Directive may be required for over run
work.

CHANGE ORDER PROCEDURES

A. Upon the Owner's approval of a Proposal Request, the Architect will issue a Change

Order for signatures of the Owner and the Contractor on AlIA Form G701-2000/2001
or WCSD’s Change Order Form (CP-F107).

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01035
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ARCHITECT / OWNER

SAMPLE PRICE REQUEST

Date: Price Request #

Contractor:

Bid/Quote #:

Project:

Please submit a Price Quotation for the following changes being considered. Quote the
change within fourteen (14) calendar days - ADD or DEDUCT - in the Contract Sum and any
change in the Contract Time. Also, please state how long the price quoted is effective before
job conditions warrant an increase in price. This is NOT authorization to proceed with this
work.

REFERENCE:

CHANGE:

REQUESTED BY:

REASON:
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CONTRACTOR / OWNER

SAMPLE CHANGE ORDER REQUEST

Date: Price Request #

Contractor:

Bid/Quote #:

Project:

Please submit a Price Quotation for the following changes being considered. Quote the
change within five (14) calendar days - ADD or DEDUCT - in the Contract Sum and any
change in the Contract Time. Also, please state how long the price quoted is effective before
job conditions warrant an increase in price. This is NOT authorization to proceed with this
work.

REFERENCE:

CHANGE:

REQUESTED BY:

REASON:
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SAMPLE CLARIFICATION

DATE:

TO:

FROM:

SUBJECT:

REFERENCE:

CLARIFICATION:

THIS INFORMATION IS PROVIDED FOR CLARIFICATION ONLY AND DOES NOT
INVOLVE ANY CHANGE IN CONTRACT PRICE OR TIME.

SIGNATURE:

TITLE:

DATE: CLAR. NO.:
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SAMPLE REQUEST FOR INFORMATION

DATE:

TO:

FROM:

SUBJECT:

REFERENCE:
Specification Section: Paragraph:
Drawing Number: Details:

INFORMATION REQUIRED:

SIGNATURE:

TITLE:

DATE:

REPLY TO ABOVE RFI:

THIS INFORMATION IS PROVIDED FOR CLARIFICATION ONLY AND DOES NOT
INVOLVE ANY CHANGE IN CONTRACT PRICE OR TIME.

SIGNATURE:

TITLE:

DATE: CLAR. NO.:
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SECTION 01040 — COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents and
addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section includes administrative and supervisory requirements necessary for
coordinating construction operations including, but not necessarily limited to, the
following:

1. General project coordination procedures

2. Conservation

3. Coordination Drawings

4. Administrative and supervisory personnel

5. Cleaning and protection

B. Related Sections: The following sections contain requirements that relate to this
Section:

1. Division 1 Section 01050 — FIELD ENGINEERING specifies procedures
for field engineering services, including establishment of benchmarks and
control points.

2. Division 1 Section 01200 — PROJECT MEETING for progress meetings,
coordination meetings, and pre-installation conferences.

3. Division 1 Section 01300 — SUBMITTALS for preparing and submitting the
Contractor’s construction schedule.

4. Division 1 Section 01600 — MATERIALS AND EQUIPMENT for
coordinating general installation.

5. Division 1 Section 01700 — CONTRACT CLOSEOUT for coordinating

contract closeout.

1.3 COORDINATION

A. Coordinate construction operations included in various sections of these
Specifications to assure efficient and orderly installation of each part of the work.
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Coordinate construction operations included under different sections that depend
on each other for proper installation, connection, and operation.

1. Schedule construction operations in the sequence required to obtain the
best results where installation of one part of the work depends on
installation of other components, before or after its own installation.

2. Coordinate installation of different components to assure maximum
accessibility for required maintenance, service, and repair.

3. Make provisions to accommodate items scheduled for later installation.

B. Where necessary, prepare memoranda for distribution to each party involved,
outlining special procedures required for coordination, include such items as
required notices, reports, and attendance at meetings.

1. Prepare similar memoranda for the Owner and separate contractors
where coordination of their work is required.

C. Administrative Procedures: Coordinate scheduling and timing of required
administrative procedures with other construction activities to avoid conflicts and
assure orderly progress of the work. Such administrative activities include, but
are not limited to, the following:

1. Preparation of schedules
2. Installation and removal of temporary facilities
3. Delivery and processing of submittals
4. Progress meetings
5. Project closeout activities
D. Conservation: Coordinate construction operations to assure that operations are
carried out with consideration given to conservation of energy, water, and
materials.
1. Salvage materials and equipment involved in performance of, but not

actually incorporated in, the work.

E. Coordinate the installation of all motor starters. General Contractor is
responsible for costs associated with supplying and installing all required motor
starters.

SECTION 01040 — COORDINATION 01040-2



SECTION 01040 — COORDINATION

F. Dimensions: The Structural drawings are to be used in conjunction with the
Architectural, Mechanical and Electrical drawings. Primary structural elements
are dimensioned on the structural plans and details. Not all secondary
dimensions are shown, such as exact door and window locations, wall
configurations, slab slopes, depressions, curbs, etc. Coordination of the
structure of the dimensions as shown on the drawings and architectural items to
be embedded into, or attached to the structure, is the responsibility of the
Contractor. Any dimensions discrepancies between the Architectural, Civil
Structural, Mechanical and Electrical drawings shall be reported to the Owner’s
Representative and Architect before proceeding with the work.

G. Intent of Drawings:

1. The work of the Contractor and subcontractor shall conform to the intent of
the architectural and coordination drawings as reviewed by the Architect.
Drawings are partly diagrammatic and do not intend to show in details all
features of work. The Contractor shall carefully review the work to be
performed by other trades, compare related drawings and shall thoroughly
understand the building conditions affecting their work.

2. All changes required in the work caused by failure to do so shall be at no
expense to the Owner.

H. Interfaces and Right-of-Way:
1. Make proper provisions to avoid interfaces.
2. Where conflicts occur, architectural and structural has right-of-way over
mechanical and electrical work; concealed mechanical work has right-of-

way over concealed electrical work; exposed electrical fixtures have right-
of-way over mechanical fixtures.

3. Submit conflicts which cannot be resolved by right-of-way to the Owner for
direction.
4. Submit reflected ceiling coordination plans showing work by all applicable

trades for review and approval by the Architect.

Masonry Wall Coordination Drawings:

1. Contractor shall be responsible for providing masonry wall coordination
drawings for all concrete masonry unit walls. Drawings shall consist of

wall elevations drawn to scale at not less than V4" = 1°0”.

2. Wall elevations shall include dimensioned sizes and locations for all door,
window and mechanical openings and penetrations, beam and joist

SECTION 01040 — COORDINATION 01040-3



SECTION 01040 — COORDINATION

bearing pockets, ledger angles, embedded plate connections, and anchor
bolts. All miscellaneous steel to be embedded in the masonry unit wall
shall be referenced by show drawing mark number or structural detail
number.

3. Masonry wall coordination drawings shall be reviewed and approved by
interfacing trades prior to submittal to the Architect. Shop drawings for
masonry reinforcement shall be an ‘overlay’ of the masonry wall
coordination drawings. Detail, fabricate and place per ACI 315.
Reinforcing shop drawings elevations shall show all vertical and horizontal
reinforcing layouts; special reinforcement at lintels and jams at doors,
windows, mechanical openings and as called out on Structural drawings.

1.4  SUBMITTALS

A. Coordination Drawings: Prepare coordination drawings where careful
coordination is needed for installation of products and materials fabricated by
separate entities. Prepare coordination drawings where limited space availability
necessitates maximum utilization of space of efficient installation of different

components.
1. Show the relationship of components shown on separate Shop drawings.
2. Indicate required installation sequences.

3. Comply with requirements contained in Section 01300 - SUBMITTALS.

B. Staff Names: Within 15 days of commencement of construction operations,
submit a list of the Contractor's principal staff assignments, including the
Superintendent and other personnel in attendance at the project site. Identify
individuals and their duties and responsibilities. List their addresses and
telephone numbers.

1. Post copies of the list in the Project Meeting Room, the temporary field
office and each temporary telephone.

PART 2 — PRODUCTS (Not Applicable)

PART 3 — EXECUTION

3.1  GENERAL COORDINATION PROVISIONS

A. Inspection of Conditions: Require the Installer of each major component to
inspect both the substrate and conditions under which work is to be performed.
Do not proceed until unsatisfactory conditions have been corrected in an
acceptable manner.
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B.

Coordinate temporary enclosures with required inspections and tests to minimize

the necessity of uncovering completed construction for that purpose.

3.2 CLEANING AND PROTECTION

A.

Clean and protect construction in progress and adjoining materials in place,

during handling and installation.

Apply protective covering where required to

assure protection from damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as
necessary through the remainder of the construction period. Adjust and lubricate

operable components to assure operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of
the construction completed or in progress, is subject to harmful, dangerous,
damaging, or otherwise deleterious exposure during the construction period.
Where applicable, such exposures include, but are not limited to, the following:

OCONO RN =

Excessive static or dynamic loading
Excessive internal or external pressures
Excessively high or low temperatures
Thermal shock

Excessively high or low humidity

Air contamination or pollution

Water or ice

Solvents

Chemicals

Light

Radiation

Puncture

Abrasion

Heavy traffic

Soiling, staining and corrosion
Bacteria

Rodent and insect infestation
Combustion

Electrical current

High-speed operation

Improper lubrication

Unusual wear or other misuse
Contact between incompatible materials
Destructive testing

Misalignment

Excessive weathering

Unprotected storage

SECTION 01040 — COORDINATION
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SECTION 01040 — COORDINATION

28. Improper shipping or handling
29. Theft
30. Vandalism

END OF SECTION 01040
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SECTION 01041 - PROJECT MANAGEMENT SOFTWARE

1. SUMMARY

a. Web based construction project management collaboration software to

C.

d.

submit, track, distribute and collaborate on project documentation and action
items.

The intent of utilizing a web-based construction management application is to
reduce cost and schedule risk, improve quality and safety, and maintain a

healthy team dynamic by improving information flow, reducing non-productive
activities, reducing rework and decreasing turnaround times.

WCSD to work with Contractor to ensure directory for project is current and to
be responsible for establishing and managing necessary permissions for
users through duration of project.

WCSD will hold a kickoff meeting with the Contractor and applicable
consultants at the beginning of the project to discuss how the software will be
used, routing & naming protocols, permissions & restrictions, roles &
responsibilities, etc.

2. SOFTWARE CAPABILITIES (including but not limited to)

a.

Daily Log
i. Provides daily log entry from web and mobile with automatic capture of
daily weather conditions.
ii. Provides ability to attach photographs to entries directly from mobile.
iii. Provides reporting capabilities to easily report on man-hours and
activities for a certain time frame and contractor.
Dashboards
i. Provides a dashboard that shows the status of all currently assigned
items with drill down capability to see the subject, assignee and due
date of each item.
Deficiency Tracking

i. Provides a means for recording, assigning and confirming completion
of any deficiency or observation noted during the course of
construction.

Directory
i. Provides a directory of all team member’s contact information that is
accessible from web and mobile.

Documents
i. Provides a storage location for miscellaneous project documents with
the ability to have a folder hierarchy and privacy settings on folders.
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SECTION 01041 - PROJECT MANAGEMENT SOFTWARE

ii. No storage limit.
iii. Provides download tracking.

f. Drawings
i. Provides access to a system maintained current set of drawings on

web and mobile, with access to all previous revisions as well.

ii. Provides automatic hyperlinking capability for detail callouts.

iii. Provides drawing markup capabilities on web and mobile.

iv. Provides ability to link RFIs, Submittals, Punchlist Items, Photos and
Project Documents to the drawings.

v. Drawing Markups can be carried forward when new revisions are
uploaded.

vi. Markups and linked documentation are able to be public or private.

g. Financial Management
i. Provides ability to manage contracts, payment applications and
change orders.
ii. Provides ability to view contracts and change orders from web and
mobile.

h. Inspections
i. Provides ability to create inspections from web and mobile.
ii. Provides ability to create a deficiency item from an inspection that can
be assigned and tracked to completion.

i. Meetings
i. Provides ability to create, edit and view meeting minutes from web and
mobile.
ii. Provides ability to create action items with assignees and due dates
from a meeting item.

j-  Mobile Accessibility
i. Provide native mobile applications for iOS and Android phones at a
minimum that provide access to relevant project documentation,
including as-built versions of Drawings and Specifications, even when
there is no internet access.

k. Photos
i. Provides ability to upload and view photos from web and mobile.
ii. Provides ability to markup photos from mobile to clarify anything
important in the photo.
iii. Provides ability to link photos to specific locations on drawings.

I. Punchlist

i. Provides ability to create punchlist items from web and mobile and link
them to specific locations on the drawings.
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SECTION 01041 - PROJECT MANAGEMENT SOFTWARE

ii. Provides ability to distribute punchlist items to all contractors, for
contractors to mark them as resolved with photographic proof of
resolution via mobile, and for the items to be marked as complete via
mobile or web.

m. Requests for Information (RFIs)
i. Provides ability to create RFls with assignees, due dates and
attachments.
ii. Provides ability for assignees to respond to RFIs both via the software
and by responding to the system generated email.
iii. Provides an auto-generated log of all RFls.

n. Schedule
i. Provides ability to display schedules from typical scheduling software.

0. Specifications

i. Provides ability to upload project specifications and manage them at
the individual specification level.

ii. Provides ability to view and search specifications on web and mobile.

iii. Provides ability to upload revisions to individual specifications and
maintain all revision history.

iv. Provides an auto-generated current specification log that provides
access to the current version of each specification.

v. Provides ability to link specifications to submittals and view the
specification from the submittal.

p. Submittals
i. Provides ability to upload a submittal register of all expected
submittals.
ii. Provides ability to create multi-step approval workflows for submittals,
with reminder notifications for the current assignee.
iii. Provides the ability to upload any file type without size restrictions.
iv. Provides an auto-generated submittal log.

3. TECHNOLOGY
a. Fully web based with mobile apps for Windows, iOS and Android phones.
b. Accessible without logging in through a virtual private network (VPN).

c. Works on the current version of Internet Explorer, Google Chrome, Mozilla
firefox and Apple Safari browsers.

d. Can generate emails automatically, and all attachments are included in the
emails via download links to avoid emails not being delivered due to size.
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SECTION 01041 - PROJECT MANAGEMENT SOFTWARE

e. PDF output of forms such as RFls, Submittals, Meetings, Change Orders, etc.
are available and customizable.

4. TRAINING AND SUPPORT
a. Procore has learning portal certifications and support available online.
5. PROCEDURES

a. RFls and Submittals

i. The Contractor will be responsible for submitting all RFls and
Submittals through the software and assigning them to the appropriate
parties.

ii. WCSD / Architects / Engineers / Consultants etc. are responsible for
posting all responses to these items via the software, including all
relevant attachments.

iii. The Contractor will distribute responses to all affected subcontractors
and confirm agreement with the response by closing the item.

b. Construction Documentation

i. The Contractor will manage Drawings, Specifications and Documents
in the software to ensure that the current version of all applicable
construction documentation is available to the entire team via web and
mobile.

ii. The Contractor will ensure that all RFls which modify the current
drawings are posted to the drawings and available via web and mobile
within 24 hours of the RFI being responded to.

c. Contractor will record and distribute action items via the software.

d. Contractor will take daily site photos and make them publicly available.

e. Punchlist
i. All punch list items will be managed through the software.
ii. Punchlist items will be created by the Contractor while walking with the

Owner and applicable consultants.
6. PRICING
a. The cost of Procore Technologies services (software fee) has been paid in full

by WCSD, but the contractor's bid shall include any costs the Contractor
deems necessary to execute the use of Procore as identified above.

END OF SECTION 01041
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SECTION 01045 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all contract documents
and addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section includes administrative and procedural requirements for cutting and
patching.

B. Related Sections: The following sections contain requirements that relate to this
section:

1.

Division1 SECTION 01040 - COORDINATION for procedures for
coordinating cutting and patching with other construction activities.

Division 2 SELECTIVE DEMOLITION for demolition of selected portions of
the building for alterations.

Refer to other sections for specific requirements and limitations applicable to
cutting and patching individual parts of the work.

a. Requirements of this section apply to mechanical and electrical
installations. Refer to Division 15 and 16 sections for other requirements
and limitations applicable to cutting and patching mechanical and
electrical installations.

1.3 SUBMITTALS

A. Cutting and Patching Proposal: Submit a proposal describing procedures well in
advance of the time cutting and patching will be performed if the Owner requires
approval of these procedures before proceeding. Request approval to proceed.
Include the following information, as applicable, in the proposal:

1.

Describe the extent of cutting and patching required. Show how it will be
performed and indicate why it cannot be avoided.

Describe anticipated results in terms of changes to existing construction.
Include changes to structural elements and operating components as well as
changes in the building's appearance and other significant visual elements.

List products to be used and firms or entities that will perform work.
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SECTION 01045 - CUTTING AND PATCHING

4. Indicate dates when cutting and patching will be performed.

5. Utilities: List utilities that cutting and patching procedures will disturb or
affect. List utilities that will be relocated and those that will be temporarily out-
of-service. Indicate how long service will be disrupted.

6. Approval by the Architect to proceed with cutting and patching does not waive
the Architect's right to later require complete removal and replacement of
unsatisfactory work.

1.4 QUALITY ASSURANCE

A. Requirements for Structural Work: Do not cut and patch structural elements in a
manner that would change their load-carrying capacity or load-deflection ratio.

1. Obtain approval of the cutting and patching proposal before cutting and
patching the following structural elements:

Foundation construction

Bearing and retaining walls

Structural steel

Lintels

Miscellaneous structural metals

Piping, ductwork, vessels, and equipment

000 CTo

B. Operational Limitations: Do not cut and patch operating elements or related
components in a manner that would result in reducing their capacity to perform
as intended. Do not cut and patch operating elements or related components in
a manner that would result in increased maintenance or decreased operational
life or safety.

1. Obtain approval of the cutting and patching proposal before cutting and
patching the following operating elements or safety related systems:

Primary operational systems and equipment

Air or smoke barriers

Water, moisture or vapor barriers

Membranes and flashings

Fire protection systems

Noise and vibration control elements and systems

Control systems

Communication systems

Electrical wiring systems

Operating systems of special construction in Division 13 sections

T T SQ@mo a0 T
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SECTION 01045 - CUTTING AND PATCHING

1.5

C.

Visual Requirements: Do not cut and patch construction exposed on the exterior

or in occupied spaces in a manner that would, in the Architect's opinion, reduce

the building's aesthetic qualities. Do not cut and patch construction in a manner
that would result in visual evidence of cutting and patching. Remove and replace
construction cut and patched in a visually unsatisfactory manner.

1. If possible, retain the original installer or fabricator to cut and patch the
exposed work. If it is impossible to engage the original installer or fabricator,
engage another recognized experienced and specialized firm.

WARRANTY

A. Existing Warranties: Replace, patch and repair material and surfaces cut or
damaged by methods and with materials in such a manner as not to void any
warranties, required or existing.

PART 2 - PRODUCTS

2.1

MATERIALS, GENERAL

A. Use materials identical to existing materials. For exposed surfaces, use
materials that visually match existing adjacent surfaces to the fullest extent
possible if identical materials are unavailable or cannot be used. Use materials
whose installed performance will equal or surpass that of existing materials.

PART 3 - EXECUTION

3.1

3.2

INSPECTION

A. Examine surfaces to be cut and patched and conditions under which cutting and
patching is to be performed before cutting. If unsafe or unsatisfactory conditions
are encountered, take corrective action before proceeding.

1. Before proceeding, meet at the Project Site with parties involved in cutting
and patching, including mechanical and electrical trades. Review areas of
potential interference and conflict. Coordinate procedures and resolve
potential conflicts before proceeding.

PREPARATION
A. Temporary Support: Provide temporary support of work to be cut.
B. Protection: Protect existing construction during cutting and patching to prevent

damage. Provide protection from adverse weather conditions for portions of the
Project that might be exposed during cutting and patching operations.
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SECTION 01045 - CUTTING AND PATCHING

C. Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

D. Avoid cutting existing pipe, conduit, or ductwork serving the building but
scheduled to be removed or relocated until provisions have been made to bypass
them.

3.3 PERFORMANCE

A. General: Employ skilled workers to perform cutting and patching. Proceed with
cutting and patching at the earliest feasible time and complete without delay.

1. Cut existing construction to provide for installation of other components or
performance of other construction activities and the subsequent fitting and
patching required to restore surfaces to their original condition.

B. Cutting: Cut existing construction using methods least likely to damage elements
retained or adjoining construction. Where possible, review proposed procedures
with the original installer; comply with the original installer's recommendations.

1. In general, where cutting, use hand or small power tools designed for sawing
or grinding, not hammering and chopping. Cut holes and slots as small as
possible, neatly to size required, and with minimum disturbance of adjacent
surfaces. Temporarily cover openings when not in use.

2. To avoid marring existing finished surfaces, cut or drill from the exposed or
finished side into concealed surfaces.

3. Cut through concrete and masonry using a cutting machine, such as a
carborundum saw or a diamond-core drill.

4. Comply with requirements of applicable Division 2 sections where cutting and
patching requires excavating and backfilling.

5. Where services are required to be removed, relocated or abandoned, bypass
utility services, such as pipe or conduit, before cutting. Cut-off pipe or conduit
in walls or partitions to be removed. Cap, valve or plug and seal the
remaining portion of pipe or conduit to prevent entrance of moisture or other
foreign matter after bypassing and cutting.

C. Patching: Patch with durable seams that are as invisible as possible. Comply
with specified tolerances.

1. Where feasible, inspect and test patched areas to demonstrate integrity of the
installation.
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SECTION 01045 - CUTTING AND PATCHING

2. Restore exposed finishes of patched areas and extend finish restoration into
retained adjoining construction in a manner that will eliminate evidence of
patching and refinishing.

3. Where removing walls or partitions extends one finished area into another,
patch and repair floor and wall surfaces in the new space. Provide an even
surface of uniform color and appearance. Remove existing floor and wall
coverings and replace with new materials, if necessary, to achieve uniform
color and appearance.

a. Where patching occurs in a smooth painted surface, extend final paint
coat over entire unbroken surface containing the patch after the area has
received primer and second coat.

4. Patch, repair or rehang existing ceilings as necessary to provide an even
plane surface of uniform appearance.

3.4 CLEANING
A. Clean areas and spaces where cutting and patching are performed. Completely
remove paint, mortar, oils, putty and similar items. Thoroughly clean piping,

conduit and similar features before applying paint or other finishing materials.
Restore damaged pipe covering to its original condition.

END OF SECTION 01045
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SECTION 01110 — PREVAILING WAGE AND
APPRENTICESHIP UTILIZATION SPECIFICATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid
documents, addendums and all NRS 338 Prevailing Wage and
Apprenticeship Ultilization Act requirements associated with this
project shall apply to this section. Various forms and information
can be found on the Office of the Labor Commisioner’s website
https://labor.nv.gov/

1.2 SUMMARY
A. This section includes administrative and procedural requirements
for submittals required for performance of the work, including the
following:
1. Contractor/Subcontractor Notification

2. Completion Notification

3. Weekly Wage and Hour Report of Public Works
Contractors.

4. Weekly Wage and Hour Report submittal log.

5. Certification of bidder regarding penalties for
noncompliance

6. Certification of bidder, proposed contractor or
subcontractor  regarding debarment, suspension,
ineligibility of voluntary exclusion.

B. Related Sections: The following section(s) may contain
requirements that relate to this section if included:

1. SECTION - 01027 APPLICATIONS FOR PAYMENT
2. SECTION - 01300 SUBMITTALS
1.3 SUBMITTAL PROCEDURES

A. Compensation:

Revised: 12/15/23
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https://labor.nv.gov/

No extension of contract time, overhead, or profit will be
authorized because of failure to transmit any required
submittals or payroll report submittals to the Owner
sufficiently in advance of progress payment submittals.

No extension of contract time will be authorized because
of failure to transmit or report of any forms.

B. Required Submittals

1.

Revised: 12/15/23

CONTRACTOR/SUBCONTRACTOR NOTIFICATION

a. The Apparent Low Bidder is requested to submit
the information on the Comprehensive
Contractor/Subcontractor List for the Prime Bidder
and all named (used) Subcontractors whom they
engage for work within two (2) business days after
Recommendation of Award, which will be supplied
by the Purchasing Department.

b. It shall be the Contractor's responsibility to comply
and submit any required forms directly to the Office
of the Labor Commissioner’s as required by NRS
338.

COMPLETION NOTIFICATION

The contractor shall notify Washoe County School District
when completion of all work performed under the contract
is complete.

WEEKLY WAGE AND HOUR REPORTING OF PUBLIC
WORKS CONTRACTORS

a. The contractor and all subcontractors are required
to submit Certified Weekly Wage and Hour Reports
of Public Work Contractors for each weekly payroll
to Washoe County School District through the use
of LCP Tracker, a paperless online system for filling
certified payroll. The first weekly report will begin
on the Notice to Proceed date and conclude on the
following Saturday. If the Notice to Proceed date
falls on a Saturday, the first report will only include
reporting for that day. All successive reports will
begin on the following Sunday and conclude on the
following Saturday. All subcontractor report
numbers shall coincide with the General
Contractors report numbers. If the contractor or
subcontractors do not work during any weekly
reporting period they still must submit a report
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indicating no public work project hours were
performed for that weekly period. When contract
scope of work is completed including punch list
work, the last report is to be clearly marked “FINAL
REPORT.”

b. Weekly Wage and Hour Report of Public Works
Contractors and Weekly Wage and Hour Report
submittal log must be submitted into Washoe
County School District LCP Tracker system within
fifteen (15) calendar days following the end of the
month being reported.

C. The Prime contractor is required to designate an individual
as Prime Approver for the project. The Prime Approver will
oversee the reporting for all subcontractors of all tiers on the
project. WCSD will set up the Prime Approver Account for
the project. Thereafter, the Prime Approver will have the
responsibility to use the Account to approve all payroll on the
project.

The prime contractor is required to assign subcontractors
within the LCP Tracker system to the project and to ensure
that all subcontractors are aware of the necessity to file
payrolls electronically, are set up within the system and all
required payrolls are filed by subcontractors of all tiers.

1.A0WNER'S ACTION

A. The owner will review each submittal, mark to indicate action
taken, and provide review and acceptance.

1. Compliance with submittal requirements is the
Contractor’s responsibility.

1.5POSTINGS/SIGNAGE

A. Each contractor engaged on a public work must post the
applicable prevailing rate of wages for the project on the site of
the public work in a generally visible place to workmen.

B. Each contractor engaged in a public work must provide a sign
with a white background and 6" black lettering stating, "Posted
prevailing wages apply to this public works project". This sign
must be posted on the site of the public work in a generally visible
place to workmen. This will be maintained by the Contractor
throughout the construction phase from the Notice to Proceed
date through completion of the project.

PART 2 — PRODUCTS (Not Applicable)
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PART 3 — EXECUTION (Not Applicable)

END OF SECTION 01110
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WASHOE COUNTY SCHOOL DISTRICT

WEEKLY WAGE AND HOUR REPORT SUBMITTAL LOG

Report
Number

Contractor

Week Ending Date

Date Submitted
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V Washoe County

School District

WEEKLY WAGE AND HOUR REPORT OF PUBLIC WORK CONTRACTORS FOR THE PAYROLL PERIOD ENDING

Month and Day

Year

Pursuant to Chapter 338 of NRS and NAC, respectively, the contractor and each subcontractor shall keep or cause to be kept an accurate record showing the name and the actual per diem, wages and
benefits paid to each workman employed by him in connection with the public work. The contractor or subcontractor shall ensure that a copy of the record for each calendar month is received by the
public body awarding the contract no later than 15 days after the end of the month.

Report # [0 Regular Weekly Report (1. Final Report Bid/Project # PWP-
Project Title Public Body Awarding Contract Washoe County School District
Prime Contractor Name & Address License #
Subcontractor Name & Address License #
Hours Worked By Day Total Hourly Hourly Fringe Benefit Contribution Gross N
Employee ota et
Rate Of Amount
Name & Work M T w T F S Hours Wage
e e Pay Earned ;
State/Jurisdiction that|  Classification For ) . Pen. Vac. |App.Trg| Other Paid
Issued Identification Week 'nd‘Ud'ng For For Week
fringe Week
0
0
0
0

Report Hours For Above Referenced Public Works Project Only
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Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

1%

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only
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Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only
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Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only
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Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only
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Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only
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STATE OF NEVADA

Office of the Labor Commissioner
STATEMENT OF COMPLIANCE

In compliance with the provisions of Chapters 338 of NRS and NAC, respectively, |, as an officer, owner or director of the undersigned contractor, hereby certify that this report is a true and accurate
statement of worker's earnings employed on this Public Works contract by the undersigned contractor for the following payroll period:

| further certify:

to

Month and Day

Year

Month and Day Year

1. That no deductions have been made from the wages earned by any person so listed other than those permissible or required by law.

2. That any apprentice listed herein is registered in a bona fide apprenticeship program.

3 Check all that annlv:
The contractor is signatory to a collective bargaining agreement with some or all of its employees.

Each employee listed has been paid the required applicable wages plus the amount of fringe benefits listed in their contract.
Each employee listed has been paid the required applicable wages per hour with no fringe benefit contributions paid by the contractor.

]
O

O

NRS 338.070:

Prime Contractor

Subcontractor
Contractor Name: Address:
Telephone: Fax:

Printed Name / Title

Signature Date

4. The contractor and each subcontractor shall keep or cause to be kept an accurate record showing the name and the actual per diem, wages and benefits paid to each workman employed by him in
connection with the public work.

5. The record must be open at all reasonable hours to the inspection of the public body awarding the contract, and its officers and agents. The contractor or subcontractor shall ensure that a copy of the
record for each calendar month is received by the public body awarding the contract no later than 15 days after the end of the month. The copy must be open to public inspection as provided in NRS
239.010. The record in the possession of the public body awarding the contract may be discarded by the public body 2 years after final payment is made by the public body for the public work.

6. Any contractor or subcontractor, or agent or representative thereof, performing work for a public work who neglects to comply with the provisions of this section is guilty of a misdemeanor.

p.7
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' Washoe County
School District

NON-PERFORMANCE PAYROLL REPORT FOR PUBLIC WORKS PROJECTS

Pursuant to Chapter 338 of NRS and NAC, respectively, the contractor and each subcontractor shall keep or cause to be kept an accurate record showing the name and the actual per diem, wages and
benefits paid to each workman employed by him in connection with the public work. The contractor or subcontractor shall ensure that a copy of the record for each calendar month is received by the
public body awarding the contract no later than 15 days after the end of the month.

Report # [ Regular Weekly Report 0. Final Report Bid/Project # PWP-
Project Title Public Body Awarding Contract  WASHOE COUNTY SCHOOL DISTRICT
Prime Contractor Name & Address License #
Subcontractor Name & Address License #
Payroll period , to
Month and Day Year Month and Day Year

| hereby certify that no employees or owner/operators were used on the construction of this Public Works project during the payroll period above.

Name & Title (please print) Signature Date

p. 1



STATE OF NEVADA

OFFICE OF THE LABOR COMMISSIONER
1818 COLLEGE PARKWAY, SUITE 102
CARSON CITY, NV 89706

PHONE: (775) 684-1890

FAX (775) 687-6409

OFFICE OF THE LABOR COMMISSIONER
3340 WEST SAHARA AVENUE

LAs VEGAS, NV 89102

PHONE: (702) 486-2650

FAx (702) 486-2660

EMAIL: PUBLICWORKS@LABOR.NV.GOV

2025 PREVAILING WAGE RATES
WASHOE COUNTY REGION

DATE OF DETERMINATION: October 1, 2024

APPLICABLE FOR PUBLIC WORKS PROJECTS OVER $100,000 BID/AWARDED
OCTOBER 1, 2024 THROUGH SEPTEMBER 30, 2025

Pursuant to Nevada Revised Statutes (NRS) section 338.030(9)(a), “If the contract for a public work: (a) Is to be
awarded pursuant to a competitive bidding process, the prevailing wages in effect at the time of the opening of the
bids for a contract for a public work must be paid until the completion or termination of the contract or for the 36
months immediately following the date on which the bids were opened, whichever is earlier.” For contracts not
awarded pursuant to competitive bidding, please see NRS section 338.030(9)(b). However, if a project exceeds 36
months new wage rates may apply pursuant to NRS section 338.030(9)(10). Prevailing Wage Rates may be adjusted
based on Collective Bargaining Agreements (CBA’s) and adjustments to those agreements. (See NRS 338.030)

JOE LOMBARDO
GOVERNOR

DR. KRISTOPHER SANCHEZ
DIRECTOR

BRETT K. HARRIS, ESQ.
LABOR COMMISSIONER

PREVAILING WAGE DETERMINATIONS - NRS 338.030 subsection 7, the wages so determined must be:

(a) Issued by the Labor Commissioner on October 1 of the odd-numbered year in which the survey was
conducted and, except as otherwise provided in subsection 8, remain effective for 2 years after that date; and
(b) Made available by the Labor Commissioner to any public body which awards a contract for any public work.

Senate Bill 243 passed during the 80th Nevada Legislative Session (2019) and set forth in NRS section 338.025, now
requires the Labor Commissioner to calculate the Prevailing Wage Rates by region. NRS section 338.025 Prevailing
wage regions. For the purpose of determining the prevailing rate of wages pursuant to NRS section 338.030, four
prevailing wage regions are hereby established in this State as follows:

1. The Washoe Prevailing Wage Region consisting of Washoe County;

2. The Northern Rural Prevailing Wage Region consisting of Carson City and the counties of Churchill,
Douglas, Elko, Eureka, Humboldt, Lander, Lyon, Mineral, Storey, Pershing and White Pine;

3. The Clark Prevailing Wage Region consisting of Clark County, and

4. The Southern Rural Prevailing Wage Region consisting of the counties of Esmeralda, Lincoln and Nye.

OBJECTIONS TO PREVAILING WAGE DETERMINATIONS — NRS section 338.030 subsection 2. Objections to
the Prevailing Wage Determinations must be submitted within 30 days after the Prevailing Wage Determinations are
issued.

Pursuant to NRS section 338.030 subsection 8, the Labor Commissioner will review the prevailing wage rates in each
even-numbered year to determine if adjustments should be made.

As Amendments/Revisions are made to the wage rates, they will be posted on the website
for each respective Region. Please review regularly for any Amendments/Revisions that
are posted or contact our offices directly for further assistance.
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NRS section 338.010 subsection (25) “Wages” means:
a) The basic hourly rate of pay; and
b) The amount of pension, health and welfare, vacation and holiday pay, the cost of apprenticeship
training or other similar programs or other bona fide fringe benefits which are a benefit to the
worker.

NRS section 338.035 Bona Fide Fringe Benefits - Discharge of part of obligation of contractor or
subcontractor engaged on public work to pay wages by making certain contributions in name of
workman. “Bona fide fringe benefit” means a benefit in the form of a contribution that is made not less
frequently than monthly to an independent third party pursuant to a fund, plan or program: (a) Which is
established for the sole and exclusive benefit of a worker and his or her family and dependents; and (b)
For which none of the assets will revert to, or otherwise be credited to, any contributing employer or sponsor
of the fund, plan or program. The term includes, without limitation, benefits for a worker that are determined
pursuant to a collective bargaining agreement and included in the determination of the prevailing wage by
the Labor Commissioner pursuant to NRS section 338.030.

Please see NRS sections 338.010, 338.020, and 338.035 and Nevada Administrative Code (NAC) sections
338.0097 and 338.092 through 338.100 for further details on “Bona fide fringe benefits” and reporting
requirements and exceptions.

Job Descriptions for Recognized Classes of Workers

Regarding job descriptions for public works projects, please take notice of the following:
1. The job description links have been redacted to include ONLY the scope of work for the craft.

2. Pursuant to NAC section 338.0095(1)(a) - A worker employed on a public work must be paid the
applicable prevailing rate of wage for the type of work that the worker actually performs on the public
work and in accordance with the recognized class of the worker.

3. The work description for a particular class is not intended to be jurisdictional in scope.

4. Any person who believes that a type of work is not classified, or who otherwise needs clarification
pertaining to the recognized classes or job descriptions, shall contact the Labor Commissioner in writing
for a determination of the applicable classification and pay rate for a particular type of work.

5. The job descriptions set forth or referenced herein supersede any, and all descriptions previously agreed
upon by the Labor Commissioner in any settlement agreements or stipulations arising out of contested
matters.

6. The following specific provisions, where applicable, shall prevail over any general provisions of the job
descriptions:

e Amendments to the prevailing wage determinations.

o Group Classifications and/or descriptions recognized by the Labor Commissioner and included with
wage determinations for a particular type of work in a particular county.

Zone Rates
The zone rate has been added to each applicable craft.

Premium Pay Premium pay for hours worked in excess of a shift of 8 hours or 12 hours, or such other
time increment set forth in the Collective Bargaining Agreement or on a weekend or holiday.
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Craft: AIR BALANCE TECHNICIAN (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Air Balance Technician JOUrNEYMaAN. .. ..ottt e e neenen 77.37
Air Balance TeChNiCIaN-FOrEmaN. ...t e aens 82.06
Air Balance Technician-General FOreman. ... ....ooon e e e, 86.75

ADD ZONE RATE
In addition to AIR BALANCE rates add the applicable amounts per hour, calculated based on a road from
the courthouse in Reno, Nevada:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 100 miles $5.00
Zone 3 Over 100 miles $10.00 the employee shall be

provided reasonable lodging and
meal expenses.

ADD PREMIUM PAY

All hourly rates are subject to Over Time (One and one half 1 '2) of the Regular rate:
1. For all hours worked over Eight (8) Hours in one day or shift.

2. For the first Eight (8) Hours work on Saturday.

All hourly rates are subject to Double Time of the Regular Rate:

1. For all hours worked over Ten (10) Hours in one day or shift.

2. For all hours worked over Eight (8) Hours on Saturday.

3. For all hours worked on Sunday, New Year’s Day, Memorial Day, Independence Day, Friday before
Labor Day, Labor Day, Nevada Day, Thanksgiving Day, Day after Thanksgiving, Day before Christmas,
and Christmas Day.

RECOGNIZED HOLIDAYS
New Year’'s Day, Memorial Day, Independence Day, Friday before Labor Day, Labor Day, Nevada Day,
Thanksgiving Day, Day after Thanksgiving, Day before Christmas, and Christmas Day

JOB DESCRIPTION: Excerpt from Sheet Metal Local 26 Collective Bargaining Agreement

(a) manufacture, fabrication, assembling, handling, erection, installation, dismantling, conditioning,
adjustment, alteration, repairing and servicing of all ferrous or nonferrous metal work and all other materials
used in lieu thereof and of all HVAC systems, air veyor systems, exhaust systems, and air-handling
systems regardless of material used including the setting of all equipment and all reinforcements in
connection therewith; (b) all lagging over insulation and all duct lining; (c) testing and balancing of all
air-handling equipment and duct work; (d) the preparation of all shop and field sketches whether manually
drawn or computer assisted used in fabrication and erection, including those taken from original
architectural and engineering drawings or sketches; (e) metal exterior wall systems, metal roofing; and (f)
all other work included in the jurisdictional claims of International Association of Sheet Metal, Air, Rail and
Transportation Workers.
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Alarm Installer

Craft: ALARM INSTALLER (Non-Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

JOB DESCRIPTION:
Includes but is not limited to:

1.

2.
3.
4

2024-2025 Prevailing Wage Rates - Washoe County Region

Installing or testing electrical protective signaling systems used to provide notification of fire, burglary
or other irregularities on the premises of the subscriber of the system;

Installing of wiring and signaling units;

Repairing electrical protective signaling systems

Starting up, programming and documenting systems;

Page 5




Craft: BOILERMAKER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

BB MaAKET . . ..e e 74.61
Boilermaker Foreman

ADD PREMIUM PAY

Premium pay for hours worked in excess of a shift of 8 hours or 12 hours or such other time increment
set forth in the Collective Bargaining Agreement or on a weekend or holiday.

PER DIEM payments and TRAVEL pay shall be paid as follows:

The Contractor shall pay the employee Per Diem in the amount of seventy-five dollars ($75
.00) per day worked where the job site is 70 miles or more but Jess than 120 miles from the
dispatch point.

For mileage of 120 miles or more, the daily Per Diem amount shall be ninety dollars ($90.00)
per day worked.

Where the job site is over 120 miles or more from the dispatch point, employees shall
receive the I.R.S. maximum allowable per mile for tansportation between the dispatch point
andthejob site atthe beginning and conclusion oftheir employment.

Where ajob is located two hundred and forty (240) miles or more from the dispatch point, the
employee will receive one additional day's Per Diem at the beginning of employment and
one additional day's Per Diem at the conclusion of employment.

JOB DESCRIPTION:

Includes but is not limited to:

1. Constructing, assembling, maintaining and repairing stationary steam boilers and boiler house
auxiliaries;

2. Aligning structures or plate sections to assemble boiler frame tanks or vats;

3. Assisting in the testing of assembled vessels, directing cleaning of boilers and boiler furnaces;

4. Inspecting and repairing boiler fittings, including, without limitation, safety valves, regulators,
automatic-control mechanisms, water columns and auxiliary machines.
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Craft: BRICKLAYER (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Bricklayer JOUMMEYM@N. ... ... e e 53.96
BricKlayer FOremMaN. . ... ... 55.21

ADD ZONE PAY in addition to BRICKLAYER rates add the applicable amounts per hour, calculated
based on road miles of over thirty-five (35) miles from the Washoe County Courthouse in Reno, Nevada:

Zone 1 0 to 35 miles $0.00
Zone 2 35 to 75 miles $2.50
Zone 3 Over 75 miles $8.12

ADD PREMIUM PAY

One and one half (1 %) the regular straight time hourly rate shall be paid:
1. For all hours worked over eight (8) hours in one day or shift.

2. For any hours worked on Saturday from midnight to midnight.

Double the regular straight time hourly rate shall be paid for all time:
1. For all hours worked over twelve (12) hours in one day or shift.
2. For any hours worked on Sunday from midnight to midnight.

3. For any hours worked on holidays from midnight to midnight.

RECOGNIZED HOLIDAYS

If any of these holidays fall on Sunday, the Monday following shall be considered a Holiday.
New Year’'s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between No, NV Masonry Contractors and LIUNA Local
169.

This shall apply to and cover the work of Brick/Block Masonry, Stone Masonry, Artificial Masonry Marble
Masonry.
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Craft: CARPENTER (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

(0714 0T 01 (=T L0101 A=) 1 4= o TP 61.42
CarPEN e FOrEMaAN. ... e 65.26
Carpenter General FOrEmMaN. ... ... e 69.48

ADD ZONE RATE

(Building and Heavy Highway and Dam Construction)

In addition to CARPENTER rates add the applicable amounts per hour, calculated from the Washoe
County Courthouse:

Zone 1 Within 75 road miles $0.00
Zone 2 Between 75 to 150 road miles $6.00
Zone 3 Between 150 to 300 road miles $7.00
Zone 4 In excess of 300 road miles $8.00

ADD PREMIUM PAY

Any work performed over eight (8) hours per day and on Saturdays shall be compensated at time and
one-half (1-1/2x) the appropriate hourly rate. All work performed on Sundays, holidays and over twelve
(12) hours in one (1) day shall be compensated at two times (2x) the appropriate hourly rate. In the event
a day’s work is lost because of severe weather conditions or major mechanical breakdown, work may be
performed on a voluntary basis on a Saturday at the straight time hourly rate for eight (8) hours provided
the straight time hours worked in one (1) week do not exceed forty (40) hours.

RECOGNIZED HOLIDAYS
New Year's Day, Memorial Day, 4th of July, Labor Day, Admission’s Day, Thanksgiving Day, the Friday
after Thanksgiving, Christmas Day.

JOB DESCRIPTION Excerpt from Southwest Regional Council of Carpenters and Affiliated Local Unions
Master Labor Agreement

(1) All building construction, including but not limited to the construction, erection, alteration, repair,
modification, demolition, addition, or improvement in whole or in part of any building structure. All rigging
of Carpenters’, and Piledrivers’ materials.

(2) All heavy, highway and engineering construction, including but not limited to the construction,
improvement, modification and demolition of all or any part of the streets, highways, bridges, viaducts,
railroads, tunnels, airports, water supply, irrigation, flood control and draining systems, sewers and
sanitation projects, dams, power houses, refineries, aqueducts, canals, river and harbor projects, wharves,
docks, breakwaters, jetties, quarrying of breakwaters or rip rap stone or operations incidental to such heavy
construction work and whether such work is above or below the water line level.

(3) The character of such work covered by this Agreement shall include but not be limited to all carpenter,
concrete form work, shoring, drywall, metal stud, drywall finishing, plaster, scaffold, modular furniture,
trade show work, insulation, acoustical, and lathing work on such construction, including but not

limited to plastics and such work in connection with new methods of construction or use

of materials.

(4) All interior and/or exterior wall finish work, including EIFS and other wet wall finish work.
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Craft: CEMENT MASON (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Cement Mason - JOUMEBYMAN. ... ...ttt et e e e ettt e e e e aeeaens 54.42
Cement Mason - FOMEMaAN. ... e e e e 58.92

ADD ZONE RATE
In addition to CEMENT MASON rates add the applicable amounts per hour, calculated from the Washoe
County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 More than 300 miles $8.00

ADD PREMIUM PAY

OVERTIME - Any worked performed over eight (8) hours per day shall be compensated at time and one
half the hourly rate. All work performed after twelve (12) consecutive hours shall be paid at double the
hourly rate. All worked performed on Saturdays shall be compensated at time and one half the hourly rate.
All Sunday and Holiday work shall be paid for at double time.

RECOGNIZED HOLIDAYS
New Year’'s Day, Memorial Day, Independence Day, Labor Day, Admissions Day, Thanksgiving Day and
the following Friday following Thanksgiving Day, and Christmas

JOB DESCRIPTIONS

1. All building construction, including but not limited to the construction, erection, alteration, repair,
modification, demolition, addition, or improvement in whole or in part of any building structure.

2. All heavy, highway and engineering construction, including but not limited to construction, improvement,
modification, demolition, of all or any part of streets and highways (including sidewalks, curbs and
gutters), bridges, viaducts, rail roads, tunnels, airports, water supply, irrigation, flood control and drainage
systems, sewers and sanitation projects, dams, power houses, refineries, aqueducts, canals, river and
harbor projects, wharves, docks, breakwaters, jetties, quarrying of breakwater or rip-rap stone, or
operation incidental to such heavy construction work.

3. The work to be performed by Cement Masons shall include but not be limited to the following, when
tools of the Cement Masons trade are used or required:

Setting screeds, screed pins, curb forms and curb and gutter forms, rodding, spreading and tamping
concrete, hand application of curing compounds, applying topping (wet or dry) colors or grits; using Darby
and push floats, hand troweling or hand floating; marking edging, brooming or brushing, using base cove
or step tools; chipping, and stoning, patching or sacking; dry packing; spreading and finishing gypsum,
operating mechanical finishers (concrete) such as Clary, Jackson, Bidwell Bridge Deck Paver or similar
types; grinding machines; troweling machines, floating machines powered concrete saws; finishing of
epoxy and resin materials, bush hammering and exposed finishes for architectural work.

Operation of skill saw, chain saw, Laser Screed, Laser Level, Curb and Slipform machines, Epoxy Type
Injection pumps, stamps or other means of texturing, any new devices, which are beneficial to the
construction of or with concrete or related products.
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Craft: ELECTRICIAN COMMUNICATION TECHNICIAN (Non-Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

CommUNICAtION TECNNICIAN. ... ..o e e e e e 41.13

JOB DESCRIPTION:

ELECTRONIC COMMUNICATION TECHNICIAN, includes but is not limited to:

1. Pulling cable, installing and trimming devices, terminating loops, circuits, or other data gathering points;
2. Termination of main control panels, racks, or other head end equipment, as well as testing of all circuits
from the field devices to the main control panels and/or equipment; 2016-2017 Prevailing Wage Rates —
Washoe County 13

3. Utilizing test equipment for the purpose of troubleshooting and verifying the integrity of the circuits in
question;

4. Using hand tools to assemble and install data communication lines and equipment computer systems,
antennas and towers;

5. Disassembling equipment to adjust, repair or replace parts using hand tools;

6. Starting up, programming and documenting systems;

7. Measuring, cutting, splicing, connecting, soldering and installing wire and cable associated with
communication systems.
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Craft: ELECTRICIAN LINEMAN/GROUNDMAN/HEAVY EQUIPMENT OPERATOR
(Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

BlectriCian-GroUNAmMaNn. ... ... e e e e et e e e 39.57
(gL g aF= g BN Lo TN 4 a3 g = | o TR PSPPI 67.30
LiNBmMaAN-F O EMaAN. ... e e e e 73.99
Lineman-General FOrEMaAN. ... ...t e e e et e aae e 80.76
Lineman-Equipment Man. . ... ... e 51.75

ADD PREMIUM PAY
Premium pay for hours worked in excess of a shift of 8 hours or 12 hours or such other time increment set
forth in the Collective Bargaining Agreement or on a weekend or holiday.

RECOGNIZED HOLIDAYS
New Year’'s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Nevada Day, Thanksgiving
Day and the Friday following, Christmas Day.

JOB DESCRIPTION:
Outside, overhead and underground construction and maintenance work on electrical transmission lines,
switch yards, substations and distribution systems which shall include:

1. Pole line work (whether built of wood, metal or other material): the digging and back-filling of holes for
poles or anchors (by hand or mechanical equipment): the loading or unloading, handling, sorting and
moving of materials; the assembly or erection of all materials including the guying, stringing of conductors
and fiber optics or other work necessary on through to the ultimate completion of such pole work.

2. Steel or metal structures used for the purpose of carrying electrical wire, conductors, or equipment (this
includes transmission towers, outdoor substations, switch racks, or similar electrical structures); the moving
of men, tools or equipment; the loading or unloading, handling, sorting and moving of materials; the
assembly and erection of all materials used on the job site, including the assembly of the grillage and
foundations, on through to the ultimate completion of such structures. Work covered shall include the
grounding of all such structures except the bonding of stub-angle to rebar cage; the stringing and
installation of wires, cables and insulators or other electrical equipment suspended from structure; also the
handling and placing of transformers or O.C.B.'s and other related electrical equipment.

The moving of men, tools or equipment; the loading or unloading, handling, sorting and moving of materials;
the assembly of all electrical materials on race-ways such as ducts, shall be performed by workmen under
the Agreement. This shall also include CIC (cable in conduit), CC (coiliable conduit), the placing of fish
wire, the pulling of cables or wires through such race-ways, installing and making up of termination and the
splicing of such conductors.

Street lighting systems where such work properly comes under the outside jurisdiction shall be handled in
the same manner as pole line construction.

Installing and maintaining the catenary and trolley work and bonding of rails shall be handled in the same
manner as pole line, and steel construction.

In connection with all of the above items, it is understood the scope of this Agreement shall include not

only new installation work but shall also govern the repair, maintenance or dismantling of such structures,
lines or equipment; the handling and operating of all equipment used to transport men, tools and/or
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materials on the job site as well as the equipment used to move, raise or place materials used in the
Outside Branch of the Electrical Industry shall be performed by workmen under this Agreement unless
otherwise excluded herein.
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Craft: ELECTRICIAN — NEON SIGN (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Electrician Neon Sign JOUMEYMaAN. ... ..ottt e 63.15
Electrician Neon Sign FOreman. ... ... e e 65.15
Electrician Neon Sign Truck Foreman supervising (4) OF MOr€.........c.ouiuiiiiiiiiiiiiiieeaeaeene 67.65

ADD PREMIUM PAY

One and one half (1 ¥2X) the regular straight time hourly rate shall be paid:

1. For all hours worked over eight (8) hours in one day or shift, either before or after the shift.
2. For up to 8 hours worked on Saturday from midnight to midnight.

Double (2X) the regular straight time hourly rate shall be paid for all time:

1. For all hours worked over eleven (11) hours in one day or shift, Monday thru Friday.

2. For all hours worked in excess of 8 hours on Saturday, Sundays or Holidays.

SHIFT DIFFERENTIAL

Second Shift (Swing) will be an additional $1.25 cents per hour.

Third Shift (Graveyard) will be an additional $1.50 per hour.

HIGH TIME (Working at heights)

1. All employees working at height of 65 feet and subject to a direct fall shall be paid an additional $2.75
per hour in addition to their normal rate for a minimum of 2 hours.

2. All employees working at height of 125 feet or when repelling below 65 feet shall be paid an
additional $4.00 per hour in addition to their normal rate for a minimum of 4 hours.

FOREMAN/TRUCK FOREMAN

1. First employee on the job (TRUCK FOREMAN) must have a CDL and Welder certification and shall be
paid $2.00 per hour

in addition to their normal rate of pay.

2. When the first employee on the job (FOREMAN) is supervising (4) or more workers, he or she shall be
paid an additional $2.50 per hour. In addition to their normal rate of pay.

3. When the first employee on the job (TRUCK FOREMAN and FOREMAN) has a CDL and Welder
certification and is supervising (4) or more workers, he or she shall be paid an additional $4.50 per hour.
In addition to their normal rate of pay.

RECOGNIZED HOLIDAYS

New Year’'s Day, Martin Luther King Day, President’s Day unpaid holiday; double time for any hours
worked, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day, Day after
Thanksgiving Day, Christmas Eve "2 day (4 hours) unpaid holiday; straight time for first four hours
worked and double time for hours worked after four hours, Christmas Day.

JOB DESCRIPTION Includes but is not limited to:

1. Installing, servicing and repairing plastic, neon and illuminated signs.

2. Ascending ladders or operating hydraulic or electric hoist to install, service, or examine sign to
determine cause of malfunction.

3. Wiring, rewiring or removing defective parts and installing new parts using electrician's tools.

4. Removing sign or part of sign for repairs, such as structural fabrication, scroll repair, or transformer
repair.
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Craft: ELECTRICIAN WIREMAN (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

L A AT 0.2 7= o 73.88
Wireman-Cable SPIICET. .........i i e ——— 78.33
L AT AT =T 00 =T I T 1.2 =T o 79.95
Wireman General FOrEmMaN. ........oouii e 86.02

ADD ZONE RATE
In addition to ELECTRICIAN-Wireman, rates, add the applicable amounts per hour, calculated from
Washoe County Courthouse, Reno Nevada:

Zone 1 0 to 70 miles $0.00
Zone 2 70 to 90 miles $8.00
Zone 3 90 miles and over $10.00

ADD PREMIUM PAY

Premium pay for hours worked in excess of a shift of 8 hours or 12 hours or such other time increment
One and one half (1 %2) the regular straight time hourly rate shall be paid:

1. For all hours worked over eight (8) hours in one day or shift.

2. For the first eight (8) hours worked on Saturday

Double the regular straight time hourly rate shall be paid for all time:
3. For all hours worked over ten (10) hours in one day or shift.

4. For any hours worked on Sunday

5. For any hours worked on Holidays

Shift Rates

1. Swing shift to be paid at seventeen-point three (17.3) percent the regular straight time rate for hours
between 4:30 p.m. and 1:00 a.m.

2. Graveyard shift to be paid at thirty-one-point four (31.4) percent the regular straight time rate for hours
between 12:30 a.m. and 9:00 a.m.

3. Shifts are established for at least five (5) consecutive days or double the regular straight time rate shall
be paid.

**Note — Double the straight time rate is the max rate paid. (No pyramiding of overtime rates)
RECOGNIZED HOLIDAYS

New Year’'s Day, Memorial Day, Independence Day, Labor Day, Admission Day, Veteran’s Day,
Thanksgiving Day, Friday following Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between NECA and Local Union 401, IBEW

All electrical construction, installation, or erection work including fabrication or prefabrication of boxes,
brackets, bends and nipples and all electrical maintenance thereon including the final running tests. This
shall include the installation and maintenance of temporary wiring and the installation of all electrical
lighting, heat and power equipment, installation of all raceway systems, including underground conduits
and all supports, underground utility conduits, photovoltaic power generation systems, wind power
generation systems and geothermal power generating systems. Further all salvage of electrical work shall
be included.
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Craft: ELEVATOR CONSTRUCTOR (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Elevator Constructor-dJourneyman MechaniC.............coiiiiiiiiii e, 126.41
Elevator Constructor-dJourneyman Mechanic In Charge...............ccoooiiiiiiiiic e, 137.32

ADD PREMIUM PAY

Work performed on Construction Work on Saturdays, Sundays and before and after 30 the regular
working day on Monday to Friday, inclusive, shall be classed as overtime, and paid for at double the rate
of single time.

RECOGNIZED HOLIDAYS
New Year's Day, Memorial Day, Independence Day, Labor Day, Nevada Day, Veteran’s Day,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement of International Union of Elevator Constructors Local 8.

The handling and unloading of all equipment coming under the jurisdiction of the Elevator

Constructor, from the time such equipment arrives at or near the building site, shall be handled and
unloaded by the Elevator Constructors. Mechanical equipment such as a forklift or truck mounted swing
boom may be used by the Elevator Constructors. A derrick, crane or material hoist can be used under the
supervision of Elevator Constructors to handle and unload the heavy material described in

Par. 5(a). Where unusual conditions are expected to exist prior to delivery of equipment at or near the
building site in regard to handling and unloading of equipment in the primary or secondary jurisdiction of
the local union, the Company shall contact the Local's Business Representative to make appropriate
arrangements for the handling and unloading of such equipment. In areas outside the jurisdiction of the
local union, the Company shall contact the Regional Director.

(b) The erecting and assembling of all elevator equipment to wit: electric, hydraulic, steam, belt,
dumbwaiters, residence elevators, parking garage elevators (such as Bowser, Pigeon Hole, or similar types
of elevators), shuttles, compressed air and handpower, automatic people movers, monorails, airport
shuttles and like-named devices used in the transportation of people for short distances of travel (less than
5 miles), as well as vertical reciprocating conveyor systems.

(c) It is understood and agreed that the preassembly of all escalators, moving stairways and link belt
carriers that may be done in the factory shall include the following:

1. Truss or truss sections with tracks, drive units, machines, handrail drive sheaves, drive chains, skirts on
the incline sections but not curved sections, step chains and steps installed and permanently aligned.

2. Balustrade brackets may be shipped attached but not aligned.

3. Setting of all controllers and all wiring and conduit from the controller.

All other work on escalators, moving stairways and link belt carriers shall be performed in the field before
or after the truss or truss sections are joined and/or hoisted and placed in permanent position. This includes
any and all work not done in the factory. The erecting and assembly of all theater

stage and curtain elevator equipment and guides and rigging thereto, organ consoles and orchestra
elevators
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(d) All wiring, conduit, and raceways from main line feeder terminals on the controller to other elevator
apparatus and operating circuits. Controllers are not to be shipped from the factory with extended wiring
attached thereto.

(e) The erecting of all guide rails.

(f) The installation of all grating under the control of the Company. The installation of all counterweight
screens, overhead work, either wood or iron, and all material used for mounting of elevator apparatus in
machine room, overhead or below.

(9) The drilling of overhead beams for attaching machines, sheaves, kick angles, and all other elevator
equipment.

(h) The setting of all templates.

(i) All foundations, either of wood or metal, that should take the place of masonry.

(j) The assembly of all cabs complete.

(k) The installation of all indicators.

(1) The erecting of all electrical or mechanical automatic or semi-automatic gates complete.

(m) The hanging of all automatic or semi-automatic elevator hoistway doors, together with the installation
of hangers and tracks.

(n) The installation of all devices for opening and closing and locking of elevator car and hoistway doors
and gates.

(o) The drilling of doors for mounting of closing devices.

(p) The drilling of angle supports for mounting of closing devices except one template hole.

() The drilling of sills for sill trips.

(r) The operating of temporary cars.

(s) The setting of all elevator pressure open or pit tanks.

(t) The setting of hydraulic power units (power units include: motor, pump, drive valve system, internal
piping, muffler, internal wiring, controller and tank). Where power units arrive in parts, they shall be
assembled at the job site. The wiring and piping to and between multiple hydraulic power units shall be
performed at the job site.

(u) All air cushions with the exception of those built of brick or those put together with hot rivets.

(v) Landing door entrances.
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Craft: FENCE ERECTOR (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

FONCE Bl C O . . ..o e e e e e e 51.03

ADD ZONE RATE

In addition to FENCE ERECTOR rates add the applicable amounts per hour, calculated based on a road

miles from either the Carson City Courthouse or the Washoe County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 300 miles or over $8.00

No remote area pay shall be paid within ten (10) miles of employee’s permanent place of residence in the

State of Nevada.

ADD PREMIUM PAY

One and one half (1 %) the regular straight time hourly rate shall be paid:
1. For all hours worked over eight (8) hours in one day or shift.

2. For any hours worked on Saturday from midnight to midnight.

Double the regular straight time hourly rate shall be paid for all time:
1. For all hours worked over twelve (12) hours in one day or shift.
2. For any hours worked on Sunday from midnight to midnight.

3. For any hours worked on holidays from midnight to midnight.

RECOGNIZED HOLIDAYS

If any of these holidays fall on Sunday, the Monday following shall be considered a Holiday.
New Year’'s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION:
Includes but is not limited to:
1. Erecting or repairing chain link, wooden, tortoise, wire/wire mesh, or temporary fencing;
2. Mixing and pouring concrete around bases of posts and tamping soil into post hole to embed
post;
3. Digging post holes with a spade, post hole digger or power-driven auger;
4. Aligning posts through the use of lines or by sighting;
5. Verifying vertical alignment of posts with a plumb bob or spirit level.
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Craft: FLAG PERSON (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Flag PerSON. .. e 48.91

ADD ZONE RATE
In addition to FLAG PERSON add the applicable amounts per hour, calculated based on a road miles
from either the Carson City Courthouse or the Washoe County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 300 miles or over $8.00

No remote area pay shall be paid within ten (10) miles of employee’s permanent place of residence in the
State of Nevada.

ADD PREMIUM PAY

One and one half (1 %) the regular straight time hourly rate shall be paid:
1. For all hours worked over eight (8) hours in one day or shift.

2. For any hours worked on Saturday from midnight to midnight.

Double the regular straight time hourly rate shall be paid for all time:
1. For all hours worked over twelve (12) hours in one day or shift.
2. For any hours worked on Sunday from midnight to midnight.

3. For any hours worked on holidays from midnight to midnight.

RECOGNIZED HOLIDAYS

If any of these holidays fall on Sunday, the Monday following shall be considered a Holiday.
New Year’s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION

FLAG PERSON, includes but is not limited to:

1. Directing movement of vehicular traffic through construction projects;

2. Distributing traffic control signs and markers along site in designated pattern;
3. Informing drivers of detour routes through construction sites;
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Craft: FLOOR COVERER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

FIOOr COVEIEr JOUMMEBYMIAN. ... . ettt ettt ettt et e et e e e e e enns 60.65
[ (o To Tl @0 Y=Y =Y o =Y o =T o TP 64.49

ADD PREMIUM PAY

Any work performed over eight (8) hours per day and on Saturdays shall be compensated at time and
one-half (1-1/2x) the appropriate hourly rate. All work performed on Sundays, holidays and over twelve
(12) hours in one (1) day shall be compensated at two times (2x) the appropriate hourly rate. In the event
a day’s work is lost because of severe weather conditions or major mechanical breakdown, work may be
performed on a voluntary basis on a Saturday at the straight time hourly rate for eight (8) hours provided
the straight time hours worked in one (1) week do not exceed forty (40) hours.

RECOGNIZED HOLIDAYS

New Year's Day, Memorial Day, Independence Day, Labor Day, Admissions Day, Thanksgiving Day, Day
after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Southwest Mountain States Regional Council of Carpenters.

All work in connection with the installation of floor coverings (with the exception of wood floors which are
covered by the Master Labor Agreement) such as measuring, cutting, installing, or removal and other
preparation for installation of all types of floor covering. All types of floor covering regardless of material
(except wood flooring), including but not limited to all types of carpeting, linoleum, vinyl, cork, laminate
floors; glue down wood floor applications; rubber, cork, asphalt, linoleum or other types of tile; artificial
turf and sports surfaces; any type of resilient flooring such as epoxy, polyurethane or similar materials
regardless of how applied; and ceramic tile and stone. Included in the work covered is the application or
installation of any type of moisture barrier and any type of underlayment or subfloor in connection with a
flooring installation.
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Craft: GLAZIER (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

GlazZIEr JOUMMEBYMAN. .. ..ot ettt ee e 33.96
L€ F= 4 =Tl o =10 0 - o PP 36.41
Glazier SUPENNIENAENT. ... ..o 37.63

ADD PREMIUM PAY

One and one half (1 72) the regular straight time hourly rate shall be paid:

1. For first two (2) hours worked over eight (8) on a regular five (5) day week.

2. For all hours worked on Saturday. Employees shall not work less than four (4) hours.

Double the regular straight time hourly rate shall be paid for all time:

1. For all hours worked beyond ten (10) hours shall be paid at two (2 X) times the straight time rate.

2. For all hours worked on Saturday beyond 8 hours (2 X) times the straight time rate.

3. For hours worked Sunday and Recognized Holidays. Employees shall not be employed for less than
four (4) hours.

*Also, if there is less than 10 hours between shifts, the 2nd shift becomes an extension of the 1st shift.

*Shift Differential: To be paid for all work performed between the hours of 5:30 pm to 5 am and it will be
compensated at 10% differential for all hours worked including overtime. Overtime that falls between these
hours will still be paid at the appropriate overtime rate.

20.1 High Pay — work that is thirty (30) or more feet in height above grade on an elevated, mechanically
operated platform (including but not limited to: swing stage, boatswain chair, crane basket, heck lift, boom
lift), rappelling work, work at slab edge outside the perimeter safety cable or work at slab edge inside the
perimeter safety cable if the work being performed puts the employee in a free fall situation because the
perimeter safety cable is no longer at or near waist level shall be paid at the rate of one dollar ($1.00) per
hour above the straight time rate for actual hours worked. High time shall be paid in addition to all other
premiums involved.

25.2 Foremen:

a) The selection of the individual to act as foreman shall be at the discretion of the Employer. On outside
jobs lasting three (3) days or more and which four (4) workers or more are employed, one (1) foreman will
be designated and he shall be paid ten percent (10%) per hour over the highest journeyman Glazier
supervised. Inside foreman shall receive ten percent (10%) per hour above the journeyman’s wage scale.

b) When a glazier is requested to perform welding on the job site, he/she will be compensated one dollar
($1.00) over his regular rate of pay. All equipment, including hoods, leather and gloves, will be supplied by
the Employer.

RECOGNIZED HOLIDAYS
New Year’'s Day, President’s Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between DC 16 and Glazing Contractors Associations of
NV and Independent Contractors

General Glazing shall include the layout and setting by hand or with machines, cutting, preparing handling
or removal of the following and incidental and supplemental to such work: setter of art glass, prism glass,
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beveled glass, leaded glass, automobile glass, window glass, mirrors of all types, wire glass, ribbed glass,
ground glass, colored glass, figured glass, vitrolite glass, carrara glass, and all other types of opaque glass;
glass chalk boards, structural glass, tempered and laminated glass, thiokal, neoprene and all other types
of glass cements, all types of insulating glass units, solar heat collectors containing glass or glass
substitutes, glass hand rail, electric glass, bathroom fixtures, all plastics when used in place of glass, all
other similar materials when used in place of moldings, tubber, lead and all types of mastic in wood, iron,
aluminum or sheet metal, sash skylights, doors, frames, stone, wall cases, show cases, books cases,
sideboards, partitions, automatic doors, automatic sliding doors, revolving doors, luminous ceilings,
gaskets, and plastic mirrors, the installation of the above materials, temporary or permanent, on or for any
building in the course of repair, remodel, construction or alteration.

The installation of all glass framing or support systems for the same such as extruded, rolled or fabricated
metals or any materials that replace the same, such as plastics, metal tubes, mullions, metal facing
materials, muttins, facia trim moldings, porcelain panels, skylights, showcase doors and relative materials,
including those in any or all of the buildings related to the store front and window wall, curtain wall, stop
wall, skylight and dome construction. Glazing and installation of door and window frames, such as patio
sliding or fixed doors, vented or fixed windows, shower doors, bath tub enclosures, screens storm stash
where the glass becomes an integral part of the finished products, the tinting and coating of glass for the
reflecting of heat and light, showcase tops, glass shelving of all types and table tops. In addition, such
caulking, glass to glass, glass to metal, metal to concrete and panel to panels.

Production, maintenance, including all incidental and supplemental to, but not limited to Employees, and
Employees who are engages int eh cutting, preparing, handling and selecting of glass and /or mirror,
bevellers, silverers, blockers, scratch polishers, sand-blasters, flat glass wheel cutters, miters cutters,
engraver, hole-drilling machine operations, belt sanding, automatic beveling, multi-grove edging machines,
semi- and automatic-cutting machines, grinding, polishing unpacking ad racking or glass, glass packing,
glass and mirror cleaning, mirror stripping, all operations in the manufacturing, framing and fabrication and
assembling of all insulating units, assembling of all glass insulated solar heat collectors containing glass
or glass substitutes, molding or mirrors, manufactured and assembly of sliding glass or mirror doors, the
operating of all machines and equipment for these operations, oven operations, glass hangers, glass
benders and operators, safety glass fabricators, inspectors, janitors, maintenance mechanics, loading and
unloading or truck and railroad cars.
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Craft: Highway Striper (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

HIGNWaY St Dl . .o e e e 53.53
Highway Striper FOreman. ... ... e 54.03

ADD ZONE RATE
In addition to HIGHWAY STRIPER rates add the applicable amounts per hour, calculated based on a
road miles from either the Carson City Courthouse or the Washoe County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 300 miles or over $8.00

No remote area pay shall be paid within ten (10) miles of employee’s permanent place of residence in the
State of Nevada.

ADD PREMIUM PAY

One and one half (1 %) the regular straight time hourly rate shall be paid:
1. For all hours worked over eight (8) hours in one day or shift.

2. For any hours worked on Saturday from midnight to midnight.

Double the regular straight time hourly rate shall be paid for all time:
1. For all hours worked over twelve (12) hours in one day or shift.
2. For any hours worked on Sunday from midnight to midnight.

3. For any hours worked on holidays from midnight to midnight.

RECOGNIZED HOLIDAYS

If any of these holidays fall on Sunday, the Monday following shall be considered a Holiday.

New Year's Day, Memorial Day, 4" of July, Labor Day, Admission Day, Thanksgiving Day, Day after
Thanksgiving Day, Christmas Day.

JOB DESCRIPTION:

Includes but is not limited to:

1. Painting highways, streets and parking surfaces by using manually propelled or mechanically
propelled machines, brushes, rollers or spray guns;

2. Installing any device or application of any material used in lieu of paint for traffic direction, including,
without limitation, buttons, tapes, plastics, rumble bars and other similar materials;
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Craft: Hod Carrier-Brick Mason Tender (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Brick Mason JOUMMEYMaN. . ... e e et e e s 51.28
Brick MasOn FOrEmMaN. ... ... e e e e e 51.68

ADD ZONE RATE
In addition to Hod Carrier Brick Mason Tender rates add the applicable amounts per hour, calculated
based on road miles from either the Carson City Courthouse or the Washoe County Courthouse:

| Zone Rate | 75 miles and over | $8.13 |

ADD PREMIUM PAY

One and one half (1 %) the regular straight time hourly rate shall be paid:
1. For all hours worked over eight (8) hours in one day or shift.

2. For any hours worked on Saturday from midnight to midnight.

Double the regular straight time hourly rate shall be paid for all time:
1. For all hours worked over twelve (12) hours in one day or shift.
2. For any hours worked on Sunday from midnight to midnight.

3. For any hours worked on holidays from midnight to midnight.

RECOGNIZED HOLIDAYS

If any of these holidays fall on Sunday, the Monday following shall be considered a Holiday.

New Year’s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving
Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between No, NV Masonry Contractors and LIUNA Local
169

Conveying of all materials used by the Brick and Stone Masons from the first point of delivery to the
Mechanic whether done manually or by a piece of machinery or equipment devised to replace the
wheelbarrow or buggy, including but not limited to the forklift. The handling of Bricks, Blocks, mortar, or
any other material to serve the bricklayer in any capacity building and dismantling scaffolds of any kind or
type used by Bricklayers for masonry work including but not limited to tower scaffolds, access scaffolds, or
other specialty scaffolds, mixing and tempering mortar by hand and/or machine, mixing grout and cleaning
up after the bricklayer, the repairing and maintenance of all equipment, either on the job or in the yard.

2024-2025 Prevailing Wage Rates - Washoe County Region Page 23




Craft: Hod Carrier-Plasterer Tender (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Plasterer Tender-JOUMMEYMaN. ... .....oiii e e 51.62
Plasterer TeNder- GUN TeNAET ... e e e, 52.62
Plasterer TENAEI-FOrEMaAN. ... e 52.98

ADD ZONE RATE

In addition to: HOD CARRIER-PLASTERER TENDER rates add the applicable amounts per hour,
calculated based on road miles from either the Carson City Courthouse or the Washoe County
Courthouse:

| Zone Rate | 75 miles and over | $8.00

ADD PREMIUM PAY

One and one half (1 %) the regular straight time hourly rate shall be paid:
1. For all hours worked over eight (8) hours in one day or shift.

2. For any hours worked on Saturday from midnight to midnight.

Double the regular straight time hourly rate shall be paid for all time:
1. For all hours worked over twelve (12) hours in one day or shift.
2. For any hours worked on Sunday from midnight to midnight.

3. For any hours worked on holidays from midnight to midnight.

RECOGNIZED HOLIDAYS

If any of these holidays fall on Sunday, the Monday following shall be considered a Holiday.
New Year’'s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between Plasterers Contractors and LIUNA Local Union
169

Any Employee within the scope of this division tending or serving any other worker performing plasterers
work, any plasterer, plasterers, or apprentices in any capacity performing plasterers work including but not
limited to, handling and conveying of all materials after delivery used by plasters, including but not limited to,
inside finish coat, outside finish coat, brown coat, scratch coat, sprayed or trawled on fireproofing, EIFS
systems, and other materials or systems for the same or similar purpose whether done manually or by a
piece of machinery or equipment devised to replace the wheelbarrow or buggy, including but not limited to
the forklift, tusky hoist, and rigging and signaling for cranes to the point or points of application or installation,
making mixing and preparing after delivery all materials used by plasters, whether by hand or machine
including but not limited to mixers, pumps for plaster or fire proofing, plaster, finish coats, fireproofing,
including Monocoat, Cafco or other materials for the same or similar use, moving any rolling scaffolding,
building and handling all necessary trestle, scaffolding and planking of scaffolding for plasterers and lathers,
building mortar boxes, mortar boards and stands, and the repairing and maintenance of all equipment either
on the job or in the yard, the spreading of all temporary protective drop cloths, building paper or plastic
covers and taping of same (in a composite crew with the plasterers when necessary), the cleaning of all
floors, and debris, behind the plasterers or any other worker performing plasterers work in connection with
the work performed all work necessary for cold weather protection and cure including but not limited to
handling installing or tending to blankets, visqueen, and space heaters, and running putty.
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Tending to plasterers or any other worker performing plasterers work on EFIS system work shall include all
work after the wallboard is installed including but not limited to any preparatory sealing or leveling, placing
foam, mesh, and plaster including any rough, finish, and color coats.

For sprayed on fire proofing work only, including Monocoat, Cafco or other materials for the same or similar
use an Employer signatory to this Agreement and the Local 169, Laborers Master Agreement may employ
Laborers atthe Group 1 wage rate to perform overspray protection, the spreading of alltemporary protective
drop cloths, building paper or plastic covers and taping of same, the cleaning of all floors, and debris, cold
weather protection and cure including but not limited to handling installing or tending to blankets, visqueen,
and space heaters and moving rolling scaffolding.
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Craft: lronworker (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

SEE AMENDMENT 1
[ge) 0Ny o Ty (=T A [0 10 1=)Y 1 4= o T 82.86
0T 01T 0T (=T S L0 (=) 1 = | o 87.61

ADD ZONE RATE
In addition to Iron Worker rates add the applicable amounts per day, calculated based on a road mile
from the Reno City Hall or Las Vegas City Hall.

Zone 1 60 to 75 miles $20.00
Zone 2 75 to 100 miles $25.00
Zone 3 100 miles and over $75.00

ADD PREMIUM PAY

One and one half (1X) the regular straight time hourly rate shall be paid:

1. For the first two (2) hours worked in excess of eight (8) on a regular workday Monday-Friday
2. For the first eight (8) hours on Saturday

Double the regular straight time hourly rate shall be paid for all time:
1. For all hours worked over ten (10) hours in one day or shift.

2. For any hours worked on Sunday.

3. For all hours worked over eight (8) on Saturday

4. For all hours worked on Holidays

Shift Pay

1. 2nd shift add 6% of hourly wage

2. 3rd shift add 13% of hourly wage

3. Dedicated shift add 6% of hourly wage

RECOGNIZED HOLIDAYS
New Year’'s Day, President’s Day, Memorial Day, Independence Day, Labor Day, Admission
(Nevada) Day, Veterans Day, Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB CLASSIFICATION: Excerpt from Agreement between NV AGC and DC of Ironworkers

Field fabrication and/or erection or deconstruction of structural, ornamental and reinforcing steel, including
but not limited to the fabrication, rigging and signaling, erection and construction of all iron and steel,
ornamental lead, bronze, brass, copper and aluminum, plastics and all other substitute materials, including,
but not limited to, composites, carbon fiber and fiberglass, all barrier railings, handrail, aluminum, steel,
glass and plastic, reinforced concrete structures or parts thereof; bridges, viaducts, inclines, dams, docks,
dredges, vessels, locks, gates, guides, aqueducts, reservoirs, spillways, flumes, caissons, cofferdams,
subways, tunnels, cableways, tramways, monorails, blast furnaces, stoves, kilns, coolers, crushers,
agitators, pulverizers, mixers, concentrators, ovens, cupolas, roof decking such as but not limited to “Cofar”,
“Trusdeck”, Mahon “M”; smoke conveyors, penstocks, flag poles, drums, shafting, shoring, fur and storage
rooms, fans and hot rooms, stacks, bunkers, conveyors, dumpers, elevators, vats, tanks, enamel tanks,
enamel vats, towers, pans, hoppers, plates, anchors, caps, corbels, lintels, Howe and combination trusses,
grillage and foundation work, grating, bucks, partitions, hanging ceilings, hangers, clips, brackets, flooring,
floor construction and domes, rolling shutters, curtains, frames; aluminum, rolling fire, won and iron doors,
including supports; cast tiling, air ducts, duct and trench frames and plates; wire work, railings, wire cable
including pipe, guards, fencing, grill work, sidewalk and vault lights, skylights, roofs, canopies, light steel
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framing, marquees, awnings and other related equipment elevator and dumb waiter enclosures, elevator
cars, tracks, fascias, aprons, operating devices, steel and aluminum sash, hardware and screens, frames,
fronts, lockers, racks, book stacks, tables, shelving, metal furniture, seats, chutes, escalators, stairways
including pre-engineered stairs, ventilators, boxes, fire escapes, signs, jail and cell work, safes, vaults,
vault doors, safe deposit boxes, corrugated sheets when attached to steel frames, including insulation;
frames in support of boilers; materials altered in field such as framing, cutting, bending, drilling, burning
and welding including by acetylene gas and electric machines; metal forms and false work pertaining to
concrete construction; seismic isolation systems and dampening systems including base isolators,
sectional water tube and tubular boilers and stokers; traveling sheaves, vertical hydraulic elevators,
bulkheads, skip hoists, making and installation of articles made of wire and fibrous rope, rigging in
connection with pumps, compressors, forced and induced draft fans, air meters, Bailey meters, agitators,
oxygen converters, cindering machines, pelletizing machines, reactor vessels, reactor spheres, completed
tanks and assembled sections of completed tanks, scroll cases, refineries, hydroelectric power houses and
steam plants, cogeneration plants, vessels and government departments; false work, travelers, scaffolding,
pile drivers, sheet piling, derricks and powered derrick swinger including the erection, installation, handling
and operating. Cranes erection, installation, handling and operating of same on all forms and types of
construction work. The operation of Valla and Spider type battery and/or propane powered portable floor
cranes having no operator seat utilized to install ironworker scope of work and the same on all forms and
types of construction work. Crane work at the ports, including hammer-head cranes, container cranes and
rubber tire cranes. Offloading, relocations, and commissioning of all burning and removal of sea bracing
track layout; erection of apex boom extensions, back reach extensions, and rail replacement. Includes all
welding, containment and structural modifications of the aforementioned items; railroad bridge work
including maintenance thereof; moving, hoisting and lowering of machinery, modules, skid modules and
placing of same on foundation, including bridges, cranes, intermittent use forklifts, derricks, buildings, piers
and vessels; loading, unloading, necessary maintenance, erection, installation, removal, wrecking and
dismantling of all of the above and all reinforcing work and submarine diving in connection with or about
same; erection of steel towers, chutes and spouts for concrete where attached to towers and handling and
fastening of cables and guys for same; unloading, racking, sorting, cutting, bending, hoisting, placing and
tying including the use of any and all mechanical tying devices, burning and welding including stud welding
of all iron, steel and metal in reinforced concrete construction including mesh for floor arches and the
making of hoops and stirrups, metal forms and metal supports thereof; jacking of slip forms, installation of
all wire, cable, parabolic cans, steel and all other materials, including, but not limited to, composites, carbon
fiber and fiberglass, used for the purposes of prestressing including grouting of ducts, post stressing
concrete girders, beams, columns, etc.; loading, unloading, hoisting, handling, signaling, placing and
erection of all prestressed, post stressed, precast materials, G.F.R.C., Dryvit System, including the
securing by bolting and/or welding and the installation of steeltex and wire mesh of any type when used for
reinforced concrete construction; erection of all curtain wall; glass handrail; stay in place deck; automated
and/or mechanical parking structures; offloading, staging, hoisting and setting of modular structures and
micro-units; curtain wall systems and associated sealants. Window wall and entrances, panels, insulated
and non-insulated, factory and field assembled, porcelain enameled panels, ceramic, laminated
spandrelite, louvers and sunscreens; application of thiokol, neoprene and other sealants used to seal
materials installed by Iron Workers; installation and handling of phenolic panels, including but not limited
to, Trespa products and all similarly related materials and/or systems; installation of metal window stools
and sills; installation of aluminum, bronze and steel thresholds; erection and dismantling of all types of
cranes and changing of booms; erection of rock, sand and gravel plants, dismantling and loading out
conveyors, aggregate plants, batch plants, ableways, refrigeration plants, etc.; erection and dismantling of
Monigan walking dragline, launchhammer bucket wheel excavator and other trenching equipment;
signaling on highlines, whirley cranes and derricks, buck hoists, man hoists, fork lifts, material towers and
scanning antennae; metal and steel supports of all types; fabrication, assembling and erection of offshore
drilling platforms or similar installations; dust collectors, precipitators, multi-plate, specialty welding
processes, unloading, loading, hoisting, handling and rigging of all building materials delivered to the job
site; hanging ceilings, tees, channels, beams, acoustical elements, sound barriers, computer floors, etc.;
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installation of stage rigging (including counterweights), curtains, draperies, traverse rods, tracks, cables,
window cleaning equipment, powered work platforms, including and loading and unloading, erection
installation and removal of powered chassis mounted elevating mast climbing work platforms, rigging in
connection with display shows; ski lifts, etc.; wrecking of bridges, viaducts, elevated roads and structural
steel and iron in buildings; all steel frames for openings, all porches, verandas, canopies and balconies; all
overhead travelers, duo rails, tram rails; erection, setting, repairing of guard or collision rails on bridges
and approaches, road ways or any other structures; handling and setting of all types of steel and metal
joists, including metal box joists for truss lab and preformed keystone shaped metal joists; erection of steel
and metal houses and packaged buildings; all translucent and plastic material on steel frame construction;
the erection of solar energy systems, including but not limited to, photo voltaic, heliostat and parabolic
systems, energy producing windmill type towers, wind turbine erection to included, but not limited to, prep
work, boltup, tensioning or torque of bolts on base and all tower section turbine and blade assemblies;
nuclear reactors, electromagnetic shielding plates and atomic vessels including all component parts; the
plumbing, aligning and leveling of all materials and equipment through the use of optical instruments,
LASER beams, etc., and the use of instruments to establish layout, installation and disposition of ironworker
installed scope of work; the unloading, distributing, stockpiling and handling of all materials coming under
the jurisdictional claims of the UNION such as to rail heads, storage yards, loading and unloading, hoisting,
handling, signaling of all fabricated material and equipment at the jobsite (except FOB deliveries) related
to the Iron Workers jurisdiction that is within the individual employers’ contractual scope of work including
from and to barge and ships to a lay down yard or construction project, etc., shall be done by the Iron
Workers.

All reinforcing work in connection with field fabrication, including but not limited to the pre-assembly of
reinforcing cages, loading and unloading, handling, racking, sorting, cutting, bending, hoisting, intermittent
use of forklifts, placing, burning, welding and tying of all material including the use of any and all mechanical
tying devices, or substitute materials, including but not limited to, composites, carbon fiber and fiberglass,
stainless steel, used to reinforce concrete construction shall be done by Iron Workers within the individual
employers’ scope of work at the jobsite, excluding FOB deliveries. A working Iron Worker shall be employed
for maintenance on jobs of substantial size while concrete is being poured on reinforcing steel, wire mesh
and paper back steeltex but will not be required as a stand-by man. All work in connection with the
installation, alignment, repair & modification of panelized roofing systems, pre-engineered fabric structures,
aluminum clarifier coverings, carports, ministorages, and dock planks. All work in connection with the
installation, alignment, repair and modification of bleachers, planking and stadium seating. All work in
connection of installation of amusement rides including, but not limited to, the erection and alignment of all
track, machinery and related components.
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Craft: Laborer (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

1= g T < Tor= T 01T PP 45.62
FUINITUIE MOV ..o e e ee e 47.12
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GUNMEN, MaAtErAIMEN. .. ..o e e e e e 50.58
REDOUNAMEN ... e 50.93
LU 11 (=0 o] =T 12T o TP 51.98

ADD ZONE RATE
In addition to LABORER rates add the applicable amounts per hour, calculated based on a road miles
from either the Carson City Courthouse or the Washoe County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 300 miles or over $8.00

No remote area pay shall be paid within ten (10) miles of employee’s permanent place of residence in the
State of Nevada.

ADD PREMIUM PAY

One and one half (1 %) the regular straight time hourly rate shall be paid:
1. For all hours worked over eight (8) hours in one day or shift.

2. For any hours worked on Saturday from midnight to midnight.

Double the regular straight time hourly rate shall be paid for all time:

1. For all hours worked over twelve (12) hours in one day or shift.

2. For any hours worked on Sunday from midnight to midnight.

3. For any hours worked on holidays from midnight to midnight.

RECOGNIZED HOLIDAYS

If any of these holidays fall on Sunday, the Monday following shall be considered a Holiday.
New Year’'s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between AGC and LIUNA Local 169

The construction, erection, alteration, repair, modification, demolition, addition, improvement of all
building, heavy and highway, utility, industrial and all other type(s) of construction.

SEE GROUP CLASSIFICATIONS
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Craft: LUBRICATION AND SERVICE ENGINEER (MOBILE AND GREASE RACK) (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Lubrication and Service Engineer (mobile and grease rack).............ccooiiiiiiiiiiinniiieen 74.93

ADD ZONE RATE

In addition to: LUBRICATION AND SERVICE ENGINEER (MOBILE AND GREASE RACK) rates add
the applicable amounts per hour calculated based on a road miles from the Carson City Courthouse or
Washoe County Courthouse.

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $5.00
Zone 3 150 to 300 miles $6.00
Zone 4 300 miles and over $7.00

ADD PREMIUM PAY

1. One and one-half (1-1/2) times the applicable straight-time rate for the day, shift, work,

equipment and classification shall be paid for all work (including repair work and field survey work)
performed on Saturday and before a shift begins and after it ends, except when operating equipment
servicing a craft that is receiving double time on commercial building construction, in which case double
time shall be paid.

2. Overtime. The following rates shall apply on Sundays and holidays and all work before a
shift begins and after it ends:

RECOGNIZED HOLIDAYS

Holidays. Double the applicable straight-time rate shall be paid for all work (including repair,

maintenance and field survey work) performed on Sundays and the following holidays: New Year's Day
(January 1); Memorial Day (last Monday in May); Independence Day (July 4); Labor Day (1st Monday in
September); Nevada Admission Day (last Friday in October); Thanksgiving Day (4th Thursday in
November); the day after Thanksgiving Day; and Christmas Day (December 25). Holidays falling on
Sunday shall be observed on the following Monday. Holiday hours shall be reckoned on the same basis
as Sunday hours.

Saturday Shift Period. On any shift, Saturday shall be the twenty-four-hour period commencing at 12:00
midnight Friday.

Sunday Shift Period. On any shift, Sunday shall be the twenty-four-hour period commencing at 12:00
midnight Saturday.

3. For hours worked in excess of 12) on any such workday, an Employee shall be paid two (2) times the
regular straight-time rate of pay for each hour so worked.
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Craft: Mechanical Insulator (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Mechanical INSUIatOr-IMECNANIC. . . ... e 78.46
Mechanical INSUlator-FOreman. . ... ..o e 82.46
Mechanical Insulator-General FOre€man ..........oooee oo e e, 84.46

ADD ZONE RATE
In addition to MECHANICAL INSULATOR rates add the applicable amounts per DAY, calculated based
on a radius figured from Reno City Hall:

Zone 1 0 to 20 miles $15.00
Zone 2 21 to 40 miles $25.00
Zone 3 41 to 60 miles $35.00
Zone 4 Over 60 miles $100.00
Zone 4: Up to $140.00 per day with receipts

ADD PREMIUM PAY

One and one half times the minimum hourly wage rate shall be paid for the first two (2) hours of overtime
work, directly following eight (8) hours Monday through Friday, and for the first ten (10) hours worked on
Saturdays. Double the minimum hourly wage rate shall be paid for all other overtime worked Monday
through Friday and in excess of ten (10) hours on Saturdays.

RECOGNIZED HOLIDAYS
New Year’s Day, President’s Day, Good Friday, Memorial Day, Independence Day, Labor Day, Veteran’s
Day, Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from the Int'| Assoc. of Heat and Frost Insulators and Allied Workers Local
16 and the No. CA Chapter. Western Insulation Contractors Assoc.

65. Lining of all mechanical room surfaces and air handling shafts.

66.The filling and damming of fire stops and penetrations including, but not limited to, electrical and
mechanical systems.

67. All foam applications for the purpose of thermal, acoustical, or fire protective purposes, including RTV
foams or equivalents, applied to mechanical or electrical systems.

68. All duct lining, and duct wrapping, done on the job site, direct application and installation of fire
protection of grease ducts, exhaust systems, or any other ductwork for acoustical or thermal purposes.
69. The insulation of all field joints on pre-insulated underground piping, and the pouring of Gilsilite or its
equivalent.

70. Any finish material which is contiguous to the thermal or acoustical application.

71. The preparation, distribution of materials on job sites, assembling, molding, spraying, pouring, mixing,
hanging, adjusting, repairing, dismantling, reconditioning, maintaining, finishing, and weather proofing of
hot or cold thermal or acoustical insulation with such materials as may be specified.

72. The application of any material, including metal and PVC jacketing, Alumaguard or equivalent, on
piping, fittings, valves, flanges, boilers, ducts, plenums, flues, tanks, vats, equipment and any other hot or
cold surface for the purpose of thermal control.

73. The Agreement shall cover all other work of a specialty nature.
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Craft: MILLWRIGHT (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Millwright JOUMEYMAN. . ... e e 77.22
MIIWHIGNt WEIAET ... et 80.22
MIlIWIIGNt FOreman. ... ... e 81.90
Millwright General FOreman............o e 87.04

ADD ZONE RATE

In addition to MILLWRIGHT rates add the applicable amounts per hour, calculated from Reno, Nevada
City Hall. The Employer agrees to provide each employee zone pay as established below if the project is
further than forty-five (45) miles calculated via the “shortest route” filter using Google Maps from the
address of city hall of respective dispatch points.

Zone 1 Up to 45 Miles $0.00
Zone 2 More than 45 miles but less than 101 Miles $4.00
Zone 3 101 or more Miles $6.00

ADD PREMIUM PAY

Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight-time work shall
be paid at one and one half (1%) times the straight-time rate of pay. All additional overtime will be paid at
two (2) times the straight-time rate of pay.

All work performed on Sunday and Holidays shall be paid at two (2) times the straight-time rate of pay.
Any work performed on Labor Day shall be paid at triple (3x) the regular straight time hourly wage rate.

Lodging: If the project is further than forty-five (45) miles calculated via the “shortest route” filter using
Google Maps from the address of city hall of the respective dispatch points listed above, the Employer
agrees to furnish acceptable single occupancy lodging to each employee. Employers are encouraged to
use commercial facilities and lodges, however, when such facilities are not available, per diem in lieu of
room and lodging shall be paid at the rate of one hundred ten dollars ($110.00) per day, or part thereof,
from the date of hire for the project to the date of termination of employment on the project.

RECOGNIZED HOLIDAYS
New Year's Day, Washington's Birthday (President's Day), Memorial Day, 4th of July, Labor Day, Veteran's
Day, Thanksgiving Day, Friday after Thanksgiving, Christmas Day.

JOB DESCRIPTION Excerpt from Southwest Regional Council of Carpenters’ Millwright Regional Master
Construction Agreement.

Section 1.4 Millwright Jurisdiction.

The machinery, equipment, processes and associated components listed below which are identified for the purpose of
description only, falls within the jurisdiction of the United Brotherhood of Carpenters and Joiners of America
(Millwrights). Although some components of machinery and/or equipment may be described in one application or
location and not in another, it shall not be excluded from our craft jurisdiction when, to avoid repetition, it is not
described in other applications, and such jurisdiction shall be applied to the initial commissioning, maintenance,
decommissioning, and recommissioning of all associated machinery and/or equipment.

Section 1.4.1

Millwright craft jurisdiction shall include the loading, unloading, hoisting, rigging by any means, transferring, moving,
cleaning, disassembling, assembling, moving and setting and removal of skids, welding, burning, erecting, calibrating,
precision grouting, supporting, aligning, starting-up and testing, adjusting, repairing, and the maintaining of all
machinery and equipment, be it powered by, or receiving power from, steam, gas, gasoline, diesel, biodiesel,
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hydrogen, jet, electric, pneumatic, magnetism, adiabatics, diabatics, isothermics, water, hydropnuematics, solar,
thermal, mineral, atomic, rocket, nuclear, chemical, wind, waste product of any kind or any other source, regardless of
whether or not such machinery or equipment is temporarily or permanently installed or located.

Section 1.4.2

Millwright craft jurisdiction shall include all activities necessary to: set all engines, motors, dynamos, generators, diesel
generators, motor restraints and supports; install, measure and align with optical and/or electronic instruments when
necessary the reactors, control, push and shut-down rods, rod pressure housing, drives, guide sleeves and other
related equipment in reactors, turbines, castings, combustion chambers and all its related components; the attachment
and final connection of the inlet manifolds and exhaust ducts, cylinders, diaphragms, gaskets, containment barriers,
rotors, blade rings, blade or bucket assemblies, hydrogen coolers, blower assembles, packing joints on hydrogen
coolers, exciter or Alterex and all others, turning gear, extension box, welding of extension box, lagging, stretching of
coupling bolts or others; perform oil flush; install turbine lube oil tank, pumps and related component skids, filters,
thrust bearings, magnetic bearings, the sweating on and shrinking of bearings, couplings, shafts and others, sole
plates and machine bases; perform all precision grouting using the following materials: epoxy, wet, non-shrink,
dripacking or other types; perform demineralizing and hydromation; install mechanical dust systems, sensors, air
compressors, super charges, coolers, boiler controls and linkage, thermal management systems, Bailey Meters or
similar devices and their linkages; installation, maintenance and removal of all instrumentation, gauges, antennae and
other communication devices, fluid drives, power drive trains, embedded guides for traveling screens, traveling
screens, roller, slide, knife, lock and sluice gates, limit torques on mechanical valves, gates and others, tainter valves,
limit switches, trips, triggers or switches, including the brackets that are attached to, stop logs, dam rollers, transfer
cars and gear head motors.

Section 1.4.3

The setting of variable drives, fans, coal cranes, truck cranes or other types, including servicing and the adjusting and
aligning of mechanical equipment within the cranes, crane rails and all other types of rails which would carry
mechanically activated equipment, including their alignment, installation, removal, servicing, and alignment of hydraulic
and pneumatic lifts and passenger boarding bridges, monorail (all sizes), magnetic propulsion systems, trolleys, pumps
and their associated components, packaging equipment, refrigerating equipment, chillers, and related equipment,
lantern rings, packing glands, packing for pumps, pollution equipment, carbon absorbers and filtration, heat
exchanges, grain, ball, hammer, roller mills, pulverizers and others, crushers and beaters, hoppers, bins, chutes and
spouts, turn tables, shears, casing machines, robots, air-veyors, conveyors of all sizes, types, and styles regardless of
the materials they are constructed with, or mechanically powered conveyances of any type, including their supports,
people movers, x-ray and imaging & scanning machines, elevator and platform lifts, dock levelers and locks, roll-up
and sectional doors, operable partitions, retractable roofs, magnetic separators, hoists, feeding machinery, Z-loaders,
S-loaders, palletizers, Triax equipment, mechanical equipment in scrubbers, pack towers, precipitators, cooling towers
and air cooled condensers.

Section 1.4.4

Sewage, Brackish, Desalination, Water Treatment and Mineral Extraction Plants — the disassembly, fabricating,
rigging, erecting and aligning of skimmers, rake mechanisms, feed wells, baffles, scum troughs, de-gritting equipment,
bar screens, communitors, mixers, pumps, aeration systems, blowers, membrane filtration systems, sequencing batch
reaction systems, including related, filter presses, sand filtration systems, ultra violet rack systems, mechanical drive
assemblies, conveyors, lines, piping, flanges, brackets, supports, mono rails, gates and setting odor control and
detection equipment, (excluding heating, ventilating and air conditioning work). The setting of thru-clean bar, straight
line bar, trash, tritor drum, and disc screens, straight line grit, circuline grit, circuline sludge, and circuline mixer
collectors, straight line, flash, horizontal slow, vertical slow, and vibra flow feeder machines, pre-aeration and settling
tanks, covers for tanks, bowls and basins including stationary or mechanical covers regardless of materials, thickeners,
rotoline distributors, sludge bed and settling pond cleaners, digestion systems, heaters, dyna-grind sewage screening
grinders, screw pumps, spiral classifer, agitators, junk remover, hydro pulper, cooling fans, lube systems, selectifier
screens, hydrosensors, fuel blowers, grizzly screens, trommels, table feeders, dryers, optical sorters, high tension
separators, grip dewatering screens, flash mixer, horizontal slow mixer, vertical slow mixer, filter, cone and rotary
presses, comminutors, barminutors, degreasers, rotometers, dehumidifiers, benches, pressure cleaning systems &
devices, washers for cars, trucks, buses, trains, planes unmanned and autonomous vehicles and other types,
hydraulic, servo and pneumatic units, shroud boxes, silencers, scales, load cells, eddy current clutches, disintegrators,
dehairing machines, grain handling devices, laboratory equipment, machine shop equipment, ladle cars, stunning pens
and doors and gates, activation equipment, racks, material handling platforms, access & egress platforms, catwalks,

2024-2025 Prevailing Wage Rates - Washoe County Region Page 33




transition pieces, the handling and installation, of pulleys, gears, fluid couplings, sheaves and fly wheels, air vacuum,
worm, belt, friction, rope, magnetic, chain and gear drives that are directly or indirectly coupled to motors, belts, chains,
shafts, or screws, installation of legs, boots, guards and boot tanks, all bin and diverter valves, turn hands and
indicators, shafting, bearing cable sprockets, cutting of all key seats in old and new work, troughs, chippers, calenders,
rolls, winders, rewinders, slitters, cutters, wrapping machines, blowers, forging machines, pneumatic, electric and
hydraulic rams, servo actuators, extractors, expellers and extruders, ball and dust collectors, splicing of ropes and
cables.

Millwright craft jurisdiction on energy generation facilities shall include all loading, unloading, movement, hoisting,
preparation, uncrating, preparation of nacelle units prior to installation or removal, installation, setting, removal,
alignment, and final torquing and tensioning of any mechanical component used in the generation of power, including
any incidental wiring or piping. This shall include all aspects of power trains, drive and tracking systems, elevation and
azimuth drives, energy collection optimization systems, all rams, dampers and other stabilization devices, antennae,
bearing housing assemblies and units, actuators, pulleys, gears, access points, rotational connections, mounting and
alignment of tracks, axles, bearings, rotational joints, or any other device which allows for the automated or manual
movement of equipment post-installation, all turbines, and wind, wave and tidal analysis equipment. It shall also
include all work associated with energy collection and storage facilities, including the loading, unloading, movement,
hoisting, preparation, installation, setting, and alignment of racking systems, torque tubes, modules, batteries, energy
storage systems, cooling or control systems, inertia systems or other equipment or machinery, and all incidental wiring
or piping thereof.

Section 1.4.5

The laying out, fabrication and installation of protecting equipment including: machinery guards; the making and setting
of templates for machinery; the fabrication of bolts, nuts, pans; the drilling or creating of holes in machinery for any
equipment which the Millwrights install, remove, service or inspect, regardless of material; installation of all methods of
access and egress and safety devices whether temporary or permanent; all welding and burning regardless of type;
the fabrication of all lines, hose or tubing used in the lubrication, operation, cooling or heating of machinery, including
the installation of all fluids used to operate, lubricate, cool or heat equipment installed by Millwrights; the cleaning or
pressure cleaning of machinery; the machining, grinding, milling, broaching, boring, threading, lapping, field machining,
technical bolting and keying that may be necessary for any part of equipment, including the starting up, breaking in,
trial running and operational or functional testing of any equipment or machinery installed or handled by the Millwrights,
the initial programing of robotics for startup, and the incidental connection and disconnection of machinery and
equipment from piping and electrical systems.

Section 1.4.6

Rock, sand and gravel plants, mineral processing plants and batch or aggregate plants: Installation, removal and
maintenance of all recycling equipment, separators, centrifuges, classifiers, grates, crushers, conveyors, chutes or
piping from one piece of mechanical equipment into another piece of mechanical equipment, or from a vessel into a
conveyor, or into other places or mechanical equipment or other mechanical equipment used (for the purpose of
description only) to excavate material from one area to another from highways, roadways, waterways or elsewhere.

Section 1.4.7

When optical instruments such as total stations or similar devices, automatic levels, builder’s transits, precision jig
transits, tilting levels, theodolites or other precision tools and instruments are used to locate, set, scan-to-BIM or as-
Built measure and verify machines, these tools are considered a tool of the Millwright trade and are to be used by
Millwrights to set the equipment or machinery.

Section 1.4.8
Incidental asbestos removal on equipment in which Millwrights normally remove during maintenance and repair work.

Section 1.4.9

Any new equipment or technology designed to replace any of the equipment described above shall remain in the craft
jurisdiction of the Millwrights.
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Craft: OPERATING ENGINEER (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Operating Engineers (SEE GROUP CLASSIFICATIONS)
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Add 12.5% to base rate for “Special” Shift

Add Operating Engineers Zone Pay
Add Premium Pay

Craft: OPERATING ENGINEER (Union Rate)
STEEL FABRICATOR & ERECTOR

Prevailing wage rates include the base rate as well as all applicable fringes

Operating Engineers (SEE GROUP CLASSIFICATIONS)

L]0 0 o H PP 85.21

Group 1 TrUCK Crane OIlEr.... ... e 79.04
LT 0T8T o T 1= P 77.08
L1002 83.70
Group 2 TruCK Crane Ol .. .. ... e e 78.79
LT 0T 0 B2 1 = P 76.87
T 0T o T 82.46
Group 3 TrUCK Crane OllEr... ... e, 78.57
€T 0T o TG T 1 =T P 76.65
Group 3 HYAIAUIIC. ... ... et e e 78.24
GrOUD ..o e 80.73
G OUD Bttt e e 79.63

Add 12.5% to base rate for “Special” Shift

Add Operating Engineers Zone Pay
Add Premium Pay
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Craft: OPERATING ENGINEER (Union Rate)
PILEDRIVER

Prevailing wage rates include the base rate as well as all applicable fringes

Operating Engineers (SEE GROUP CLASSIFICATIONS)
L] o 11 o g 84.68
Group 1 TrUCK Crane OIlEr.. .. ... e 79.22
€700 o T 1= P 77.30
LT 0 o 2 83.14
Group 2 TruCK Crane Ol .. .. ... 79.01
GrOUP 2 OlEr. . e e e e 7710
T o o T 81.69
Group 3 TrUCK Crane Ol .. ... ... e 78.79
10T TG T 1 o 76.87
GrOUD ..o e 80.18
G OUD Bt e 79.07
T 0 T P 75.79
(€010 o T A U 77.00
G OUD B e 76.04

Add 12.5% to base rate for “Special” Shift

ADD ZONE RATE

In addition to: OPERATING ENGINEER, STEEL FABRICATOR & ERECTOR, and OPERATING
ENGINEER PILEDRIVER, rates add the applicable amounts per hour calculated based on a road miles
from the Carson City Courthouse or Washoe County Courthouse

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $5.00
Zone 3 150 to 300 miles $6.00
Zone 4 300 miles over $7.00

ADD PREMIUM PAY

1. One and one-half (1-1/2) times the applicable straight-time rate for the day, shift, work,

equipment and classification shall be paid for all work (including repair work and field survey work)
performed on Saturday and before a shift begins and after it ends, except when operating equipment
servicing a craft that is receiving double time on commercial building construction, in which case double
time shall be paid.

2. Overtime. The following rates shall apply on Sundays and holidays and all work before a
shift begins and after it ends:

RECOGNIZED HOLIDAYS

Holidays. Double the applicable straight-time rate shall be paid for all work (including repair,

maintenance and field survey work) performed on Sundays and the following holidays: New Year's Day
(January 1); Memorial Day (last Monday in May); Independence Day (July 4); Labor Day (1st Monday in
September); Nevada Admission Day (last Friday in October); Thanksgiving Day (4th Thursday in
November); the day after Thanksgiving Day; and Christmas Day (December 25). Holidays falling on
Sunday shall be observed on the following Monday. Holiday hours shall be reckoned on the same basis
as Sunday hours.
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Saturday Shift Period. On any shift, Saturday shall be the twenty-four-hour period commencing at 12:00
midnight Friday.

Sunday Shift Period. On any shift, Sunday shall be the twenty-four-hour period commencing at 12:00
midnight Saturday.

3. For hours worked in excess of 12) on any such workday, an Employee shall be paid two (2) times the
regular straight-time rate of pay for each hour so worked.

JOB DESCRIPTION, includes but is not limited to:

Operate one or several types of power construction equipment, such as motor graders, bulldozers,
scrapers, compressors, pumps, derricks, shovels, tractors, or front-end loaders to excavate, move, and
grade earth, erect structures, or pour concrete or other hard surface pavement.
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Craft: PAINTER (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Brush/ROIIEr Painter. . ... ... e e e 53.14
Spray Painter/Paperhanger. .. ... e 55.72
SaANADIASTET . ... e 55.14
Structural Steel & Steeplejack. ... ... 55.14
R g T ] =T T 55.64
Special Coating Application-Brush......... ..o 55.14
Special Coating AppliCatioN-SPray.........c.ouiiii e 55.14
Special Coating Application-Spray Steel.......... .o 55.14
Foreman. ... ... $2.50 above highest Journeyman

ADD PREMIUM PAY
One and one half (1 %2) the regular straight time hourly rate shall be paid:

1. For all hours worked over eight (8) hours in one day or shift unless the Union is notified when four (4)
tens (10’s) are instituted.

2. For any hours worked on Saturday from midnight to midnight

3. For any work performed in excess of the regular work week of forty (40) hours.

Double the regular straight time hourly rate shall be paid for all time:
1. For any hours worked on Sunday from midnight to midnight
2. For any hours worked on holidays from midnight to midnight

RECOGNIZED HOLIDAYS
New Year's Day, President's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between Painters and Allied Trades DC 16 and
Independent Painting Contractors of No Nevada.

a. All painting of residences, buildings, structures, industrial plants, tanks, vats, pipes, vessels,

bridges, light poles, high tension poles, traffic and parking lines on highways, parking lots, playgrounds,
factories, and air line strips; all sign, pictorial, coach, car automobile, carriage, aircraft machinery, ship and
railroad equipment, mural and scenic painting; spackling of all surfaces where adhesive materials are used;
and all drywall pointing, taping and finishing.

b. All decorators, paperhangers, hard wood finishers, grainers, glaziers, varnishers, enamellers

1. Paperhangers work shall be all material of whatever kind or quality applied to walls or ceilings with paste
or adhesive; all tacking on the muslin or other materials which is used as wall or ceiling coverings or
covered with material pasted on.

2. The scraping off of old paper, preparing of walls, etc., for paper hangers work.

3. The application of relief, stucco, plaster or decorative work shall not be considered paperhanger's work
exclusively.

(c) All men engaged in applying or removing paints, pigments, extenders, metal primers and metal
pigments, clear pigments, binders, thinners and dryers, primers and sealers, oil paints and enamels, water

2024-2025 Prevailing Wage Rates - Washoe County Region Page 38




colors and emulsions, clear coatings, waxes, stains, mastics, cement enamels and other special coatings,
plastics, adhesives, coatings and sheet rubber and other linings, oils, varnishes, water colors, wall paper,
wall coverings or other materials used in the various branches of the trade, and the cleaning and bleaching
of all interior and exterior walls and surfaces with liquid, steam, sandblast or any other process and all work
incidental thereto.
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Craft: PILEDRIVER (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

PIledriVEr-JOUINEYMAN. . ... e e e 61.92
1Yo [NV A AT L= Lo 1= o 62.92
(1 LYo [ A= L o (=] 0 1= o 65.81
Piledriver-General FOremMaN. ..o e e e e 70.09
B =T g o [ 65.81

SHANA-BY DIVET. ..ot 66.81
DiIver-DiviNg (Wt Pay ). .......uiiiii e 110.58

ADD ZONE RATE
In addition to PILEDRIVER rates add the applicable amounts per hour, calculated from the Washoe
County Courthouse:

Zone 1 Within 75 miles $0.00
Zone 2 Between 75 to 150 road miles $6.00
Zone 3 Between 150 to 300 road miles $7.00
Zone 4 In excess of 300 road miles $8.00

Workmen performing outside of the free zones shall receive the appropriate remote area allowance for
not less than eight (8) hours per day. Remote area differential shall be considered part of the basic wage
rate for the purpose of computing overtime hourly wage rates.

ADD PREMIUM PAY

First two (2) hours outside the regular constituted shift shall be at the rate of time and one-half (172X).
Saturdays up to the first twelve (12) hours shall be at the rate of time and one-half (172X). All
additional hours and Sundays and holidays shall be the rate of double time (2X). No work shall be
performed on Labor Day, except to preserve life and property.

RECOGNIZED HOLIDAYS
New Year's Day, Memorial Day, 4th of July, Labor Day, Admission Day, Thanksgiving Day, the Friday
after Thanksgiving, Christmas Day.

JOB DESCRIPTION

104.1 The Carpenters claim the layout, rigging, tagging, signaling, cutting, burning, welding, chain
sawing, driving, setting and pulling of all soldier piles and soldier beams together with all necessary
waling, shoring, underpinning, struts, bracing, capping and lagging necessary for construction of
subterranean structures of all types to include, but not limited to subways, subway stations, buildings,
storm drains, sewers, pipelines and all open cut and cover construction projects. The Carpenters further
claim construction of all covers and access mats to include all necessary rigging for setting and

removing, whether intermittently or regularly and installation and removal of timber decking.

(a) In addition to the work identified in Article |, the Pile Divers claim the operation of the following types
of equipment when the operation of same is incidental to that work which falls under the jurisdiction of the
United Brotherhood of Carpenters and Joiners of America or Pile Drivers Local Union No. 2375;
mechanical forklifts of all types, boom trucks and any other mobile equipment as assigned by the
employer necessary to complete the work. In addition, the operation of the power pack and vibratory
hammer controls when driving or pulling, sheet pile, pile, soldier beams, cassinos or casing. . The work
includes work on cast & drill holes and operation of the ABI machine.

(1) In the construction of waterfront and marine facilities, such as docks, piers, wharves, bulkheads, jetties,
and similar structures, the pile driver classification should continue to apply, up to and including the decking
thereof.
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(2) On all pile driving and caisson work on both land and water, the Pile Driver classification should apply.
(3) In the construction of wooden bridges whether over land or over water, when composed of heavy timber,
the Pile Driver classification should apply.

(4) In the construction of concrete or steel bridges over land, the Pile Driver classification shall apply to the
driving of piles and/or caisson work including the forms required for the capping of the piles or caissons
immediately top of the piles or caissons. The capping of the piles is herein interpreted as being that
concrete, wood, or other material resting on the top of the piles where driven or placed and does not include
any further form work above the capping. In many instances it has been found that the capping is called
the girder. The above shall apply on such concrete or steel bridges constructed over land, highways,
railroads, overpasses and include cloverleafs, interchanges, etc.

(5) In the construction of concrete or steel bridges over water, the Pile Driver classification shall apply up
to and including all of the form work to the top of the column, piers, or abutments supporting the steel
and/or any other superstructures.

(6) In the erection of false work, when necessary for the support of work under the Pile Driver classification,
then such false work shall fall within their classification. False work necessary for the support of work under
the Carpenter classification shall be done within such Carpenter classification, with the exception that
where pile driving or power equipment is used for heavy timber false work, then such work shall come
under the Pile Driver classification. This would include all rigging, signaling and tagging incidental to the
placing of the heavy timber.

(7) In the construction of open-cut sewers, the Pile Driver classification shall apply on all piling including
wood, steel or concrete sheet piling, all bracing timber and form work incidental to the construction thereof.
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Craft: PLASTERER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Plasterer-JOUrNEYMAN. ... ..ot e e e 55.62
PlasStErer-FOrEmMaAN. ... e 59.57

ADD ZONE RATE
In addition to PLASTERER rates add the applicable amounts per hour, calculated from the South Virginia
and Mill Street, Reno, Nevada:

Zone 1 0 to 70 miles $0.00
Zone 2 70 miles and over $8.00

ADD PREMIUM PAY

OVERTIME: Eight (8) consecutive hours (exclusive of a meal period) shall constitute a day’s work at
straight time. Five (5) consecutive days of eight (8) consecutive hours (exclusive of a meal period), Monday
through Friday, shall constitute a week’s work. One and one half (1 '2) the regular straight time hourly rate
shall be paid for the first two (2) hours worked over eight (8) hours Monday through Friday. Double the
regular straight time rate shall be paid for all hours worked over ten (10) hours Monday through Friday.
One and one half (1 %) the regular straight time rate shall be paid for the first ten (10) hours on Saturday.
Double the regular straight time rate shall be paid for all hours worked over ten (10) hours on Saturday. All
hours worked on Sunday shall be paid at double the regular straight time rate.

RECOGNIZED HOLIDAYS

All work performed on the following holidays shall be paid for at double the regular straight time rate: New
Year's Day, Memorial Day, Fourth of July, Labor Day, Admissions Day, Thanksgiving Day and the Friday
after Thanksgiving and also Christmas Day.

If any of the above holidays fall on Sunday, the Monday following shall be considered a holiday.

No work shall be permitted on the Fourth of July or Labor Day, regardless of compensation or donation,
except in case of emergency or to protect life and property. Permission to work shall be granted by the
representative of the Union or its officer.

JOB DESCRIPTION: Excerpt from Agreement No NV. Plasterers Master Labor Agreement
This includes but is not limited to:

1. All building construction, including but not limited to the construction, erection, alteration,
repair,modification, demolition, addition, or improvement in whole or in part of any building structures.

2. All interior or exterior plastering construction, restoration, repair and inspection of cement, stucco, stone
imitation or any patent material when ornamental molded plaster, and the setting of same. All specialty
finishes such as veneer, venetian, marmoreno and grasello. All custom and specialty finishes, including
but not limited to custom rock, carved plaster, brick and block veneer, stone and wood. Smooth and finish
surfaces of full system E.I.F.S. including sticking and shaping of foam pieces or surfaces by adhesive or
mechanical installation. All spray or toweled on fireproofing, including cementitious and intumescent
products. All plaster acoustical finish systems including, but not limited to, BASWA Phon and Fellert.

3. All work processes which represent technological change, replacement, modification or substitution for
the work described above. In addition, all work and use of new materials or 2020-2024 Reno Plasterers
Master Labor Agreement 4 techniques involved in plaster construction including but not limited to what is
known as green or sustainable construction technology.
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Craft: PLUMBER/PIPEFITTER (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Plumber/Pipefitter-JoUrmeYMan. ... e e 76.10
Plumber/Pipefitter-FOreman.. ... .. ..o 81.19
Plumber/Pipefitter-General FOreman............cooiiiii e 86.28

ADD ZONE RATE
In addition to PLUMBER/PIPEFITTER rates add the applicable amounts per statute air mile radius from
the Nevada freeway interchange of Interstate 80 and 580.

Zone 1 0to75 $0.00

Zone 2 Over 75 miles $8.00

A separate free zone will be established for employees permanently residing and working within a
seventy-five (75) statute air mile radius of the Elko, Nevada Post Office.

Zone 1 0to75 $0.00

Zone 2 Over 75 miles $8.00

ADD PREMIUM PAY
Premium pay for hours worked in excess of a shift of 8 hours or 12 hours or such other time increment
set forth in the Collective Bargaining Agreement or on a weekend or holiday.

RECOGNIZED HOLIDAYS
New Year's Day, Memorial Day, Fourth of July, Labor Day, Nevada Admission Day, Thanksgiving Day, the
Friday after Thanksgiving Day, Day Before Christmas and Christmas Day and any Friday preceding a
Holiday falling on a Saturday, if worked, holidays shall be compensated at the double time rate.

JOB DESCRIPTION Excerpt from Agreement between LU 350 of United Assoc. of Journeymen and
Apprentices of the Plumbing and Pipefitting Industry of United States and Canada

Installation of all hearing and refrigeration systems and competent parts thereof, including fabrication,
assembling, erection installation, dismantling, repairing, reconditioning, adjusting, altering servicing,
handling, distributing, and tying on all piping materials appurtenances and equipment by method, including
all hangars and supports of every description, all other work including the the trade relevant to oil burner
and all other types of heating and refrigeration equipment including low voltage controls.
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Craft: REFRIGERATION MECHANIC (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Refrigeration-JoUMMEYMaN. ... ..o e 67.14
Refrigeration -FOrEmMaN. ... ... 67.64

ADD PREMIUM PAY
Premium pay for hours worked in excess of a shift of 8 hours or 12 hours or such other time increment set
forth in the Collective Bargaining Agreement or on a weekend or holiday.

RECOGNIZED HOLIDAYS

New Year's Day, Memorial Day, Fourth of July, Labor Day, Nevada Admission Day, Thanksgiving Day, the
Friday after Thanksgiving Day, Day Before Christmas and Christmas Day and any Friday preceding a
Holiday falling on a Saturday, if worked, holidays shall be compensated at the double time rate.

JOB DESCRIPTION Excerpt from Agreement between LU 350 of United Assoc. of Journeymen and
Apprentices of the Plumbing and Pipefitting Industry of United States and Canada

Installation of all hearing and refrigeration systems and competent parts thereof, including fabrication,
assembling, erection installation, dismantling, repairing, reconditioning, adjusting, altering servicing,
handling, distributing, and tying on all piping materials appurtenances and equipment by method, including
all hangars and supports of every description, all other work including the trade relevant to oil burner and
all other types of heating and refrigeration equipment including low voltage controls.
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Craft: ROOFER (Non-Union Rate)
(Does not include sheet metal roofs)

Prevailing wage rates include the base rate as well as all applicable fringes

[0 Te) (=) o Lo U]y a1 0 =1 o TP 33.64

JOB DESCRIPTION

Includes but is not limited to:

1.

2.

Noo

Installing and covering roofs and structures with slate, asphalt, wood and other related materials,
other than sheet metal, by using brushes, knives, punches, hammers and other tools;

Spraying roofs, sidings and walls with material to bind, seal, insulate or soundproof sections of a
structure;

Installation of all plastic, slate, slag, gravel, asphalt and composition roofing, and rock asphalt
mastic when used for damp and waterproofing;

Installation of all damp resisting preparations when applied on roofs with mop, three-knot brush,
roller, swab or spray system;

All types of preformed panels used in waterproofing;

Handling, hoisting and storing of all roofing, damp and waterproofing materials;

The tear-off and/or removal of roofing and roofing materials.
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Craft: SHEET METAL WORKERS (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Sheet Metal Worker JOUrNEYMAN. ... ... e e 77.37
Sheet Metal Worker -FOremMan........ooo e e e e e, 82.06
Sheet Metal Worker -General FOreman. ... ..o e e 86.75

ADD ZONE RATE

A separate free zone will be established for employees permanently residing and working within a
seventy-five (75) mile radius of the Elko, Nevada Post Office. In addition to SHEET METAL rates add the
applicable amounts per hour, calculated based on a road from the courthouse in Reno, Nevada:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 100 miles $5.00
Zone 3 Over 100 miles $10.00 the employee shall be

provided reasonable lodging and
meal expenses.

ADD PREMIUM PAY

All hourly rates are subject to Over Time (One and one half 1 '2) of the Regular rate:
1. For all hours worked over Eight (8) Hours in one day or shift.

2. For the first Eight (8) Hours work on Saturday.

All hourly rates are subject to Double Time of the Regular Rate:

1. For all hours worked over Ten (10) Hours in one day or shift.

2. For all hours worked over Eight (8) Hours on Saturday.

3. For all hours worked on Sunday, New Year’'s Day, Memorial Day, Independence Day, Friday before
Labor Day, Labor Day, Nevada Day, Thanksgiving Day, Day after Thanksgiving, Day before Christmas,
and Christmas Day.

RECOGNIZED HOLIDAYS
New Year’'s Day, Memorial Day, Independence Day, Friday before Labor Day, Labor Day, Nevada Day,
Thanksgiving Day, Day after Thanksgiving, Day before Christmas, and Christmas Day

JOB DESCRIPTION: Excerpt from Sheet Metal Local 26 Collective Bargaining Agreement

(a) manufacture, fabrication, assembling, handling, erection, installation, dismantling, conditioning,
adjustment, alteration, repairing and servicing of all ferrous or nonferrous metal work and all other materials
used in lieu thereof and of all HVAC systems, air veyor systems, exhaust systems, and air-handling
systems regardless of material used including the setting of all equipment and all reinforcements in
connection therewith; (b) all lagging over insulation and all duct lining; (c) testing and balancing of all
air-handling equipment and duct work; (d) the preparation of all shop and field sketches whether manually
drawn or computer assisted used in fabrication and erection, including those taken from original
architectural and engineering drawings or sketches; (e) metal exterior wall systems, metal roofing; and (f)
all other work included in the jurisdictional claims of International Association of Sheet Metal, Air, Rail and
Transportation Workers.
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Craft: SOILS and MATERIAL TESTER (Non-Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

SOOIl Tester (Certified). .. .o 46.81
S0IlS AN MAtErials TS O ... . e e e e e e e, 46.81

Craft: SPRINKLER FITTER (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes

Sprinkler Fitter-JoUrN@YMaN. ... ... e 65.31
SprinKler Fiter FOreman. ... ... e 68.31
Sprinkler Fitter General Foreman.......... ... 70.56

ADD ZONE RATE
In addition to SPRINKLER FITTER rates add the applicable amounts per hour, calculated based on a
road from the courthouse in Reno, Nevada:

Zone 1 0 to 60 miles $0.00
Zone 2 60 to 80 miles $23.00
Zone 3 80 to 100 miles $33.00
Zone 4 Over 100 miles $125.00

JOB DESCRIPTION

Installing, dismantling, maintenance, repairs, adjustments and corrections of all fire protection and fire
control systems Including the unloading, handling by hand, power equipment and installation of all piping
or tubing, appurtenances and equipment pertaining thereto, including both overhead and underground
water mains, fire hydrants and hydrant mains, standpipes, and hose connections to sprinkler systems,
sprinkler tank heaters, air lines and thermal systems used in connection with sprinkler and alarms systems,
also all tanks and pumps connected thereto. Also including shall be CO2 and Cardox Systems, Dry
Chemical Systems, Foam Systems and all other fire protection systems, but excluding steam fire protection
systems.
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Craft: SURVEYOR (Union Rate)

Prevailing wage rates include the base rate as well as all applicable fringes.

Rodman/Chainman .........c.oooeeiii e ......................................................... 72.97
IS UM N MIAN . <o e e e 74.43
Chief Of Party SUIVEYOT. ... .o e 75.69

ADD ZONE RATE

In addition to: OPERATING ENGINEER, STEEL FABRICATOR & ERECTOR, and OPERATING
ENGINEER PILEDRIVER, rates add the applicable amounts per hour calculated based on a road mile
from the Carson City Courthouse or Washoe County Courthouse

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $5.00
Zone 3 150 to 300 miles $6.00
Zone 4 300 miles over $7.00

ADD PREMIUM PAY

1. One and one-half (1-1/2) times the applicable straight-time rate for the day, shift, work, equipment and
classification shall be paid for all work (including repair work and field survey work) performed on Saturday
and before a shift begins and after it ends, except when operating equipment servicing a craft that is
receiving double time on commercial building construction, in which case double time shall be paid.

2. Overtime. The following rates shall apply on Sundays and holidays and all work before a

shift begins and after it ends:

Saturday Shift Period. On any shift, Saturday shall be the twenty-four-hour period commencing at 12:00
midnight Friday.

Sunday Shift Period. On any shift, Sunday shall be the twenty-four-hour period commencing at 12:00
midnight Saturday.

3. For hours worked in excess of 12 on any such workday, an Employee shall be paid two (2) times the
regular straight-time rate of pay for each hour so worked.

RECOGNIZED HOLIDAYS

Holidays. Double the applicable straight-time rate shall be paid for all work (including repair, maintenance
and field survey work) performed on Sundays and the following holidays: New Year's Day (January 1);
Memorial Day (last Monday in May); Independence Day (July 4); Labor Day (1st Monday in September);
Nevada Admission Day (last Friday in October); Thanksgiving Day (4th Thursday in November); the day
after Thanksgiving Day; and Christmas Day (December 25). Holidays falling on Sunday shall be observed
on the following Monday. Holiday hours shall be reckoned on the same basis as Sunday hours.

JOB DESCRIPTION includes but is not limited to:

1. Planning ground surveys designed to establish base lines, elevation and other geodetic measurements;
2. Compiling data relevant to the shape, contour, gravitation, location, elevation and dimension of land
and land features on or near the surface of the Earth for engineering, map making, mining, land
evaluation, construction and other purposes;

3. Surveying bodies of water to determine navigable channels and to secure data for construction of
breakwaters, piers and other marine structures;

4. Computing data necessary for driving and connecting underground passages, underground storage
and volume of underground deposits.
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Craft: TAPER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

IRz o 2=T N [0 [ =)/ 4 T= T RPN 59.26
LI o 2=T 0T =T o ¢ = T o 1P 63.54

ADD ZONE RATE
In addition to: TAPER rates add the applicable amounts per hour Zone Pay shall commence from the
Washoe County Courthouse in Reno, Nevada, and shall be paid as follows:

Zone 1 0 to 40 miles $0.00
Zone 2 40 to 60 miles $2.50
Zone 3 over 60 miles $4.25

RECOGNIZED HOLIDAYS

New Year's Day, President's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day. When holiday falls on a Sunday, the
Monday following shall be observed as the holiday; holidays falling on Saturday shall be observed on the
prior Friday.

ADD PREMIUM PAY

All overtime, except Sundays and holidays, will be time and one-half (1 1/2).

Sundays and holidays will be paid double time (2X). Any and all work performed in excess of the regular
workday of eight (8) hours, or ten (10) hours if mutually agreed to, and the regular workweek of forty (40)
hours shall be considered overtime and shall be paid for at one and one-half (1 1/2) times the regular hourly
rate.

JOB DESCRIPTION: Excerpt from Agreement between DC 16 and the independent Drywall Contractors
of Northern Nevada

SECTION 1 -- The scope of work covered by this Agreement shall include (but not be limited to) all work
operations, including distribution to the point of application, as follows:

(a) Work or services pertaining to the preparation, spotting, pointing, detailing, flushing, sanding and
finishing of interior and/or exterior gypsum, drywall, thin wall, concrete, steel, wood and plaster surfaces,
spackling of all surfaces where adhesive materials are used; and all drywall pointing, taping and finishing.
(b) Work or services pertaining to the application of all finish or flushing materials regardless of method of
application or type of surface on which materials are applied, including but not limited to texture and
simulated acoustic materials of all types and the application of radiant heat fill and steel fireproofing
materials.

(c) Work or services pertaining to the installation of protective coverings and masking prior to the application
of finish materials.

(d) The operation and care of all taping tools and texturing equipment used in the finishing and texturing of
drywall and other surfaces including brushes, rollers, spray texturing equipment, miscellaneous hand,
mechanical, and power tools, and the operation and maintenance of compressors required in the finishing
and texturing of such surfaces.

(e) No limitation shall be placed on the work covered by this Agreement by reason of the surface, type of
material or purpose for which the materials used are designed or intended.

(f) The cleanup of all materials and debris occasioned by any job operation at the site of construction,
alteration, or repair undertaken whether such operation occurs on the interior or exterior of a building
structure.
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