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Non-Mandatory Pre-Bid Meeting Agenda 
 

Bid #26-77-B-03-BC – Track Repair and Rubber Overlay 
 at Debbie Smith CTE Academy and Earl Wooster High School 

 
Earl Wooster High School 

1331 E. Plumb Lane 
Reno, NV 89502 

 
March 18, 2026, at 2:30 p.m. 

 
**************************************************************************************************** 
PURCHASING REPRESENTATIVE: 
 
WCSD Personnel 

Purchasing Department 
• Bill Conn - Procurement Professional 

Capital Projects Department 
• Jordan Basta – Project Manager 
• Aden Thomas – Assistant Project Manager 
• Kyle Bradley – Project Coordinator/Inspector 

 
 
Non-Mandatory Pre-Bid Sign-In Sheet: 

 All attendees will be recorded on the Pre-Bid Sign-In Sheet which will then be 
posted on the Solicitations website.  

 
Background/Scope/Estimate  

 Scope of Work (Earl Wooster High School): Work will include repairing 600 
Linear Feet (LF) of damaged track surfacing and resurfacing 45,000 square feet 
(sqft) of track with 5mm Plexitrack. Work will also include removing and replacing 
15mm Plexitrack on runway. 

 Scope of Work (Debbie Smith CTE Academy): Work will include repairing 50 
linear feet (LF) of damaged track surface and resurfacing 52,000 square feet 
(sqft) of track with 5mm Plexitrack.   

 Estimated Project Cost:   
• Engineer’s Estimate Range: $255,00.00 to $345,000.00 

o (Which does not include a Force Account of $45,000.00) 
 
Insurance Requirements:  

 Must be AM Best Rating of A-:X or better 
 $1,000,000 for General Liability 
 $1,000,000 for Auto Liability 
 $1,000,000 for Workers Compensation 

 
Request for Information (RFI’s / Questions and Answers) 

 Send all Questions or Bid clarifications to WCSD Purchasing Department directly 
on the Public Works Solicitations website at 
https://solicitations.washoeschools.net/PublicWorks/ or via email to: 
solicitations@washoeschools.net no later than March 24, 2026, at 4:30 pm.  

 Late questions may not be accepted/answered. 
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 During this active solicitation there shall be no personal contact with any WCSD 
employees or other parties associated with this project directly.  All inquiries shall 
be done in writing as stated above.  

 
Addendums 

 WCSD’s Purchasing Department will prepare addendums, they will be distributed 
and can be accessed via the WCSD Solicitations - Public Works website at:  
https://solicitations.washoeschools.net/PublicWorks/  

 
Bid Forms and Required Documents 

 Basis of Award: Earl Wooster High School and Debbie Smith CTE Academy will 
be awarded together as one package as  a Lump Sum plus Force Account bid.  

 Alternate Bids:  N/A 
 Addendum Acknowledgement:  Bidders to identify and confirm in their bid 

receipt of all issued addendums. 
 Required Signatures:  Washoe County School District only accepts signatures 

done manually (also known as a wet signature) or electronic digital signatures that 
are certified. Non-certified electronic digital signatures will NOT be accepted. A 
typed signature, even in cursive font, DOES NOT meet the requirements of an 
official digital signature. A digital signature must be accompanied by a certified 
digital stamp issued through programs like Adobe Acrobat, Docu-Sign or other 
similar programs that produce a digital stamp certifying the electronic digital 
signature.  Any signatures on required forms that do not meet these requirements 
will not be accepted and the Contractor’s submission will be deemed “Non-
Responsive” and will be rejected. If you have any questions about this requirement, 
please submit your question by the question deadline, so that it can be answered 
prior to bid submission deadline. 

 Note:  Please ensure that Bid Forms have been thoroughly reviewed before 
submitting.  Per NRS 104.3114, if there is a discrepancy between the written and 
numerical amounts, the written amount prevails.   

 Subcontractor Listings:   
• 5% sub-list is to be submitted with the bid. Per NRS the General/Prime 

Contractor MUST list themselves if self-performing 5% of the work, this 
includes Supervision.   

• 1% sub-list is due within two (2) hours after bid opening.  
• Comprehensive Contractor/Subcontractor List - all other subcontractors, 

regardless of tier, are to be submitted within 48 hours of request by the 
Apparent Low Bidder only.  This information is typically requested at the 
time of Recommendation of Award.  (“Comprehensive 
Contractor/Subcontractor List”). 

 Bonds:   
• WCSD requires Bid Bond for each proposal by all bidders.   
• Labor & Materials and Performance Bonds are required by the Awarded 

Contractor Only.   
 Public Disclosure Form:   

• To be submitted with bid. 
 Preferential Bidder Status:   

 Contractors to be considered as a preferential bidder MUST submit the 
Certificate of Eligibility for preferential status issued by State of Nevada 
Contractors Board with their bid proposal and the Preferential Bidder 
Status Affidavit can be submitted within 2 hours after the bid opening, 
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although WCSD prefers them to be submitted together at time of bid 
opening.  Preferential Bidder Status shall be considered if the amount of 
the apparent low bid is $250,000 or greater per NRS 338.1389. 

 
Prevailing Wage Rates, Davis Bacon Wage Rates and Apprenticeship Utilization 

 Prevailing Wage:  As required by NRS 338, projects that are awarded for 
$100,000 or greater, prevailing wage will apply as specified in the bid documents.  

o https://labor.nv.gov/PrevailingWage/2025-2026_Prevailing_Wages/   
o PWP #:  WA-2026-250 

 Apprenticeship Utilization:  This project is subject to the Apprenticeship 
Utilization Act as reformed by Senate Bill 82 (SB82) in the 2023 Legislative 
Session effective January 1, 2024.  Please refer to the Labor Commissioner’s 
website specifically for a copy of Senate Bill 82, Presentation Senate Bill 82 
dated 12-12-23, Senate Bill 82 OLC Summary dated 12-12-23 and any other 
posted information.  
(https://labor.nv.gov/Apprenticeship_Utilization_Act/Authorization_Utilization_Ac
t/l)  
• A contractor or subcontractor engaged in Public Works construction who 

employs workers on one or more public works during a calendar year 
pursuant to NRS 338.040 shall use apprentices for a portion of the total 
hours of labor worked for each apprenticed craft or type of work to be 
performed on those public works. 
o This project is categorized as HORIZONTAL work. 
o It is the Contractor's responsibility to comply, document and report directly 

to the Labor Commissioner annually if they have performed a certain 
number of hours or more on Public Works.  Failure to comply, document 
and report could result in financial penalties and disqualification per NRS.   

 Davis Bacon Wage: No 
 

Bid Due Date & Time 
 Bid Submission: Proposals are to be delivered in a sealed envelope to the 

Purchasing Department located at 14101 Old Virginia Rd, Reno, NV 89521, 
Room 0, no later than March 31, 2026, at 2:00 pm. 

 Bid Opening: The bid will be opened publicly via a TEAMS Meeting at 2:30 pm 
(local time) on March 31, 2026.  Please see below for the Meeting ID and 
Password: 
 

https://teams.microsoft.com/meet/25992694554442?p=Ypce6vnJ7Pj1RC29o8 
Meeting ID: 259 926 945 544 42 

Passcode: jC6bz92M 
Protest Period 

 A person who bids on this work may file a notice of protest regarding the 
awarding of the contract with the WCSD’s Purchasing Department’s Director of 
Procurement and Contracts within five (5) business days after the date the 
recommendation to award a contract is issued.  The notice of protest must be 
submitted in accordance with NRS Chapter 338.142. 

 A person filing a notice of protest in accordance with NRS Chapter 338.142 will 
be required to post a bond or other security in the amount of twenty-five (25%) 
percent of the value of the total bid or two hundred fifty thousand ($250,000) 
dollars, whichever is less.  If the protest cannot be resolved by the WCSD’s 
Director of Procurement and Contracts, it will be presented to the WCSD Board 
of Trustees at a regular meeting. 
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Award of Project Date  

 Following the required protest period, WCSD expects to Award the Contract for 
this Project at the Board of Trustees meeting on April 28, 2026.  

 
Plans and Specifications: 

 Available on the Purchasing Department’s Public Work Solicitations website at 
https://solicitations.washoeschools.net/PublicWorks/. 

 
**************************************************************************************************** 
CAPITAL PROJECT REPRESENTATIVE: 
 
Anticipated Schedule/Working Hours 

 Start upon issuance of a Notice to Proceed with a Completion Date of August 1, 
2026. 

 Working Hours 
• When School is Not in Session:  From 7:00 a.m. until 3:30 p.m. Monday 

through Friday the project site will be available to the Contractor. 
• When School is In Session:  From 3:30 p.m. until 11:00 p.m. Monday 

through Friday the project site will be available to the Contractor. 
 
Contractor’s Licensing  

 It is WCSD's opinion that the scope of work for this project qualifies for the 
following license groups: General Engineering A or General Contracting AB 
license group if, more than two (2) building trades are utilized. 

   
 If a Contractor would like to seek clarification from the Nevada State Contractor’s 

Board, then they must do so ten (10) days prior to the bid due 
date.  https://www.nvcontractorsboard.com/  

  
Construction Note 

 Construction Materials are unstable at times and Division 1 of the Spec Book has 
a provision to assist in managing project costs and to hedge against potential 
future material price increases.  The provision can be found in Section 01027 – 
Applications for Payment; Part 1 – General; Subpart 1.3 Schedule of Values; B; 5. 
 

 WCSD’s Project Management Software (Procore)  
 The Awarded Contractor will be required to utilize WCSD’s Project Management 

Software (Procore) for workflow of project documents.  This will include, but not 
limited to submissions of RFIs, submittals, schedule and schedule updates, 
change documents, payment requests, and close out documents.  The Awarded 
Contractor will be required to work with WCSD Project Manager and WCSD 
Consultants to manage process to meet project schedule needs.  See Section 
01041 – Project Management Software for details.    

 
 
Other Projects or Events in potential conflict with this Project 

 It is anticipated that the following projects will be occurring at the same time as 
this project. 

• Sport Camp (June 15th-19th) 
• Pre-Season Football (July 20th – August 1st) 
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 Any potential conflicts will be coordinated with the Capital Projects Project 
Manager(s). 
 

Liquidated Damages: 
 $1,000 per day for delays of substantial completion of the contract within the time 

allotted as detailed in the bid specifications. 
 $500 per day for punch list delays/deficiencies as detailed in the bid 

specifications. 
 
Permits  

 Current Status of Permit: No Permits Required.   
 Regulatory Issues/Material, Water & Lead Disturbance Permits: 

• Lead and Asbestos Containing Building Materials: Bidders shall reference the 
Material, Water and Lead Disturbance permit located within the bid 
documents to familiarize themselves with the requirements of this project and 
Asbestos and Lead Safe practices.  Please NOTE if any Technical 
Specifications on abatement have been included. 

 
Personnel Safety Check Application:   

 Please refer to Section 01020 – Personnel Safety Check Application to find the 
application (Certification) for our Personnel Safety Check Application 
process.  The Prime Contractor will be responsible for submitting the Certification 
Application for their company, and then a separate application for each of their 
sub-contractors, regardless of tier prior to start of any on-site work.  A completed 
Certification Application must be received by the WCSD Project Manager from 
the Prime Contractor at the pre-construction, pre-work meeting in order to 
perform work at any WCSD site.  While the sub-contractors’ submissions are not 
required until 21 days prior to on-site work, you are encouraged to get those 
submitted as quickly as possible as they will not be permitted to begin work on-
site unless we are in receipt of a Certification Application for each sub-
contractor.   

 
Site Conduct 

 The Washoe County School District has a no tobacco (including vaping), alcohol, 
drugs and firearms policy.   

 It is the Prime Contractor’s responsibility to ensure that all personnel, including 
but not limited to Subcontractors, conduct themselves appropriately at all times 
while performing work on District property.   

• This includes the use of profanity around students and staff. 
• Any contact or conversations with students is prohibited. 

 WCSD reserves the right to remove any person from District property for the 
safety and security of the facility. 
  

Site Tour of Facilities  
 Should a Contractor wish to visit the site during school hours, it is MANDATORY 

that all visitors check in at the Administration Office.   
 The Site Facilities Coordinator shall be informed of your presence and your 

reason for visiting.   
 DO NOT question the SFC about anything pertinent to the project.   
 All questions are to be submitted via the website or through email as stated 

above during the Questions and Answer period. 
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Debbie Smith CTE Academy   Earl Wooster High School 

2880 Sutro Street   1331 E. Plumb Lane 
Reno, NV 89512                   Reno, NV 89502 

Phone #: 775 326-0200   Phone #: 775 321-3160 
Principal: Mike Gifford   Principal: Tara O’Brien 

SFC: Scott Loring   SFC: Santa Barraza 
 
Technical Discussion of Project  

 Consultant’s Technical Overview of Projects: Special things to be aware of in 
Project  

 Contractor’s Questions /Consultants/Owners Response: 
________________________________________________________________
________________________________________________________________ 

 
 
 


