Non-Mandatory Pre-Bid Meeting Agenda

Bid # 25-74-B-03-BC
Install Shade Structure at Gerlach K-12 School

Anderson Elementary School
1055 Berrum Lane
Reno, NV 89509

March 31, 2025 at 3:30 p.m.
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PURCHASING REPRESENTATIVE:

WCSD Personnel
Purchasing Department
e Bill Conn - Buyer
Capital Projects Department
e Brian Soulier - Design Project Manager
e Andrew Victor - Project Manager
e Taylor Gerbel - Project Coordinator/Inspector
Consultants
e Chris Roper — CFBR Group

Non-Mandatory Pre-Bid Sign-In Sheet:

"1 All attendees will be recorded on the Pre-Bid Sign-In Sheet which will then be
posted on the Solicitations website.

Background/Scope/Estimate
1 Scope of Work: Install a new concrete pad, shade structure and picnic tables.
1 Estimated Project Cost:
e Engineer’s Estimate Range: $121,050 to $147,950
o (Which does not include a Force Account of $20,000)

Insurance Requirements:
1 Must be AM Best Rating of A-:X or better
1 $1,000,000 for General Liability
1 $1,000,000 for Auto Liability
1 $1,000,000 for Workers Compensation

Request for Information (RFI’s / Questions and Answers)

"1 Send all Questions or Bid clarifications to WCSD Purchasing Department directly
on the Public Works Solicitations website at
https://solicitations.washoeschools.net/PublicWorks/ or via email to:
solicitations@washoeschools.net no later than April 7, 2025 at 4:30 p.m.

1 Late questions may not be accepted/answered.

"1 During this active solicitation there shall be no personal contact with any WCSD
employees or other parties associated with this project directly. All inquiries shall
be done in writing as stated above.
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Addendums

0

WCSD’s Purchasing Department will prepare addendums, they will be distributed
and can be accessed via the WCSD Solicitations - Public Works website at:
https://solicitations.washoeschools.net/PublicWorks/

Bid Forms and Required Documents

[
[
[

0

Basis of Award: This bid is a Lump Sum plus Force Account.

Alternate Bids: N/A

Addendum Acknowledgement: Bidders to identify and confirm in their bid
receipt of all issued addendums.

Required Signatures: \Washoe County School District only accepts signatures
done manually (also known as a wet signature) or electronic digital signatures that
are certified. Non-certified electronic digital signatures will NOT be accepted. A
typed signature, even in cursive font, DOES NOT meet the requirements of an
official digital signature. A digital signature must be accompanied by a certified
digital stamp issued through programs like Adobe Acrobat, Docu-Sign or other
similar programs that produce a digital stamp certifying the electronic digital
signature. Any signatures on required forms that do not meet these requirements
will not be accepted and the Contractor’'s submission will be deemed “Non-
Responsive” and will be rejected. If you have any questions about this requirement,
please submit your question by the question deadline, so that it can be answered
prior to bid submission deadline.

Note: Please ensure that Bid Forms have been thoroughly reviewed before
submitting. Per NRS 104.3114, if there is a discrepancy between the written and
numerical amounts, the written amount prevails.

Subcontractor Listings:

e 5% sub-list is to be submitted with the bid. Per NRS the General/Prime
Contractor MUST list themselves if self-performing 5% of the work, this
includes Supervision.

e 1% sub-list is due within two (2) hours after bid opening.

e Comprehensive Contractor/Subcontractor List - all other subcontractors,
regardless of tier, are to be submitted within 48 hours of request by the
Apparent Low Bidder only. This information is typically requested at the
time of Recommendation of Award. (“Comprehensive
Contractor/Subcontractor List”).

[l Bonds:

e WCSD requires Bid Bond for each proposal by all bidders.
e Labor & Materials and Performance Bonds are required by the Awarded
Contractor Only.

[ Public Disclosure Form:

e To be submitted with bid.

[1 Preferential Bidder Status:

1 Contractors to be considered as a preferential bidder MUST submit the
Certificate of Eligibility for preferential status issued by State of Nevada
Contractors Board with their bid proposal and the Preferential Bidder
Status Affidavit can be submitted within 2 hours after the bid opening,
although WCSD prefers them to be submitted together at time of bid
opening. Preferential Bidder Status shall be considered if the amount of
the apparent low bid is $250,000 or greater per NRS 338.1389.
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Prevailing Wage Rates, Davis Bacon Wage Rates and Apprenticeship Utilization
1 Prevailing Wage: As required by NRS 338, projects that are awarded for
$100,000 or greater, prevailing wage will apply as specified in the bid documents.

o https://labor.nv.gov/PrevailingWage/2024-2025 Prevailing Wages/

o PWP #: WA-2025-248

1 Apprenticeship Utilization: This project is subject to the Apprenticeship

Utilization Act as reformed by Senate Bill 82 (SB82) in the 2023 Legislative

Session effective January 1, 2024. Please refer to the Labor Commissioner’s

website specifically for a copy of Senate Bill 82, Presentation Senate Bill 82

dated 12-12-23, Senate Bill 82 OLC Summary dated 12-12-23 and any other

posted information.

(https://labor.nv.gov/Apprenticeship _Utilization_Act/Authorization _Utilization_Ac

t)

e A contractor or subcontractor engaged in Public Works construction who
employs workers on one or more public works during a calendar year
pursuant to NRS 338.040 shall use apprentices for a portion of the total
hours of labor worked for each apprenticed craft or type of work to be
performed on those public works.

o This project is categorized as VERTICAL work.

o ltis the Contractor's responsibility to comply, document and report directly
to the Labor Commissioner annually if they have performed a certain
number of hours or more on Public Works. Failure to comply, document
and report could result in financial penalties and disqualification per NRS.

1 Davis Bacon Wage: NO

Bid Due Date & Time
1 Bid Submission: Proposals are to be delivered in a sealed envelope to the
Purchasing Department located at 14101 Old Virginia Rd, Reno, NV 89521,
Room 0, no later than April 15, 2025 at 2:00 p.m.
"1 Bid Opening: The bid will be opened publicly via a TEAMS Meeting at 2:30 p.m.
(local time) on April 15, 2025. Please see below for the Meeting ID and
Password:

https://teams.microsoft.com/l/meetup-
join/19%3ameeting MMQ3MDMONDUtNWNhNSOONTBmMLTg3N2ItODJIYWMxZTVKY2
E2%40thread.v2/0?context=%7b%22Tid%22%3a%223cacf549-5e36-41cc-a3de-
89459e121def%22%2¢%220id%22%3a%22e8c1b555-008a-4676-9ca7-
afd7136a1868%22%7d

Meeting ID: 256 823 169 084
Passcode: XL2Qt6Yw

Protest Period

1 A person who bids on this work may file a notice of protest regarding the
awarding of the contract with the WCSD’s Purchasing Department’s Director of
Procurement and Contracts within five (5) business days after the date the
recommendation to award a contract is issued. The notice of protest must be
submitted in accordance with NRS Chapter 338.142.

"1 A person filing a notice of protest in accordance with NRS Chapter 338.142 will
be required to post a bond or other security in the amount of twenty-five (25%)
percent of the value of the total bid or two hundred fifty thousand ($250,000)
dollars, whichever is less. If the protest cannot be resolved by the WCSD’s
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Director of Procurement and Contracts, it will be presented to the WCSD Board
of Trustees at a regular meeting.

Award of Project Date
"1 Following the required protest period, WCSD expects to Award the Contract for
this Project at the Board of Trustees meeting on May 13, 2025.

Plans and Specifications:
"1 Available on the Purchasing Department’s Public Work Solicitations website at
https://solicitations.washoeschools.net/PublicWorks/
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CAPITAL PROJECT REPRESENTATIVE:

Anticipated Schedule/Working Hours
"1 Start upon issuance of a Notice to Proceed with a Completion Date of December
31, 2025.
1 Working Hours
eWhen School is Not in Session: From 7:00 a.m. until 3:30 p.m. Monday
through Friday the project site will be available to the Contractor.
eWhen School is In Session: From 3:30 p.m. until 11:00 p.m. Monday
through Friday the project site will be available to the Contractor.

Construction Note
1 Construction Materials are unstable at times and Division 1 of the Spec Book has
a provision to assist in managing project costs and to hedge against potential
future material price increases. The provision can be found in Section 01027 —
Applications for Payment; Part 1 — General; Subpart 1.3 Schedule of Values; B; 5.

WCSD’s Project Management Software (Procore)

1 The Awarded Contractor will be required to utilize WCSD’s Project Management
Software (Procore) for workflow of project documents. This will include, but not
limited to submissions of RFls, submittals, schedule and schedule updates,
change documents, payment requests, and close out documents. The Awarded
Contractor will be required to work with WCSD Project Manager and WCSD
Consultants to manage process to meet project schedule needs. See Section
01041 — Project Management Software for details.

Other Projects or Events in potential conflict with this Project
"1 There is a Single Point of Entry project planned for this site. Any potential
conflicts will be coordinated with the Capital Projects Project Manager(s).

Liguidated Damages:
1 $1,000 per day for delays of substantial completion of the contract within the time
allotted as detailed in the bid specifications
1 $500 per day for punch list delays/deficiencies as detailed in the bid
specifications

Permits
1 Current Status of Permit: Permit is in process.
"1 Regulatory Issues/Material, Water & Lead Disturbance Permits:
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e Lead and Asbestos Containing Building Materials: Bidders shall reference the
Material, Water and Lead Disturbance permit located within the bid
documents to familiarize themselves with the requirements of this project and
Asbestos and Lead Safe practices. Please NOTE if any Technical
Specifications on abatement have been included.

Personnel Safety Check Application:

0

Please refer to Section 01020 — Personnel Safety Check Application to find the
application (Certification) for our Personnel Safety Check Application

process. The Prime Contractor will be responsible for submitting the Certification
Application for their company, and then a separate application for each of their
sub-contractors, regardless of tier prior to start of any on-site work. A completed
Certification Application must be received by the WCSD Project Manager from
the Prime Contractor at the pre-construction, pre-work meeting in order to
perform work at any WCSD site. While the sub-contractors’ submissions are not
required until 21 days prior to on-site work, you are encouraged to get those
submitted as quickly as possible as they will not be permitted to begin work on-
site unless we are in receipt of a Certification Application for each sub-
contractor.

Site Conduct

[

0

The Washoe County School District has a no tobacco (including vaping), alcohol,
drugs and firearms policy.
It is the Prime Contractor’s responsibility to ensure that all personnel, including
but not limited to Subcontractors, conduct themselves appropriately at all times
while performing work on District property.

e This includes the use of profanity around students and staff.

e Any contact or conversations with students is prohibited.
WCSD reserves the right to remove any person from District property for the
safety and security of the facility.

Site Tour of Facilities

0

0

[

Should a Contractor wish to visit the site during school hours, it is MANDATORY
that all visitors check in at the Administration Office.

The Site Facilities Coordinator shall be informed of your presence and your
reason for visiting.

DO NOT question the SFC about anything pertinent to the project.

All questions are to be submitted via the website or through email as stated
above during the Questions and Answer period.

Gerlach K-12 School
555 East Sunset Bivd
Gerlach, NV 89412
775 557-2326
Principal: Stacy Black
Site Facilities Coordinator: Israel Cruz
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Technical Discussion of Project
1 Consultant’s Technical Overview of Projects: Special things to be aware of in
Project
71 Contractor’'s Questions /Consultants/Owners Response:
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