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SECTION 00090 - NOTICE TO CONTRACTORS

Sealed bids for the Improvements to the Landscape and Irrigation at Caughlin Ranch
Elementary School will be received by the Washoe County School District's (WCSD)
Purchasing Department located at the Brown Center 14101 Old Virginia Road, Room #0,
Reno, NV 89521, until 2:00 p.m., (Local Time) on July 14, 2026. The bids will be
opened publicly via a TEAMS Meeting at 2:30 pm (local time).

https://teams.microsoft.com/meet/219506337042313?p=mEJ551uakU5]T6gRMX
Meeting ID: 219 506 337 042 313
Passcode: Kw2X6yk9

Scope of Work: Remove and replace the existing drip irrigation system in
designated areas. Install Class 300 rip rap around existing vegetation located at
the front of the school. Work shall also include installation of decomposed
granite, new drip irrigation piping, and the adjustment, replacement, and addition
of sprinkler heads as required to provide complete head-to-head irrigation
coverage as drawn and specified.

Contractor’s Licensing

It is WCSD's opinion that the scope of work for this project qualifies under the following
license classifications: General Engineering A or Specialty License C10, when the
bidder is performing a majority of the work in accordance with NRS 338.139.

If a Contractor would like to seek clarification from the Nevada State Contractor’'s Board,
then they must do so ten (10) days prior to the bid due
date. https://www.nvcontractorsboard.com/

Contractors desiring to bid on this work shall be contractors presently licensed by the
Nevada State Contractors Board and shall maintain a valid Contractor’s License for the
duration of the construction project. In addition, any and all Subcontractors that will be
utilized by the Contractor shall also be presently licensed by the Nevada State
Contractors Board and shall maintain a valid license for the duration of the construction
project. All licensing requirements as specified in Nevada Revised Statutes (NRS)
Chapter 624 shall also be strictly adhered to. Contractors shall also carry and provide
evidence of required insurance liability coverage as specified in the Liability Insurance
Specifications, as identified in Section 00800 — SUPPLEMENTARY GENERAL
CONDITIONS.

NOTE: The Procurement Professional for this solicitation is named below.
Interested parties may NOT contact anyone else regarding this solicitation. Any
interested Bidder contacting any other individual including, but not limited to,
WCSD staff, officials, evaluation committee members, or Board of Trustees may
have their Bid submission rejected from evaluation and award consideration.

Plans and specifications are available to view and download at WCSD’s Purchasing
Department website at http://solicitations.washoeschools.net/.
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There will be a NON-MANDATORY Pre-Bid Meeting held at 9:00 a.m. on June 25,
2026, at Caughlin Ranch Elementary School (Meet in Front of the Office) 4885
Village Green Parkway. Due to access and coordination involved in this project we
highly recommend that contractors walk the project site that we are making available.

The physical work is to be commenced as phased in the Special Notifications.
Work shall be completed on or before March 31, 2027.

Bid #: 26-109-B-06-BC
PWP #: WA-2026-434

Procurement Professional: Bill Conn
Email: solicitations@washoeschools.net

To be published in the Reno Gazette Journal on June 11, 2026.
Washoe County School District
Purchasing Department
14101 OId Virginia Road, Room #0
Reno, NV 89521

Phone: 775-850-8025
Fax: 775-857-3175
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SECTION 00100 - INSTRUCTION TO BIDDERS

Bids must be submitted in accordance with the following instructions to be considered for
review and award.

Bids shall be submitted on the provided Bid Form (PUR-F523) only, and all of the blank
spaces shall be completed; numbers shall be stated both in writing and in figures, the
signature shall be in longhand; and the completed form shall be without interlineation,
alteration or erasure. Any bid submission will be disqualified and rejected if the bid
submission is not signed.

Washoe County School District only accepts signatures done manually (also known as a
wet signature) or electronic digital signatures that are certified. Non-certified electronic
digital signatures will NOT be accepted. A typed signature, even in cursive font, DOES
NOT meet the requirements of an official digital signature. A digital signature must be
accompanied by a certified digital stamp issued through programs like Adobe Acrobat,
Docu-Sign or other similar programs that produce a digital stamp certifying the electronic
digital signature. Any signatures on required forms that do not meet these requirements
will not be accepted and the Contractor’s submission will be deemed “Non-Responsive”
and will be rejected. If you have any questions about this requirement, please submit your
question by the question deadline, so that it can be answered prior to the bid submission
deadline.

In the event of a discrepancy on the Bid Form, NRS 104.3114 Contradictory terms of
instrument states that, “If an instrument contains contradictory terms, typewritten terms
prevail over printed terms, handwritten terms prevail over both, and words prevail over
numbers.” No additional pages containing inclusions, exclusions or clarifications will be
accepted as part of the bid. Any clarifications, additions or exclusions made by the
Washoe County School District (WCSD — OWNER) will be considered incorporated into
the specifications.

The Contractor is responsible for ensuring he/she has received and reviewed the entire
bid package, including all specifications, plans and any/all issued Addendums.

Bids shall be addressed to the WCSD and delivered to the office of the Purchasing
Department, located at the Brown Center, 14101 Old Virginia Road, Room #0, Reno,
Nevada 89521, until 2:00 p.m., (Local Time) on July 14, 2026. Bids shall be delivered
sealed in an opaque envelope. The outside of the envelope shall be clearly marked to
indicate the bid for the proposed work and directed to the Purchasing Department. The
bids will be opened publicly via a TEAMS Meeting at 2:30 pm.

Each individual bid shall be accompanied by a surety company issued Bid Bond or by a
Certified or Cashier's Check made payable to the Washoe County School District, in the
amount of not less than five percent (5%) of the bid, said amount to be forfeited to WCSD,
should the Contractor to whom the Contract is awarded fail to enter into the Contract in
accordance with the Contractor's bid and any other contract documents and furnish the
required bonds within ten (10) days after the delivery of notice of such award. Bid Bonds,
upon request, or deposits of the unsuccessful bidders will be returned upon signing of
Contract, or within forty-five (45) days from bid date, whichever is earlier.
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Contractors desiring to bid on this work shall be Contractors presently licensed by the
Nevada State Contractors Board and shall maintain a valid Contractor’s license for the
duration of the construction project. In addition, any and all Subcontractors that will be
utilized by the Contractor shall also be presently licensed by the Nevada State
Contractors Board and shall maintain a valid license for the duration of the construction
project. All licensing requirements as specified in NRS Chapter 624 shall also be strictly
adhered to.

WCSD requires that all Contractors who work on construction projects have in place a Drug
and Alcohol Policy and this shall be acknowledged by signature on the Bid Form (PUR-
F523).

The physical work is to be commenced as phased in the Special Notifications. Work shall
be completed on or before March 31, 2027.

Contractor must agree that Owner may retain from the monies due the Contractor Two
Thousand Dollars ($2,000) per day (Liquidated Damages) as a direct result of the
Contractor’s delay or for not completing the project in the required time allowance plus
approved time extensions.

The right is reserved by WCSD to reject any and all bids or accept the bid, which is
deemed by WCSD to be in the best interest of the school district. WCSD also reserves
the right to waive any irregularities and/or informalities in the submitted bids.

Should a Contractor find discrepancies in, or omissions from, the drawings or documents,
or should he/she be in doubt as to the meanings of said documents, he/she should
immediately notify the Owner in writing via Email to solicitations@washoeschools.net,
whereas the Owner will send written instruction via Addendum to all Contractors. The
Owner, Architect/Engineer, Project Manager, Assistant Project Manager, or any other
WCSD staff member will not be held responsible for any oral instructions provided during
the bid submission process.

Before submitting a bid, Contractors shall carefully examine the scope of work outlined in
the bid package and the proposed drawings, specifications, and forms and shall be
thoroughly familiar with all existing conditions and expectations of a successful project
completion.

No increase in cost or extension in performance time will be considered for failure to know
the conditions to be encountered as to the character, quality, and quantity of the work to
be performed, and materials to be furnished, and as to the requirements of the
specifications.

No increase in cost or extension in performance time will be considered for material
escalation. Section 01027 — Applications for Payment, Part 1, Subpart 1.3, Schedule of
Values; B,5 of the contract documents provides a provision for the storage of materials,
off-site if necessary, to help in managing the project costs and to hedge against
potential future material price increases.

A 5% list showing all Subcontractors to be used on the project shall be submitted with the
bid followed by a 1% list within 2 hours from the completion of the bid opening, as required
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by Nevada Revised Statutes. WCSD also requires a Comprehensive
Contractor/Subcontractor list showing all remaining subcontractors to be utilized on the
project. All subcontractors shall be licensed as required by Nevada Revised Statutes.

Any Addendums issued during the bid solicitation process shall be acknowledged on the
Bid Form (PUR-F523) and in the execution of a contract, Addendums will become a part
thereof.

All questions shall be submitted in writing directly to WCSD’s Solicitations website at
http://solicitations.washoeschools.net/ or via e-mail to solicitations@washoeschools.net
by 4:30 p.m. (Local Time) on July 2, 2026. During this active solicitation there shall be
no personal contact with any WCSD employees or other parties associated with this
project directly. All inquiries shall be done in writing as stated above.

Addendums will be distributed by WCSD accordingly and can also be accessed via the
WCSD Public Works website at: http://solicitations.washoeschools.net/

Modifications to bids may only be considered if submitted bids by delivery as previously
noted have already been received and said modifications are completed prior to the due
date and time for the bid submission.

Bids may be withdrawn in a written request received from a Contractor prior to the time
fixed for opening of bids.

In cases where the award of the project has not been made, bids submitted and opened
may not be withdrawn for a period of forty-five (45) calendar days from the due date and
time of the bid.

A person who bids on this work may file a notice of protest regarding the awarding of the
contract with the WCSD’s Purchasing Department’s Director of Procurement and
Contracts within five (5) business days after the date the recommendation to award a
contract is issued. The notice of protest must be submitted in accordance with NRS
Chapter 338.142. Detailed specifications can be found in Section 00820 — Special
Conditions, subsection 14.0 — Appeal by Unsuccessful Bidder.

A person filing a notice of protest in accordance with NRS Chapter 338.142 will be
required to post a bond or other security in the amount of twenty-five (25%) percent of the
value of the total bid or two hundred fifty thousand ($250,000) dollars, whichever is less.
If the protest cannot be resolved by the WCSD’s Director of Procurement and Contracts,
it will be presented to the WCSD Board of Trustees at a regular meeting.

Contractors to be considered as a Preferential Bidder must submit the Certificate of
Eligibility for Preferential Status issued by State of Nevada Contractors Board with their
bid submission and the Preferential Bidder Status Affidavit must be provided within two
(2) hours after the bid opening, although WCSD prefers the affidavit to also be submitted
with the bid at the time of opening.
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SPECIAL NOTIFICATIONS

Signature Requirements
Any bid submission will be disqualified and rejected if the bid submission is not
signed.

Washoe County School District only accepts signatures done manually (also known as a
wet signature) or electronic digital signatures that are certified. Non-certified electronic
digital signatures will NOT be accepted. A typed signature, even in cursive font, DOES
NOT meet the requirements of an official digital signature. A digital signature must be
accompanied by a certified digital stamp issued through programs like Adobe Acrobat,
Docu-Sign or other similar programs that produce a digital stamp certifying the electronic
digital signature. Any signatures on required forms that do not meet these requirements
will not be accepted and the Contractor’'s submission will be deemed “Non-Responsive”
and will be rejected. If you have any questions about this requirement, please submit your
question by the question deadline, so that it can be answered prior to the bid submission
deadline.

Preferential Bidders

Contractors to be considered as a Preferential Bidder must submit the Certificate of
Eligibility for Preferential Status issued by State of Nevada Contractors Board with their
bid submission and the Preferential Bidder Status Affidavit must be provided within two
(2) hours after the bid opening, although WCSD prefers the affidavit to also be submitted
with the bid at the time of opening. Preferential Bidder Status shall be considered if the
amount of the apparent low bid is $250,000 or greater per NRS Chapter 338.1389.

Specifications/Addendums

Contractor is responsible to ensure that he/she has received and reviewed the entire bid
package, including specifications, plans and any/all issued Addendums. Contractors shall
acknowledge by signing any issued Addendum(s) and returning the signed Addendums
with his/her bid submission.

Technical Specifications

Any conflicts between the Architect and WCSD specification, it will be the responsibility
of the Contractor to seek clarification for any conflicts or be responsible for all the
requirements. Clarifications and questions must be submitted in writing via email to:
solicitations@washoeschools.net

Washoe County School District Structured Cabling Standard — WCSD-SCS-015

The Washoe County School District Structured Cabling Standard — WCSD-SCS-015
dated March 13, 2023 is located on our website. The link to view it is
https://www.washoeschools.net/cms/lib/NV01912265/Centricity//Domain/70/ITPC%20Im
ages/WCSD-SCS-015%203-10-23.pdf

Project Completion

The construction contract time allowed for this project is based on a reasonable
expectation of how long it will take to do a project of this scope. WCSD recognizes that
Contractors often try to finish projects in significantly less time than the construction
contract time and, in such cases, develop schedules which are based on everything going
smoothly with no delays. While WCSD allows Contractors to submit such accelerated
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construction schedules, WCSD reserves the right to deny the Contractor’'s submission.
Acceptance of a submittal with a shortened schedule is not an official agreement between
WCSD and the Contractor that the project can be done in less time than the construction
contract time specified.

Roof Penetrations

All roof-mounted equipment or penetrations associated with this project are to be flashed
by a licensed roofing Contractor. The roofing Contractor shall have experience with the
existing roofing membrane. New flashing materials shall be installed to comply with the
membrane manufacturer’s specifications or details published by the National Roofing
Contractors Association Waterproofing Manual. In acceptance of the work, the Owner
will make no allowance for lack of skill on the part of the Contractor. The Contractor shall
coordinate all aspects of roof work including any penetrations to maintain the building in
a totally watertight condition, no exceptions.

Hours

There is a potential that Summer School, Extended School Year (ESY), Intercession
School, After School Care, Parent nights, etc. may be held at the project sites. The
Contractor will be required to flex schedule and/or work areas to accommodate school
needs during this time frame. In addition, the Contractor may have to alter their normal
schedule in order to perform any lead and asbestos attachments and penetrations.

Pre-Bid Meeting Attendance

All Pre-Bid Meetings, whether mandatory or not, will require that all attendees sign in on
the sign-in sheet provided. It is the Contractor’s responsibility to ensure that he/she
documents his/her attendance by signing the Pre-Bid Sign-In Sheet. Failure to do so
could result in the Contractor’s bid not being accepted by the WCSD, especially in the
event of a Mandatory Pre-Bid Meeting.

In addition, if a Pre-Bid Meeting is held on-site, especially a school site, it is the
Contractor’s responsibility to sign in/register presence on grounds with the site’s Front
Office. A signature on a school’s office sign-in sheet will not take the place of signature
on the Pre-Bid Sign-In Sheet, which will only be present at the actual meeting and
distributed by the staff of the Purchasing Department and Capital Projects Department.

Questions

All questions shall be submitted in writing directly to WCSD’s Solicitations
website at http://solicitations.washoeschools.net/ or via e-mail to
solicitations@washoeschools.net by 4:30 p.m. (Local Time) July 2, 2026.

Force Accounts

When applicable, the force account amount listed on the Bid Form (PUR-F523) shall be
used for changes in the work at the Owner’s discretion. Any changes shall be approved
by change order and the force account balance shall be reduced to reflect said change.
Any remaining force account balance at the completion of the project shall be returned to
the Owner by a deductive change order.

Working Hours

Contractors may work 7:00 am -7:00 pm Monday through Friday in all areas outside the
school perimeter and shall coordinate any excessive noise producing work with the
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Project Manager, to not affect classroom activities adjacent to work zones. Contractors
may work within secure perimeters 7:00 am — 7:00 pm Monday through Friday and will
be required to fence and contain all work zones from student access. Work zones shall
include any material and vehicle or equipment. At no time during school days can areas
outside work zone be traveled or used while students or staff are on playground.

At no time during school days can drop-off/pick-up zones be blocked or affected by
construction improvements. Typically affected hours are between 8:30 am - 9:30 am
and 2:30 pm - 3:30 pm, Monday through Friday.

Special Note
HOA approval is required prior to starting the project.

Construction Notes

All irrigation work shall occur while existing system is shut down for winter, typically
October - February. Contractor shall coordinate and assist with all shut down and turn it
on as needed to complete work.

Contractor shall provide access to park man gates on South side of play areas for drop-
off/pick-up hours of use.

WCSD'’s Project Management Software (Procore)

The Awarded Contractor will be required to utilize WCSD’s Project Management
Software (Procore) for workflow of project documents. This will include, but not limited
to submissions of RFls, submittals, schedule and schedule updates, change
documents, payment requests, and close out documents. The Awarded Contractor will
be required to work with WCSD Project Manager and WCSD Consultants to manage
process to meet project schedule needs. See Section 01041 — Project Management
Software for details.
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SECTION 00400 — SAMPLE BID BOND (PUR-F525)

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned

, as
Principal, and as
Surety, are hereby held and firmly bound unto the Board of Trustees, Washoe County
School District, as Owner, in the sum of

Dollars ($ )
for payment of which, well and truly to be made, we hereby jointly and severally bind
ourselves, our heirs, executors, administrators, successors, and assigns.

Signed this day of , 20

The condition of the above obligation is such that whereas the Principal has submitted to
the Board of Trustees, Washoe County School District, a certain bid, attached hereto and
hereby made a part hereof, to enter into a Contract in writing for:

NOW, THEREFORE, if said bid shall be rejected, or in the alternative, if said bid shall be
accepted and the Principal shall execute and deliver a Contract in the form of Contract
attached hereto (properly completed in accordance with said bid) and shall furnish a Bond
for its Faithful Performance of said Contract, and a Bond for the payment of all persons
performing labor or furnishing materials in connection therewith, and shall in all other
respects perform the contract created by the acceptance of said bid, then this obligation
shall be void.

Otherwise, the same shall remain in force and effect, and the sum herein specified paid
over to the Owner; it being expressly understood and agreed that the liability of the Surety
for any and all claims hereunder shall, in no event, exceed the amount of this obligation
as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said
Surety and its bond shall be in no way impaired or affected by an extension of the time
within which the Owner may accept such bid; said Surety does hereby waive notice of
any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and
seals, and such of them as are corporations have caused their corporate seals to be
hereto affixed and these presents to be signed by their officers, the day and year first set
forth above.
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Principal

(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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SECTION 00500 — SAMPLE CONTRACT (PUR-F532)

THIS CONTRACT, made by and between hereinafter called the
Contractor, and WASHOE COUNTY SCHOOL DISTRICT, hereinafter called the Owner,

WITNESSETH, that the Contractor and the Owner, for the consideration hereinafter
named, agree as follows:

Article 1 — Scope of Work. The Contractor shall furnish all of the materials and perform
all of the work in conformance with the Contract Documents entitled
(Bid # )-

Article 2 — Time of Completion. The work to be performed under this Contract shall be
commenced on the date set forth in the Notice to Proceed and shall be completed on or
before or in calendar days. The Contractor agrees that
Owner may retain from the monies due the Contractor the actual value of the damages
to the Owner as a direct result of the Contractor’s delay or for not completing the project
in the required time allowance plus approved time extensions.

Article 3 — The Contract Sum. The Owner shall pay the Contractor for the performance
of the Contract, subject to additions and deductions provided therein, in current funds
the following stipulated sum:

($ ).

Article 4 — Progress Payments. The Owner shall make payments and pay interest to the
Contractor in accordance with Nevada Revised Statutes, Chapter 338. No monies
payable under this Contract shall be assigned by Power of Attorney, or otherwise, except
upon written consent of Owner.

Article 5 — Acceptance and Final Payment. Upon written notice to the Owner that the
work is one hundred percent (100%) complete, the Owner shall inspect the project. When
the project is one hundred percent (100%) acceptable and complete to the Owner, the
Contractor shall submit evidence satisfactory to the Owner that all payrolls, material bills,
interest on retention, and other indebtedness connected with the work have been paid.
Once all requirements have been satisfied, the Owner shall issue a fully executed
Certificate of Completion which shall constitute the Owner’s acceptance of the work in
accordance with NRS Chapter 338.

Article 6 — The Contract Documents. The entire bidding documents, including but not
limited to the: Notice to Contractors, Instructions to Bidders, Contractor’'s Bid, General
Conditions, Supplementary Conditions, Special Conditions, Technical Specifications,
Addenda, and the Drawings (if any), and this document form the Contract, and they are
as fully a part of the Contract as if hereto attached.
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Article 7 — Lead and Asbestos Certification. The Contractor hereby certifies that no
lead/asbestos containing building material will be used for the construction of the project.
If a lead/asbestos containing building material is subsequently found to have been
included in the construction of the project, the Contractor shall be responsible for and
indemnify the Owner against all costs for the proper removal of the lead/asbestos
containing building material and the replacement of said material with a non-
lead/asbestos containing material substitute. The removal method shall be specifically
approved by the Owner and any and all authorities having jurisdiction over such removal.

IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and
year written below.

Bid # -

WASHOE COUNTY SCHOOL DISTRICT CONTRACTOR

Signature Signature
Name Name
Title Title

Date Date
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SECTION 00600 — SAMPLE LABOR AND MATERIALS BOND (PUR-F526)

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of Trustees
of Washoe County School District in the State of Nevada has awarded to
, hereinafter  designated as
“Principal”, a contract dated , for

a copy of which contract is attached hereto and by reference made a part hereof, and
hereinafter referred to as the “Contract.”

And WHEREAS, said Principal is required under the terms of said Contract and by law
under the provisions of NRS Chapter 339 to furnish a Bond for the Labor and Materials
used in said Contract;

NOW, THEREFORE, we, the Principal, and , as Surety, are
held and firmly bound unto the Board of Trustees of Washoe County School District in the
State of Nevada in the sum of Dollars
(% ), lawful money of the United States, being not less than one
hundred percent (100%) of the estimated Contract cost of the work, for the payment of
which sum will and truly to be made, we bind ourselves, our heirs, executors,
administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above-bounden Principal,
or its heirs, executors, administrators, successors or assigns shall fail to pay for any
materials, provisions, supplies implements or machinery used in, upon, for, or about the
performance of the work contracted to be done, or for any work or labor thereon of any
kind, or for amounts due under the Unemployment Compensation Law with respect to
such work or labor, as required by the Provisions of NRS Chapter 339, the Surety hereon
will pay for the same within thirty (30) calendar days an amount not exceeding the sum
specified in this bond, and the above obligation shall then be null and void. Otherwise, it
shall remain in full force and virtue.

THE SURETY, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work to be
performed thereunder, or to the specifications accompanying the same, shall in any way
affect its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or to the work, or to
the specifications.

And the said Surety, for value received, further stipulates and agrees that should the
Board of Trustees of Washoe County School District, or other obligees, incur attorney's
fees or other expenses for the enforcement of the Contract or this bond, the same shall
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be paid by the Surety to the contracting body, subcontractors, workmen laborers,
mechanics and furnishers of material as their interests may appear.

IN WITNESS WHEREOF, the above-bounded parties have executed this instrument
under their seals this day of , 20 , the name
and corporate seal of each corporate party being hereto affixed and these presents duly
signed by its undersigned representative, pursuant to authority of its governing body.

Principal
(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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SECTION 00610 — SAMPLE PERFORMANCE BOND (PUR-F527)

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of Trustees
of Washoe County School District in the State of Nevada has awarded
to , hereinafter
designated as “Principal”. a contract dated , for

a copy of which contract is attached hereto and by reference made a part hereof, and
hereinafter referred to as the “Contract”.

And WHEREAS, said Principal is required under the terms of said Contract and by law
under the provisions of NRS Chapter 339 to furnish a Bond for the faithful Performance
of said Contract;

NOW, THEREFORE, we, the Principal, and , as Surety, are
held and firmly bound unto the Board of Trustees of Washoe County School District in the
State of Nevada in the sum of

Dollars ($ ),

lawful money of the United States, being no less than one hundred per cent (100%) of
the estimated Contract Cost of the work, for the payment of which sum well and truly to
be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounden Principal,
or its heirs, executors, administrators, successors, or assigns, shall in all things stand to
and abide by and well and truly keep the faithfully perform the covenants, conditions, and
agreements in the Contract and any alterations made as therein provided, on his or its
part to be kept and performed at the respects according to their true intent and meaning;
and shall indemnify and save harmless the Board of Trustees of Washoe County School
District in the State of Nevada, its officers and agents, as therein stipulated; then this
obligation shall become null and void. Otherwise, it shall be and remain in full force and
virtue.

As a condition precedent to the satisfactory completion of the Contract, the above
obligation shall hold good for a period of one (1) year after completion and acceptance of
the work done, during which time if the above-bounden Principal, his or its heirs,
executors, administrators, successors, or assigns shall fail to make full, complete, and
satisfactory repair and replacements or totally protect the Board of Trustees of Washoe
County School District in the State of Nevada from loss or damage made evident during
said period of one (1) year from the date of acceptance of said work, and resulting from
or caused by defective materials or faulty workmanship in the prosecution of the
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work done, the above obligation in the said sum of
Dollars  ($ )
shall remain in full force and virtue; otherwise, the above obligation shall be void.

THE SURETY, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work to be
performed thereunder, or to the specifications accompanying the same, shall in anyway
affect its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract, or to the work, or to
the specifications.

And the said Surety, for value received, further stipulates and agrees that should the
Board of Trustees, Washoe County School District, incur attorney’s fees or other
expenses for the enforcement of the Contract or his/her bond, the same shall be paid by
the Surety to the Board of Trustees, Washoe County School District.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument
under their seals this day of , 20 , the name
and corporate seal of each corporate party being hereto affixed and these presents duly
signed by its undersigned representative, pursuant to authority of its governing body.

Principal
(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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SECTION 00700 — GENERAL CONDITIONS

The General Conditions of the Contract for Construction, AIA Document A201, 2017
Edition, Articles 1 through 15, are hereby incorporated by reference as the “General
Conditions of this Project.” Copies of General Conditions may be examined or obtained
through formal request to the WCSD’s Purchasing Department located at the Brown
Center, 14101 Old Virginia Road, Room 0, Reno, Nevada, 89521 or by phone at (775)
850-8025.

The information contained in the Supplementary General Conditions (Section 00800),
Special Conditions (Section 00820), Instructions to Bidders (Section 00100), and the Bid
Form (PUR-F523) shall become a part of the Contract and shall apply to all Contractors
and Subcontractors. The information contained in Supplementary General Conditions
(Section 00800) may amend, modify, supersede, void or supplement the Articles of the
“‘General Conditions of the Project.” Where any part of an Article of the “General
Conditions of the Project” is amended, modified, superseded or voided by a provision of
the Supplementary General Conditions (Section 00800) or other Contract documents, all
other provisions of such Article shall remain in effect, and the provisions of the
Supplementary General Conditions (Section 00800) or other Contract documents shall
be considered as added.
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SECTION 00800 — SUPPLEMENTARY GENERAL CONDITIONS

The General Conditions of the Contract for Construction, AIA Document A201, 2017
Edition, Articles 1 through 15, are hereby incorporated by reference as the “General
Conditions of this Project.” Copies of General Conditions may be examined or obtained
through formal requests to the WCSD’s Purchasing Department located at The Brown
Center, 14101 Old Virginia Road, Room 0, Reno, Nevada, 89521 or by phone at (775)
850-8025.

The information contained in the Supplementary General Conditions (Section 00800),
Special Conditions (Section 00820), Instructions to Bidders (Section 00100), and the Bid
Form (PUR-F523) shall become a part of the Contract and shall apply to all Contractors
and Subcontractors.

In any instance where no Architect is involved in the project, any and all references
contained in this or any other documents to "Architect" shall be deemed to refer to the
consulting Engineer, if any, the special project consultant, if any, or, in the event no such
individuals are involved, to the Owner.

The following supplements modify, delete and/or add to the “General Conditions of the
Project.” Where any Article, Paragraph or Subparagraph in the “General Conditions of
the Project” is supplemented by one of the following Paragraphs, the provisions of such
Article, Paragraph, or Subparagraph shall remain in effect and the supplemental
provisions shall be considered as added. Where any Article, Paragraph, or Subparagraph
in the “General Conditions of the Project” is amended, voided or superseded by any of
the following paragraphs, the remaining provisions of such Article, Paragraph or
Subparagraph not amended, voided, or superseded shall remain in effect.

1. LIABILITY INSURANCE SPECIFICATIONS

A. INTRODUCTION

The Owner has established specific indemnification and insurance requirements for
its construction contracts to help assure that reasonable insurance coverage is
purchased and maintained. Insurance, indemnification and hold harmless clauses
are intended to assure that a Contractor accepts and is able to pay for the loss or
liability related to its activities.

Contractor's attention is directed to the insurance requirements below. It is
recommended that Contractors confer with their respective insurance carriers or
brokers to determine in advance of Bid submission the availability of insurance
certificates and endorsements as described and provided herein.

B. INDEMNIFICATION AGREEMENT

The Contractor agrees to hold harmless, indemnify and defend the Owner, its
officers, agents, employees and volunteers from any loss or liability, financial or
otherwise resulting from any claim, demand, suit, action, or cause of action based on
bodily injury, including death, or property damage, including damage to the
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Contractor’s property or injury to the Contractor’'s employees, caused by any action,
either direct or passive, the omission, failure to act or negligence on the part of the
Contractor, employees, agents, representatives or Subcontractors arising out of the
performance of work under this Contract by the Contractor, or by others under the
direction or supervision of the Contractor.

In determining the nature of the claim against the Owner, the incident underlying the
claim shall determine the nature of the claim, notwithstanding the form of the
allegations against the Owner.

In the event of a lawsuit against the Owner, its officers, agents, employees and
volunteers, the Contractor shall reimburse the Owner for costs of the Owner’s
attorneys’ fees and costs, as well as personnel in defending such actions.
Reimbursement for the time spent by such personnel shall be at the rate charged for
such services by private counsel. The Owner shall not be held liable for any accident,
loss or damage to the work prior to its completion and acceptance.

C. GENERAL REQUIREMENTS

The Contractor shall purchase Workers Compensation Insurance, General Liability
and Automobile Liability as described below. The cost of such insurance shall be
included in the Contractor’s bid price.

D. WORKERS COMPENSATION INSURANCE

It is understood and agreed that there shall be no Workers Compensation Insurance
coverage provided for the Contractor or any Subcontractor by the Owner. Contractor
agrees, as a precondition to the performance of any work under this Contract and a
precondition to any obligation of the Owner to make any payment under this Contract,
to provide Owner with certificates issued by an insurer that shows compliance with
NRS Chapters 616A, 616B, 616C and 616D, inclusive, and Chapter 617.

It is further understood and agreed by and between the Owner and the Contractor
that the Contractor shall procure, pay for, and maintain the above-mentioned
Workers Compensation Insurance coverage at the Contractor's sole cost and
expense.

Should Contractor be self-funded for Workers Compensation Insurance,
Contractor shall notify Owner in writing prior to the acceptance of this Contract.
Owner reserves the right to approve said retentions and may request additional
documentation, financial or otherwise, for review prior to the acceptance of this
Contract as provisioned under NRS Chapter 616B.627.

E. MINIMUM SCOPE OF LIABILITY INSURANCE
Coverage shall be at least as broad as:

1. Insurance Services Office (ISO) Commercial General Liability
Coverage “Occurrence” form CG 0001 12 04 or substitute form
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providing coverage as broad as CG 0001 12 04. The Commercial
General Liability Coverage shall include, but is not limited to,

Liability Coverage arising from Operations, Premises, Blanket
Contractual Liability, Broad Form Property Damage Liability, Products
and Completed Operations, Personal Injury and Advertising Liability,
and Stop Gap or Employers Liability. In addition, explosion, collapse,
and underground coverage must be included unless Owner waives this
requirement in writing prior to execution of Contract.

2. Business Auto Coverage form number ISO CA 0001, CA 00 055, CA00
12, CA 00 20 or an equivalent form covering Automobile Liability
Symbol 1 “Any Auto.”

F. MINIMUM LIMITS OF INSURANCE
The Contractor shall maintain limits no less than:

1. General _Liability: $1,000,000 minimum or the amount customarily
carried by the Contractor, whichever is greater, combined single limit
per occurrence (with $2,000,000 Aggregate Limit) for bodily injury,
personal injury, and property damage. General Liability coverage shall
specifically apply to the acts and/or omissions of Contractor and
his/her Subcontractors. The above General Liability coverage shall be
maintained in full force and effect for five (5) years from the date of
completion of the project. The required limits may be met through a
combination of primary and excess liability coverage. Any excess
liability coverage shall provide coverage at least as broad as the
primary coverage and be subject to all of the requirements herein.

2. Automobile Liability: $1,000,000 minimum or the amount customarily
carried by the Contractor, whichever is greater, combined single limit
per accident for bodily injury and property damage. No Aggregate
Limits may apply. Non-owned and hired automobile liability must be
included.

3. Workers Compensation Insurance: $1,000,000 minimum in limits
(Employers Liability) and obtain Statutory Limits of Workers
Compensation Insurance for employees engaged on or at the site of
the project in accordance with NRS Chapters 616A, 616B, 616C and
616D, inclusive, and Chapter 617. If an excess policy is utilized, the
policy will provide excess coverage for Employers’ Liability.

4. Asbestos Environmental Risk Liability Insurance: Not Required for
this Project

G. ASBESTOS COVERAGE

Not Required for this Project.
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H. PROPERTY COVERAGES

Not Required for this Project.

|. DEDUCTIBLES AND SELF-INSURED RETENTIONS

Any deductibles or self-insured retention must be declared to and approved by the
Owner. The Owner reserves the right to request additional documentation, financial
or otherwise, prior to giving its approval of the deductibles and self-insured retention’s
and prior to executing the Contract. Any changes to the deductibles or self-insured
retentions made during the term of this Contract or during the term of any policy, must
be approved by the Owner prior to the change taking effect. It is also understood
that the Contractor is responsible for and shall assume payment of all deductibles
and/or self-insured retentions.

J. OTHER INSURANCE PROVISIONS

The policies are to contain, or be endorsed to contain, the following provisions:

1. General Liability and Automobile Liability Coverages

a.

Date: 03/13/26

The Owner, its agents, officers, employees and volunteers are
to be included as Additional Insureds for damages and defense
arising from: activities performed by or on behalf of the
Contractor, including the insured's general supervision of the
Contractor; products and completed operations of the
Contractor; premises owned, occupied or used by the
Contractor; or automobiles owned, leased, hired or borrowed by
the Contractor. The coverage shall contain no special
limitations on the scope of protection afforded to the Owner, its
officers, employees or volunteers.

The Contractor's insurance coverage shall be primary
insurance with respect to the Owner, its officers, employees and
volunteers. Any insurance or self-insurance maintained by the
Owner, its officers, employees or volunteers shall be in excess
of the Contractor's insurance and shall not contribute to the
Contractor’s insurance coverage in any way.

The Contractor's insurance shall apply separately to each
insured against whom claim is made or suit is brought, except
with respect to the limits of the insurer’s liability.

The insurance companies issuing the policy or policies shall
have no recourse against the Owner payment of any premiums,
costs or assessments under any form of policy.

Failure of the Contractor to take out and/or maintain any
required insurance shall not relieve the Contractor from any
liabilites under this Contract, nor shall the insurance
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requirements be construed to conflict with or otherwise limit the
obligations of the Contractor concerning indemnification.

2. All Coverages

a. Each insurance policy required by this clause shall be endorsed
to state that coverage shall not be suspended, voided, canceled
or non-renewed by either the Contractor or by the insurer,
reduced in coverage or in limits except after thirty (30) days prior
written notice has been given to the Owner, which must be
approved, if acceptable, by the Owner in writing.

Furthermore, Contractor shall provide the Owner thirty (30)
days prior notice, in writing when the Contractor elects to
change carriers, not to renew the policy, or reduce coverage,
which must be approved, if acceptable, by the Owner also in
writing.

b. The Contractor’s insurers shall have no right of recovery or
subrogation against the Owner or the design professionals
which provide work on the project.

C. Any failure to comply with reporting provisions of the policies
shall not affect coverage provided to the Owner, its officers,
employees or volunteers.

d. The insurance companies issuing the policy or policies shall
have no recourse against the Owner for payment of any
premiums, costs or assessments under any form of policy.

K. ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with an A.M. Best's rating of no less than
A:X. The Owner may accept coverage with carriers that have lower A.M. Best’s
ratings upon review of financial information concerning Contractor and insurance
carrier. The Owner reserves the right to require that the Contractor’s insurer(s) be a
licensed and admitted insurer(s) in the State of Nevada, or on the Insurance
Commissioner's approved, but not admitted, list.

L. VERIFICATION OF COVERAGE

Prior to the commencement of any work on the project, the Contractor shall furnish
the Owner with certificates of insurance and with original endorsements affecting
coverage required. The certificates and endorsements for each insurance policy are
to be signed by a person authorized by that insurer to bind coverage on its behalf. All
certificates and endorsements are to be received and approved by the Owner before
work commences. The Owner reserves the right to require complete, certified copies
of all required insurance policies, at any time should it be deemed in the best interest
of the Owner.
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M. SUBCONTRACTORS

The Contractor shall include all Subcontractors as insureds under its policies or shall
furnish separate certificates and endorsements for each Subcontractor. All
coverages for Subcontractors shall be subject to all of the requirements stated herein,
except that if any Subcontractors maintain limits of insurance less than required in
this Contract, Contractor’s insurance shall include coverage for acts or omissions of
Subcontractor up to the full limits required in this Contract.

N. MISCELLANEOUS CONDITIONS

1.

The Contractor shall be responsible for and remedy all damage or loss
to any property, including property of the Owner, caused in whole or in
part by the Contractor, any Subcontractor, or any employed, directed
or supervised by the Contractor.

Nothing herein contained shall be construed as limiting in any way the
extent to which the Contractor may be held responsible for payment of
damages to persons or property resulting from its operations or the
operations of any Subcontractor under it.

In addition to any other remedies the Owner may have should the
Contractor fail to provide or maintain any insurance policies or policy
endorsements to the extent and within the time required, the Owner
may, at its sole option:

a. Purchase such insurance to cover any risk for which the Owner
may be liable through the operations of the Contractor under
this Contract and deduct or retain the amount of the premiums
for such insurance from any sums due to the Contractor under
the Contract; or

b. Order the Contractor to cease work under this Contract and/or
withhold any payments, which became due the Contractor until
the Contractor demonstrates compliance with the requirements
hereof; or

C. Terminate the Contract.

2. GUARANTEE BOND

Not Required for this Project.

3. INTEREST

Article 13.5 is hereby supplemented as follows:

Not Required for this Project.
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4. CLEANING UP

Article 3.15 is hereby supplemented as follows:

The Contractor, at all times, shall keep the premises free from accumulation of waste
materials or rubbish caused by operations. At the completion of the work, Contractor
shall remove all waste materials and rubbish from and about the project as well as all
tools, construction equipment, machinery and surplus materials, and shall clean all
glass surfaces and leave the work "broom clean" or its equivalent, except as otherwise
specified.

5. LIQUIDATED DAMAGES

Add Article 8.2.4 as follows:

It is hereby understood and mutually agreed that the date of beginning, rate of
progress, and the time for completion of the work to be done hereunder are essential
conditions of this Contract and that the work embraced in this Contract shall be
commenced on the date set forth in the Notice to Proceed issued by the Owner.

The Contractor agrees that all work shall be performed regularly, diligently, and
uninterruptedly at a rate of progress that will ensure substantial completion within the
time specified. It is expressly understood and agreed, by and between the Contractor
and the Owner, that the time for completion of the work described herein is an
acceptable time for the completion of the work. If the Contractor should neglect, fail,
or refuse to complete the work within the specified Contract time, that has been
extended by the Owner, then the Contractor does hereby agree, as a part of the
consideration for receiving the award of this Contract, to pay to the Owner, not as a
penalty, but as Liquidated Damages, the amount of money specified in the Contract
(Section 00100 — Instruction to Bidders and Bid Form (PUR-F523) per day. If the
Owner incurs costs in excess of the Liquidated Damages as a result of the
Contractor’s inability to complete the work by the specified date the additional cost will
be deducted from the Contract amount.

If the Contractor fails to complete or correct the work listed on the comprehensive list
of deficiencies (“‘Punch-List”) within the specified time for performance, the
Contractor does hereby agree to pay the Owner $500 as Liquidated Damages for each
calendar day that the completion or correction of the work extends beyond the 45 days
for performance allowed from the date the Contractor receives the Punch List of
deficiencies from the Architect and/or his/her consultants and/or the Owner.

6. CHANGE ORDERS

Article 7.2 is hereby modified as follows:

A. The Owner, without invalidating the contract, may order changes in the work
consisting of additions, deletions, or other revisions, the contract sum and contract
time being adjusted accordingly. All such changes in the work shall be authorized
by Change Order issued by the Owner.
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B. The cost or credit to the Owner resulting from a change in the work shall be
determined by the Architect in one or more of the following ways:

1. By unit prices stated in the Contract documents or subsequently
agreed upon.

2. By mutual acceptance of a lump sum proposal, properly itemized by
contractor/subcontractor, to include the following:

a. Labor, including fringe benefits, payroll taxes, and workers'
compensation insurance;

b. Materials entering permanently into the work;

C. Equipment costs for equipment utilized to perform the Change
Order work; and/or

d. Change Order Mark-Up per Schedule.

3. By the actual cost of properly itemized by contractor/subcontractor,
to include the following:

a. Labor, including fringe benefits, payroll taxes, and workers'
compensation insurance;

b. Materials entering permanently into the work;

C. Equipment costs for equipment utilized to perform the Change
Order work; and/or

d. Change Order Mark-Up per Schedule.

C. The costs under Paragraph 6(B) 1-3 above may be increased by General/Prime
Contractor, Subcontractor (all tiers) to include a fixed fee for Subcontractor profit
and overhead, Prime Contractor profit and overhead on Subcontractor work, and
profit and overhead on work done by the General/Prime Contractor's own
forces. The total of such fixed fee shall not exceed the amount determined from
the Change Order Mark-Up Schedule below for a single Change Order item, or for
any group of related items, and shall be full compensation for the cost of
supervision (to include Project Manager, Project Coordinator, Superintendent,
Administrative Staff, etc.), overhead, profit, insurance, general conditions not listed
and any BIM updating, Procore updating, or other general expense associated with
completing the change in the scope of work. The allowable mark-up fee for
contractor bonding shall be in addition to the fee below for the Prime Contractor
only and shall not exceed 1% of the change if applicable.
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CHANGE ORDER MARK-UP SCHEDULE

1. Additive Changes (for the entity performing the work):

Total Cost of Change Allowable Fee
+$0.01 to +$50,000 15% of the Total Cost
+$50,000.00 and above 10% of the Total Cost
2. Additive Changes (Contractor Markup) Subcontractors work:
Total Cost of Change Allowable Fee
+$0.01 to +$50,000 10% of the Total Subcontractor Fee
+$50,000.00 and above 5% of the Total Subcontractor Fee
3. Deductive Changes:
Total Credit Cost of Change Credit Fee to be Applied
+$0.01 to +$50,000 10% of the Total Subcontractor Cost.
+$50,000.00 and above (Deductive)
5% of the Total Subcontractor Fee
(Deductive)

Example of Deductive Change: Assume <$5,000.00> to be credited. The
Contractor must include a 10% credit for profit and overhead, i.e. $5,000.00 X 0.10
= <$5,500.00> total credit to the Contract.

D. No fees shall be paid for time extensions.

E. All proposals shall be submitted to the Architect in sufficient detail to complete an
analysis of all costs. The Contractor shall submit invoices for materials and
equipment utilized in Change Order work. Labor rates shall not exceed the
applicable Wage Rates (including Prevailing Wage Rates) as published by the
State of Nevada Office of the Labor Commissioner. Fringe benefits shall not
exceed the cost of fringe benefits normally paid to such personnel or established
by the industry in the Northern Nevada area, whichever is lower. Labor rates or
additional rates not identified as part of Prevailing Wage Rates shall be identified

and approved by WCSD prior to start of construction.

7. SUBCONTRACTORS

Article 5.2.1 is hereby modified as follows:

A. Per NRS Chapter 338:

1. Except as otherwise provided in Subsection 2, each bid submitted to
any officer, department, board or commission for the construction of

any public work or improvement must include:

a. The name of each Subcontractor who will provide labor or a
portion of the work or improvement to the Contractor for which

he/she will be paid; and

Date: 03/13/26 PUR-F522 Page 29 of 67



b. A description of the portion of the work or improvement which
each Subcontractor named in the bid will complete.

2. The Contractor shall list in the Bid Form (PUR-F523) pursuant to
Subsection 1 the name of a Subcontractor for each portion of the
project that will be completed by him/her.

3. A Contractor whose bid is accepted, shall not substitute any person
for a Subcontractor who is named on the Bid Form (PUR-523),
unless:

a. The Owner objects to the Subcontractor, requests in writing a
change in the Subcontractor and pays any increase in costs
resulting from the change; or

b. The substitution is approved by the Owner and:

1. The Subcontractor, after having a reasonable
opportunity, fails or refuses to execute a written
contract with the Contractor, which was offered to the
Subcontractor with the same terms and conditions that
all other Subcontractors on the project were offered; or

2. The named Subcontractor files for bankruptcy or
becomes insolvent; or

3. The named Subcontractor fails or refuses to perform
subcontract within a reasonable time.

8. MANDATORY DRUG TESTING PROGRAM

A. In order to be eligible to perform work on WCSD construction projects all
Contractors who will work on such projects must have a current and valid Drug
and Alcohol Policy that is applicable to all workers who will be employed on those
projects regardless of tier. This requirement is a reasonable precaution to ensure
a safe and drug-free environment on school construction projects that may involve
workers being in relatively in close contact with students.

B. The Policy must meet the minimum requirements as outlined in Exhibit 1. Each
Contractor shall demonstrate compliance with this provision by signature on the
Bid Form that the Policy is in place, that it will be actively enforced, and that all
workers who will be employed on WCSD projects will have undergone the pre-
placement drug testing required by WCSD. The WCSD and/or the Prime
Contractor is empowered to review Contractor records of enforcement of its Drug
and Alcohol Policy at any time during the construction period up to and including
completion of the project in order to determine whether the policy is in fact being
enforced. The Contractor shall forthwith deliver to the WCSD any and all records
requested to determine compliance with this Drug and Alcohol Policy requirement.
Failure to maintain or rigorously enforce the policy or to timely respond to WCSD

demands for production of records relating to the Drug and Alcohol Policy may
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result in termination of the project agreement at no cost to the WCSD.

C. Refer to Washoe County School District Mandatory Drug and Testing Program
Requirements — EXHIBIT 1.

EXHIBIT 1

WASHOE COUNTY SCHOOL DISTRICT

MANDATORY DRUG AND ALCOHOL TESTING PROGRAM REQUIREMENTS

In order to be eligible to perform work on WCSD construction projects, all Contractors
who work on such projects must have a current and valid Drug and Alcohol Policy that
meets the following minimum requirements:

1. A statement identifying prohibited conduct regarding employee drug and alcohol
use. At a minimum, the policy should address the following areas of prohibited
conduct:

a.

Date: 03/13/26

Alcohol

Possession of open containers use or being under the influence of alcohol by
any employee during normal business hours including lunch breaks, while
performing Contractor business, while operating Contractor vehicles or
equipment or while on company premises is prohibited. Failure to pass an
alcohol test will be grounds for disciplinary action up to and including termination.

llegal Drugs

The unlawful manufacture, distribution, dispensation, possession or use of a
controlled substance is prohibited. Failure to pass a drug test will be grounds for
disciplinary action up to and including termination.

Legal Drugs

Except as provided below, use or being under the influence of any mood-altering
legal drug by any employee while on company premises or while performing
company business is prohibited to the extent such use or influence may affect
the safety of the employee, co-workers or the public, the employee's job
performance or the safe or efficient operation of the Contractor.

An employee under the influence of a mood-altering legal drug has an obligation
to inquire and determine whether the mood-altering legal drug he/she is taking
may or will affect his/her ability to safely and efficiently perform his/her job duties.
If the employee is using a mood-altering legal drug at the direction of a physician,
dentist or other licensed practitioner, the employee is required to inform a
designated company official. In compliance with the Americans with Disabilities
Act (ADA), this policy does not require the employee, physician, dentist or other
licensed practitioner to identify the name of the prescription drug or the medical

condition for who it is prescribed. For the safety of all employees, the Contractor
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may place persons using such drugs in a less hazardous job assignment or place
them on temporary medical leave until released as fit for duty by the prescribing
physician, dentist or other licensed practitioner. An employee taking over-the-
counter medications contrary to instructions provided by the manufacturer may
be subject to disciplinary action up to and including termination.

Drug Paraphernalia

Employee possession of drug paraphernalia on the project site is strictly
prohibited.

2. A statement requiring, at a minimum, the following types of drug and/or alcohol testing:

a.

Date: 03/13/26

Pre-Placement Testing

Prior to the start of employment generally, or employment on any WCSD project,
the Contractor must assure that any employee assigned to work on a WCSD
project has previously completed a pre-placement drug test before the effective
date of the project assignment. In the case of a newly hired employee, he/she
must pass a pre-placement drug test prior to being allowed to work on a WCSD
project.

Reasonable Suspicion Testing

Contractor will require a medical examination, breath test, blood test, and/or
urinalysis when there is reasonable suspicion to believe that the employee is
using drugs and/or alcohol at work or where circumstances or workplace
conditions justify it.

Post- Accident Testing

Each employee will be tested for prohibited drugs and alcohol use as soon as
possible after a reportable accident. Reportable accident is defined as any
incident that results in an employee requiring medical treatment that results in
the filing of a Workers Compensation claim, or property damage in excess of five
hundred dollars ($500.00). An employee shall not be relieved of duty pending
the receipt of test results except where there is reasonable evidence that alcohol
or illegal drug use was a contributing factor as determined by the treating
physician.

Return To Duty Testing and Follow-Up Testing

At the Contractor’s discretion, employees in violation of the drug and alcohol
policy will be subject to a return to duty policy as a condition of continued
employment. In essence, this policy states that the Contractor may rehire or
retain the employee in return for the employee's promise to remain alcohol and
drug free on WCSD project sites, complete an evaluation by a licensed alcohol
and drug counselor and follow all professional recommendations, provide a
negative drug and/or alcohol test to return to duty and submit to follow-up testing
on a random basis to confirm on-going policy compliance. This document will be
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kept in a confidential file belonging to the Contractor’s agency.

3. A statement describing the procedures the Contractor will use to test for the presence
of alcohol and controlled substances, protect the integrity of the testing processes,
safeguard the validity of the test results and ensure that those results are attributed to
the correct employee. To meet this requirement, the Contractor is encouraged to follow
the Federal Substance Abuse and Mental Health Services Administration (SAMHSA)
Drug and Alcohol Testing Guidelines (49 CFR Part 40). At a minimum, the employer
must test for the following drugs of abuse:

e Marijuana

e Cocaine

¢ Opiates

e Amphetamines/Methamphetamines
e Phencyclidine (PCP)

a. For the purpose of this policy, a positive drug test means that the employee
has ingested a drug(s), which causes the employee's drug threshold level to
be above the Federal Substance Abuse and Mental Health Services
Administration (SAMHSA) Drug and Alcohol Testing Guidelines (49 CFR Part
40). For the purpose of this policy an employee whose breath/blood alcohol
level is .04 or greater is considered to be in violation of the policy. It is
recommended that blood alcohol testing only be used when an employee is
medically unable to provide a breath alcohol sample.

4. A statement indicating the consequences for employees found to be in violation of
the drug and alcohol policy. The Contractor’s policy must outline the procedures the
Contractor will follow to assure that the employee is fit to return to duty following a
policy violation. At a minimum, an employee in violation of the Contractor’s drug and
alcohol policy must complete an evaluation by a licensed alcohol and drug counselor
and follow all professional recommendations, provide a negative drug and/or alcohol
test to return to duty and submit to follow-up testing on a random basis to confirm on-
going policy compliance.

5. A statement indicating that actions taken under this policy will be confidential within
the affected Contractor and employee. At a minimum, the Contractor must inform the
employee that test results may be disclosed to another member of management on a
need-to-know basis and to the employee upon request. Disclosures, without employee
consent may also occur when: (A) the information is compelled by law or judicial or
administrative process; (B) the information has been placed at issue in a formal dispute
between the employer and the employee or job applicant; (C) the information is used in
administering an employee benefit plan or other insurance program; (D) the information
is needed by first-aid, safety, or medical personnel for the diagnosis or treatment of an
employee who is unable/unwilling to authorize disclosure; (E) for review by the State
Worker's Compensation Board or the State Unemployment Security Division in
determining a pending claim; or (F) the information is compelled by federal officials
investigating compliance with the Americans with Disabilities Act (ADA).

Date: 03/13/26 PUR-F522 Page 33 of 67



6. A statement indicating that all employees shall participate in a company-sponsored
drug/alcohol awareness program. The program shall provide employees with
information regarding: (A) the company's drug/alcohol free workplace policy; (B)
available counseling, referral agencies and rehabilitation; and (C) the penalties imposed
upon employees for violations of this policy.

Each Contractor shall ensure that all supervisors designated to supervise employees
on a WCSD project complete a training course on reasonable suspicion testing. This
training shall include information on the physical, behavioral, speech and performance
indicators of probable employee alcohol or drug abuse and how to effectively intervene
per Contractor policy.

7. A statement indicating that Subcontractors, Sub-tiered Contractors, vendors, and
their employees shall be required to cooperate with the Contractor’s policy to achieve
a drug/alcohol free workplace.
END OF EXHIBIT 1
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9. ARTICLE 1.1 GENERAL PROVISIONS

Add the following at the end of Subparagraph 1.1.1:

In the event of any conflict among the Contract documents, the documents
shall be construed according to the following priorities:

Highest Priority: Modifications
Second Priority: Agreement

Third Priority: Addenda-later date to take precedence

Fourth Priority: Supplementary General Conditions

Fifth Priority: General Conditions

Sixth Priority: Specifications with respect to quality and general

performance of the Work

Seventh Priority: ~ Drawings with respect to quantity of materials and
general location of the Work. Detail drawings shall
take precedence over small scale drawings.

Add the following at the end of Subparagraph 1.2.1:

All Work mentioned or indicated in the Contract documents shall be
performed by the Contractor as part of this Contract unless it is specifically
indicated in the Contract documents that such Work is to be done by others.
Should the Drawings or the Specifications disagree in themselves or with
each other, the Contractor shall provide the better quality or greater quantity
of work unless otherwise directed by written addendum to the Contractor.

Add the following to Subparagraph 1.2.2:
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The Contractor and all Subcontractors shall refer to all of the Drawings,
including those showing primarily the Work of the mechanical, electrical and
other specialized trades, and to all of the Sections of the Specifications, and
shall perform all Work reasonably inferable therefrom as being necessary
to produce the indicated results.

Add new Subparagraphs 1.2.4 through 1.2.11 as follows:

1.2.4 All indications or notations which apply to one of a number of similar

situations, materials or processes shall be deemed to apply to all such
situations, materials or processes wherever they appear in the Work, except
where a contrary result is clearly indicated by the Contract documents.

1.2.5 Where codes, standards, requirements and publications of public and private

bodies are referred to in the Specifications, references shall be understood
to be to the latest adopted version used to issue permits, except where
otherwise indicated.

1.2.6 Where no explicit quality or standards for materials or workmanship are

established for Work, such Work is to be of good quality for the intended
use and consistent with the quality of the surrounding Work and of the
construction of the Project generally.

1.2.7 All manufactured articles, materials, and equipment shall be applied,

installed, connected, erected, used, cleaned, and conditioned in
accordance with the manufacturer's written or printed directions and
instructions unless otherwise indicated in the Contract documents.

1.2.8 The Mechanical, Electrical and Fire Protection Drawings are diagrammatic

only, and are not intended to precisely show the alignment, physical
locations or configurations of such Work. Such Work shall be installed
without additional cost to the Owner to clear all obstructions, permit proper
clearances for the Work of other trades, and present an orderly appearance
where exposed. Prior to beginning such Work, the Contractor shall prepare
coordination drawings showing the exact alignment, physical location and
configuration of the Mechanical, Electrical and Fire Protection installations
and demonstrating to the Contractor’s satisfaction that the installations will
comply with the preceding sentence.

1.2.9 Exact locations of fixtures and outlets shall be obtained from the Architect as

provided in Subparagraph 3.2.2 before the Work is roughed in; Work
installed without such information from the Architect shall be relocated at
the Contractor’s expense.

1.2.10 Test boring or soil test information included with the Contract documents or

Date: 03/13/26

otherwise made available to the Contractor was obtained by the Owner for
use by the Architect in the design of the Project or Work. The Owner does
not hold out such information to the Contractor as an accurate or
approximate indication of subsurface conditions, and no claim for extra cost
or extension of time resulting from reliance by the Contractor on such
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information shall be allowed except as provided in Subparagraph 3.7.4.

1.2.11 Where the Work is to fit with existing conditions or work to be performed by

others, the Contractor shall fully and completely join the Work with such
conditions or work, unless otherwise specified.

11. ARTICLE 3.1 CONTRACTOR

Add the following to the end of 3.2.1:

If the Contractor proceeds with the Work without such notice to the
Architect, having discovered such errors, inconsistencies or omissions, or if
by reasonable study of the Contract documents the Contractor could have
discovered such, the Contractor shall bear all costs arising therefrom.

Add the following to the end of 3.2.2:

The Contractor shall give the Architect timely notice of any additional
Drawings, Specifications, or instructions required to define the Work in
greater detail or to permit the proper progress of the Work. The Contractor
shall not proceed with any Work not clearly and consistently defined in detail
in the Contract documents but shall request additional Drawings or
instructions from the Architect. If the Contractor proceeds with such Work
without obtaining further Drawings, Specifications or instructions, then the
Contractor shall correct Work incorrectly done at the Contractor's own
expense.

Add the following sentence to the end of Subparagraph 3.4.1:

The word “provide” shall mean furnish and install complete, including
connections, unless otherwise specified.

Change the first sentence of Subparagraph 3.5.1 and delete the last (2) two sentences
to read as follows:

The Contractor warrants that the materials and equipment furnished under
the Contract will be new and of recent manufacture unless otherwise
specified, and that all Work will be of good quality, free from faults and
defects, and in conformance with the Contract documents.

Add new Subparagraphs 3.5.3 through 3.5.9 as follows:

3.5.3 The Contractor shall be responsible for determining that all materials

Date: 03/13/26

furnished for the Work meet all requirements of the Contract documents.
The Architect may require the Contractor to produce reasonable evidence
that a material meets such requirements, such as certified reports of past
tests by qualified testing laboratories, reports of studies by qualified experts,
or other evidence which, in the opinion of the Architect, would lead to a
reasonable certainty that any material used, or proposed to be used, in the

Work meets the requirements of the Contract documents. All such data
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3.54

3.5.5

3.5.6

3.5.7

3.5.8

3.5.9

Date: 03/13/26

shall be furnished at the Contractor’'s expense. This provision shall not
require the Contractor to pay for periodic testing of different batches of the
same material, unless such testing is specifically required by the Contract
documents to be performed at the Contractor’s expense.

If the Contractor proposes to use a material which, while suitable for the
intended use, deviates in any way from the detailed requirements of the
Contract documents, the Contractor shall inform the Architect in writing of
the nature of such deviations at the time the material is submitted for
approval and shall request written approval of the deviation from the
requirements of the Contract documents.

In requesting approval of deviations or substitutions, the Contractor shall
provide, upon request, evidence leading to a reasonable certainty that the
proposed substitution or deviation will provide a quality of result at least
equal to that otherwise attainable. If, in the opinion of the Architect, the
evidence presented by the Contractor does not provide a sufficient basis for
such reasonable certainty, the Architect may reject such substitution or
deviation without further investigation.

The Contract documents are intended to produce a building of consistent
character and quality of design. All components of the building including
visible items of mechanical and electrical equipment have been selected to
have a coordinated design in relation to the overall appearance of the
building. The Architect shall judge the design and appearance of proposed
substitutes based on their suitability in relation to the overall design of the
Project, as well as for their intrinsic merits. The Architect will not approve as
equal to materials specified proposed substitutes which, in the Architect’s
opinion, would be out of character, obtrusive, or otherwise inconsistent with
the character of quality of design of the Project. In order to permit
coordinated design of color and finishes the Contractor shall, if required by
the Architect, furnish the substituted material in any color, finish, texture, or
pattern which would have been available from the manufacturer originally
specified, at no additional cost to the Owner.

Any additional cost, or any loss or damage arising from the substitution of
any material or any method for those originally specified shall be borne by
the Contractor, notwithstanding approval or acceptance of such substitution
by the Owner or the Architect, unless such substitution was made at the
written request or direction of the Owner or the Architect.

The warranty provided in this Paragraph 3.5 shall be in addition to and not
in limitation of any other warranty required by the Contract documents or
otherwise prescribed by law.

The Contractor shall procure and deliver to the Architect, no later than the
date claimed by the Contractor as the date of Substantial Completion, all
special warranties required by the Contract documents. Delivery by the
Contractor shall constitute the Contractor’s guarantee to the Owner that the
warranty will be performed in accordance with its terms and conditions.
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Change the title of Paragraph 3.9 to read “Superintendence.”

Change the first sentence of Subparagraph 3.9.1 to read as follows:

The Contractor shall employ a competent superintendent, reasonably
acceptable to the Owner, and necessary assistants who shall be in
attendance at the Project site full time during the progress of the Work until
the date of Substantial Completion, and for such additional time thereafter
as the Architect may determine to be necessary for the expeditious
completion of the Work.

Add to end of Subparagraph 3.9.3 as follows:

The Contractor shall remove the superintendent if requested to do so in
writing by the Owner and shall promptly replace him with a competent
person reasonably acceptable to the Owner.

Add new Subparagraphs 3.9.4 through 3.9.7 as follows:

3.94

3.9.5

3.9.6

3.9.7

Date: 03/13/26

The Contractor shall retain a competent Registered Professional Engineer
or Registered Land Surveyor, acceptable to the Architect, who shall
establish the exterior lines and required elevations of all buildings and
structures to be erected on the site and shall establish sufficient lines and
grades for the construction of associated Work such as, but not limited to,
roads, utilities, and site grading. The Engineer or Land Surveyor shall
certify as to the actual location of the constructed facilities in relation to
property lines, building lines, easements, and other restrictive boundaries.

The Contractor shall establish the building grades, lines, levels, columns,
walls and partition lines required by the various Subcontractors in laying out
their Work.

The Contractor shall coordinate and supervise the Work performed by
Subcontractors to the end that the Work is carried out without conflict
between trades and so that no trade, at any time, causes delay to the
general progress of the Work. The Contractor and all Subcontractors shall
at all times afford each trade, any separate contractor, or the Owner, every
reasonable opportunity for the installation of work and the storage of
materials.

The Contractor shall arrange for and attend job meetings with the Architect
and such other persons as the Architect may from time-to-time wish to have
present. The Contractor shall be represented by a principal, project
manager, general superintendent or other authorized main office
representative, as well as by the Contractor's own superintendent. An
authorized representative of any Subcontractor or Sub-Subcontractor shall
attend such meetings if the representative’s presence is requested by the

Architect. Such representatives shall be empowered to make binding
commitments on all matters to be discussed at such meetings, including

costs, payments, change orders, time schedules, and workforce. Any
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notices required under the Contract may be served on such representatives.

Change Subparagraph 3.10.1 to read as follows:

3.10.1 The Contractor shall prepare and submit to the Architect a progress

schedule as described in Subparagraphs 8.2.4 through 8.2.10.

Change Subparagraph 3.12.6 to read as follows:

3.12.6 By approving and submitting Shop Drawings, Product Data, Samples, and

similar submittals the Contractor thereby represents that the Contractor has
determined and verified all dimensions, quantities, field dimensions,
relations to existing work, coordination with work to be installed later,
coordination with information on previously accepted Shop Drawings,
Product Data, Samples, or similar submittals and verification of compliance
with all the requirements of the Contract documents. The accuracy of all
such information is the responsibility of the Contractor. In reviewing Shop
Drawings, Product Data, Samples, and similar submittals the Architect shall
be entitled to rely upon the Contractor’s representation that such information
is correct and accurate.

Add the following at the end of Subparagraph 3.12.9:

Unless such written notice has been given, the Architect’s approval of a
resubmitted Shop Drawing, Product Data, Sample, or similar submittal shall
not constitute approval of any changes not requested on the prior submittal.

Change Subparagraph 3.13 to read as follows:

The right of possession of the premises and the improvements made
thereon by the Contractor shall remain at all times with the Owner. The
Contractor’s right to entry and use thereof arises solely from the permission
granted by the Owner under the Contract documents. The Contractor shall
confine the Contractor's apparatus, the storage of materials, and the
operations of the Contractor's workmen to limits indicated by law,
ordinances, the Contract documents and permits and/or directions of the
Architect and shall not unreasonably encumber the premises with the
Contractor’s materials. The Owner shall not be liable to the Contractor, their
Subcontractors, their employees or anyone else with respect to the
conditions of the premises, except only for a condition caused directly and
solely by the negligence of the Owner.

Add the following at the end of Subparagraph 3.15.1:

Date: 03/13/26

Immediately prior to the Architect’s inspection for Substantial Completion,
the Contractor shall completely clean the premises. Concrete and ceramic
surfaces shall be cleaned and washed. Resilient coverings shall be
cleaned. Woodwork shall be dusted and cleaned. Sash, fixtures, and
equipment shall be thoroughly cleaned. Stains, spots, dust, marks and

smears shall be removed from all surfaces. Hardware and all metal
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surfaces shall be cleaned and polished. Glass and plastic surfaces shall be
thoroughly cleaned by professional window cleaners. All damaged, broken
or scratched glass or plastic shall be replaced by the Contractor at the
Contractor’s expense.

12.ARTICLE 4.1 ADMINISTRATION OF THE CONTRACT

In Subparagraph 4.2.7, add to the end of the first sentence:

“...and only to the extent which the Architect believes desirable to protect
the Owner’s interest.”

13.ARTICLE 8.1 TIME

Added new Subparagraphs 8.1.5 through 8.1.11 as follows:

8.1.5

8.1.6

8.1.7

8.1.8

8.1.9

Date: 03/13/26

Within two (2) weeks after award of the Contract, the Contractor shall submit
to the Architect a Progress Schedule showing for each class of work
included in the Schedule of Values, the percentage completion to be
obtained and the total dollar value of work to be completed as of the first of
each month until Substantial Completion. All calculations shall be based on
the Work in place, and not include the value of materials delivered, but not
in place.

The Progress Schedule shall be based on an orderly progression of the
Work, allowing adequate time for each operation (including adequate time
for submission and review of submittals), and leading to a reasonable
certainty of Substantial Completion by the date established in the
Agreement. The Progress Schedule will be reviewed by the Architect for
compliance with the requirements of this Article and will be accepted by the
Architect or returned to the Contractor for revision and resubmittal. Unless
specifically required by law, no payment under this Contract shall be due
until the Progress Schedule has been approved by the Architect.

If in any Application for Payment the total value of the completed Work in
place, as certified by the Architect, is less than 90% of the total value of the
Work in place estimated in the Progress Schedule, the Owner may, at the
Owner’s option, require the Contractor to accelerate the progress of the
Work without cost to the Owner by increasing the work force of hours of
work, or by other reasonable means approved by the Architect.

If each of three (3) successive applications, as certified by the Architect,
indicate that the actual Work completed is less than 90% of the values
estimated in the Progress Schedule to be completed by the respective
dates, the Owner may at the Owner’s option, treat the Contractor's
delinquency as a default justifying the action permitted under Paragraph
14.2.

If the Architect has determined that the Contractor should be permitted to
extend the time for completion as provided in Paragraph 8.3, the calendar
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dates in the Progress Schedule shall be adjusted accordingly to retain the
same relationship to the adjusted date of Substantial Completion, and the
dollar value of Work to be completed as of the first of each month shall be
prorated.

8.1.10 If the Contractor fails to submit any Application for Payment in any month,
the Architect shall, for the purpose of this evaluation of progress, certify
separately to the actual value of the Work in place completed as of the first
of the month to the best of the Architect’s knowledge.

8.1.11 Nothing herein shall limit the Owner’s right to liquidated or other damages
for delays by the Contractor or to any other remedy which the Owner may
possess under other provisions of the Contract Documents or by law.

Change Subparagraph 8.3.3 and add new Subparagraph 8.3.4 as follows:

8.3.3 No claim for delay shall be allowed on account of failure of the Architect to
furnish Drawings, Specifications, or instructions or to return Shop Drawings
or Samples until fifteen (15) days after receipt by the Architect by registered
or certified mail of written demand for such instructions, Drawings, or
Samples, and not then unless such claim be reasonable.

8.3.4 The Contractor hereby agrees that the Contractor shall have no claim for
damages of any kind against the Owner or the Architect on account of any
delay in the commencement of the Work and/or any delay or suspension of
any portion of the Work, whether such delay is caused by the Owner, the
Architect, or otherwise. The Contractor acknowledges that the Contractor’s
sole remedy for any such delay and/or suspension will be an extension of
time as provided in this Article.

14.ARTICLE 9.1 PAYMENTS AND COMPLETION

Add at the end of the second sentence of Subparagraph 9.2:

“and shall be revised if later found by the Architect to be inaccurate.”
Add new Subparagraph 9.3.4 as follows:

9.3.4 Each Application for Payment or periodic estimate requesting payment shall
at the Owner’s option be accompanied by: (1) a waiver of liens from each
Subcontractor; or (2) a certificate from each Subcontractor stating that the
Subcontractor has been paid all amounts due the Subcontractor on the
basis of the previous periodic payment to the Contractor or else stating the
amount not so paid and the reason for the discrepancy. In the event of any
such discrepancy, the Contractor shall furnish the Contractor’s own written
explanation to the Owner through the Architect. Such waiver or certificate
shall be in a form acceptable to the Owner.

In Subparagraph 9.5.1, add the new item to the list of .1 through .7 as follows:
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8 failure of mechanical trade or electrical trade Subcontractors to comply with
mandatory requirements for maintaining record drawings. The Contractor
shall check record drawings each month. Written confirmation that the
record drawings are current will be required by the Architect before approval
of the Contractor’'s monthly payment requisition.

Replace the second sentence of Subparagraph 9.10.2 with the following:

If the Contractor fails to furnish such releases or waivers, as the Owner
reasonably requires, to satisfy the Owner that there are not outstanding
liens, the Owner may require the Contractor, as a condition of final payment
and at the Contractor’s expense, to furnish a bond satisfactory to the Owner
to indemnify the Owner against any such liens.

15.ARTICLE 10.1 PROTECTIONS OF PERSONS AND PROPERTY

At the end of the Subparagraph 10.1, add the following:

“... including compliance with 29 CFR 1910.132, 1910.133, and 1910.134,
and for providing a safe workplace and complying with all codes, bylaws,
rules and regulations applicable to the construction site.”

In Subparagraph 10.2.1.2 delete the word “and” at the end of the Subparagraph.

In Subparagraph 10.2.1.3 add the word “and” to the end of the Subparagraph.

In Subparagraph 10.2.1, add the new item to the list of .1 through .3 as follows:

4 any other property of the Owner, whether or not forming part of the Work,
located at the site or adjacent thereto in areas to which the Contractor has
access.

Add new Subparagraphs 10.2.9 through 10.2.12 as follows:

10.2.9 The Contractor shall provide and maintain in good operating condition
suitable and adequate fire protection equipment and services and shall
comply with all reasonable recommendations regarding fire protection
made by the representatives of the fire insurance company carrying
insurance on the Work or by the local Fire Chief or Fire Marshal. The area
within the site limits shall be kept orderly and clean, and all combustible
rubbish shall be promptly removed from the site.

10.2.10The Contractor shall, at all times, protect excavations, trenches, buildings
and materials, from rainwater, ground water, backup or leakage of sewers,
drains and other piping, and from water of any other origin and shall
remove promptly any accumulation of water. The Contractor shall provide
and operate all pumps, piping, and other equipment necessary to this end.

10.2.11The Contractor shall remove snow and ice which might result in damage
or delay.
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10.2.12 During the progress of the Work and at all times prior to the date of
Substantial Completion of occupancy of the Work by the Owner,
whichever is earlier, the Contractor shall provide temporary heat,
ventilation, and enclosure, adequate to permit the Work to proceed in a
timely fashion, and to prevent damage to completed Work or Work in
progress, or to materials stored on the premises. The permanent heating
and ventilation systems may be used for these purposes when available
unless otherwise provided in the Contract Documents.

16.ARTICLE 11.3 PROPERTY INSURANCE

Subparagraphs 11.2.2 through 11.5.2 shall be deleted in their entirety.

17.ARTICLE 12.1 UNCOVERING AND CORRECTION OF WORK

Add at the end of Subparagraph 12.2.1:

“...and any cost, loss, or damages to the Owner resulting from such failure
or defect.”

18.ARTICLE 13.1 MISCELLANEOUS PROVISIONS

Change Subparagraph 13.4.4 to read as follows:

13.5.4 The Contractor shall obtain and deliver promptly to the Architect any
occupancy permit and any certificates of final inspection of any part of the
Contractor’'s work and operating permits for any mechanical apparatus,
such as elevators, escalators, boilers, air compressors, etc., which may be
required by law to permit full use and occupancy of the premises by the
Owner. Receipt of such permits or certificates by the Architect shall be a
condition precedent to Substantial Completion of the Work.

19.ARTICLE 14.1 TERMINATION OF THE CONTRACT

Delete “or” from end of Subparagraph 14.1.1.2

Delete Subparagraphs 14.1.1.4 in its entirety.

20.ARTICLE 15 CLAIMS AND DISPUTES

Add the following sentence to the end of Subparagraph 15.1.3.1:

Any change or addition to a previously made Claim shall be made by timely
written notice in accordance with this Subparagraph 15.1.3.1.

Delete the second sentence of Subparagraph 15.1.6.1 and substitute the following:

The Contractor shall have the burden of demonstrating the effect of the

claimed delay on the Contract Time and shall furnish the Architect with such

documentation relating thereto as the Architect may reasonably require.
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Add the following Subparagraph:

15.1.6.3 Any extension of time for weather delays shall be considered by the

Date: 03/13/26

Architect and Owner only when a request for such extension is made in
writing by the Contractor and provided further that any such request shall
be presented to the Architect or Owner within ten (10) days from the
commencement of the period of delay.

It is expressly understood and agreed that the Contract Time includes
adequate time to allow for usual weather/smoke delays considering the
climatic conditions in the area of the Project. No adjustments to the
Contract Time will be allowed on account of usual weather or subsequent
building/site conditions. The Contractor shall include adequate float or
other allowance in the Contractors construction schedule to accommodate
weather conditions that may be associated with weather dependent work.
Any extension of time for weather will be per specifications 01310(A/B).

Time extension requests for delays caused by additional adverse weather
conditions will be evaluated individually. Inclement weather days in which
no work is conducted at the project site will be considered by the Owner
for full day time extensions. Inclement weather days in which any trade or
worker perform work on the project will be considered by the Owner for a
maximum of one-half (’2) daytime extension.
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SECTION 00810 — WAGE RATES AND APPRENTICE UTILIZATION

The Contractor shall comply strictly with the requirements of NRS Chapter 338 and
shall pay, if required by statute, prevailing wage rates for the appropriate labor
positions as outlined in 'Washoe County - Prevailing Wage Rates for Public Works,
State of Nevada" for projects that are $100,000 or greater. Prevailing wage shall be
paid for all work through punch list and issuance of Notice of Completion.

Wage rates as published by the Labor Commissioner of the State of Nevada are
available as follows:

Office of Labor Commissioner
1818 College Parkway, Suite 102
Carson City, NV 89706

e Phone: (775) 684-1890
e Email: maill@Labor.nv.gov
e Website: https://labor.nv.gov/

The Contractor shall comply strictly with the requirements of NRS Chapter 338 and the
Apprentice Utilization Act as reformed by Senate Bill 82 (SB82) in the 2023 Legislative
Session effective January 1, 2024. Please refer to the Labor Commissioner’'s website
specifically for a copy of Senate Bill 82, Presentation Senate Bill 82 dated 12-12-23,
Senate Bill 82 OLC Summary dated 12-12-23 and any other posted information.

(https://labor.nv.gov/Apprenticeship Utilization Act/Apprenticeship Utilization Act/)

A contractor or subcontractor engaged in Public Works construction who employs
workers on one or more public works during a calendar year pursuant to NRS 338.040
shall use apprentices for a portion of the total hours of labor worked for each
apprenticed craft or type of work to be performed on those public works.

This project is subject to the Apprentice Utilization Act and is categorized as
HORIZONTAL work.

It is the Contractor's responsibility to comply, document and report directly to the Labor
Commissioner annually if they have performed a certain number of hours or more on
Public Works. Failure to comply, document and report could result in financial penalties
and disqualification per NRS.
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SECTION 00820 - SPECIAL CONDITIONS

1.

TIME OF COMPLETION

The physical work is to commence as phased in the Special Notifications and shall
be completed on or before March 31, 2027.

EXAMINATION OF SITE

Contractor is requested to visit the project site, compare the Drawings and
Specifications with any work in place, and be informed of all conditions, including
the work, if any, being performed. Failure to visit the project site will in no way
relieve the Contractor from necessity of furnishing any materials or performing any
work in accordance with Drawings and Specifications that may be required to
complete the work without additional cost to the Owner.

The Contractor shall call the project site and make arrangements for a time to visit.
To review the existing premises, contact the Principal and/or Site Facilities
Coordinator at the site(s). Whenever at the site, be sure to check in at the Front
Office.

STORAGE

If available as determined by the Capital Projects Department, the Contractor may
make arrangements with the Capital Projects Department for an area which the
Contractor may use for storage of tools, equipment, and supplies while the project
is in progress. Contractor to provide own storage unit for self and any
Subcontractors.

UTILITIES

All work within an existing facility and if available as determined by the Capital
Projects Departments, the Contractor may make arrangements with the Capital
Projects Department for the use of all water, electricity, lighting, and other utilities
necessary for construction purposes. However, the Contractor shall furnish at
his/her own expense any lines or equipment, or extensions necessary to bring
utilities to construction areas including any design, permitting, fees, hookup, etc.
to execute the use of the utility.

TOILETS

If available as determined by the Capital Projects Department, the Contractor may
make arrangements with the Capital Projects Department for toilets as necessary
for use of workers. Toilets must be kept in sanitary condition and are the
responsibility of the Contractor. Additional toilets may be required to be provided
by the Contractor if weekend or after hour work is anticipated.
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6. BUILDING CODES

All work in this project shall strictly comply with ordinances and laws, state and
local, governing such construction in this locality.

Should the Drawings and/or Specifications in any way conflict with these
ordinances and laws, the Contractor shall immediately notify the Owner.

7. WAGES

a. Wage Rates — The Contractor shall comply strictly with the requirements of
NRS Chapter 338 and shall pay, if required by statute, prevailing wage rates
for the appropriate labor positions as outlined in "Washoe County - Prevailing
Wage Rates for Public Works, State of Nevada" for projects that are $100,000
or greater.

b. Nondiscrimination - In connection with the performance of the work under this
Contract, the Contractor agrees not to discriminate against any employee or
applicant for employment because of race, creed, color, national origin, or sex.
Such agreement shall include, but not be limited to, the following:
employment, upgrading, demotion or transfer, recruitment, or recruitment
advertising, layoff or termination, rates of pay or other forms of compensation,
and selection for training, including apprenticeship. The Contractor further
agrees to insert this provision in all subcontracts hereunder, except
subcontract for standard commercial supplies or raw materials. Any violation
of these provisions by a Contractor or Subcontractor shall constitute a material
breach of Contract.

c. Health and Safety in Employment - All applicable provisions of NRS Chapter
618 shall be incorporated in the construction practices for all employees
directly engaged in the completion of this project.

Safety: In accordance with generally accepted construction practices, the
Contractor will be solely and completely responsible for condition of the job
site, including safety of all persons and property during performance of the
work. This requirement will apply continuously and not be limited to normal
working hours.

The duty of the Engineer/Architect to conduct construction review of the
Contractor's performance is not intended to include review of the adequacy of
the Contractor's safety measures.

d. Hours - No overtime or weekend work on the project will be performed without
the written approval of the Owner or Owner's representative except in cases
of emergency where life or property is in imminent danger. The Contractor
may submit a request for overtime, weekend or holiday work to the Capital
Projects Department for review and approval or denial, a minimum of one (1)
week prior to such work. It shall be the Contractor’s responsibility to pay, as a
Deductive Change Order, any overtime costs associated with such work for
WCSD personnel to open/close site, provide quality assurance and quality
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control for such work.
WCSD has the right to reject any overtime, holiday or weekend work.

No person shall be employed for more than eight (8) hours in any one day or
more than forty (40) hours in any one week without proper overtime
compensation being paid.

During occupied periods, the Contractor can only work with the WCSD’s
permission. During these occupied periods, the Contractor will be responsible
for the complete clean-up and weatherproofing of any work each day in order
that the space can be utilized for its educational purpose the next day.

The cost of these "off" hours shall be included in the bid.

Contractors may work 7:00 am -7:00 pm Monday through Friday in all areas
outside the school perimeter and shall coordinate any excessive noise
producing work with the Project Manager, to not affect classroom activities
adjacent to work zones. Contractors may work within secure perimeters 7:00
am — 7:00 pm Monday through Friday and will be required to fence and
contain all work zones from student access. Work zones shall include any
material and vehicle or equipment. At no time during school days can areas
outside work zone be traveled or used while students or staff are on
playground.

At no time during school days can drop-off/pick-up zones be blocked or
affected by construction improvements. Typically affected hours are between
8:30 am - 9:30 am and 2:30 pm - 3:30 pm, Monday through Friday.

e. Employment — Contractors shall comply with NRS Chapter 338.125 and
Chapter 338.130 inclusively. The Contractor expressly agrees to comply with
the provisions of Chapter 338.130 and further agrees that if those provisions
are not complied, or any failure or refusal to comply with the provisions of
Chapter 338.130, shall render this Contract VOID.

f.  Statutes - All applicable provisions of NRS Chapter 338 shall apply to this
project and Contract and all Contractor and Subcontractors shall comply
therewith.

g. Workers' Compensation - Workers' Compensation premiums shall be paid as
required by law for the duration of the Contract practices delineated under
"Occupational Safety and Health" (NRS Chapter 618) and will be adhered to
in all phases of construction.

8. PERMITS AND INSPECTIONS

a. Since the project site is within Washoe County, City of Reno or City of Sparks,
the Contractor shall secure a building permit and arrange for all inspections
through the appropriate jurisdiction. WCSD is not exempt from the
requirements of these authorities.
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b. Any fees charged by Washoe County, City of Reno, or City of Sparks, for
permanent improvements plan checking, permits; and water, sewer, electrical
hook-up will be paid by WCSD. The Contractor shall be responsible for all
temporary use permits and associated fees, including but not limited to,
discharge permits, dust control, encroachment, street cut, traffic control, and
confined space, fire, elevator, etc. Contractor is responsible for all permit
conditions, inspections, and final condition work.

c. The Contractor shall give all notices as required and comply with all laws,
ordinances, rules, and regulations bearing on the conduct of the work as
drawn and specified. If the Contractor observes that the Specifications and/or
Drawings are at variance therewith, the Contractor shall notify the Owner
promptly in writing, of any necessary changes in the work. If the Contractor
performs any work knowing it to be contrary to such laws, ordinances, rules,
and regulations, and without such notice to the Owner, the Contractor shall
bear all costs arising therefrom.

d. Deferred submittal coordination is the Contractor's responsibility including
scheduling and timing with the permitting agency. Contractor may elect to
submit under separate permit at their own expense, including any design,
fees, review and submittal costs, and inspection fees as a result of additional
permits.

e. The Contractor shall notify the Owner when ready for final inspection.

f.  Final payment shall not be made until all the closed out permits for the work
have been turned over to the Owner.

9. EMPLOYEE REGULATIONS

The Contractor shall, at all times, enforce strict discipline and good order among
employees and shall not employ on the work any unfit person or anyone not skilled
in the work assigned to him.

The Contractor shall ensure that each and every kind of work shall be performed
by workmen, laborers, or mechanics especially skilled in the class of work (trade)
required and that workmanship shall be of the best trade practice, regardless of
the quality of materials.

The Contractor shall provide, at all times, sufficient and competent labor to carry
on the work properly and ensure completion of each part in accordance with
schedule and within the time agreed to.

An employee of the Contractor or Subcontractor, who is deemed incompetent,
disorderly, or otherwise objectionable by the Owner, shall be removed promptly by
the Contractor, and not reemployed on the work.

10. MANUFACTURER'S SPECIFICATIONS AND RECOMMENDATIONS

Wherever, in these specifications, a particular brand or make of item is specified,

the Contractor shall comply strictly with the specifications and recommendations
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11.

12.

13.

14.

of that manufacturer as to the installation and/or application of that particular item.

REFERENCE TO SPECIFICATIONS AND TRADE NAMES

In these Specifications, wherever American Society for Testing Materials or other
specifications or standards are mentioned it shall be understood that the materials
or methods mentioned therewith shall conform to all requirements of the issue in
effect on date of submission of bids. In these specifications whenever the trade
name of a product or the name of a product or the name of a manufacturer appears
it shall be understood to specify the product so identified or its "Approved Equal."
The words "Or Equal" or "Approved Equal" shall mean equal in the opinion of and
approved by the Owner or its representative. Refer to requirements outlined in
Section 01631 - SUBSTITUTIONS.

NOTIFICATION TO CONTRACTOR OF WORK TO BE PERFORMED

After award of the bid, the project shall be initiated by the successful execution of
a Contract and a “Notice to Proceed” has been issued by the WCSD’s Purchasing
Department.

GUARANTEE

The Contractor shall guarantee all work and equipment provided under this
Contract to be free from defects of workmanship and material for a period of one
(1) year or as specified, from the date of final acceptance of the work, which
constitutes the issuance of a Notice of Substantial Completion and shall, at
Contractor’s own expense, repair and replace all defective work and materials.

APPEAL BY UNSUCCESSFUL BIDDER

Any unsuccessful Bidder (Appellant) may appeal the results in the solicitation’s
RECOMMENDATION OF AWARD TABULATION if they believe applicable
provisions of the law were violated.

Appellant must submit a notice of protest to the Director of Procurement and
Contracts no later than five (5) business days beginning the day after the date of
the ROA TABULATION.

The notice of protest must include a written statement setting forth with specificity
the reasons the person filing the notice believes the applicable provisions of the
law were violated.

Appellant shall submit with the notice of protest a bond (i.e., Protest Bond or
Appeal Bond) with a good and solvent surety company, authorized to do business
in the State of Nevada or submit other security in a form approved by WCSD, who
will hold the bond or other security until a determination is made on the appeal.

The bond shall be in the amount of twenty-five percent (25%) of the total dollar
value of the Appellant’s bid submission, up to a maximum amount of two hundred
fifty thousand dollars ($250,000).
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If Appellant is not satisfied with WCSD’s Director of Procurement and Contracts’
response, Appellant may then appeal to an appeals committee designated by
WCSD.

If Appellant is not satisfied with the appeals committee’s response, Appellant may
then appeal to WCSD’s Board of Trustees, who will render the final decision.
WCSD will postpone any award action until after WCSD’s Board of Trustees
renders a final decision.

Appellant will not seek any type of judicial intervention until WCSD has rendered
its final decision on the protest.

If an appeal is granted, the full amount of the posted bond will be returned to
Appellant.

If the appeal is denied/not upheld, a claim may be made against the bond by
WCSD for expenses suffered by WCSD as a result of the unsuccessful appeal.

WCSD is not liable for any costs, expenses, attorney’s fees, loss of income, or
other damages sustained by Appellant in an appeal process.

15. QUALITY ASSURANCE

It shall be the Contractor's responsibility to use adequate numbers of skilled
workers who are thoroughly trained and experienced in the necessary crafts and
who are completely familiar with the specified requirements and the methods
needed for proper performance of the work.

16. OTHER PROJECTS

The Contractor is hereby informed that other projects may be happening at the
school/ site at the same time as this project. The Contractor will make every effort
to coordinate work with that of other Contractors.

17.  EXISTING BUILDING AND CONDITIONS

During construction, it shall be the responsibility of the Contractor to take all
reasonable precautions to preserve and protect surrounding buildings and
property from damage of all kinds arising from the execution of this Contract.
He/she shall repair and/or be responsible for any such damage at no additional
cost to the Owner.

It is the Contractor’s responsibility to identify and document any building or site
damage that exists prior to the start of construction. If undocumented damage is
discovered by the Owner that could have been caused as a result of the
Contractor’s presence it will be the Contractor’s responsibility to repair the damage
to the Owner’s satisfaction without cost to the Owner. If the Contractor does not
repair the damage to the Owner’s satisfaction, then the Owner has the right after
forty-eight (48) hours of written notification to repair the damage and process an
Owner’s Deductive Change Order for all expenses associated with the repair.
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The Contractor shall provide temporary protective fencing or covering over any
open trenching or excavation arising from the execution of this Contract, to keep
out unauthorized persons, at no additional cost to the Owner.

The Contractor shall notify the Capital Projects Department’s representative forty-
eight (48) hours prior to any electrical shutdowns at the project site. Failure to do
so could cause freezing and other damage due to shut down of the energy
management system. The Contractor shall bear all costs for damage resulting
from any failure to notify designated parties.

The Contractor shall meet with the representative of the Capital Projects
Department to establish limits of work and general ground rules. As school may
be in session, all safety precautions will be rigidly enforced.

Contractor shall hire a qualified, properly Licensed Contractor to test all natural
gas lines within area of work for leaks prior to the start of the project and at project
completion. Note all gas leaks at the start of the project and report it to the Capital
Projects Department’s representative IMMEDIATELY. Contractor shall not
proceed with work in area of any leaks until directed by the Capital Projects
Department’s representative. Gas line leaks at project completion shall be the
responsibility of the Contractor and be repaired by a qualified, Licensed Contractor
at no cost to the Owner. Contractor shall assume that all exposed conduit that
exists within the work area is fully functional and operational for all wiring that is
within the conduit at the start of the project. If at any time during construction,
operations utilizing this wiring fail or are disrupted, the Contractor shall be
responsible for repairs to make the operations fully functional by a qualified,
Licensed Contractor at no cost to the Owner.

18. MATERIAL DISTURBANCE PERMIT

The Building Material Disturbance Permit (MDP) is a Washoe County School
District (WCSD) document that identifies asbestos and lead site specific
information, and it is issued by the Environmental, Safety & Assessment (ES&A)
Department. A site-specific Material Disturbance Permit is required for each
project. Each project and facility require a separate Material Disturbance Permit
because each facility has specific information and direction regarding asbestos
and lead, as each facility is different in that regard. The Material Disturbance
Permit is to be requested by the Project Manager, or appointed District
representative, in accordance with current Material Disturbance Permit
requirements. No work can be done by a Contractor in WCSD without an MDP.

19. WATER SYSTEM DISTURBANCE

Improper closing of valves and other improperly conducted disruptions to District
facilities can result in cross connections and back siphoning of chemicals and other
contaminates into the water supply. Since these disturbances are very important,
the District has added a water system disturbance section to the Material
Disturbance Permit (MDP). Work, as a part of this contract, may involve the
disturbance of a facilities water distribution system and, as such, the contractor is
required to comply with the Water System Disturbance Permit Appendix section of
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20.

the Material, Water & Lead Disturbance Permit for any work impacting a facility
water system.

The contractor shall carefully comply with all requirements of the Material, Water
& Lead Disturbance Permit, and shall be aware of this process prior to bid
preparation and any construction. The permit requirements are hereby made a
part of this specification and contract to the same extent as if bound herein and
shall apply to all contractors and subcontractors.

The contractor shall be responsible for all costs incurred by the Washoe County
School District, including the consultant, sampling and testing, clean-up,
replacement of effected equipment, materials, etc., and any legal action that may
result from an unauthorized disturbance of a water system caused by the
contractor or his subcontractors, resulting in a cross connection or backflow
incident.

If Contractors have any questions regarding the requirements of the Water System
Disturbance Permit, please call the ES&A Department for the Regulated Systems
Compliance & Safety Officers at (775) 325-8491.

ASBESTOS

The Washoe County School District has approx. 60% of our facilities that contain
asbestos-containing materials. Contractors performing disturbances to asbestos-
containing materials must be properly licensed and trained per the EPA AHERA
regulation, as well as other Federal, State, and Local regulations.

Since so many of the facilities contain asbestos, minor construction activities many
times will involve disturbance of materials which contain asbestos. These projects
may involve “small scale-short duration” asbestos disturbances also termed
“‘Attachments & Penetrations” to non-friable materials. As a part of this contract,
the successful contractor will be required to include Attachments & Penetrations
into the scope of their work.

a. Asbestos and the Material Disturbance Permit
The Contractor shall carefully comply with all the items of the Building

Material Disturbance Permit (MDP) and shall review the permit and become
familiar with its contents prior to bid preparation and any construction.

Once a Material Disturbance Permit Request is received for a specific
project, building materials that have been identified as being disturbed
during construction, and/or demolition, will have been tested for the
presence of asbestos. These materials will be identified as asbestos-
containing or non-asbestos-containing on the building Material Disturbance
Permit(s) by the District's AHERA Management Planner. The Material
Disturbance Permit must be referred to before any work commences. No
outside asbestos sampling of building materials, by the Contractor or a
Contractor hired asbestos consultant, is allowed.
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All asbestos-containing material must be handled by contractors and/or
individuals trained and certified in the removal of asbestos-containing
building materials. No asbestos-containing materials shall be disturbed prior
to authorization from the owner. If any material is encountered that is not
listed on the Material Disturbance Permit, it shall immediately be brought to
the attention of the Project Manager before any work continues that might
disturb this material. If any building material listed in the disturbance permit
as containing asbestos is improperly disturbed, in the opinion of the District,
by the Contractor or his sub-contractor/s, the District will immediately hire a
third-party asbestos consultant to investigate possible asbestos
contamination, and an asbestos Contractor to perform any recommended
clean-up.

The Contractor shall be responsible for all costs incurred by the District
including the consultant, sampling and testing, clean-up, replacement of
affected equipment, materials, etc., and any legal action that may result
from an asbestos fiber release incident caused by the Contractor or his sub-
contractors.

Asbestos Abatement (The removal of an asbestos material)

Attachments and Penetrations does not include the removal (other than
drilling holes) of asbestos containing materials. Any removal of asbestos-
containing materials is not an “Attachment and Penetration” activity, but
rather an abatement, and any abatement of asbestos materials must be
designed by an EPA AHERA certified Asbestos Project Designer. Any
abatement project’s design will be the responsibility of the District to design
and provide abatement specifications. Asbestos abatement (Removal)
must be conducted by an asbestos abatement contractor, which will be
supervised by the District and/or a District hired asbestos abatement
consultant. The abatement costs will be included into the scope of this
project.

Asbestos — Attachments & Penetrations

Attachments & Penetrations, for the purpose of this document, is the drilling
of holes, installing/removing screws, installing anchors, nails, and staples in
non-friable asbestos-containing materials, in which the disturbance may
release asbestos fibers. Attachments & Penetrations are minor
disturbances that are normal activities such as installing conduits, mounting
boxes or brackets, and removing equipment anchors from asbestos
containing materials. The Material Disturbance Permit will identify which
materials at a specific site can be disturbed, and the minimum requirements
to perform an asbestos disturbance.

“Small Scale-Short Duration” — WCSD Attachment & Penetration Procedures

The WCSD Attachment & Penetration Procedures that the Contractor must
utilize, when identified as being required in the MDP, are available from the
Project Manager. The contractor shall submit their WCSD Attachment &
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Penetration Procedures to the Project Manager. The Project Manager will
submit the documents to the ES&A Department for approval.

The contractor can add additional requirements, but nothing required in the
MDP and WCSD Attachment & Penetration Procedures may be omitted.
The Contractor must submit their Attachment & Penetration Procedure to
their Project Manager to get ES&A approval of these documents prior to
any disturbance. The ES&A Department will notify the contractor upon
approval of these documents.

Once the approval of the WCSD Attachment & Penetration Procedure and
training certificates is received, the contractor may schedule the
disturbance, but must notify the ES&A Department immediately prior to
disturbing the asbestos-containing materials. The Contractor shall provide
this notice by calling the ES&A Attachment & Penetration hotline at 325-
8490, follow the directions, and leave a message. ES&A Department
personnel, Project Managers, Assistant Project Managers/PClI’s, and other
district personnel may conduct site visits to ensure compliance with the
contractor’s submitted and approved procedures.

Asbestos Training Certificates — Abatement

Abatement of asbestos-containing materials, as allowed and identified in
the Material Disturbance Permit, will be done by an Asbestos Abatement
Contractor, with workers that have a minimum of 32-hour AHERA asbestos
training (Asbestos Worker), and supervised by an abatement supervisor
with 40-hour AHERA asbestos training (Contactor/Supervisor). Workers
and supervisors must also get an annual refresher certificate if the original
training is greater than one year old. Contractor training certificates will be
submitted to the Project Manager at least two weeks prior to the start of the
project. The ES&A Department will review the submitted training
documentation, verify certificates as required, and approve the abatement
workers and supervisors, so they can work on the assigned WCSD project.
No one that has not been approved by the ES&A Department is authorized
to perform any asbestos disturbances within the WCSD.

New workers added after the start of the project will be approved by the
ES&A Department within one 8-hour work period of the standard Monday
thru Friday work schedule. Certification submittal will be serviced by the
ES&A Department on a first come, first served basis. Delays to review the
documentation will be anticipated and taken into account on any abatement
schedule developed, and asbestos workers and supervisors will not be
allowed to work in any way on that project until their documentation has
been reviewed and approved.

Asbestos Training Certificates — Attachment & Penetration

Contractors performing “Attachment & Penetration” work on non-friable
asbestos-containing materials, as allowed, and identified in the Material
Disturbance Permit, will be required to have a minimum of 16 hours of
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AHERA asbestos training (Operations & Maintenance, or O&M), as well as
an annual refresher certificate if the original training is greater than one year
old. Contractor training certificates will be submitted to the Project Manager
at least two weeks prior to the start of the project. The ES&A Department
will review the submitted training documentation, verify certificates as
required, and approve the Attachment & Penetration technicians, so they
can work on the assigned WCSD project. No one that has not been
approved by the ES&A Department is authorized to perform any asbestos
disturbances within the WCSD.

New workers added after the start of the project will be approved by the
ES&A Department within one 8-hour work period of the standard Monday
thru Friday work schedule. Certification submittal will be serviced by the
ES&A Department on a first come, first served basis. Delays to review the
documentation will be anticipated and taken into account on any Attachment
& Penetration schedule developed, and Attachment & Penetration
technicians will not be allowed to work in any way on that project until their
documentation has been reviewed and approved.

g. Asbestos Air Sampling, Respiratory Protection, and Protective Suits

Asbestos personal air sampling is required during any asbestos
disturbance. Asbestos air sampling results will be supplied to the ES&A
Department, and the Project Manager, within 48 hours of the completion of
a disturbance. Laboratory results will be emailed directly to the ES&A
Department from the laboratory providing analysis. Handwritten results will
not be allowed. Regardless of air sampling results, Contractors will not be
allowed to submit a Negative Exposure Assessment so that they can
discontinue the use of respirators and personal protective suits. The District
reserves the right to require this requirement, to reduce the long-term
exposure liability from Contractors and their workers, which have disturbed
this owner’s asbestos materials.

If training certificates are issued for a class, those training certificates need
to be submitted. Wallet cards will not be accepted as a training certificate
unless no training certificate is provided by the training provider. In order
for a wallet card to be accepted, the contractor will supply a letter from the
training provider stating that no training certificate was provided, and only
wallet cards were supplied to attendees. Wallet cards are less desirable
due to their small size and mitigate the ability to clearly read and verify all
the information on the card. Contractors are encouraged to request a full
size 8 V2" x 11” training certificate from their training providers.

21. LEAD PAINTS, COATINGS, CERAMIC TILE, AND LEAD-CONTAINING
MATERIALS IN WCSD FACILITIES

a. Lead-containing paints, coatings, ceramic tile, and lead materials are
present in WCSD facilities.

Bidders/Contractors that disturb lead-containing or potentially lead-
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containing paints, coatings, ceramic tile, and lead-containing materials, by
law, are required to know all applicable regulations, and comply with all
state and federal regulations that apply to the disturbances to lead-
containing paints, coatings, ceramic tile, and lead-containing materials they
are conducting. The regulations that are recommended by the District for a
contractor to be properly trained and knowledgeable related to lead
disturbances, includes, but is not limited to, the following:

OSHA Regulation CFR 1926.62 — Lead & Appendix A, B, C, & D — Lead
Construction Standard.

OSHA Regulation CFR 1910. 1025 - Lead & Appendix A, B, C, & D —
General Industry Standard.

EPA, 40 CFR Part 745 — Lead; Renovation, Repair, and Painting
Regulation.

Lead and the Material Disturbance Permit

The Contractor shall carefully comply with all items of the Building Material
Disturbance Permit (MDP) and shall review the permit and become familiar
with its contents prior to bid preparation and any construction.

Once a Material Disturbance Permit request is received for a specific
project, building materials that have been identified as being disturbed
during construction, and/or demolition, will have been tested for the
presence of lead. These materials will be identified as lead-containing or
not lead-containing on the building Material Disturbance Permit(s) by the
District’'s ES&A Staff. The Material Disturbance Permit must be referred to
before any work commences. No outside lead sampling of building
materials, by the Contractor or a Contractor hired lead consultant, is
allowed.

All lead-containing materials must be handled by contractors and/or
individuals trained and certified to perform lead disturbances. No lead-
containing materials shall be disturbed prior to authorization from the owner.
If any building material listed in the disturbance permit as lead-containing
are improperly disturbed, in the opinion of the District, by the Contractor or
his sub-contractor, the District will immediately hire a third-party lead
consultant to investigate possible lead contamination, and a lead removal
Contractor to perform any recommended clean-up.

The Contractor shall be responsible for all costs incurred by the District,
including the consultant, sampling and testing, clean-up, replacement of the
affected equipment, materials, etc., and any legal action that may result
from a lead contamination incident caused by the Contractor or his sub-
contractors.

Bidders/Contractors accept and acknowledge, by signing the Material
Disturbance Permit, the existence of lead related regulations, and accept
all liability related to the disturbance of lead-containing materials, citations
resulting from, or any other costs the District may incur by the action of all
parties of the bidders’ company or companies hired by the successful bidder
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to complete this project.
Construction Age of Buildings in the District

At the conception of adding lead information to MDP’s, it was thought that
lead-containing paints, coatings, and ceramic tile were much more likely to
be present on more surfaces in the District’s older facilities. However, recent
sampling has shown lead containing paints, coatings and ceramic tiles DO
routinely exist, even in our newest facilities. Due to that finding, the age of
buildings is not as important as was originally thought. We are still providing
construction date information in MDP’s because lead-based paint >5000 ppm
is much less likely in facilities built after 1978.

Pre — 1978 WCSD Buildings

Paint and coating sampling have shown that paints and coatings contain
some levels of lead in the Districts’ Pre-1978 facilities. Therefore, all persons
performing any disturbance to coatings or paints in our Pre-1978 constructed
facilities must utilize lead safe work practices. In addition, any person
performing any disturbance to paints, coatings, ceramic tile, and lead-
containing materials must have taken an OSHA lead action level training class
from a WCSD ES&A Department approved training provider. If identified as
lead-containing, the Contractor will be required to perform all disturbances as
per the MDP, WCSD provided lead specification, and all local, state, and
federal regulations.

Post — 1978 WCSD Buildings

While it was originally thought that paints and coatings on materials other than
metal surfaces and ceramic tile typically did not contain lead in WCSD post —
1978 constructed facilities, sampling has shown that is not the case. The
MDP will provide specific historical sampling that has been conducted in the
District facilities. If past sampling has shown the presence of lead-containing
paints and coatings in the facility, the Contractor will be required to treat all
painted and coated surfaces as lead-containing. If identified as lead-
containing, the Contractor will be required to perform all disturbances as per
the MDP, WCSD provided lead specification, and all local, state, and federal
regulations.

The MDP will state all buildings identified above were constructed after
1978. While it was originally thought that paints, coatings and ceramic wall
tile are less likely to contain lead in newer WCSD facilities, recent sampling
has shown lead-containing paints, coatings, and ceramic tiles DO routinely
exist, even in our newest facilities. Due to that finding, Contractors must
treat all paints, coatings, and ceramic tile as lead-containing unless WCSD
project sampling has proven otherwise, and it will be deemed negative
within the MDP and the project scope. The Bidder/Contractor must
comply with all lead-containing or assumed lead-containing paint and
coating disturbance instructions and requirements listed in the MDP,
District provided lead specifications, and all local, state, and federal
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requlations, unless the material has been proven, to the satisfaction of
the District, that said materials do not contain lead.

Lead Removal (The removal of a lead-containing material)

Attachments and Penetrations does not include any removal, demo,
welding, sanding, abrading, sandblasting, cutting, grinding, heating, and
torch cutting of lead-containing materials, and is not an “Attachment and
Penetration” disturbance. These activities must be designed by an EPA
Certified Lead Consultant. The project’'s design for the above-listed
activities will be the responsibility of the District to design and provide the
specs as a part of this bid package. Lead activities listed above must be
conducted by a lead removal contractor, which will be supervised by the
District and/or District hired EPA Certified Lead Consultant. The lead
activities costs will be included into the scope of each project.

Lead Attachments & Penetrations

Attachments & penetrations, for the purpose of this document, is the drilling
of holes, installing/removing screws, installing anchors, nails, and staples,
in which the disturbance may release lead dust. Attachments and
Penetrations are minor disturbances that are normal activities such as
installing conduits, mounting boxes or brackets, and removing equipment
anchors from lead-containing materials. The Material Disturbance Permit
will identify which materials at a specific site can be disturbed, and the
minimum requirements to perform a lead disturbance.

Lead Safe Work Practices — WCSD Attachment & Penetration Procedures

The WCSD Attachment & Penetration Procedures that the Contractor must
utilize, when identified as being required in the MDP, are available from the
Project Manager. The contractor shall submit their WCSD Attachment &
Penetration Procedures to the Project Manager. The Project Manager will
submit the documents to the ES&A Department for approval.

The contractor can add additional requirements, but nothing required in the
MDP and WCSD Attachment & Penetration Procedures may be omitted.
The Contractor must submit their Attachment & Penetration Procedure to
their Project Manager to get ES&A approval of these documents prior _to
any disturbance. The ES&A Department will notify the contractor upon
approval of these documents.

Once the approval of the WCSD Attachment & Penetration Procedure and
training certificates is received, the contractor may schedule the
disturbance, but must notify the ES&A Department immediately prior to
disturbing the lead-containing materials. The Contractor shall provide this
notice by calling the ES&A Attachment & Penetration hotline at 325-8490,
follow the directions, and leave a message. ES&A Department personnel,
Project Managers, Assistant Project Managers/PCl’s, and other district
personnel may conduct site visits to ensure compliance with the contractor’s
submitted and approved procedures.
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Lead Training Certificates — Removal and Attachments & Penetrations

The health and safety of all occupants of the WCSD facilities is the number
one priority of the District. To that end, technicians performing disturbances
to lead-containing materials must have adequate training. Contractors
performing lead disturbances, as allowed and identified in the Material
Disturbance Permit, will be required to have a minimum of “OSHA Lead
Action Level” training, as well as an annual OSHA Lead Action Level
training certificate if the original training is greater than one year old, before
being approved to perform lead disturbances. OSHA Lead Action Level
training will be conducted in accordance with OSHA 1926.62(1)(2)(i) thru
(viii) and all required topics identified in this standard will be completed to
include:

1926.62(1)(2)(i) The content of this standard and its appendices;
1926.62(1)(2)(ii) The specific nature of the operations which could
result in exposure to lead above the action level;

e 1926.62(1)(2)(iii) The purpose, proper selection, fitting, use, and
limitations of respirators;

e 1926.62(1)(2)(iv) The purpose and a description of the medical
surveillance program, and the medical removal protection program
including information concerning the adverse health effects
associated with excessive exposure to lead (with particular
attention to the adverse reproductive effects on both males and
females and hazards to the fetus and additional precautions for
employees who are pregnant);

e 1926.62(1)(2)(v) The engineering controls and work practices
associated with the employee's job assignment including training of
employees to follow relevant good work practices described in
Appendix B of this section;

e 1926.62(1)(2)(vi) The contents of any compliance plan in effect;
1926.62(1)(2)(vii) Instructions to employees that chelating agents
should not routinely be used to remove lead from their bodies and
should not be used at all except under the direction of a licensed
physician; and

e 1926.62(1)(2)(viii) The employee's right of access to records under
29 CFR 1910.20.

Certificates of Training showing that technicians have successfully
completed an OSHA Lead Action Level course and are required to be
properly submitted and approved by the District's ES&A Department prior
to any Contractor’s technician performing any disturbances to lead-
containing or assumed lead-containing paints or coatings, or any other
lead-containing materials. The training certificate must have “OSHA Lead
Action Level Training” clearly identified on the training certificate and
should have a sentence that states that the training topics covered in the
class meet or exceed the training topics of OSHA 1926.62(1)(2)(i) thru

(viii).
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If training certificates are issued for a class, those training certificates need
to be submitted. Wallet cards will not be accepted as training certificates
unless no training certificate is provided by the training provider. In order
for a wallet card to be accepted, the contractor will supply a letter from the
training provider stating that no training certificate was provided, and only
wallet cards were supplied to attendees. Wallet cards are less desirable
due to their small size and mitigate the ability to clearly read and verify all
the information on the card. Contractors are encouraged to request a full
size 8 2" x 117 training certificate from their training providers.

It is important that Contractor’s planning on doing the lead work within the
District become familiar with the lead training requirements, and spend the
time confirming that the lead classes being taken are truly an OSHA Lead
Action Level course, and not a lead awareness course as identified above.
Many training providers have differing training class titles on their lead
classes, but only training certificates that are noted as above will be
accepted to fulfill the listed District’s training requirements. Contractors
requiring training are responsible in providing the training providers a clear
understanding of what training is required.

Full Lead worker initial and annual training certificates that comply with
adjacent state requirements for lead worker certification, will be accepted
in lieu of the OSHA Lead Action Level training certificate, as long as they
are titled “Lead Worker” and then accompanied with a letter from the
training provider certifying that the topics identified in OSHA
1926.62(1)(2)(i) thru (viii) were covered in that class. Contractors are
responsible with ensuring and verifying training certificates meet the
above-listed requirements. Training certificates that do not have “OSHA
Lead Action Level or Lead Worker” will not be accepted or submitted.

Contractor training certificates will be submitted to the Project Manager at
least two weeks prior to the start of the project. The ES&A Department will
review the submitted training documentation and must pre-approve workers
so they can work on the assigned WCSD project. No one that has not been
approved by the ES&A Department is authorized to perform any lead
disturbances.

New workers added after the start of the project will be approved by the
ES&A Department within one 8-hour work period of the standard Monday
thru Friday work schedule. Certification submittal will be serviced by the
ES&A Department on a first come, first served basis. Delays to review the
documentation will be anticipated and taken into account on any Removal
or Attachment & Penetration schedule developed, and Removal and/or
Attachment & Penetration technicians will not be allowed to work in any way
on that project until their documentation has been reviewed and approved.

Renovation, Repair & Painting Regulations (RR&P) - 40 CFR Part 745.81

Effective April 22, 2010, contractors will be required to be trained and
registered with the EPA to conduct regulation applicable renovations,
repairs and painting (RR&P) in all elementary schools or child occupied
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District facilities constructed prior to 1978 when lead-based paints and
coatings are being disturbed. Contractors are reminded that there are
some childcare facilities in middle and high school locations, and the RR&P
would apply at those locations as outlined in the RR&P regulation
requirements. http://www.epa.gov/lead/pubs/steps.pdf

In general, all firms that disturb 6 square feet of lead-based painted surface
per room on the interior, or 20 square feet on the exterior, within a 30 day
period in this facility, must comply with the EPA’s Renovation, Repair and
Painting (RR&P) regulation and must be registered with the federal EPA. Per
the Regulation, the area of disturbance is calculated by adding up the entire
surface areas being removed/disturbed, which then determines the amount of
painted surface area disturbed. Work that involves window replacement or
demolition of a painted surface, the EPA RR&P regulation applies regardless
of size if lead-based paint is present.

The District requires all workers in RR&P projects involving lead disturbances
to have, at a minimum, OSHA lead action level training. This regulation also
requires that the contractor must assign an EPA RR&P certified renovator that
is responsible for ensuring and documenting all work is conducted in
compliance with the EPA RR&P regulation. There are extensive record
keeping and notification requirements that the Contractor must perform. All
workers with the minimum OSHA lead action level training, but are not EPA
RR&P certified renovator trained, must be trained and supervised by the EPA
RR&P certified renovator.

On a RR&P project, Contractors must have a minimum of one EPA RR&P
certified renovator on-site that has successfully attended and passed a 8-
hour EPA accredited renovator training course before working in any
elementary schools or child occupied District facilities constructed prior to
1978. The renovator’s training certification must remain current.
Recertification requirements through the attendance of refresher courses
are a requirement of this regulation. The renovator must be on-site
throughout the project. The certified renovator is responsible for ensuring
that lead safe work practices are utilized per this EPA RR&P regulation, as
well as per all District lead requirements and policies that may be more
stringent than the EPA and OSHA regulations.

The EPA RR&P regulation requires that personnel disturbing lead containing
materials utilize lead safe work practices as identified in the EPA guidance
document titled “steps to lead safe renovation, repair and painting”,
pages 12 through 23. This document is available electronically at
http://www.epa.gov/lead/pubs/steps.pdf. The contractor shall submit lead
safe work practice procedures, and all RR&P and OSHA lead action level
training certificates to the Project Manager at least two weeks prior to the
start of the project. The ES&A Department will review the submitted training
documentation and must pre-approve workers so they can work on the
assigned WCSD project. No one that has not been approved by the ES&A
Department is authorized to perform any lead disturbances.
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New workers added after the start of the project will be approved by the
ES&A Department within one 8-hour work period of the standard Monday
thru Friday work schedule. Certification submittal will be serviced by the
ES&A Department on a first come, first served basis. Delays to review the
documentation will be anticipated and taken into account on any RR&P
project schedule developed, and EPA RR&P certified renovators and
workers will not be allowed to work in any way on that project until their
documentation has been reviewed and approved.

This is a general overview of the regulation and the contractor must refer to
the regulation for additional requirements and information. Fines are
expensive and are levied toward the Contractor not the owner, so compliance
with this regulation is very important, and it is important that
Bidders/Contractors are well versed in this regulation.

Lead Air Sampling, Respiratory Protection and Protective Suits

Lead personal air sampling is required during any lead disturbance. Lead
air sampling results will be supplied to the ES&A Department, and the
Project Manager, within 48 hours of the completion of a disturbance.
Laboratory results will be emailed directly to the ES&A Department from the
laboratory providing analysis. Handwritten results will not be allowed.
Regardless of air sampling results, Contractors will not be allowed to submit
a Negative Exposure Assessment so that they can discontinue the use of
respirators and personal protective suits. The District reserves the right to
require this requirement, to reduce the long-term exposure liability from
Contractors and their workers, which have disturbed this owner’s lead
materials.

INDOOR ENVIRONMENTAL QUALITY

Preventative job site practices will reduce the potential for residual problems with
indoor air quality in completed buildings and reduce undue health risks for all
workers. The following are the minimum standards required by the WCSD for on-
site construction in the district.

a.

C.

Existing HVAC System:

When feasible, the HVAC system for the project area will be shut down for the
duration of the project. If occupied spaces will be adversely affected by the
shut-down of the system, construction area return reqisters should be sealed
with polyethylene sheeting and secured as an alternative. Registers must be
sealed prior to the start of work.

Separating Occupied Spaces From Non-Occupied:

Keep work areas separate from occupied spaces with polyethylene sheeting
(or similar) if there are no other natural barriers in place OR in spaces where
air exchange will occur around the barriers.

Ventilation:
During the installation of carpet, paints, furnishings and any other VOC emitting
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products, provide “spot” ventilation during application/installation and for at
least 24 hours after the work is completed. In most cases, opening windows
and doors will not be enough to effectively exhaust contaminants. It is
recommended that an exhaust fan be used to pull polluted air out of the
building. This can be accomplished by placing a fan in a window or door and
temporarily sealing any opening around the fan with plastic. Additionally, a
door or window at the opposite end of the room should be opened to allow
fresh, outdoor air to flow across the work area and sweep polluted air out
through the exhaust fan. As long as odors are present, the temporary exhaust
ventilation must continue to operate. This may include nights and weekends,
as necessary. Ventilation should continue for a minimum of 24 hours after the
completion of the project or until there are no more noticeable odors.

d. Construction Dust:
Minimize the amount of dust in the air and on surfaces. Examples include the
use of vacuum assisted drywall sanding equipment and the use of vacuums
instead of brooms to clean construction dust from floors.

e. After Hours Scheduling:
Schedule high dust generating operations or extreme noise generating
activities for after normal working hours. (i.e. saw cutting, jack hammering) and
install temporary barriers to confine dust, as necessary.

f. Gasoline/Diesel Powered Equipment:
Electric powered equipment must be used in lieu of diesel or gasoline powered
equipment. Gas and diesel equipment may not be used inside a WCSD building
or near an outdoor fresh air building intake.

g. Material Safety Data Sheets (MSDS):
MSDS must be made be maintained onsite and made available upon request
as required by federal law.

h. Construction Completion:
Prior to the occupancy of the building but after the installation of new furniture,
carpet, etc., the building should be flushed with 100% outside air for one to
three days.

i. Air Filters:
Replace all filtration media immediately at the conclusion of the job.

j- Monitoring Air Quality:
Indoor air quality monitoring will be conducted randomly throughout the project.
Results and any recommendations will be communicated through the building
inspector to construction management.

k. Pre-Construction Work Area Inspection:
Any overhead work including roof, the Contractor shall conduct a pre room
condition walk through with WCSD Project Manager to determine the level of
cleanliness that will be expected at completion of project. Contractor shall be
responsible for cleaning all exposed surfaces within the facility beneath the
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work area. At the completion of the project, the Contractor shall clean all
exposed surfaces within the facility beneath the aforementioned work area
including but not limited to all shelving, duct, lighting, flooring, furniture, etc.

23. LOCK OUT TAG OUT (LOTO) PROCEDURE

Contractor will be responsible for the isolation and termination of all building
systems that may be impacted by the scope of work within this bid. Contractor will
coordinate all shut-down processes with the construction manager prior to any
shutdowns up to and including Lock Out Tag Out procedures 24 hours prior to any
shutdowns. WCSD will make the final determination of which systems and location
shall be isolated. All Lock Out Tag Out will be performed at main service panel.
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SECTION 00830 - TECHNICAL SPECIFICATIONS
l. SUMMARY OF THE WORK:

The work shall include the furnishing of all labor, tools, equipment, material,
transportation and the performance of all operations required for the Improvements
to the Landscape and Irrigation at Caughlin Ranch Elementary School at the
site(s) and associated work as specified herein and shall include the cleanup and
removal from the site(s) of all debris resulting from the operations performed. It shall
also be the Contractor's responsibility to take all necessary safety precautions and to
furnish barricades and/or other safety measures as required.

All work shall be performed in strict accordance with the requirements of these
specifications and any and all appropriate state, county and local ordinances.

1. LOCATION OF THE WORK:
The location(s) of the work and contact person(s) are:

Caughlin Ranch Elementary School
4885 Village Green Parkway
Reno, NV 89509
Phone #: 775 689-2600
Principal: Courtney Lean
Site Facilities Coordinator: Ray Banez

The Contractor is urged to examine the site(s) and compare the existing conditions
with that of the work outlined. No extra payment will be considered for work additional
to that shown or noted if such work would have been apparent in an inspection of the
premises.

To review the existing premises, contact the Principal and/or Site Facilities
Coordinator at the site(s). Whenever at the site, be sure to check in at the front
office.

At the above-named site(s), school classes and other construction projects may or
may not be taking place during the construction phase. It will require coordination
between the school site(s), other vendors, and the WCSD’s Capital Projects
Department.

1. QUESTIONS & CLARIFICATIONS:

For questions and clarifications regarding the Technical Specifications, Drawings,
General Conditions, Special Conditions, Bidding and Contract Information contact
the Purchasing Department at solicitations@washoeschools.net. All questions
shall be submitted in writing directly to WCSD’s Solicitations website at
http://solicitations.washoeschools.net/ or via e-mail to
solicitations@washoeschools.net by 4:30 p.m. (Local Time) on July 2, 2026.
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IV.  MANUFACTURERS:
Manufacturers, types, model numbers and execution as detailed on the drawings.
V. ASBESTOS ASSESSMENT:

The Material, Water & Lead Disturbance Permit(s) are included in the Special
Conditions section of the Specifications.
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. L
V Washoe County

School District

2026-2027 Balanced Calendar

July 2026 No School on Shaded Days January 2027 No School on Shaded Days
S| M T |W]| TH | F [ S |#of School Days =0 S| M| T|W]|TH| F | S |#of School Days = 19
1 2] 3| 4 1| 2|December 21 - January 1 - Winter Break
5 6 71 8 9] 10 11 3|4* 5 6] 7 8| 9|January 4 - Teacher Professional Dev. Day
12| 13| 14f 15| 16f 17| 18 10| 11] 12 13| 14] 15| 16
19| 20| 21| 22| 23| 24| 25 17| 18] 19| 20| 21| 22| 23|January 18 - Martin Luther King, Jr. Day
26| 27| 28] 29| 30| 31 24| 25| 26| 27| 28] 29| 30
31
August 2026 No School on Shaded Days February 2027 No School on Shaded Days
S|M| T [W] TH | F | S |#of School Days = 16 S| M| T[W]|TH| F | S |#of School Days = 19
1 1f 2] 3] 4 5] 6
2] 3 4 5 6] 7| 8|August 4 -6 - Teacher Professional Dev. Day 7] 8| 9| 10| 11| 12| 13
9| 10| 11] 12| 13| 14| 15]|August 7 - Teacher Work Day 14| 15| 16| 17| 18| 19| 20|February 15 - President's Day
February 23 - College and Career Readiness
16 17| 18| 19| 20| 21| 22|August 10 - First Day of School for Students 21| 22| 23| 24| 25| 26| 27|Assessment for high schools only.
23| 24| 25| 26| 27| 28| 29|August 10 - 14 - Kindergarten Testing Week 28
August 17 - First Day for Kindergarten and Pre
30( 31 Kindergarten Students
September 2026 No School on Shaded Days March 2027 No School on Shaded Days
S| M T |W]| TH| F [ S |#of School Days =21 S|{M]| T|W|[TH| F | S [#ofSchool Days =15
1f 2 3] 4] 5 1f 2] 3] 4 5] 6
6] 7 8] 9| 10] 11| 12|september 7 - Labor Day 7] 8] 9] 10| 11| 12] 13
13| 14| 15{ 16] 17{ 18] 19 14| 15| 16| 17| 18] 19| 20|March 12 - End of Grading Period
20| 21| 22| 23| 24] 25| 26 21| 22| 23| 24| 25| 26| 27march 22 April 2 - Spring Break
27| 28| 29] 30 28 29| 30| 31
October 2026 No School on Shaded Days April 2027 No School on Shaded Days
S| M T |W]| TH| F [ S |#of School Days = 16 S|{M]| T|W|[TH| F | S [#ofSchool Days =20
1| 2| 3|october 5 -9 - Fall Break 1 2|  3|March 22 April 2 - Spring Break
41 5 6] 7 8] 9| 10|October 12 - Teacher Professional Dev. Day 4 5| 6] 7| 8 9] 10
11)12* 13| 14] 15| 16] 17|October 16 - End of Grading Period 11] 12| 13| 14] 15| 16| 17
18| 19| 20f 21| 22 23| 24|October 23, 26-29 - Conference Week 18| 19| 20 21| 22| 23| 24
25| 26| 27| 28| 29] 30| 31]October 30 - Nevada Day 25( 26| 27| 28| 29| 30
November 2026 No School on Shaded Days May 2027 No School on Shaded Days
S|M| T [W] TH | F | S |#of School Days = 17 S| M| T|[W]TH| F | S |#of School Days = 20
1
1l 2 3] 4 5] 6] 7 2| 3] 4 5] 6/ 7] 8
8| 9| 10| 11| 12| 13| 14|November 11 - Veterans Day 9| 10| 11| 12| 13| 14| 15
15| 16| 17{ 18] 19| 20| 21 16| 17| 18| 19| 20| 21| 22
22| 23| 24| 25| 26| 27| 28|November 25 - 27 - Thanksgiving Break 23| 24| 25| 26| 27| 28| 29
29| 30 30| 31 May 31 - Memorial Day
December 2026 No School on Shaded Days June 2027 No School on Shaded Days
S|M| T [W] TH | F | S |#of School Days = 13 S|M]| T[W]TH| F | S |#of School Days =4
1f 2 3] 4] 5 1f 2| 3] 4 5
6| 7 8] 9| 10| 11| 12|December 17 - End of Grading Period 6] 7| 8| 9| 10| 11| 12|June 4 - End of Grading Period
13| 14| 15| 16| 17| 18| 19|December 18 - Teacher Work Day 13| 14| 15| 16| 17| 18] 19|June 4 - Last Day of School
20| 21| 22| 23| 24| 25| 26]|December 21 - January 1 - Winter Break 20| 21| 22| 23| 24| 25| 26|June 7,8, 9 - Contingency Days
27 28| 29| 30| 31 27| 28| 29| 30 June 19 - Juneteenth
Teacher Work Days: August 4 - 7, 2026 &
Number of Days per Quarter 44| 39| 48| 49| 180 December 18, 2026
October 12, 2026 & January 4, 2027 are non- )
student days used for professional Teacher Professional Dev. Days: October 12, 2026
development but counted as school days in |Number of Days per Semester 83 97 180 & January 4, 2027
session per NAC 387.140 Contingency Days: June 7, 8, 9
WCSD 11/13/2024 Page 1



BID FORM

Washoe County School District - Purchasing Department
14101 OId Virginia Road - Reno, Nevada 89521
Phone: 775-850-8025 Email: solicitations@washoeschools.net

Bid #: 26-109-B-06-BC
PWP # WA-2026-434

Having carefully examined all of the Bid Specifications entitled Improvements to the Landscape and
Irrigation at Caughlin Ranch Elementary School, dated June 11, 2026; and the Drawings dated May
7, 2026; the addenda numbered ; as well as the premises and the conditions affecting the
work, the undersigned proposes to furnish for the stipulated sum of:

ITEM DESCRIPTION AMOUNT
A. [BASEBID 1 $
B. | FORCE ACCOUNT $ 51,000.00

C. | TOTAL - BASE BID 1 AND FORCE ACCOUNT (The Sum of Box A + Box B):
All labor and materials for the IMPROVEMENTS TO THE LANDSCAPE AND IRRIGATION

AT CAUGHLIN RANCH ELEMENTARY SCHOOL as drawn and specified, the sum of

Dollars ($ ).

If there is a mathematical error between the Base Bid amount and the Force Account amount and the
total of those two items added together, WCSD will make the correction which may revise the Total
Amount.

Any bid submission will be disqualified and rejected if the bid submission is not signed.

Bids shall be submitted on the provided Bid Form (PUR-F523) only, and all of the blank spaces shall
be completed; numbers shall be stated both in writing and in figures, the signature shall be in longhand;
and the completed form shall be without interlineation, alteration or erasure. Washoe County School
District only accepts signatures done manually (also known as a wet signature) or electronic digital
signatures that are certified. Non-certified electronic digital signatures will NOT be accepted. A typed
signature, even in cursive font, DOES NOT meet the requirements of an official digital signature. A
digital signature must be accompanied by a certified digital stamp issued through programs like Adobe
Acrobat, Docu-Sign or other similar programs that produce a digital stamp certifying the electronic
digital signature. Any signatures on required forms that do not meet these requirements will not be
accepted and the Contractor’s submission will be deemed “Non-Responsive” and will be rejected. If
you have any questions about this requirement, please submit your question by the question deadline,
so that it can be answered prior to bid submission deadline. In the event of a discrepancy on the Bid
Form, NRS 104.3114 Contradictory terms of instrument states that, “If an instrument contains
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contradictory terms, typewritten terms prevail over printed terms, handwritten terms prevail over both,
and WORDS PREVAIL OVER NUMBERS.” WCSD will record the bid amount stated in WORDS
in Box C. Only bids on the form(s) provided will be accepted. No additional pages containing
inclusions, exclusions or clarifications will be accepted as part of the bid. Any clarifications, additions
or exclusions made by the Washoe County School District (WCSD/ OWNER) will be considered
incorporated into the specifications.

Bidder shall proofread his/her bid carefully for errors.

WCSD reserves the right to award the bid for the best proposal for each individual item or to award on
the best total proposal, whichever is deemed by the Owner to be in their best interests. WCSD also
reserves the right to reject any or all bids and to waive irregularities or informalities in any bid for any
reason whatsoever.

If they be notified of the acceptance of this proposal within forty-five (45) days of the time set for opening
of bids, Contractor agrees to execute a contract for the above work for the above-stated compensation
in the form of the contract attached within these bid specifications and to commence the physical work
no fewer than ten (10) days after the execution thereof.

The undersigned agrees, if awarded the contract, work is to be commenced as phased in the Special
Notifications and shall be completed on or before March 31, 2027. The commencement date for the
physical work shall be coordinated by the Capital Projects Department upon the receipt of said Notice
to Proceed. The undersigned further agrees that the Owner may retain from the monies due the
Contractor Two Thousand Dollars ($2,000) per day as a direct result of the Contractor’s delay for not
completing the project in the required time allowance plus approved time extensions.

The undersigned agrees, if awarded the contract, to execute and deliver to the Owner, within ten (10)
calendar days after delivery of notice of award of contract, an executed contract, satisfactory insurance,
a performance bond for each awarded contract, and a labor & materials bond for each awarded contract
in accordance with the specifications.

Enclosed is a bid bond or other surety in the amount of five percent (5%) of each total proposal (must
be provided for each individual base bid item), as required in the Instructions to Bidders.

Enclosed, on the attached form, is a complete listing of the names of each subcontractor who will
provide labor or a portion of the work or improvement to the prime contractor for which the subcontractor
will be paid equal to or exceeding 5 percent of the prime contractor's total bid. The prime Contractor
shall also add his/her name if they are performing any portion of work, including supervision, equal to
or exceeding 5 percent of the total bid.

Within two (2) hours after the completion of the opening of the bids, the contractors who submitted the
three lowest bids must submit on the form attached a list of each subcontractor who will provide labor
or a portion of the work or improvement to the prime contractor for which they will be paid an amount
equal to or exceeding 1 percent of the prime contractor's total bid or $50,000, whichever is greater, and
the number of the license issued to the subcontractor pursuant to chapter 624 NRS. If a prime
contractor fails to submit such a list within the required time, their bid shall be deemed not responsive.

| have read and acknowledge that our company is in compliance with all WCSD Drug & Alcohol
Requirements specified in Section 00800 — Supplementary General Conditions.
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NOTE: Any bid submission will be disqualified and rejected if the bid submission is not signed.
Washoe County School District only accepts signatures done manually (also known as a wet signature)
or electronic digital signatures that are certified. Non-certified electronic digital signatures will NOT be
accepted. A typed signature, even in cursive font, DOES NOT meet the requirements of an official
digital signature. A digital signature must be accompanied by a certified digital stamp issued through
programs like Adobe Acrobat, Docu-Sign or other similar programs that produce a digital stamp
certifying the electronic digital signature. Any signatures on required forms that do not meet these
requirements will not be accepted and the Contractor’'s submission will be deemed “Non-Responsive”
and will be rejected. If you have any questions about this requirement, please submit your question by
the question deadline, so that it can be answered prior to bid submission deadline.

Interested parties may NOT contact anyone else regarding this solicitation. Any interested
Bidder contacting any other individual including, but not limited to, WCSD staff, officials,
evaluation committee members, or Board of Trustees may have their Bid submission rejected
from evaluation and award consideration.

BID #: 26-109-B-06-BC

FIRM NAME: NEVADA LICENSE #:

NAME OF AUTHORIZED REPRESENTATIVE:

ADDRESS:

PHONE #: FAX #:

EMAIL ADDRESS: DATE:

SIGNATURE:
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5% LIST

To be submitted with the bid in accordance with Article 5.2.1 of the General Conditions as modified and
Chapter 338.141 of NRS. If the Prime Contractor is performing any work, including Supervision,
that is 5% or greater they must list themselves per NRS 338.

PROJECT NAME: Improvements to the Landscape and Irrigation at Caughlin Ranch
Elementary School

BID #: 26-109-B-06-BC

DESCRIPTION OF WORK SUBCONTRACTOR LICENSE #

Signature:

Authorized Firm Representative

Title: Date:
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1% LIST

To be submitted within two (2) hours after bid opening in accordance with Chapter 338.141 of NRS.
Since all Subcontractors listed on the Bidder's 5% List are over 1% of the Bid amount, those
Subcontractors shall automatically be deemed incorporated into this 1% List and need not be re-listed

below. If there are no further Subcontractors to list, please write “NONE or “N/A” and sign
document.

PROJECT NAME: Improvements to the Landscape and Irrigation at Caughlin Ranch
Elementary School

BID #: 26-109-B-06-BC

DESCRIPTION OF WORK SUBCONTRACTOR LICENSE #

Signature:

Authorized Firm Representative

Title: Date:

Revision Date: 4/22/25 PUR-F523 Page 5 of 5



PREFERENTIAL BIDDER STATUS AFFIDAVIT FOR BIDS SUBMITTED IN ACCORDANCE WITH
NRS 338.0117 VALUED $250,000 OR MORE

Although Washoe County School District prefers this form is submitted with the
bid response, this form may be submitted within two (2) hours of the bid opening.

Note: The Certificate of Eligibility for Preferential Bidder Status issued
by the State Contractor’s Board must be submitted with the bid response.

l, (“Affiant”), on behalf of
(“Contractor”), swear and affirm that in order to be in compliance with NRS

338.0117, and be eligible to receive a preference in bidding for Project No. , Project Name

(“Project”), certify that for the duration of the

project, collectively, and not on any specific day:
(a) At least 50 percent of the workers employed on the public work, including, without limitation, any employees of
the contractor, applicant or design-build team and of any subcontractor engaged on the public work, will hold a valid
driver’s license or identification card issued by the Department of Motor Vehicles of the State of Nevada;
(b) All vehicles used primarily for the public work will be:
(1) Registered and partially apportioned to Nevada pursuant to the International Registration Plan, as
adopted by the Department of Motor Vehicles pursuant to NRS 706.826; or
(2) Registered in this State;
(c) If applying to receive a preference in bidding pursuant to subsection 3 of NRS 338.1727 or subsection 2 of
NRS 408.3886, at least 50 percent of the design professionals working on the public work, including, without
limitation, employees of the design-build team and of any subcontractor or consultant engaged in the design of the
public work, will have a valid driver’s license or identification card issued by the Department of Motor Vehicles of
the State of Nevada; and
(d) The contractor, applicant or design-build team and any subcontractor engaged on the public work will maintain
and make available for inspection within this State his or her records concerning payroll relating to the public work.
If the contractor fails to comply with any requirements of this Affidavit, a public body may recover, by civil action against the
party responsible for a failure to comply with a requirement of this affidavit, a penalty as described below for a failure to
comply with a requirement of this affidavit. If a public body recovers a penalty pursuant to this subsection, the public body
shall report to the State Contractors’ Board the date of the failure to comply, the name of each entity which failed to comply
and the cost of the contract to which the entity that failed to comply was a party. The Board shall maintain this information
for not less than 6 years. Upon request, the Board shall provide this information to any public body or its authorized
representative.
If a contractor, applicant or design-build team submits this affidavit, receives a preference in bidding described in this
affidavit and is awarded the contract as a result of that preference, the contract between the contractor, applicant or design-
build team and the public body, each contract between the contractor, applicant or design-build team and a subcontractor
and each contract between a subcontractor and a lower tier subcontractor must provide that:
a) If a party to the contract causes the contractor, applicant or design-build team to fail to comply with a requirement
of this affidavit, the party is liable to the public body for a penalty in the amount of 1 percent of the cost of the largest

contract to which he or she is a party;
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b) The right to recover the amount determined pursuant to paragraph (a) by the public body pursuant to this affidavit
may be enforced by the public body directly against the party that caused the failure to comply with a requirement
of this affidavit; and

c) No other party to the contract is liable to the public body for a penalty.

By: Title:

(Print Name of Affiant)
Signature of Affiant: Date:
Signed and sworn to (or affirmed) before me on this day of , 20 ,
by (name of Affiant).
State of )

)ss. Notary Signature

County of ) STAMP & SEAL

Proof of Authorization to Sign Affidavit

The person must establish his/her actual authority to act on behalf of the business organization. The individual must be the
person indicated in the table below and provide written documentation clearly indicating the person’s position within that
business organization. If the individual signing the Affidavit is an employee of the business organization, written
documentation, on organization letterhead, clearly indicating the person’s authority to act on behalf of the business
organization must be provided. The written documentation must be signed by the authorized person identified on the table.

If the individual making application for the business organization is not one of the persons identified in the table or an
authorized employee, a valid power of attorney executed by an authorized person on behalf of the business organization
must be provided. The power of attorney must be made not more than 90 days before the Affidavit is signed.

BUSINESS ENTITY PERSON WHO HAS AUTHORITY
TO COMPLETE AFFIDAVIT
Sole Proprietorship Sole Proprietor
Partnership A Partner
Corporation 1. Director, if Authorized
2. Executive Officer as indicated in the Article of Incorporation
Limited Liability Company 1. Member, if Member-Managed LLC

2. Manager, if Manager-Managed LLC
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WASHOE COUNTY SCHOOL DISTRICT PUBLIC DISCLOSURE FORM
VENDOR/CONTRACTOR

THIS IS AREQUIRED FORM TO BE COMPLETED, SIGNED, AND SUBMITTED BY THE VENDOR/CONTRACTOR

VENDOR/CONTRACTOR (EMPLOYEE) FIRST/LAST NAME:

VENDOR/CONTRACTOR NAME:

I understand that per NRS 281A.020, a public office is a public trust and shall be held for the sole benefit of the people, and a public
officer or employee must commit themself to avoid conflicts between the private interests of the public officer oremployee and those
of the general public whom the public officer or employee serves.

Furthermore, | understand that pursuant to Washoe County School District (WCSD) Board of Trustees Policy 4505 and per NRS
281A.400, WCSD employees (as public officers) shall not seek and/or accept any gift, work/service, favor, employment, engagement,
emolument, and/or economic opportunity, including, but not limited to, unlawful compensation, salary, retainer, augmentation,
expense allowance, commission, personal profit, pecuniary interest in the course of performing WCSD duties. In addition, WCSD
employees (as public officers) shall not use their positions to secure and/or grant unwarranted privileges, preferences, exemptions,
and/or advantages for the public officer or employee with any business entity.

By signing this form, | certify and acknowledge that | am a duly authorized agent of the VENDOR/CONTRACTOR named above and
that failure to disclose all facts relative to a conflict and/or potential conflict of interest (ethical standards) with regard to the specific
solicitation, project, and/or contract to which the VENDOR/CONTRACTOR named above is submitting to WCSD may result in a
rejection of said solicitation, project, and/or submission and/or termination of any resulting contract should the above-named
VENDOR/CONTRACTOR be selected and/or awarded. Furthermore, | also certify that | have completed the following and have
provided true and accurate information to the best of my knowledge:

A. | certify that, to the best of my knowledge, NO current or former WCSD employees, officers, or trustees have a private
pecuniary interest in the VENDOR/CONTRACTOR.[_JAGREE []DISAGREE

If you DISAGREE and cannot certify, then please explain:

B. To the third degree of consanguinity (refer to the chart below), | have listed all of my and the principal(s) and key personnel
of my organization’s personal relationships, partnerships, correlations, and relatives (by blood and/or marriage) between
WCSD, Officers of WCSD, key employees of WCSD, current and former WCSD Board of Trustees members and any other
current and former WCSD personnel. [JAGREE []DISAGREE

If you DISAGREE and cannot certify, then please explain:

THIRD DEGREE

SECOND DEGREE

FIRST DEGREE
I you

SpouselDomest'c Partner, Children, Parents

Brothers/Sisters, Grend Children, Grand Parents

Great Grand Children, Nephews/Nieces, Uncles/Aunts

SIGNATURE: DATE:

REVISED DATE: 11/20/23 PUR-F210(B) Page 1 of 1



BID BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned

as Principal, and as

Surety, are hereby held and firmly bound unto the Board of Trustees, Washoe County School

District, as Owner, in the sum of

Dollars ($ )

for payment of which, well and truly to be made, we hereby jointly and severally bind ourselves,

our heirs, executors, administrators, successors, and assigns.

Signed this day of , 20

The condition of the above obligation is such that whereas the Principal has submitted to
the Board of Trustees, Washoe County School District, a certain bid, attached hereto and hereby

made a part hereof, to enter into a Contract in writing for:

NOW, THEREFORE, if said bid shall be rejected, or in the alternative, if said bid shall be
accepted and the Principal shall execute and deliver a Contract in the form of Contract attached
hereto (properly completed in accordance with said Bid) and shall furnish a Bond for its faithful
performance of said Contract, and a Bond for the payment of all persons performing labor or
furnishing materials in connection therewith, and shall in all other respects perform the contract

created by the acceptance of said Bid, then this obligation shall be void.

Otherwise, the same shall remain in force and effect, and the sum herein specified paid
over to the Owner; it being expressly understood and agreed that the liability of the Surety for
any and all claims hereunder shall, in no event, exceed the amount of this obligation as herein

stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said

Surety and its bond shall be in no way impaired or affected by an extension of the time within

Date: 11/1/16, Rev. A PUR-F525 Page 1 of 2



which the Owner may accept such bid; and said Surety does hereby waive notice of any such
extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and
seals, and such of them as are corporations have caused their corporate seals to be hereto
affixed and these presents to be signed by their officers, the day and year first set forth above.

Principal
(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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LABOR AND MATERIALS BOND

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of
Trustees, Washoe County School District in the State of Nevada has awarded

to ,

hereinafter designated as “Principal”, a contract dated , for

a copy of which contract is attached hereto and by reference made a part hereof, and

hereinafter referred to as the “Contract’.

And WHEREAS, said Principal is required under the terms of said Contract and by
law under the provisions of N.R.S. 339 to furnish a Bond for the labor and materials used

in said Contract;

NOW, THEREFORE, we, the Principal, and

, as Surety, are held and firmly

bound unto the Board of Trustees, Washoe County School District in the State of Nevada
in the sum of Dollars

S ), lawful money of the United States, being not less than one

hundred percent (100%) of the estimated Contract cost of the work, for the payment of
which sum will and truly to be made, we bind ourselves, our heirs, executors,

administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above-bounden
Principal, or its heirs, executors, administrators, successors or assigns shall fail to pay for
any materials, provisions, supplies implements or machinery used in, upon, for, or about
the performance of the work contracted to be done, or for any work or labor thereon of
any kind, or for amounts due under the Unemployment Compensation Law with respect
to such work or labor, as required by the Provisions of N.R.S. 339, the Surety hereon will
pay for the same within thirty (30) calendar days an amount not exceeding the sum
specified in this bond, and the above obligation shall then be null and void. Otherwise, it

shall remain in full force and virtue.

THE SURETY, for value received, hereby stipulates and agrees that no change,

extension of time, alteration or addition to the terms of the Contract, or to the work to be
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performed thereunder, or to the specifications accompanying the same, shall in any way
affect its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or to the work, or to

the specifications.

And the said Surety, for value received, further stipulates and agrees that should
the Board of Trustees, Washoe County School District, or other obligees, incur attorney's
fees or other expenses for the enforcement of the Contract or this bond, the same shall
be paid by the Surety to the contracting body, subcontractors, workmen laborers,

mechanics and furnishers of material as their interests may appear.

IN WITNESS WHEREOF, the above-bounded parties have executed this

instrument under their seals this day of :

20 , the name and corporate seal of each corporate party being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its

governing body.

Principal
(Seal) By:
Surety
By:
Address:
(Seal)
Phone:
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PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS: That WHEREAS, the Board of
Trustees, Washoe County School District in the State of Nevada has awarded to

Hereinafter designated as “Principal”: a contract dated ,

for

a copy of which contract is attached hereto and by reference made a part hereof, and

hereinafter referred to as the “Contract”.

And WHEREAS, said Principal is required under the terms of said Contract and by
law under the provisions of N.R.S. 339 to furnish a Bond for the faithful performance of
said Contract;

NOW, THEREFORE, we, the Principal, and
, as Surety, are held and firmly bound unto the

Board of Trustees, Washoe County School District in the State of Nevada in the sum of

Dollars ($ ), lawful money of the United States, being no less than

one hundred per cent (100%) of the estimated Contract Cost of the work, for the payment
of which sum well and truly to be made, we bind ourselves, our heirs, executors,

administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounden
Principal, or its heirs, executors, administrators, successors, or assigns, shall in all things
stand to and abide by and well and truly keep the faithfully perform the covenants,
conditions, and agreements in the Contract and any alterations made as therein provided,
on his or its part to be kept and performed at the respects according to their true intent
and meaning; and shall indemnify and save harmless the Board of Trustees, Washoe
County School District in the State of Nevada, its officers and agents, as therein
stipulated; then this obligation shall become null and void. Otherwise, it shall be and

remain in full force and virtue.
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As a condition precedent to the satisfactory completion of the Contract, the above
obligation shall hold good for a period of one (1) year after completion and acceptance of
the work done, during which time if the above-bounden Principal, his or its heirs,
executors, administrators, successors, or assigns shall fail to make full, complete, and
satisfactory repair and replacements or totally protect the Board of Trustees, Washoe
County School District in the State of Nevada from loss or damage made evident during
said period of one (1) year from the date of acceptance of said work, and resulting from
or caused by defective materials or faulty workmanship in the prosecution of the work
done, the above obligation in the said sum of
Dollars ($ )
shall remain in full force and virtue; otherwise, the above obligation shall be void.

THE SURETY, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work to be
performed thereunder, or to the specifications accompanying the same, shall in anyway
affect its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract, or to the work, or to

the specifications.

And the said Surety, for value received, further stipulates and agrees that should
the Board of Trustees, Washoe County School District, incur attorney’s fees or other
expenses for the enforcement of the Contract or his/her bond, the same shall be paid by

the Surety to the Board of Trustees, Washoe County School District.

IN WITNESS WHEREOF, the above-bounden parties have executed this

instrument under their seals this day of ,

20 , the name and corporate seal of each corporate party being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its

governing body.

Principal
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(Seal) By:

Surety

By:

Address:
(Seal)

Phone:
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SECTION 01001 — CONSTRUCTION PROCEDURES FOR EXISTING SCHOOL SITES

PART 1 - GENERAL

1.1

1.2

DESCRIPTION

A.

All work activities under this contract shall be coordinated with the requirements of
the Washoe County School District’s (WCSD) Facilities Management Department.
WCSD shall be contacted prior to any service shutdown and advised when such
shutdown shall be commenced. All materials and equipment shall be stored in
spaces assigned by WCSD. The Contractor will be required to maintain a neat
and orderly operation and to limit or keep noise and nuisance to a minimum.

WCSD reserves the right to remove any person from the property for the safety
and security of the facility

GENERAL REQUIREMENTS FOR WORK INSIDE THE EXISTING PERIMETER AND
EXISTING BUILDINGS

A.

It is a felony to transport any alcoholic beverages, drugs, weapons or ammunition
of any kind on WCSD property

Any contact or conversation with students is prohibited.
Smoking is prohibited on all WCSD property.

Working hours inside the existing perimeter and existing building will be
coordinated with WCSD.

Storage of materials inside the existing perimeter and buildings will be coordinated
with WCSD Facilities Management Department.

Construction operations shall be confined to the areas permitted under the
contract. Areas beyond indicated work areas are not to be disturbed. Conform to
site rules and regulations affecting the work.

Keep driveways and entrances serving the premises clear and available at all
times. Do not use these areas for parking or storage of materials.

Passenger cars, trucks and motorized construction equipment, when parked and
unattended, shall be locked and the ignition key removed. Do not leave any such
vehicle with the motor running.

Limitations on site usage, as well as specific requirements that impact site
utilization are indicated on the drawings and any other contract documents.
Allocate available space equitably among sub-contractors needing both access
and space so as to produce the best overall efficiency. Schedule deliveries to
minimize space and time requirements for storage of materials and equipment.
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SECTION 01001 — CONSTRUCTION PROCEDURES FOR EXISTING SCHOOL SITES

J. All refuse will be removed daily.

PART 2 — PRODUCTS (Not Applicable)

PART 3 — EXECUTION (Not Applicable)

END OF SECTION 01001
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SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including all contract documents
and addendums associated with this project shall apply to this section.

PROJECT DESCRIPTION

A.

B.

Project to entail work as described in scope of work.

The project shall consist of all on and off-site improvements, as shown in the
contract documents.

CONTRACTOR USE OF PREMISES

A.

General: During the construction period the Contractor shall have full use of the
premises (construction area) for construction operations. The Contractor’s use of the
premises (construction area) is limited only by the Owner’s right to perform
construction operations with its own forces or to employ separate contractors on
portions of project.

Keep driveways and entrances serving the premises clear and available to the
Owner and the Owner’s employees at all times. Do not use these areas for parking
or storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment site.

OWNER OCCUPANCY

A.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building, prior to substantial completion
provided that such occupancy does not interfere with completion of the work. Such
placing of equipment and partial occupancy shall not constitute acceptance of the
total work.

OWNER FURNISHED ITEMS

A.

The Owner will provide certain pieces of equipment and accessories that are to be
installed and connected by the Contractor.

1. The Owner will arrange and pay for delivery of Owner furnished items in
accordance with the Contractor’'s construction schedule, and will inspect
deliveries for damage.

2. If Owner furnished items are damaged, defective or missing, the Owner will
arrange for replacement. The Owner will also arrange for manufacturer’s field
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SECTION 01010 - SUMMARY OF WORK

services and the delivery of manufacturer's warranties and bonds to the
Contractor.

3. The Contractor is responsible for designating the delivery dates of Owner
furnished items in the Contractor's construction schedule and for receiving,
unloading and handling Owner furnished items at the site. The Contractor is
responsible for protecting Owner furnished items from damage, including
damage from exposure to the elements, and to repair or replace items damaged
as a result of the Contractor’s operations.

4. Owner furnished and Contractor installed and connected equipment shall be as

indicated in the contract documents.

END OF SECTION 01010
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SECTION 01015 - SCHEDULE OF DRAWINGS

CO - Cover Sheet

C0.1 — General Notes, Legend & Abbreviations
C1 — Overall Site Map

C2 — Detailed Site Plans

C3 — Construction Details
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SECTION 01020 — PERSONNEL SAFETY CHECK APPLICATION

PART 1 -GENERAL

1.1 RELATED DOCUMENTS

A. General provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this section.

1.2 SUMMARY

A. This section includes administrative and procedural requirements for submittals
required for performance of the work for all entities/individuals including, but not
limited to, the following:

General Contractor
Sub-Contractor

Sub-Contractor of Sub-Contractor
Quality Control Personnel

Special Inspection Personnel
Security Personnel

Consultant Personnel

NN~

B. Administrative Submittals: Refer to other Division 1 sections and other Contract
Documents for requirements for administrative submittals.

1.3 SUBMITTAL PROCEDURES
A. Required Submittals

1. Each company, engaged on a project, shall report to the Washoe County
School District all required certifications for every employee who will be on
a Washoe County School District site. This includes all personnel whom
the Contractor engages for work on the project site as defined in 1.2 (A).
This information must be submitted within twenty-one (21) calendar days
prior to commencement of work by the Contractor, and any sub-
contractor, regardless of tier. Such submittals required include:

a. Certification by Company Regarding Personnel Safety Check
Application.

PART 2- PRODUCTS (Not Applicable)

PART 3- EXECUTION (Not Applicable)
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SECTION 01020 — PERSONNEL SAFETY CHECK APPLICATION

CERTIFICATION BY COMPANY REGARDING
PERSONNEL SAFETY CHECK APPLICATION

Washoe County School District — Capital Improvement Projects

| certify on behalf of the company/firm named below that adequate background check
procedures have been or will be performed for all employees that will work on Washoe
County School District project (Project Name)
regarding (Company/Firm Name) to
determine that their employees meet the qualifications required by the Washoe County
School District.

With this certification, | confirm that:

o All employees working on a Washoe County School District project shall not have
been arrested, convicted, pled guilty, or pled nolo contender for any offenses
related to:

o Sexual assault or sexual activities with a minor
o Child abuse

o Felony drug possession

o Felony weapons possession

J All employees working on a Washoe County School District project shall not:
o Have any active Wants/Warrants
o Is a Registered Sex Offender
o Is on a Terrorist list.

| understand that the Washoe County School District maintains the right to remove any
individuals from the project who do not comply with the above requirements.

| certify the information provided on this application is true, complete, and correct to the
best of my knowledge and belief and is provided in good faith. | understand that a
knowing and willful false statement on this application can be an automatic
disqualification.

| hereby release, discharge, exonerate and hold harmless the Washoe County School
District, its agents and representatives and persons furnishing information from any and
all liability arising out of the disseminating and inspection of my records.

Company/Firm Name

Name of Executive Officer Title

Signature Date
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SECTION 01027 — APPLICATIONS FOR PAYMENT

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents and
addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section specifies administrative and procedural requirements governing the
Contractor's Applications for Payment.

B. Related Sections: The following sections contain requirements that relate to this
section.

1. Schedules: The Contractor's Construction Schedule and Submittal Schedule are
specified in SECTION 01300 - SUBMITTALS.

1.3 SCHEDULE OF VALUES

A. Coordination: Coordinate preparation of the Schedule of Values with preparation of
the Contractor's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative
schedules and forms, including:

Contractor's Construction Schedule

Application for Payment forms, including continuation sheets
List of all tier Sub-Contractors

List of products

List of principal suppliers and fabricators

Schedule of Submittals

Schedule of Allowances

Schedule of Alternates

e

2. Submit the Schedule of Values to the Architect at the earliest possible date but
no later than seven (7) calendar days before the date scheduled for submittal of
the initial Application for Payment.

3. Sub-schedules: Where Work is separated into phases requiring separately
phased payments, provide sub-schedules showing values correlated with each
phase of payment.

B. Format and Content: Use the Project Manual Table of Contents as a guide to
establish the format for the Schedule of Values. Provide at least one line item for
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SECTION 01027 — APPLICATIONS FOR PAYMENT

each Specification Section by site improvements, by each individual building new or
addition construction, and by each individual building remodel or revitalization.

1. Arrange Schedule with subtotals for the following:

General Conditions

b. Fee including overhead, proffit, all insurances
c. Site Improvements

d. Each individual building new or addition;

e. Each individual building remodel or revitilization

o

2. ldentification: Include the following Project identification on the Schedule of
Values:

Project name and location
Name of the Architect

Project Number

Contractor's name and address
Date of submittal

®©oo oW

3. Arrange the Schedule of Values in tabular form with separate columns to indicate
the following for each item listed:

a. Related Specification Section or Division including general conditions broken
down catagorically.

Description of Work

Name of Sub-Contractor

Name of manufacturer or fabricator

Generic Name of supplier

Change Orders (numbers) that affect value

Dollar value

@~0ao00C

1. Percentage of Contract Sum to nearest one-hundredth percent, adjusted
to total 100 percent.

4. Provide a breakdown of the Contract Sum in sufficient detail to facilitate
continued evaluation of Application for Payment and progress reports.
Coordinate with the Project Manual Table of Contents. Break principal
subcontract amounts down into several line items. Include a line item for Force
Accounts and unit price items, as applicable.

5. The total shall equal the Contract Sum.
6. For each part of the work where an Application for Payment may include

materials or equipment, purchased or fabricated and stored on or off-site, provide
separate line items on the Schedule of Values for cost of those materials.
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SECTION 01027 — APPLICATIONS FOR PAYMENT

a.

If the Contractor is requesting payment for materials or equipment that are
stored off-site, those materials must be stored in a bonded and insured third
party warehouse, and they must be segregated from other stored materials
and they shall be identified according to project name, material and/or
equipment description, and quatity. These materials must be observed in their
stored condition by either the Architect or the Owner’s representative prior to
approval of the Application for Payment. In lieu of bond for stored materials
offsite the contractor/subcontractor may provide an appropriate insurance
policy approved by the owner to provide for the full replacement cost
coverage for all materials stored. Any coverage for materials or equipment
stored off-site shall include Owner as loss payee with respect to its interests.
These materials must be observed in their stored condition by either the
Architect or the Owner’s representatives prior to approval of the Application
for Payment.

All stored material payment requests shall include material supplier invoicing
and shall not include labor or delivery costs.

7. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place shall be shown as separate line items in the Schedule of Values

a. General Conditions shall be broken down by major cost items and catagories

including breakout of labor and material.

b. General Conditions performed by subcontract work shall be broken down to

individual catagories on the schedule of values. No internal changes to
subcontracts shall be allowed without formal Change Order Documentation
and reflected on the schedule of values.

8. Schedule Updating: Update and resubmit the Schedule of Values prior to the
next Application for Payment when Change Orders or Construction Change
Directives result in a change in the Contract Sum.

1.4  APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and
payments as certified by the Architect and Owner’s representative and paid for by
the Owner.

1. The initial Application for Payment, the Application for Payment at time of
Substantial Completion, and the final Application for Payment involve additional
requirements

C. Each application for payment shall include sufficient documentation to substantiate
completed work including but not limited to: subcontractor invoicing, all tiers; general
conditions cost breakdown, etc.
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SECTION 01027 — APPLICATIONS FOR PAYMENT

C. Payment Application Times: The date for each progress payment is as indicated in
the Contract. The period covered by each Application for Payment is the period
indicated in the Contract.

D. Payment Application Forms: Use Washoe County School District Certificate for
Payment form only. This form is available in both hard copy format or electronic
format.

E. Application Preparation: Complete every entry on the form. The execution of this
form shall be by a person authorized to sign legal documents on behalf of the
Contractor. The Owner will return incomplete applications without action.

1. Entries shall match data on the Schedule of Values and the Contractor's
Construction Schedule. Use updated schedules if revisions were made.

2. Include amounts of Change Orders and Construction Change Directives issued
prior to the last day of the construction period covered by the application.

F. Pre-Approval of Application: Percentages of completed work are to be verified by the
Owner’s Representative and Architect prior to transmittal to the Architect.

1. It shall be established at the Pre-Construction meeting the protocols that are
acceptable to each party for the review of payment application percentages.

G. Record Drawings and Record Specifications: Prior to transmittal of the Application
for Payment, Record Drawings and Record Specifications must be reviewed and
approved by the Owner’s Representative and Architect.

1. It shall be established at the Pre-Construction meeting the protocols that are
acceptable to each party for the review of Record Drawings and Specifications.

H. Transmittal: Submit one (1) signed original copy of each Application for Payment to
the Architect by a method ensuring receipt within twenty-four (24) hours. The
submitted copy shall be complete, including waivers of lien and similar attachments,
when required.

1. Transmit each copy with a transmittal form listing attachments and recording
appropriate information related to the application, in a manner acceptable to the
Architect.

2. Obtain Owner's Representative’s initials as established during the Pre-
Construction meeting and in sub-section 1.4, items E & F above.

I.  Waivers of Mechanic’s Lien: With each Application for Payment, submit conditional
waivers of mechanic’s lien from every entity who is lawfully entitled to file a
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mechanic’s lien arising out of the Contract and related to the work covered by the
payment.

1.

Waiver Forms: Submit waivers of lien on forms, and executed in a manner,

acceptable to the Owner.

J. Initial Application for Payment: Administrative actions and submittals, that must
precede or coincide with submittal of the first Application for Payment, include the
following:

1.

2.

10.

11.

12.

13.

14.

15.

16.

List of Sub-Contractors (all tiers)

List of principal suppliers and fabricators
Schedule of Values

Contractor's Construction Schedule
Schedule of principal products
Submittal Schedule

List of Contractor's staff assignments
List of Contractor's principal consultants
Copies of Building Permits

Copies of authorizations and licenses from governing authorities for performance
of the work

Initial Progress Report

Report of Pre-Construction meeting

Data needed to acquire the Owner's insurance

Initial settlement survey and damage report, if required, (existing faclity condition)
Record Drawings *

Record Specifications*

* Record Drawings and Specifications must be reviewed and approved by the
Owner’s Representative prior to the Application for Payment.
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K. Continuing Application for Payments: Administrative actions and submittals, that
must precede or coincide with submittal of the Application for Payment, include the
following:

1.

2.

Updated Contractor's Construction Schedule

Progress report

Record Drawings*

Record Specifications*

*Record Drawings and Specifications must be reviewed and approved by the
Owner’s Representative prior to the Application for Payment.

L. Application for Payment at Substantial Completion: Following issuance of the
Certificate of Substantial Completion, submit an Application for Payment.

1.

This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the work.

Administrative actions and submittals that shall precede or coincide with this
application include:

oo

Occupancy permits and similar approvals

Changeover information related to Owner's occupancy, use, operation, and
maintenance

Final cleaning

Application for reduction of retainage and consent of surety

Advice on shifting insurance coverages

List of incomplete work, recognized as exceptions to Architect's Certificate of
Substantial Completion

Record Drawings*

Record Specifications*

Meter Readings

Change of door locks to Owner's access

*Record Drawings and Specifications must be reviewed and approved by the
Owner’s Representative prior to the Application for Payment.

M. Final Payment Application: Administrative actions and submittals that must precede
or coincide with submittal of the final Application for Payment include the following:

1.

Completion of project closeout requirements

2. Completion of items specified for completion after Substantial Completion

SECTION 01027 — APPLICATIONS FOR PAYMENT 01027 - 6



SECTION 01027 — APPLICATIONS FOR PAYMENT

10.

11.

12.

13.

14.

15.

Ensure that unsettled claims will be settled

Ensure that incomplete work is not accepted and will be completed without
undue delay

Completion and final reporting of all prevailing wage and apprentice utilization
including unsettled prevailing wage and apprentice utilization claims

Transmittal of required project construction records to the Owner
Proof that taxes, fees, and similar obligations were paid
Removal of temporary facilities and services

Removal of surplus materials, rubbish, and similar elements
Certified property survey

Warranties (Guarantees) and Maintenance Agreements
Test/adjust/balance records

Operation and Maintenance Manuals

Startup performance reports

Final progress photographs

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01027
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SECTION 01035 - MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents and
addendums associated with this project shall apply to this section.

SUMMARY

A. This section specifies administrative and procedural requirements for handling and
processing contract modifications.

B. Related Sections: The following sections contain requirements that relate to this
Section:

1. Division 1 SECTION 01300 — SUBMITTALS for requirements for the Contractor's
Construction Schedule.

2. Division 1 SECTION 01027 — APPLICATIONS FOR PAYMENT for administrative
procedures governing Applications for Payment.

3. Division 1 SECTION 01631 — SUBSTITUTIONS for administrative procedures for
handling requests for substitutions made after award of the Contract.

MINOR CHANGES IN THE WORK

A. The Architect will issue supplemental instructions authorizing minor changes in the
work, not involving adjustment to the contract sum or contract time, as an Architect's
Supplemental Instruction.

CHANGE ORDER PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: The Architect will issue a detailed description of
proposed changes in the work that will require adjustment to the contract sum or
contract time. If necessary, the description will include supplemental or revised
drawings and specifications.

1. Proposal requests issued by the Architect are for information only. Do not
consider them as an instruction either to stop work in progress or to execute the
proposed change.

2. Within fourteen (14) working days of receipt of a proposal request, submit an
estimate of cost necessary to execute the change to the Architect for the Owner's
review.
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1.5

a. Include a list of quantities of products required and unit costs, with the total
amount of purchases to be made. Where requested, furnish survey data to
substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental and amounts of
trade discounts.

c. Include a statement indicating the effect the proposed change in the work will
have on the contract time.

d. Include all subcontractor and contractor overhead and profit per contract
documents.

B. Contractor-Initiated Proposals: When latent or unforseen conditions require
modifications to the Contract, the Contractor may propose changes by submitting a
request for a change to the Architect.

1.

Include a statement outlining the reasons for the change and the effect of the
change on the work. Provide a complete description of the proposed change.
Indicate the effect of the proposed change on the contract sum and contract time.

Include a list of quantities of products required and unit costs, with the total
amount of purchases to be made. Where requested, furnish survey data to
substantiate quantities.

Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.

Comply with requirements in SECTION 01631 — SUBSTITUTIONS if the
proposed change requires substitution of one product or system for a product or
system specified.

Include a list of all associated cost that would be incurred, including
subcontractor and contractor overhead and profit per contract documents.

C. The Contractor shall prepare his response in accordance with the requirements set
forth in the General Conditions.

D. Proposal Request Form: Use AIA Document G709-2001 for Change Order Proposal
Requests or Change Order Request Form (CP-F107).

CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive: When the Owner and the Contractor disagree on the
terms of a Proposal Request, the Owner and Architect may issue a Construction
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1.6

Change Directive.The Construction Change Directive instructs the Contractor to
proceed with a change in the work, for subsequent inclusion in a Change Order. The
Construction Change Directive will be approved upon email confirmation from the
Owner.

1. The Construction Change Directive contains a complete description of the
change in the work. It also designates the method to be followed to determine
change in the contract sum or contract time.

. Documentation: Maintain detailed records on a time and material basis of work

required by the Construction Change Directive.

1. After completion of the change, submit an itemized account and supporting data
necessary to substantiate cost and time adjustments to the Contract.

. Notification: Contractor shall notify Owner prior to any “Not to Exceed” items being

over run. Additional Construction Change Directive may be required for over run
work.

CHANGE ORDER PROCEDURES

A. Upon the Owner's approval of a Proposal Request, the Architect will issue a Change

Order for signatures of the Owner and the Contractor on AlIA Form G701-2000/2001
or WCSD’s Change Order Form (CP-F107).

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01035
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ARCHITECT / OWNER

SAMPLE PRICE REQUEST

Date: Price Request #

Contractor:

Bid/Quote #:

Project:

Please submit a Price Quotation for the following changes being considered. Quote the
change within fourteen (14) calendar days - ADD or DEDUCT - in the Contract Sum and any
change in the Contract Time. Also, please state how long the price quoted is effective before
job conditions warrant an increase in price. This is NOT authorization to proceed with this
work.

REFERENCE:

CHANGE:

REQUESTED BY:

REASON:
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CONTRACTOR / OWNER

SAMPLE CHANGE ORDER REQUEST

Date: Price Request #

Contractor:

Bid/Quote #:

Project:

Please submit a Price Quotation for the following changes being considered. Quote the
change within five (14) calendar days - ADD or DEDUCT - in the Contract Sum and any
change in the Contract Time. Also, please state how long the price quoted is effective before
job conditions warrant an increase in price. This is NOT authorization to proceed with this
work.

REFERENCE:

CHANGE:

REQUESTED BY:

REASON:
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SAMPLE CLARIFICATION

DATE:

TO:

FROM:

SUBJECT:

REFERENCE:

CLARIFICATION:

THIS INFORMATION IS PROVIDED FOR CLARIFICATION ONLY AND DOES NOT
INVOLVE ANY CHANGE IN CONTRACT PRICE OR TIME.

SIGNATURE:

TITLE:

DATE: CLAR. NO.:
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SAMPLE REQUEST FOR INFORMATION

DATE:

TO:

FROM:

SUBJECT:

REFERENCE:
Specification Section: Paragraph:
Drawing Number: Details:

INFORMATION REQUIRED:

SIGNATURE:

TITLE:

DATE:

REPLY TO ABOVE RFI:

THIS INFORMATION IS PROVIDED FOR CLARIFICATION ONLY AND DOES NOT
INVOLVE ANY CHANGE IN CONTRACT PRICE OR TIME.

SIGNATURE:

TITLE:

DATE: CLAR. NO.:
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SECTION 01040 — COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents and
addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section includes administrative and supervisory requirements necessary for
coordinating construction operations including, but not necessarily limited to, the
following:

1. General project coordination procedures

2. Conservation

3. Coordination Drawings

4. Administrative and supervisory personnel

5. Cleaning and protection

B. Related Sections: The following sections contain requirements that relate to this
Section:

1. Division 1 Section 01050 — FIELD ENGINEERING specifies procedures
for field engineering services, including establishment of benchmarks and
control points.

2. Division 1 Section 01200 — PROJECT MEETING for progress meetings,
coordination meetings, and pre-installation conferences.

3. Division 1 Section 01300 — SUBMITTALS for preparing and submitting the
Contractor’s construction schedule.

4. Division 1 Section 01600 — MATERIALS AND EQUIPMENT for
coordinating general installation.

5. Division 1 Section 01700 — CONTRACT CLOSEOUT for coordinating

contract closeout.

1.3 COORDINATION

A. Coordinate construction operations included in various sections of these
Specifications to assure efficient and orderly installation of each part of the work.
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Coordinate construction operations included under different sections that depend
on each other for proper installation, connection, and operation.

1. Schedule construction operations in the sequence required to obtain the
best results where installation of one part of the work depends on
installation of other components, before or after its own installation.

2. Coordinate installation of different components to assure maximum
accessibility for required maintenance, service, and repair.

3. Make provisions to accommodate items scheduled for later installation.

B. Where necessary, prepare memoranda for distribution to each party involved,
outlining special procedures required for coordination, include such items as
required notices, reports, and attendance at meetings.

1. Prepare similar memoranda for the Owner and separate contractors
where coordination of their work is required.

C. Administrative Procedures: Coordinate scheduling and timing of required
administrative procedures with other construction activities to avoid conflicts and
assure orderly progress of the work. Such administrative activities include, but
are not limited to, the following:

1. Preparation of schedules
2. Installation and removal of temporary facilities
3. Delivery and processing of submittals
4. Progress meetings
5. Project closeout activities
D. Conservation: Coordinate construction operations to assure that operations are
carried out with consideration given to conservation of energy, water, and
materials.
1. Salvage materials and equipment involved in performance of, but not

actually incorporated in, the work.

E. Coordinate the installation of all motor starters. General Contractor is
responsible for costs associated with supplying and installing all required motor
starters.
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F. Dimensions: The Structural drawings are to be used in conjunction with the
Architectural, Mechanical and Electrical drawings. Primary structural elements
are dimensioned on the structural plans and details. Not all secondary
dimensions are shown, such as exact door and window locations, wall
configurations, slab slopes, depressions, curbs, etc. Coordination of the
structure of the dimensions as shown on the drawings and architectural items to
be embedded into, or attached to the structure, is the responsibility of the
Contractor. Any dimensions discrepancies between the Architectural, Civil
Structural, Mechanical and Electrical drawings shall be reported to the Owner’s
Representative and Architect before proceeding with the work.

G. Intent of Drawings:

1. The work of the Contractor and subcontractor shall conform to the intent of
the architectural and coordination drawings as reviewed by the Architect.
Drawings are partly diagrammatic and do not intend to show in details all
features of work. The Contractor shall carefully review the work to be
performed by other trades, compare related drawings and shall thoroughly
understand the building conditions affecting their work.

2. All changes required in the work caused by failure to do so shall be at no
expense to the Owner.

H. Interfaces and Right-of-Way:
1. Make proper provisions to avoid interfaces.
2. Where conflicts occur, architectural and structural has right-of-way over
mechanical and electrical work; concealed mechanical work has right-of-

way over concealed electrical work; exposed electrical fixtures have right-
of-way over mechanical fixtures.

3. Submit conflicts which cannot be resolved by right-of-way to the Owner for
direction.
4. Submit reflected ceiling coordination plans showing work by all applicable

trades for review and approval by the Architect.

Masonry Wall Coordination Drawings:

1. Contractor shall be responsible for providing masonry wall coordination
drawings for all concrete masonry unit walls. Drawings shall consist of

wall elevations drawn to scale at not less than V4" = 1°0”.

2. Wall elevations shall include dimensioned sizes and locations for all door,
window and mechanical openings and penetrations, beam and joist
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bearing pockets, ledger angles, embedded plate connections, and anchor
bolts. All miscellaneous steel to be embedded in the masonry unit wall
shall be referenced by show drawing mark number or structural detail
number.

3. Masonry wall coordination drawings shall be reviewed and approved by
interfacing trades prior to submittal to the Architect. Shop drawings for
masonry reinforcement shall be an ‘overlay’ of the masonry wall
coordination drawings. Detail, fabricate and place per ACI 315.
Reinforcing shop drawings elevations shall show all vertical and horizontal
reinforcing layouts; special reinforcement at lintels and jams at doors,
windows, mechanical openings and as called out on Structural drawings.

1.4  SUBMITTALS

A. Coordination Drawings: Prepare coordination drawings where careful
coordination is needed for installation of products and materials fabricated by
separate entities. Prepare coordination drawings where limited space availability
necessitates maximum utilization of space of efficient installation of different

components.
1. Show the relationship of components shown on separate Shop drawings.
2. Indicate required installation sequences.

3. Comply with requirements contained in Section 01300 - SUBMITTALS.

B. Staff Names: Within 15 days of commencement of construction operations,
submit a list of the Contractor's principal staff assignments, including the
Superintendent and other personnel in attendance at the project site. Identify
individuals and their duties and responsibilities. List their addresses and
telephone numbers.

1. Post copies of the list in the Project Meeting Room, the temporary field
office and each temporary telephone.

PART 2 — PRODUCTS (Not Applicable)

PART 3 — EXECUTION

3.1  GENERAL COORDINATION PROVISIONS

A. Inspection of Conditions: Require the Installer of each major component to
inspect both the substrate and conditions under which work is to be performed.
Do not proceed until unsatisfactory conditions have been corrected in an
acceptable manner.
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B.

Coordinate temporary enclosures with required inspections and tests to minimize

the necessity of uncovering completed construction for that purpose.

3.2 CLEANING AND PROTECTION

A.

Clean and protect construction in progress and adjoining materials in place,

during handling and installation.

Apply protective covering where required to

assure protection from damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as
necessary through the remainder of the construction period. Adjust and lubricate

operable components to assure operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of
the construction completed or in progress, is subject to harmful, dangerous,
damaging, or otherwise deleterious exposure during the construction period.
Where applicable, such exposures include, but are not limited to, the following:

OCONO RN =

Excessive static or dynamic loading
Excessive internal or external pressures
Excessively high or low temperatures
Thermal shock

Excessively high or low humidity

Air contamination or pollution

Water or ice

Solvents

Chemicals

Light

Radiation

Puncture

Abrasion

Heavy traffic

Soiling, staining and corrosion
Bacteria

Rodent and insect infestation
Combustion

Electrical current

High-speed operation

Improper lubrication

Unusual wear or other misuse
Contact between incompatible materials
Destructive testing

Misalignment

Excessive weathering

Unprotected storage
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28. Improper shipping or handling
29. Theft
30. Vandalism

END OF SECTION 01040
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SECTION 01041 —PROJECT MANAGEMENT SOFTWARE

1. SUMMARY

a. Web based construction project management collaboration software to
submit, track, distribute and collaborate on project documentation and action
items.

b. Theintentofutilizing aweb-based construction management applicationisto
reduce cost and schedule risk, improve quality and safety, and maintain a
healthy team dynamic by improving information flow, reducing non-productive
activities, reducing rework and decreasing turnaround times.

c. WCSD towork with Contractor to ensure directory for projectis currentand to be
responsible for establishing and managing necessary permissions for users
through duration of project.

d. WCSD will hold a kickoff meeting with the Contractor and applicable
consultants atthe beginning of the project to discuss how the software will be
used, routing & naming protocols, permissions & restrictions, roles &
responsibilities, etc.

2. SOFTWARE CAPABILITIES (including but not limited to)

a. Daily Log
I. Provides daily log entry from web and mobile with automatic capture of
daily weather conditions.
ii. Provides ability to attach photographs to entries directly from mobile.
iii. Providesreporting capabilities to easily reporton man-hours and
activities for a certain time frame and contractor.

b. Dashboards
i. Provides a dashboard that shows the status of all currently assigned
items with drill down capability to see the subject, assignee and due
date of each item.

c. Deficiency Tracking
i. Providesameansforrecording, assigningandconfirming completion of
any deficiency or observation noted during the course of
construction.

d. Directory
I. Provides adirectory ofallteam member’s contact information thatis
accessible from web and mobile.

e. Documents

i. Providesastoragelocationformiscellaneous projectdocuments with
the ability to have afolder hierarchy and privacy settings on folders.
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ii. No storage limit.
iii. Provides download tracking.

f. Drawings
i. Provides accessto asystem maintained current setofdrawings on

web and mobile, with access to all previous revisions as well.

ii. Provides automatic hyperlinking capability for detail callouts.

iii. Provides drawing markup capabilities on web and mobile.

iv. Providesability tolink RFls, Submittals, Punchlist Items, Photos and
Project Documents to the drawings.

v. Drawing Markups can be carried forward when new revisions are
uploaded.

vi. Markups and linked documentation are able to be public or private.

g. Financial Management
i. Provides ability to manage contracts, payment applications and
change orders.
ii. Provides ability to view contracts and change orders from web and
mobile.

h. Inspections
i. Provides ability to create inspections from web andmobile.
ii. Provides ability to create a deficiency item from an inspection that can be
assigned and tracked to completion.

i. Meetings
I. Provides ability to create, editand view meeting minutes from web and
mobile.
ii. Provides ability to create action items with assignees and due dates
from a meeting item.

j-  Mobile Accessibility
i. Provide native mobile applications foriOS and Android phones ata
minimum that provide access to relevant project documentation,
including as-built versions of Drawings and Specifications, evenwhen
there is no internet access.

k. Photos
I. Provides ability to upload and view photos from web and mobile.
ii. Provides ability to markup photos frommobile to clarify anything
important in the photo.
iii. Provides ability to link photos to specific locations on drawings.

1. Punchlist

I. Provides ability to create punchlist items from web and mobile and link
them to specific locations on the drawings.
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ii. Provides ability to distribute punch list items to all contractors, for
contractors to mark them as resolved with photographic proof of
resolution via mobile, and for the items to be marked as complete via
mobile or web.

m. Requests for Information (RFls)
I. Provides ability to create RFIs with assignees, due dates and
attachments.
ii. Provides ability forassignees to respond to RFls both via the software
and by responding to the system generated email.
iii. Provides an auto-generated log of all RFls.

n. Schedule
i. Provides ability to display schedules from typical scheduling software.

0. Specifications
i. Provides ability to upload project specificationsand manage them at

the individual specification level.

ii. Provides ability to view and search specifications on web and mobile.

iii. Provides ability toupload revisionstoindividual specificationsand
maintain all revision history.

iv. Providesanauto-generatedcurrentspecificationlogthatprovides
access to the current version of each specification.

v. Provides ability tolink specifications to submittals and view the
specification from the submittal.

p. Submittals

i. Provides ability to upload a submittal register of all expected
submittals.
ii. Providesabilitytocreate multi-step approval workflows for submittals,
with reminder notifications for the current assignee.
iii. Provides the ability to upload any file type without size restrictions.
iv. Provides an auto-generated submittal log.

3. TECHNOLOGY
a. Fully web based with mobile apps for Windows, iOS and Android phones.
b. Accessible without logging in through a virtual private network (VPN).

c. Worksonthe currentversion of Internet Explorer, Google Chrome, Mozilla
firefox and Apple Safari browsers.

d. Cangenerate emails automatically,and allattachments areincluded inthe
emails via download links to avoid emails not being delivered due to size.

e. PDF outputofforms such as RFls, Submittals, Meetings, Change Orders, etc.
are available and customizable.



4. TRAINING AND SUPPORT

a. Procore has learning portal certifications and support available online.

5. PROCEDURES

a. RFls and Submittals

The Contractor will be responsible for submitting all RFls and
Submittals through the software and assigning themtothe appropriate
parties.

WCSD /Architects /Engineers/Consultants etc. are responsible for
posting all responses to these items via the software, including all
relevant attachments.

The Contractor will distribute responses to all affected subcontractors
and confirm agreement with the response by closing the item.

b. Construction Documentation

The Contractor willmanage Drawings, Specificationsand Documents in
the software to ensure that the current version of all applicable
construction documentation isavailable to the entire team viaweb and
mobile.

. The Contractor will ensure that all RFls which modify the current

drawings are posted to the drawings and available via web and mobile
within 24 hours of the RFI being responded to.

c. Contractor will record and distribute action items via the software.

d. Contractor will take daily site photos and make them publicly available.

e. Punchlist

6. PRICING

All punch list items will be managed through the software.
Punchlist items will be created by the Contractor while walking with the
Owner and applicable consultants.

a. The cost of Procore Technologies services (software fee) has been paidin full by
WCSD, but the contractor’s bid shall include any costs the Contractor deems
necessary to execute the use of Procore as identified above.

b. Procore Replicator is an add-on service allowing Contractor and Owner
accounts to mirror relevant program tools and folders. Procore Replicator
may be utilized at Contractor’s sole discretion and expense. Inclusion of
Procore Replicator requires a data sharing agreement between Contractor
and Owner. Procore Connect will also be required to allow document sharing
between Owner and Contractor accounts.

END OF SECTION 01041



SECTION 01045 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all contract documents
and addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section includes administrative and procedural requirements for cutting and
patching.

B. Related Sections: The following sections contain requirements that relate to this
section:

1.

Division1 SECTION 01040 - COORDINATION for procedures for
coordinating cutting and patching with other construction activities.

Division 2 SELECTIVE DEMOLITION for demolition of selected portions of
the building for alterations.

Refer to other sections for specific requirements and limitations applicable to
cutting and patching individual parts of the work.

a. Requirements of this section apply to mechanical and electrical
installations. Refer to Division 15 and 16 sections for other requirements
and limitations applicable to cutting and patching mechanical and
electrical installations.

1.3 SUBMITTALS

A. Cutting and Patching Proposal: Submit a proposal describing procedures well in
advance of the time cutting and patching will be performed if the Owner requires
approval of these procedures before proceeding. Request approval to proceed.
Include the following information, as applicable, in the proposal:

1.

Describe the extent of cutting and patching required. Show how it will be
performed and indicate why it cannot be avoided.

Describe anticipated results in terms of changes to existing construction.
Include changes to structural elements and operating components as well as
changes in the building's appearance and other significant visual elements.

List products to be used and firms or entities that will perform work.
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4. Indicate dates when cutting and patching will be performed.

5. Utilities: List utilities that cutting and patching procedures will disturb or
affect. List utilities that will be relocated and those that will be temporarily out-
of-service. Indicate how long service will be disrupted.

6. Approval by the Architect to proceed with cutting and patching does not waive
the Architect's right to later require complete removal and replacement of
unsatisfactory work.

1.4 QUALITY ASSURANCE

A. Requirements for Structural Work: Do not cut and patch structural elements in a
manner that would change their load-carrying capacity or load-deflection ratio.

1. Obtain approval of the cutting and patching proposal before cutting and
patching the following structural elements:

Foundation construction

Bearing and retaining walls

Structural steel

Lintels

Miscellaneous structural metals

Piping, ductwork, vessels, and equipment

000 CTo

B. Operational Limitations: Do not cut and patch operating elements or related
components in a manner that would result in reducing their capacity to perform
as intended. Do not cut and patch operating elements or related components in
a manner that would result in increased maintenance or decreased operational
life or safety.

1. Obtain approval of the cutting and patching proposal before cutting and
patching the following operating elements or safety related systems:

Primary operational systems and equipment

Air or smoke barriers

Water, moisture or vapor barriers

Membranes and flashings

Fire protection systems

Noise and vibration control elements and systems

Control systems

Communication systems

Electrical wiring systems

Operating systems of special construction in Division 13 sections

T T SQ@mo a0 T
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SECTION 01045 - CUTTING AND PATCHING

1.5

C.

Visual Requirements: Do not cut and patch construction exposed on the exterior

or in occupied spaces in a manner that would, in the Architect's opinion, reduce

the building's aesthetic qualities. Do not cut and patch construction in a manner
that would result in visual evidence of cutting and patching. Remove and replace
construction cut and patched in a visually unsatisfactory manner.

1. If possible, retain the original installer or fabricator to cut and patch the
exposed work. If it is impossible to engage the original installer or fabricator,
engage another recognized experienced and specialized firm.

WARRANTY

A. Existing Warranties: Replace, patch and repair material and surfaces cut or
damaged by methods and with materials in such a manner as not to void any
warranties, required or existing.

PART 2 - PRODUCTS

2.1

MATERIALS, GENERAL

A. Use materials identical to existing materials. For exposed surfaces, use
materials that visually match existing adjacent surfaces to the fullest extent
possible if identical materials are unavailable or cannot be used. Use materials
whose installed performance will equal or surpass that of existing materials.

PART 3 - EXECUTION

3.1

3.2

INSPECTION

A. Examine surfaces to be cut and patched and conditions under which cutting and
patching is to be performed before cutting. If unsafe or unsatisfactory conditions
are encountered, take corrective action before proceeding.

1. Before proceeding, meet at the Project Site with parties involved in cutting
and patching, including mechanical and electrical trades. Review areas of
potential interference and conflict. Coordinate procedures and resolve
potential conflicts before proceeding.

PREPARATION
A. Temporary Support: Provide temporary support of work to be cut.
B. Protection: Protect existing construction during cutting and patching to prevent

damage. Provide protection from adverse weather conditions for portions of the
Project that might be exposed during cutting and patching operations.
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SECTION 01045 - CUTTING AND PATCHING

C. Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

D. Avoid cutting existing pipe, conduit, or ductwork serving the building but
scheduled to be removed or relocated until provisions have been made to bypass
them.

3.3 PERFORMANCE

A. General: Employ skilled workers to perform cutting and patching. Proceed with
cutting and patching at the earliest feasible time and complete without delay.

1. Cut existing construction to provide for installation of other components or
performance of other construction activities and the subsequent fitting and
patching required to restore surfaces to their original condition.

B. Cutting: Cut existing construction using methods least likely to damage elements
retained or adjoining construction. Where possible, review proposed procedures
with the original installer; comply with the original installer's recommendations.

1. In general, where cutting, use hand or small power tools designed for sawing
or grinding, not hammering and chopping. Cut holes and slots as small as
possible, neatly to size required, and with minimum disturbance of adjacent
surfaces. Temporarily cover openings when not in use.

2. To avoid marring existing finished surfaces, cut or drill from the exposed or
finished side into concealed surfaces.

3. Cut through concrete and masonry using a cutting machine, such as a
carborundum saw or a diamond-core drill.

4. Comply with requirements of applicable Division 2 sections where cutting and
patching requires excavating and backfilling.

5. Where services are required to be removed, relocated or abandoned, bypass
utility services, such as pipe or conduit, before cutting. Cut-off pipe or conduit
in walls or partitions to be removed. Cap, valve or plug and seal the
remaining portion of pipe or conduit to prevent entrance of moisture or other
foreign matter after bypassing and cutting.

C. Patching: Patch with durable seams that are as invisible as possible. Comply
with specified tolerances.

1. Where feasible, inspect and test patched areas to demonstrate integrity of the
installation.
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SECTION 01045 - CUTTING AND PATCHING

2. Restore exposed finishes of patched areas and extend finish restoration into
retained adjoining construction in a manner that will eliminate evidence of
patching and refinishing.

3. Where removing walls or partitions extends one finished area into another,
patch and repair floor and wall surfaces in the new space. Provide an even
surface of uniform color and appearance. Remove existing floor and wall
coverings and replace with new materials, if necessary, to achieve uniform
color and appearance.

a. Where patching occurs in a smooth painted surface, extend final paint
coat over entire unbroken surface containing the patch after the area has
received primer and second coat.

4. Patch, repair or rehang existing ceilings as necessary to provide an even
plane surface of uniform appearance.

3.4 CLEANING
A. Clean areas and spaces where cutting and patching are performed. Completely
remove paint, mortar, oils, putty and similar items. Thoroughly clean piping,

conduit and similar features before applying paint or other finishing materials.
Restore damaged pipe covering to its original condition.

END OF SECTION 01045
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SECTION 01110 — PREVAILING WAGE AND
APPRENTICESHIP UTILIZATION SPECIFICATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid
documents, addendums and all NRS 338 Prevailing Wage and
Apprenticeship Ultilization Act requirements associated with this
project shall apply to this section. Various forms and information
can be found on the Office of the Labor Commisioner’s website
https://labor.nv.gov/

1.2 SUMMARY
A. This section includes administrative and procedural requirements
for submittals required for performance of the work, including the
following:
1. Contractor/Subcontractor Notification

2. Completion Notification

3. Weekly Wage and Hour Report of Public Works
Contractors.

4. Weekly Wage and Hour Report submittal log.

5. Certification of bidder regarding penalties for
noncompliance

6. Certification of bidder, proposed contractor or
subcontractor  regarding debarment, suspension,
ineligibility of voluntary exclusion.

B. Related Sections: The following section(s) may contain
requirements that relate to this section if included:

1. SECTION - 01027 APPLICATIONS FOR PAYMENT
2. SECTION - 01300 SUBMITTALS
1.3 SUBMITTAL PROCEDURES

A. Compensation:

Revised: 12/15/23
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https://labor.nv.gov/

No extension of contract time, overhead, or profit will be
authorized because of failure to transmit any required
submittals or payroll report submittals to the Owner
sufficiently in advance of progress payment submittals.

No extension of contract time will be authorized because
of failure to transmit or report of any forms.

B. Required Submittals

1.

Revised: 12/15/23

CONTRACTOR/SUBCONTRACTOR NOTIFICATION

a. The Apparent Low Bidder is requested to submit
the information on the Comprehensive
Contractor/Subcontractor List for the Prime Bidder
and all named (used) Subcontractors whom they
engage for work within two (2) business days after
Recommendation of Award, which will be supplied
by the Purchasing Department.

b. It shall be the Contractor's responsibility to comply
and submit any required forms directly to the Office
of the Labor Commissioner’s as required by NRS
338.

COMPLETION NOTIFICATION

The contractor shall notify Washoe County School District
when completion of all work performed under the contract
is complete.

WEEKLY WAGE AND HOUR REPORTING OF PUBLIC
WORKS CONTRACTORS

a. The contractor and all subcontractors are required
to submit Certified Weekly Wage and Hour Reports
of Public Work Contractors for each weekly payroll
to Washoe County School District through the use
of LCP Tracker, a paperless online system for filling
certified payroll. The first weekly report will begin
on the Notice to Proceed date and conclude on the
following Saturday. If the Notice to Proceed date
falls on a Saturday, the first report will only include
reporting for that day. All successive reports will
begin on the following Sunday and conclude on the
following Saturday. All subcontractor report
numbers shall coincide with the General
Contractors report numbers. If the contractor or
subcontractors do not work during any weekly
reporting period they still must submit a report

01110 -2



indicating no public work project hours were
performed for that weekly period. When contract
scope of work is completed including punch list
work, the last report is to be clearly marked “FINAL
REPORT.”

b. Weekly Wage and Hour Report of Public Works
Contractors and Weekly Wage and Hour Report
submittal log must be submitted into Washoe
County School District LCP Tracker system within
fifteen (15) calendar days following the end of the
month being reported.

C. The Prime contractor is required to designate an individual
as Prime Approver for the project. The Prime Approver will
oversee the reporting for all subcontractors of all tiers on the
project. WCSD will set up the Prime Approver Account for
the project. Thereafter, the Prime Approver will have the
responsibility to use the Account to approve all payroll on the
project.

The prime contractor is required to assign subcontractors
within the LCP Tracker system to the project and to ensure
that all subcontractors are aware of the necessity to file
payrolls electronically, are set up within the system and all
required payrolls are filed by subcontractors of all tiers.

1.A0WNER'S ACTION

A. The owner will review each submittal, mark to indicate action
taken, and provide review and acceptance.

1. Compliance with submittal requirements is the
Contractor’s responsibility.

1.5POSTINGS/SIGNAGE

A. Each contractor engaged on a public work must post the
applicable prevailing rate of wages for the project on the site of
the public work in a generally visible place to workmen.

B. Each contractor engaged in a public work must provide a sign
with a white background and 6" black lettering stating, "Posted
prevailing wages apply to this public works project". This sign
must be posted on the site of the public work in a generally visible
place to workmen. This will be maintained by the Contractor
throughout the construction phase from the Notice to Proceed
date through completion of the project.

PART 2 — PRODUCTS (Not Applicable)
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PART 3 — EXECUTION (Not Applicable)

END OF SECTION 01110
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WASHOE COUNTY SCHOOL DISTRICT

WEEKLY WAGE AND HOUR REPORT SUBMITTAL LOG

Report
Number

Contractor

Week Ending Date

Date Submitted

CP-F112
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V Washoe County

School District

WEEKLY WAGE AND HOUR REPORT OF PUBLIC WORK CONTRACTORS FOR THE PAYROLL PERIOD ENDING

Month and Day

Year

Pursuant to Chapter 338 of NRS and NAC, respectively, the contractor and each subcontractor shall keep or cause to be kept an accurate record showing the name and the actual per diem, wages and
benefits paid to each workman employed by him in connection with the public work. The contractor or subcontractor shall ensure that a copy of the record for each calendar month is received by the
public body awarding the contract no later than 15 days after the end of the month.

Report # [0 Regular Weekly Report (1. Final Report Bid/Project # PWP-
Project Title Public Body Awarding Contract Washoe County School District
Prime Contractor Name & Address License #
Subcontractor Name & Address License #
Hours Worked By Day Total Hourly Hourly Fringe Benefit Contribution Gross N
Employee ota et
Rate Of Amount
Name & Work M T w T F S Hours Wage
e e Pay Earned ;
State/Jurisdiction that|  Classification For ) . Pen. Vac. |App.Trg| Other Paid
Issued Identification Week 'nd‘Ud'ng For For Week
fringe Week
0
0
0
0

Report Hours For Above Referenced Public Works Project Only
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Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

1%

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only
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Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only
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Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only
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Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only

p.5



Employee
Name &
State/Jurisdiction that
Issued Identification

Work
Classification

Hours Worked By Day

M

T

W

1/0

1/0

1/0

1/0

1/0

1/0

1/0

Total
Hours
For
Week

Hourly
Rate Of
Pay
including
fringe

Hourly Fringe Benefit Contribution

Pen.

Vac.

App. Trg

Other

Gross
Amount
Earned
For
Week

Net
Wage
Paid
For Week

0

Report Hours For Above Referenced Public Works Project Only
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STATE OF NEVADA

Office of the Labor Commissioner
STATEMENT OF COMPLIANCE

In compliance with the provisions of Chapters 338 of NRS and NAC, respectively, |, as an officer, owner or director of the undersigned contractor, hereby certify that this report is a true and accurate
statement of worker's earnings employed on this Public Works contract by the undersigned contractor for the following payroll period:

| further certify:

to

Month and Day

Year

Month and Day Year

1. That no deductions have been made from the wages earned by any person so listed other than those permissible or required by law.

2. That any apprentice listed herein is registered in a bona fide apprenticeship program.

3 Check all that annlv:
The contractor is signatory to a collective bargaining agreement with some or all of its employees.

Each employee listed has been paid the required applicable wages plus the amount of fringe benefits listed in their contract.
Each employee listed has been paid the required applicable wages per hour with no fringe benefit contributions paid by the contractor.

]
O

O

NRS 338.070:

Prime Contractor

Subcontractor
Contractor Name: Address:
Telephone: Fax:

Printed Name / Title

Signature Date

4. The contractor and each subcontractor shall keep or cause to be kept an accurate record showing the name and the actual per diem, wages and benefits paid to each workman employed by him in
connection with the public work.

5. The record must be open at all reasonable hours to the inspection of the public body awarding the contract, and its officers and agents. The contractor or subcontractor shall ensure that a copy of the
record for each calendar month is received by the public body awarding the contract no later than 15 days after the end of the month. The copy must be open to public inspection as provided in NRS
239.010. The record in the possession of the public body awarding the contract may be discarded by the public body 2 years after final payment is made by the public body for the public work.

6. Any contractor or subcontractor, or agent or representative thereof, performing work for a public work who neglects to comply with the provisions of this section is guilty of a misdemeanor.
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' Washoe County
School District

NON-PERFORMANCE PAYROLL REPORT FOR PUBLIC WORKS PROJECTS

Pursuant to Chapter 338 of NRS and NAC, respectively, the contractor and each subcontractor shall keep or cause to be kept an accurate record showing the name and the actual per diem, wages and
benefits paid to each workman employed by him in connection with the public work. The contractor or subcontractor shall ensure that a copy of the record for each calendar month is received by the
public body awarding the contract no later than 15 days after the end of the month.

Report # [ Regular Weekly Report 0. Final Report Bid/Project # PWP-
Project Title Public Body Awarding Contract  WASHOE COUNTY SCHOOL DISTRICT
Prime Contractor Name & Address License #
Subcontractor Name & Address License #
Payroll period , to
Month and Day Year Month and Day Year

| hereby certify that no employees or owner/operators were used on the construction of this Public Works project during the payroll period above.

Name & Title (please print) Signature Date

p. 1



STATE OF NEVADA

OFFICE OF THE LABOR COMMISSIONER
1818 COLLEGE PARKWAY, SUITE 102
CARSON CITY, NV 89706

PHONE: (775) 684-1890

FAX (775) 687-6409

OFFICE OF THE LABOR COMMISSIONER
3340 WEST SAHARA AVENUE

LAS VEGAS, NV 89102

PHONE: (702) 486-2650

Fax (702) 486-2660

EMAIL: PUBLICWORKS@LABOR.NV.GOV

JOE LOMBARDO
GOVERNOR

DR. KRISTOPHER SANCHEZ
DIRECTOR

BRETT K. HARRIS, ESQ.
LABOR COMMISSIONER

2026 PREVAILING WAGE RATES
WASHOE COUNTY REGION

Amendment #04 Effective 5/14/26
DATE OF DETERMINATION: October 1, 2025

APPLICABLE FOR PUBLIC WORKS PROJECTS OVER $100,000 BID/AWARDED
OCTOBER 1, 2025, THROUGH SEPTEMBER 30, 2026

PREVAILING WAGE DETERMINATIONS - NRS 338.030(7), the wages so determined must be:

(a) Issued by the Labor Commissioner on October 1 of the odd-numbered year in which the survey was conducted
and, except as otherwise provided in subsection 8, remain effective for 2 years after that date; and (b) Made
available by the Labor Commissioner to any public body which awards a contract for any public work.

Pursuant to NRS 338.025, for determining the prevailing rate of wages pursuant to NRS 338.030, four prevailing wage
regions are hereby established in this State as follows:

1. The Washoe Prevailing Wage Region consisting of Washoe County;

2. The Northern Rural Prevailing Wage Region consisting of Carson City and the counties of Churchill, Douglas,
Elko, Eureka, Humboldt, Lander, Lyon, Mineral, Storey, Pershing and White Pine;

3. The Clark Prevailing Wage Region consisting of Clark County, and

4. The Southern Rural Prevailing Wage Region consisting of the counties of Esmeralda, Lincoln and Nye.

OBJECTIONS TO PREVAILING WAGE DETERMINATIONS — NRS 338.030(2): Objections to Prevailing Wage
Determinations must be submitted within 30 days after the Prevailing Wage Determinations are issued.

Pursuant to NRS 338.030(8), the Labor Commissioner will review the prevailing wage rates in each even-numbered
year to determine if adjustments should be made.

Pursuant to Nevada Revised Statutes (NRS) 338.030(9)(a), “If the contract for a public work: (a) Is to be awarded
pursuant to a competitive bidding process, the prevailing wages in effect at the time of the opening of the bids for a
contract for a public work must be paid until the completion or termination of the contract or for the 36 months
immediately following the date on which the bids were opened, whichever is earlier.” For contracts not awarded pursuant
to competitive bidding, please see NRS 338.030(9)(b). However, if a project exceeds 36 months new wage rates may
apply pursuant to NRS section 338.030(9)(10). Prevailing Wage Rates may be adjusted based on Collective Bargaining
Agreements (CBA'’s) and adjustments to those agreements. (See NRS 338.030)

As Amendments/Revisions are made to the wage rates, they will be posted within the
corresponding region’s prevailing wage rates.

2025-2026 Prevailing Wage Rates - Washoe County Region Page1
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NRS 338.010(25) “Wages” means:
a) The basic hourly rate of pay; and
b) The amount of pension, health and welfare, vacation and holiday pay, the cost of apprenticeship
training or other similar programs or other bona fide fringe benefits which are a benefit to the
worker.

NRS 338.035 Bona Fide Fringe Benefits - Discharge of part of obligation of contractor or subcontractor
engaged on public work to pay wages by making certain contributions in name of workman. “Bona fide fringe
benefit” means a benefit in the form of a contribution that is made not less frequently than monthly to
an independent third party pursuant to a fund, plan or program: (a) Which is established for the sole and
exclusive benefit of a worker and his or her family and dependents; and (b) For which none of the assets will
revert to, or otherwise be credited to, any contributing employer or sponsor of the fund, plan or program. The
term includes, without limitation, benefits for a worker that are determined pursuant to a collective bargaining
agreement and included in the determination of the prevailing wage by the Labor Commissioner pursuant to
NRS 338.030.

Please see NRS 338.010, 338.020, and 338.035 and Nevada Administrative Code (NAC) 338.0097 and
338.092 through 338.100 for further details on “bona fide fringe benefits,” reporting requirements, and
exceptions.

Job Descriptions for Recognized Classes of Workers

Regarding job descriptions for public works projects, please take notice of the following:
1. The job description links have been redacted to include ONLY the scope of work for the craft.
2. Pursuant to NAC 338.0095(1)(a): A worker employed on a public work must be paid the applicable

prevailing rate of wage for the type of work that the worker actually performs on the public work and in
accordance with the recognized class of the worker.

3. The work description for a particular class is not intended to be jurisdictional in scope.

4. Any person who believes that a type of work is not classified, or who otherwise needs clarification
pertaining to the recognized classes or job descriptions, shall contact the Labor Commissioner in writing
for a determination of the applicable classification and pay rate for a particular type of work.

5. The job descriptions set forth or referenced herein supersede any, and all descriptions previously agreed
upon by the Labor Commissioner in any settlement agreements or stipulations arising out of contested
matters.

6. The following specific provisions, where applicable, shall prevail over any general provisions of the job
descriptions:

e Amendments to the prevailing wage determinations.
e Group Classifications and/or descriptions recognized by the Labor Commissioner and included with
wage determinations for a particular type of work in a particular county.

Zone Rates
The zone rate has been added to each applicable craft.

Premium Pay Premium pay for hours worked in excess of a shift of 8 hours or 12 hours, or such other time
increment set forth in the Collective Bargaining Agreement or on a weekend or holiday.
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Craft: AIR BALANCE TECHNICIAN (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Air Balance Technician JOUMMEYMaN. ... ... ..ot e 93.36
Air Balance TeChniCian-Foreman ... ... e e, 99.35
Air Balance Technician-General FOreman?. . ... e 105.33

ADD ZONE RATE
In addition to AIR BALANCE rates add the applicable amounts per hour, calculated based on a road from
the courthouse in Reno, Nevada:

Zone 1 0 to 29 miles $0.00
Zone 2 30 to 49 miles $3.00
Zone 3 50-100 miles $6.00
Zone 4 Over 100 Miles $9.00

ADD PREMIUM PAY

All work performed outside the regular working hours?® and performed during the regular work week* shall be
at one and one-half (1.5) times the straight time rate of pay. Sunday and Holidays shall be paid at double
(2x) the straight time of pay. When employees work more than 60 hours in a work week it will be at double
(2x) time.

RECOGNIZED HOLIDAYS?2

New Year's Day, Presidents' Day, Memorial Day, Independence Day, Labor Day, Veterans Day,
Thanksgiving Day, the Friday following Thanksgiving Day, Christmas Eve Day, Christmas Day, or days
locally observed as such, and Sunday shall be recognized as holidays.

JOB DESCRIPTION: Excerpt from Sheet Metal Local 88 Collective Bargaining Agreement.

Manufacture, fabrication, assembling, handling, erection, installation, dismantling, conditioning, adjustment,
alteration, repairing and servicing of all ferrous or nonferrous metal work and all other materials used in lieu
thereof and of all HVAC systems, air veyor systems, exhaust systems, and air-handling systems regardless
of material used including the setting of all equipment and all reinforcements in connection therewith; all
lagging over insulation and all duct lining; testing and balancing of all air-handling equipment and duct work;
the preparation of all shop and field sketches whether manually drawn or computer assisted used in
fabrication and erection, including those taken from original architectural and engineering drawings or
sketches; metal exterior wall systems, and metal roofing.

" General Foreman, Foreman and Stewards who maintain current First Aid/CPR Completion Certificates shall receive an additional Fifty Cents
($.50) over their base wage.

2 General Foreman, Foreman and Stewards who maintain current First Aid/CPR Completion Certificates shall receive an additional Fifty Cents
($.50) over their base wage.

3 Eight (8) hours between 6:00 am and 4:30 pm, except for the months of May 15 through September 15 in which 5:00 am may be the start time.
Other start times must be approved.

4 Five (5) consecutive eight (8) hour days, beginning with Monday and ending with Friday of each week.

5 If a holiday falls on Saturday, the Friday preceding shall be the recognized holiday, if a holiday falls on Sunday the Monday following shall be the
recognized holiday
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Craft: ALARM INSTALLER (Non-Union Rate) '
Prevailing wage rates include the base rate as well as all applicable fringes

Al NS Al T e e e 42.08

JOB DESCRIPTION:

Includes but is not limited to:
o Install, maintain, or repair security systems, alarm devices, or related equipment, following blueprints
of electrical layouts and building plans.

e Mount and fasten control panels, door and window contacts, sensors, or video cameras, and attach
electrical and telephone wiring to connect components.

o Demonstrate systems for customers and explain details, such as the causes and consequences of
false alarms.

o Test and repair circuits and sensors, following wiring and system specifications.

" Job description copied from O*NET OnLine
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Craft: BOILERMAKER (Non-union Rate) '
Prevailing wage rates include the base rate as well as all applicable fringes

B OB MaAKET . . e s 76.62

JOB DESCRIPTION:

Includes but is not limited to:

Construct, assemble, maintain, and repair stationary steam boilers and boiler house auxiliaries. Align
structures or plate sections to assemble boiler frame tanks or vats, following blueprints. Work involves use
of hand and power tools, plumb bobs, levels, wedges, dogs, or turnbuckles. Assist in testing assembled
vessels. Direct cleaning of boilers and boiler furnaces. Inspect and repair boiler fittings, such as safety valves,
regulators, automatic-control mechanisms, water columns, and auxiliary machines.

Sample of reported job titles: Boiler Installer, Boiler Mechanic, Boiler Repairman, Boiler Service Technician
(Boiler Service Tech), Boiler Technician (Boiler Tech), Boilermaker, Boilermaker Mechanic, Boilermaker Pipe
Fitter, Boilermaker Welder, Industrial Boiler Service Technician (Industrial Boiler Service Tech).

Conduct pressure tests on vessels, such as boilers.

Study blueprints to determine locations, relationships, or dimensions of parts.

Examine boilers, pressure vessels, tanks, or vats to locate defects, such as leaks, weak spots, or
defective sections, so that they can be repaired.

Inspect assembled vessels or individual components, such as tubes, fittings, valves, controls, or
auxiliary mechanisms, to locate any defects.

Lay out plate, sheet steel, or other heavy metal and locate and mark bending and cutting lines, using
protractors, compasses, and drawing instruments or templates.

Bell, bead with power hammers, or weld pressure vessel tube ends to ensure leakproof joints.
Locate and mark reference points for columns or plates on boiler foundations, following blueprints
and using straightedges, squares, transits, or measuring instruments.

Shape or fabricate parts, such as stacks, uptakes, or chutes, to adapt pressure vessels, heat
exchangers, or piping to premises, using heavy-metalworking machines such as brakes, rolls, or drill
presses.

Position, align, and secure structural parts or related assemblies to boiler frames, tanks, or vats of
pressure vessels, following blueprints.

Clean pressure vessel equipment, using scrapers, wire brushes, and cleaning solvents.

Repair or replace defective pressure vessel parts, such as safety valves or regulators, using torches,
jacks, caulking hammers, power saws, threading dies, welding equipment, or metalworking
machinery.

Attach rigging and signal crane or hoist operators to lift heavy frame and plate sections or other parts
into place.

Straighten or reshape bent pressure vessel plates or structure parts, using hammers, jacks, or
torches.

Shape seams, joints, or irregular edges of pressure vessel sections or structural parts to attain
specified fit of parts, using cutting torches, hammers, files, or metalworking machines.

Bolt or arc weld pressure vessel structures and parts together, using wrenches or welding equipment.
Install manholes, handholes, taps, tubes, valves, gauges, or feedwater connections in drums of water
tube boilers, using hand tools.

Assemble large vessels in an on-site fabrication shop prior to installation to ensure proper fit.

Install refractory bricks or other heat-resistant materials in fireboxes of pressure vessels.

" Job description copied from O*NET OnLine
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Craft: BRICKLAYER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

BriCKIaYEr JOUMMEYIMAN. ...t et e ettt 60.73
Bricklayer FOreman-10 PeISON. ......cuiui ittt et e et et 61.73
Bricklayer FOreman-11-20 PersON. . .... ...t 62.73
Bricklayer Foreman- 21-40 PerSON. ...t 63.73
Bricklayer FOreman-41 OF PEISONS. .. ...ttt ettt et et et e e e e e 64.73
Bricklayer General FOreman. .. .. ..o 65.73
ZONE PAY'

Expense payments for travel to and from projects located thirty-five (35) or more road miles from the Washoe
County Courthouse in Reno:

Zone 1 0 — 34 Road Miles Free Zone
Zone 2 35 — 75 Road Miles $50.00 per day, seven days a week
Zone 3 Over 75 Road Miles $80.00 per day

ADD PREMIUM PAY

Standard workday is eight (8) continuous hours of work between the hours of 5:30 am and 4:30 pm. The first
ten (10) hours performed on Saturday? shall be at one and one-half (1.5) times the straight time rate and all
work performed thereafter shall be paid at double (2x)3. Sundays* and Holidays shall be paid at double (2x)
the straight time of pay.

The normal starting time for the first shift shall be between 5:30-10:00 am. If two work shifts are established,
employees working on the second shift shall receive eight (8) hours times the basic straight time rate plus
an additional fifty cents ($.50) per hour for each of those eight (8) hours. If three (3) work shifts are
established, the third shift shall consist of seven (7) hours of continuous work, plus one half-hour unpaid
lunch period midway through the shift. Employees working on the third shift shall receive the basic straight
time rate plus three dollars and twenty-five cents ($3.25) for each of those seven hours. Time worked in
excess of seven (7) hours on the third shift shall be paid at the appropriate overtime rate®.

RECOGNIZED HOLIDAYS®

New Year's Day, Presidents’ Day, Memorial Day, Fourth of July, Labor Day, Veterans’ Day, Thanksgiving
Day, Friday following Thanksgiving Day, and Christmas Day.

JOB DESCRIPTION: Excerpt from Bricklayer and Allied Craftworkers Local Union No. 13 Collective
Bargaining Agreement.

Brick Masonry shall consist of, but not be limited to, the following work procedures and installation of the
following materials:

The laying of brick made from any material in, under or upon any structure or form of work where bricks are
used, whether in the ground, or over its surface, or beneath water; in commercial and residential buildings,
rolling mills, iron works, blast or smelter furnaces, lime or brick kilns; in mines or fortifications, and in all
underground work, such as sewers, telegraph, electric and telephone conduits; including the installation of

! Eighty-five dollars ($85.00) subsistence per day, seven days per week, for the duration of the employee’s participation on the job and IRS mileage
reimbursement rate per road mile traveled in own transportation.

2 Regardless of whether or not the Employer has already made forty (40) hours of work available during the preceding work week.

3 Exceptions: The Saturday falls on a Union recognized holiday — then all hours should be paid at double (2x)

4 If the employee did not work forty (40) straight time hours in the preceding week that employee shall be paid at one and one-half (1.5) the hourly
wage rate for that portion of the Sunday work required to reach forty (40).

5 One and one half (1.5) the straight time rate

8 Any holiday falling on Sunday will be observed on the Monday following, any holiday falling on Saturday will be observed the preceding Friday
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substitutes for brick such as all carbon materials, Karbate, Impervite or mixtures, all acid resistant materials,
all terra cotta and porcelain materials, except where the foregoing materials are manufactured to substitute
for tile as provided for under the category of Section 8, C, of this Code.

All cutting of joints, pointing, cleaning and cutting of brick walls, fireproofing, blockarching, terra cotta cutting
and setting, the laying and cutting of all tile plaster, mineral-wool, cork blocks and glass masonry, or any
substitute for above materials, the laying of all pipe sewers or water mains and the filling of all joints on the
same when such sewers or conduits are of any vitreous material, burnt clay or cement, or any substitute
material used for the above purpose, the cutting, rubbing and grinding of all kinds of brick and the setting of
all cut stone trimmings on brick buildings, and the preparation and erection of plastic, castables or any
refractory materials.

Cleaning, grouting, pointing, and other work necessary to achieve and complete the work under the foregoing
categories; all waterproofing and black mastic waterproofing, silicone and/or substitutes sandwiched
between masonry units in the interior of the wall.

All terra cotta called unit tile in sizes over 6"x12" regardless of method of installation; all quarry tile over
9"x9"x1 1/4" in size; split brick or quarry tile or similar material if bedded and jointed with one operation. The
bedding, jointing, and pointing of the above materials shall be the work of the craft installing same.

All burnt clay extruded cellular products regardless of trade name or method of installation when used as a
veneer on structures; all clay products known as terra cotta tile, unit tile, ceramic veneer and machine-made
terra cotta and like materials in sizes larger than 6"x12", regardless of the method of installation. Where the
preponderance of material to be installed is of the above size, and when material of lesser sizes is to be used
in connection therewith, the bricklayers shall install all such materials. Brick paving comes under bricklayers'
trade classification.

The preparation, setup, calibration, operation, cleaning, and routine maintenance of any mechanical devices
or robotics used to install masonry units and materials, or that otherwise assist the mason in performing any
of the work described in Article Il and Code 1 of the IU Constitution, as well as the preparation and ongoing
maintenance of the work area to allow proper installation of masonry units and materials.
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Craft: CARPENTER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

CarPeNter JOUMMEYMAN. .. ...ttt ettt ettt et ettt et e e e e e e n e e ens 64.42
CarPEN e FOrEMaAN. ..o e 68.43
Carpenter General FOreman. ... ..o 72.84

ADD ZONE RATE
In addition to CARPENTER rates add the applicable amounts per hour, calculated from the Washoe County
Courthouse:

Zone 1 Within 75 road miles $0.00
Zone 2 Between 75 to 150 road miles $6.00
Zone 3 Between 150 to 300 road miles $7.00
Zone 4 In excess of 300 road miles $8.00

ADD PREMIUM PAY

Regular workweek is Monday through Friday; working hours are between 5:30 am and 5:00 pm'. Saturday
work shall be paid at one and one-half (1.5) the appropriate hourly rate. All work performed on Sundays,
holidays, and over twelve (12) hours in one (1) day shall be paid at two times (2x) the appropriate hourly
rate.

RECOGNIZED HOLIDAYS?
New Year's Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving Day, the Friday
after Thanksgiving, Christmas Day.

JOB DESCRIPTION Excerpt from Southwest Regional Council of Carpenters and Affiliated Local Unions
Master Labor Agreement, Carpenters Local 971.

All building construction, including but not limited to the construction, erection, alteration, repair, modification,
demolition, addition, or improvement in whole or in part of any building structure. All rigging of Carpenters’,
and Pile Drivers’ materials.

All heavy, highway and engineering construction, including but not limited to the construction, improvement,
modification and demolition of all or any part of the streets, highways, bridges, viaducts, railroads, tunnels,
airports, water supply, irrigation, flood control and draining systems, sewers and sanitation projects, dams,
power houses, refineries, aqueducts, canals, river and harbor projects, wharves, docks, breakwaters, jetties,
quarrying of breakwaters or rip rap stone or operations incidental to such heavy construction work and
whether such work is above or below the water line level.

All carpenter, concrete form work, shoring, drywall, metal stud, drywall finishing, plaster, scaffold, modular
furniture, trade show work, insulation, acoustical, and lathing work on such construction, including but not
limited to plastics and such work in connection with new methods of construction or use

of materials.

All interior and/or exterior wall finish work, including EIFS and other wet wall finish work.

' Earlier start time must be arranged.
2 Holidays falling on Sundays shall be observed on the following Monday, holidays falling on Saturdays shall be observed on the prior Friday
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Craft: CEMENT MASON (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Cement Mason - JOUMMEYMAN. ... ...ttt ettt et e e e aeeas 56.92
Cement Mason - FOrEM@AN. ...t 61.42

ADD ZONE RATE
In addition to CEMENT MASON rates add the applicable amounts per hour, calculated from the Washoe
County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 More than 300 miles $8.00

ADD PREMIUM PAY

Any work performed over eight (8) hours per day shall be compensated at time and one half (1.5x) the
appropriate hourly rate. All work performed after twelve (12) consecutive hours shall be paid at double (2x)
the appropriate rate. All work performed on Saturdays shall be compensated at time and one half (1.5x) the
appropriate hourly rate. All Sunday and Holiday work shall be paid for at double time (2x).

RECOGNIZED HOLIDAYS!?
New Year’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving Day the day after
Thanksgiving, and Christmas. Holidays falling on Sundays shall be observed on the following Monday.

JOB DESCRIPTIONS: Excerpt from Operative Plasterers’ and Cement Masons’ Northern Nevada
OP&CMIA Local 797 Master Labor Agreement.

All building construction, including but not limited to the construction, erection, alteration, repair,
modification, demolition, addition, or improvement in whole or in part of any building structure.

All heavy, highway and engineering construction, including but not limited to construction, improvement,
modification, demolition, of all or any part of streets and highways (including sidewalks, curbs and
gutters), bridges, viaducts, rail roads, tunnels, airports, water supply, irrigation, flood control and drainage
systems, sewers and sanitation projects, dams, power houses, refineries, aqueducts, canals, river and
harbor projects, wharves, docks, breakwaters, jetties, quarrying of breakwater or rip-rap stone, or
operation incidental to such heavy construction work.

The work to be performed by Cement Masons shall include but not be limited to the following, when tools of
the Cement Masons trade are used or required:

Setting screeds, screed pins, curb forms and curb and gutter forms, rodding, spreading and tamping
concrete, hand application of curing compounds, applying topping (wet or dry) colors or grits; using Darby
and push floats, hand troweling or hand floating; marking edging, brooming or brushing, using base cove or
step tools; chipping, and stoning, patching or sacking; dry packing; spreading and finishing gypsum,
operating mechanical finishers (concrete) such as Clary, Jackson, Bidwell Bridge Deck Paver or similar
types; grinding machines; troweling machines, floating machines powered concrete saws; finishing of epoxy
and resin materials, bush hammering and exposed finishes for architectural work.

Operation of skill saw, chain saw, Laser Screed, Laser Level, Curb and Slipform machines, Epoxy Type
Injection pumps, stamps or other means of texturing, any new devices, which are beneficial to the
construction of or with concrete or related products.

! Holidays falling on Sundays shall be observed the following Monday
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Craft: ELECTRICIAN COMMUNICATION TECHNICIAN (Non-Union Rate)’
Prevailing wage rates include the base rate as well as all applicable fringes

CommUNICAtION TECNNICIAN. ... ... e e e e e 50.93

JOB DESCRIPTION:

ELECTRONIC COMMUNICATION TECHNICIAN, includes but is not limited to:

Install, set up, rearrange, or remove switching, distribution, routing, and dialing equipment used in central
offices or headends. Service or repair telephone, cable television, Internet, and other communications
equipment on customers' property. May install communications equipment or communications wiring in
buildings.

Demonstrate equipment to customers and explain its use, responding to any inquiries or complaints.
Test circuits and components of malfunctioning telecommunications equipment to isolate sources of
malfunctions, using test meters, circuit diagrams, polarity probes, and other hand tools.

Test repaired, newly installed, or updated equipment to ensure that it functions properly and conforms
to specifications, using test equipment and observation.

Climb poles and ladders, use truck-mounted booms, and enter areas such as manholes and cable
vaults to install, maintain, or inspect equipment.

Assemble and install communication equipment such as data and telephone communication lines,
wiring, switching equipment, wiring frames, power apparatus, computer systems, and networks.

! Job description copied from O*NET OnLine
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Craft: ELECTRICIAN LINEMAN/GROUNDMAN/HEAVY EQUIPMENT OPERATOR
(Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

EleCtrician-GroUNAmMaNn. ... e e e e e e e 63.91
(gL g ar= o BN fo TN 4 a3 g = | o TR PSRRI 98.31
N1 T=T 0 0= T Tl L0 T =) 1 0 =1 o 1 106.34
Lineman-General FOrBMaN. ... .....oue i e e et eenans 114.47
Lineman-Equipment Man. . ... ... 77.38

ADD PREMIUM PAY

Workday is eight (8) hours work between 8:00 am and 4:30 pm. Monday through Friday is the work week.
All work performed outside of the regular scheduled working hours and on Saturdays, Sundays, and holidays
shall be paid at double (2x) the regular straight-time rate of pay.

SHIFT DIFFERENTIAL

First shift (day shift)! is paid at the regular hourly rate. Second shift (swing shift)? is paid at regular hourly
rate plus 10%.Third shift (graveyard shift)® is between 12:30 am and 8:00 am and is paid at regular hourly
rate plus 15%*.

RECOGNIZED HOLIDAYS?
New Year's Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Nevada Day, Thanksgiving Day
and the Friday following, and Christmas Day

JOB DESCRIPTION: Excerpt from Western Line Constructors Chapter of NECA and IBEW Local 1245

Outside, overhead and underground construction and maintenance work on electrical transmission lines,
switch yards, substations and distribution systems which shall include:

Pole line work (whether built of wood, metal or other material): the digging and back-filling of holes for poles
or anchors (by hand or mechanical equipment): the loading or unloading, handling, sorting and moving of
materials; the assembly or erection of all materials including the guying, stringing of conductors and fiber
optics or other work necessary on through to the ultimate completion of such pole work.

Steel or metal structures used for the purpose of carrying electrical wire, conductors, or equipment (this
includes transmission towers, outdoor substations, switch racks, or similar electrical structures); the moving
of men, tools or equipment; the loading or unloading, handling, sorting and moving of materials; the assembly
and erection of all materials used on the job site, including the assembly of the grillage and foundations, on
through to the ultimate completion of such structures. Work covered shall include the grounding of all such
structures except the bonding of stub-angle to rebar cage; the stringing and installation of wires, cables and
insulators or other electrical equipment suspended from structure; also the handling and placing of
transformers or O.C.B.'s and other related electrical equipment.

The moving of men, tools or equipment; the loading or unloading, handling, sorting and moving of materials;
the assembly of all electrical materials on race-ways such as ducts. This shall also include CIC (cable in
conduit), CC (coiliable conduit), the placing of fish wire, the pulling of cables or wires through such race-
ways, installing and making up of termination and the splicing of such conductors.

" Between 8:00 am and 4:30 pm

2 Between 4:30 pm and 12:30 am

% Between 12:30 am and 8:00 am

4 There is no pyramiding of overtime rates and double the straight rate is the maximum for any hour worked.

5 Holidays falling on Saturdays and Sundays do not require the employers to observe those holidays on a Friday or Monday
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Street lighting systems where such work properly comes under the outside jurisdiction shall be handled in
the same manner as pole line construction.

Installing and maintaining the catenary and trolley work and bonding of rails shall be handled in the same
manner as pole line, and steel construction.

In connection with all of the above items, it shall include not only new installation work but shall also govern
the repair, maintenance or dismantling of such structures, lines or equipment; the handling and operating of
all equipment used to transport men, tools and/or materials on the job site as well as the equipment used to
move, raise or place materials used in the Outside Branch of the Electrical Industry shall be performed unless
otherwise excluded herein.
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Craft: ELECTRICIAN — NEON SIGN (Non-Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Electrician Neon Sign JOUrNeYmMaN. ... ... e 64.86

JOB DESCRIPTION:

e Installing, servicing and repairing plastic, neon and illuminated signs;

e Ascending ladders or operating hydraulic or electric hoist to install, service, or examine sign to
determine cause of malfunction;

e Wiring, rewiring or removing defective parts and installing new parts using electrician's tools;

e Removing sign or part of sign for repairs, such as structural fabrication, scroll repair, or transformer
repair.

" Job description copied from O*NET OnLine
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Craft: ELECTRICIAN WIREMAN (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

L A AT (=Y 0.2 7= o 78.49
Wireman-Cable SPlICET. .........oii e 86.44
L AT AT =T 00 =T T T 1.2 =T o 86.44
Wireman General FOrEMaN. ... .. .ooui i e 91.99

ADD ZONE RATE
In addition to ELECTRICIAN-Wireman, rates, add the applicable amounts per hour, calculated from
Washoe County Courthouse, Reno Nevada:

Zone 1 0 to 50 miles $0.00
Zone 2 51 to 70 miles $3.00
Zone 3 71 to 90 miles $10.00
Zone 4 91 miles and over $15.00

ADD PREMIUM PAY

Workday is eight (8) consecutive hours between 6:00 am and 6:00 pm. Work week is Monday through Friday.
The first two (2) hours worked outside of these hours shall be paid at time and one-half (1.5) of the regular
straight time rate. Saturday overtime is one and one-half (1.5) times the regular rate for the first eight (8)
hours and two times (2x) the rate thereafter. Sundays and holidays shall be paid double (2) times the straight
rate of pay.

SHIFT DIFFERENTIAL

First shift (day shift) is eight (8) consecutive hours worked between 8:00 am and 4:30 pm. Day shift is paid
at the regular hourly rate. Second shift (swing shift) is eight (8) consecutive hours worked between 4:30 pm
and 1:00 am and should be paid at regular hourly rate plus 17.3% for all hours worked. Third shift (graveyard
shift) is eight (8) consecutive hours worked between 12:30 am and 9:00 am and should be paid at regular
hourly rate plus 31.4% for all hours worked.?

RECOGNIZED HOLIDAYS?

New Year's Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Veteran’s Day, Thanksgiving
Day, the day after Thanksgiving Day, Christmas Day. Holidays falling on Saturday shall be observed on the
previous Friday. Holidays falling on Sunday shall be observed on the following Monday.

JOB DESCRIPTION: Excerpt from Agreement between NECA and Local Union 401, IBEW.

All electrical construction, installation, or erection work including fabrication or prefabrication of boxes,
brackets, bends and nipples and all electrical maintenance thereon including the final running tests. This
shall include the installation and maintenance of temporary wiring and the installation of all electrical lighting,
heat and power equipment, installation of all raceway systems, including underground conduits and all
supports, underground utility conduits, photovoltaic power generation systems, wind power generation
systems and geothermal power generating systems. Further all salvage of electrical work shall be included.

" Any shift starting time may be varied by up to two (2) hours.
2 Double the straight time rate is the max rate paid, no pyramiding of overtime rates
3 Holidays falling on Saturday shall be observed on the previous Friday. Holidays falling on Sunday shall be observed on the following Monday
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Craft: ELEVATOR CONSTRUCTOR (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Elevator Constructor-dJourneyman MecChaniC.............coiiiiiiiiiii e, 135.37
Elevator Constructor-dJourneyman Mechanic In Charge.............cccooiiiiiiiiiii e 147.18

ADD ZONE RATE
In addition to ELEVATOR CONSTRUCTOR, rates, add the applicable amounts per hour, calculated from
Washoe County Courthouse, Reno Nevada:

Free Zone 0 to 12 miles $0.00
Zone 1 12 to 17 miles $31.47
Zone 2 17 to 22 miles $62.94
Zone 3 22 to 27 miles $94.41
Zone 4 27+ miles $111.00

ADD PREMIUM PAY

Workday is eight (8) hours worked between 6:00 am and 5:00 pm. Work week is Monday through Friday.
Work performed on Saturdays, Sundays, and before and after the regular working day Monday to Friday is
to be paid at double (2x) the regular rate. Work done on holidays shall be paid at double (2x) the regular rate.

RECOGNIZED HOLIDAYS!?
New Year’s Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day, the Friday
after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement of International Union of Elevator Constructors Local 8.

The handling and unloading of all equipment coming under the jurisdiction of the Elevator

Constructor, from the time such equipment arrives at or near the building site, shall be handled and unloaded
by the Elevator Constructors. Mechanical equipment such as a forklift or truck mounted swing boom may
be used by the Elevator Constructors. A derrick, crane or material hoist can be used under the supervision
of Elevator Constructors to handle and unload the heavy material where unusual conditions are expected to
exist prior to delivery of equipment at or near the building site in regard to handling and unloading of
equipment in the primary or secondary jurisdiction of the local union, the Company shall contact the Local’s
Business Representative to make appropriate arrangements for the handling and unloading of such
equipment. In areas outside the jurisdiction of the local union, the Company shall contact the Regional
Director.

The erecting and assembling of all elevator equipment to wit: electric, hydraulic, steam, belt, dumbwaiters,
residence elevators, parking garage elevators (such as Bowser, Pigeon Hole, or similar types of elevators),
shuttles, compressed air and handpower, automatic people movers, monorails, airport shuttles and like-
named devices used in the transportation of people for short distances of travel (less than 5 miles), as well
as vertical reciprocating conveyor systems.

It is understood and agreed that the preassembly of all escalators, moving stairways and link belt carriers
that may be done in the factory shall include the following:

Truss or truss sections with tracks, drive units, machines, handrail drive sheaves, drive chains, skirts on the
incline sections but not curved sections, step chains and steps installed and permanently aligned.
Balustrade brackets may be shipped attached but not aligned.

" All recognized holidays are paid holidays. Holidays falling on Saturday shall be observed on the previous Friday. Holidays falling on Sunday shall
be observed on the following Monday.
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Setting of all controllers and all wiring and conduit from the controller.

All other work on escalators, moving stairways and link belt carriers shall be performed in the field before or
after the truss or truss sections are joined and/or hoisted and placed in permanent position. This includes
any and all work not done in the factory. The erecting and assembly of all theater

stage and curtain elevator equipment and guides and rigging thereto, organ consoles and orchestra elevators

All wiring, conduit, and raceways from main line feeder terminals on the controller to other elevator apparatus
and operating circuits. Controllers are not to be shipped from the factory with extended wiring attached
thereto.

The erecting of all guide rails.

The installation of all grating under the control of the Company. The installation of all counterweight screens,
overhead work, either wood or iron, and all material used for mounting of elevator apparatus in machine
room, overhead or below.

The drilling of overhead beams for attaching machines, sheaves, kick angles, and all other elevator
equipment.

The setting of all templates.

All foundations, either of wood or metal, that should take the place of masonry.

The assembly of all cabs complete.

The installation of all indicators.

The erecting of all electrical or mechanical automatic or semi-automatic gates complete.

The hanging of all automatic or semi-automatic elevator hoistway doors, together with the installation of
hangers and tracks.

The installation of all devices for opening and closing and locking of elevator car and hoistway doors and
gates.

The drilling of doors for mounting of closing devices.

The drilling of angle supports for mounting of closing devices except one template hole.

The drilling of sills for sill trips.

The operating of temporary cars.

The setting of all elevator pressure open or pit tanks.

The setting of hydraulic power units (power units include: motor, pump, drive valve system, internal piping,
muffler, internal wiring, controller and tank). Where power units arrive in parts, they shall be assembled at
the job site. The wiring and piping to and between multiple hydraulic power units shall be performed at the
job site.

All air cushions with the exception of those built of brick or those put together with hot rivets.

Landing door entrances.
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Craft: FENCE ERECTOR (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

FONCE Bl O O . ..t 53.28

ADD ZONE RATE!
In addition to FENCE ERECTOR, add the applicable amounts per hour, calculated based on a road miles
from either the Carson City Courthouse or the Washoe County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 300 miles or over $8.00

ADD PREMIUM PAY

Single shift jobs are eight (8) consecutive hours with a starting time between 5:30 am and 8:00 am.
Saturdays should be paid at one and one-half (1.5) the regular straight time and Sundays, Holiday time
worked, and all hours worked over twelve (12) in one day are to be paid at double (2x) the regular rate.

SHIFT DIFFERENTIAL
Second (swing) and third (graveyard) shifts shall be paid 12.5% differential.

RECOGNIZED HOLIDAYS?
New Year’s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving
Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Except from Laborers Local 169. Includes but is not limited to:

(SEE LABORERS GROUP 3)

" No remote area pay shall be paid within ten (10) miles of employee’s permanent place of residence in the State of Nevada.
2 If any of these holidays fall on Sunday, the Monday following shall be considered a holiday
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Craft: FLAG PERSON (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Flag PerSON. ..o 51.16
ADD ZONE RATE!

In addition to FLAG PERSON, add the applicable amounts per hour, calculated based on a road miles from
either the Carson City Courthouse or the Washoe County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 300 miles or over $8.00

ADD PREMIUM PAY

Single shift jobs are eight (8) consecutive hours with a starting time between 5:30 am and 8:00 am.
Saturdays should be paid at one and one-half (1.5) the regular straight time and Sundays, Holiday time
worked, and all hours worked over twelve (12) in one day are to be paid at double (2x) the regular rate.

SHIFT DIFFERENTIAL
Second (swing) and third (graveyard) shifts shall be paid 12.5% differential.

RECOGNIZED HOLIDAYS?
New Year’s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving
Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Except from Laborers Local 169. Includes but is not limited to:

1. Directing movement of vehicular traffic through construction projects;
2. Distributing traffic control signs and markers along site in designated pattern;
3. Informing drivers of detour routes through construction sites;

(SEE LABORERS GROUP 1A)

" No remote area pay shall be paid within ten (10) miles of employee’s permanent place of residence in the State of Nevada.
2 If any of these holidays fall on Sunday, the Monday following shall be considered a holiday
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Craft: FLOOR COVERER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

[ [T 070 1Y/=T =T g Lo U [ a1 0 =1 o P 62.04
[ [T 070 )Y/=T (=Tl o Ty =T o =1 o P 66.30

ADD ZONE RATE
In addition to FLOOR COVERER rates add the applicable amounts per day calculated based on road miles
from the Washoe County Court House'.

Zone 1 0 to 70 miles $0.00
Zone 2 Over 70 miles $75.00

ADD PREMIUM PAY

Workday is between the hours of 6:00 am and 6:00 pm.2 All work performed on Saturday up to eight (8)
hours shall be paid at time and one-half (1.5) the base wage. All work performed after ten (10) hours Monday
— Friday, after eight (8) hours on Saturday, and all hours on Sundays and holidays is to be paid at double
time (2x) the base rate.

RECOGNIZED HOLIDAYS?
Memorial Day, New Year’'s Day, Fourth of July, Labor Day, Admission Day (last Friday in October),
Thanksgiving Day, and the Friday after, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between DC 16 and The Independent Flooring Contractors
of Northern Nevada

All work including and related to the installation of resilient floor, wall, and ceiling materials commonly referred
to as carpet, linoleum, vinyl, rubber, cork, asphalt, vinyl composite mastipave, synthetic grass and it's
derivatives which includes but is not limited to the operation, maintenance and repair of the following
equipment when used in the installation and removal of artificial turf, underlayments and all it's derivatives
(forklifts, air compressors and any attachments, skid steer, skip loader, utility cart/top dresser, and lay-mor
ride on sweeper), prefinished hardwood, laminates, engineered wood, all applications of pre-finished and
laminate floors, epoxy, urethane, plastics, metal, and all similar materials in sheet, tile or liquid form.

Installation on floors, walls, ceilings, stairs, fixtures, furnishings, or exterior applications on structures, patios,
pool perimeters, sport fields, area ways, all other like or similar applications, whether permanent or
temporary.

Measuring, cutting, fabrication, packaging, pickup, delivery and handling of materials and tools that are used
by the floor covering industry.

Preparatory removal of floor covering, wall covering, adhesive and underlayments. The sanding, patching,
sealing and priming of the installation surface.

Installation of lining felt, carpet, pad, underlayment compositions, leveling compounds or any material used
as a base for the finished surface.

"Excludes the City limits of Fallon and the Fallon NAS.

2 Any hours worked between 6:00 pm and 6:00 am is Shift Work and should be paid at twenty percent (20%) above the base wage.

3 1n no case shall work be performed on Labor Day from midnight to midnight except to protect life, limb, and property. Holidays falling on Saturday
will be observed on the preceding Friday and holidays falling on Sunday will be observed on the following Monday.

2025-2026 Prevailing Wage Rates - Washoe County Region Page 20




Applications and fitting of fasteners, protective and decorative trim relating to the installation such as tackless,

tape, nosing, top set or butt-to-base, cap, corner beads, edging, hinging and all other accessories and related
sundries.

Repair, finishing, coating, sculpturing, insets and such other processes relating to the industry.
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Craft: GLAZIER (Non-Union Rate)’
Prevailing wage rates include the base rate as well as all applicable fringes

GlazZIEr JOUMM Y MIAN. ... e e e e e e ettt et et e 29.70

JOB DESCRIPTION:

Install glass in windows, skylights, store fronts, and display cases, or on surfaces, such as building
fronts, interior walls, ceilings, and tabletops.

Read and interpret blueprints or specifications to determine size, shape, color, type, or thickness of
glass, location of framing, installation procedures, or staging or scaffolding materials required.
Determine plumb of walls or ceilings, using plumb lines and levels.

Install pre-assembled metal or wood frameworks for windows or doors to be fitted with glass panels,
using hand tools.

Fabricate or install metal sashes or moldings for glass installation, using aluminum or steel framing.
Operate cranes or hoists with suction cups to lift large, heavy pieces of glass.

Set glass doors into frames and bolt metal hinges, handles, locks, or other hardware to attach doors
to frames and walls.

Cut, fit, install, repair, or replace glass or glass substitutes, such as plastic or aluminum, in building
interiors or exteriors or in furniture or other products.

Drive trucks to installation sites and unload mirrors, glass equipment, or tools.

Load and arrange glass or mirrors onto delivery trucks, using suction cups or cranes to lift glass.
Measure mirrors and dimensions of areas to be covered to determine work procedures.

Cut and attach mounting strips, metal or wood moldings, rubber gaskets, or metal clips to surfaces
in preparation for mirror installation.

Pack spaces between moldings and glass with glazing compounds and trim excess material with
glazing knives.

Assemble, erect, or dismantle scaffolds, rigging, or hoisting equipment.

Cut and remove broken glass prior to installing replacement glass.

Secure mirrors in position, using mastic cement, putty, bolts, or screws.

Measure and mark outlines or patterns on glass to indicate cutting lines.

Grind or polish glass, smoothing edges when necessary.

Fasten glass panes into wood sashes or frames with clips, points, or moldings, adding weather
seals or putty around pane edges to seal joints.

Score glass with cutters' wheels, breaking off excess glass by hand or with notched tools.

Cut, assemble, fit, or attach metal-framed glass enclosures for showers, bathtubs, display cases,
skylights, solariums, or other structures.

Prepare glass for cutting by resting it on rack edges or against cutting tables and brushing thin layer
of oil along cutting lines or dipping cutting tools in oil.

Move furniture to clear work sites and cover floors or furnishings with drop cloths.

Confer with customers to determine project requirements or to provide cost estimates.

Select the type or color of glass or mirror according to specifications.

Measure, cut, fit, and press anti-glare adhesive film to glass or spray glass with tinting solution to
prevent light glare.

Assemble and cement sections of stained glass together.

Create patterns on glass by etching, sandblasting, or painting designs.

" Job description copied from O*NET OnLine
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Craft: Highway Striper (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

HIGRWay Striper. .. ..o e 55.78
Highway Striper FOreman. ... ... e e 56.28

ADD ZONE RATE!
In addition to HIGHWAY STRIPER rates add the applicable amounts per hour, calculated based on a road
miles from either the Carson City Courthouse or the Washoe County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 300 miles or over $8.00

ADD PREMIUM PAY

Single shift jobs are eight (8) consecutive hours with a starting time between 5:30 am and 8:00 am.
Saturdays should be paid at one and one-half (1.5) the regular straight time, and Sundays, holiday time
worked, and all hours worked over twelve (12) in a day are to be paid at double (2x) the regular rate.

SHIFT DIFFERENTIAL
Second (swing) and third (graveyard) shifts shall be paid 12.5% differential.

RECOGNIZED HOLIDAYS?
New Year’s Day, President’'s Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving
Day, Day after Thanksgiving Day, Christmas Day

JOB DESCRIPTION: Excerpt from Laborers Local 169 Master Labor Agreement. Includes but is not limited
to:

1. Painting highways, streets and parking surfaces by using manually propelled or mechanically propelled
machines, brushes, rollers or spray guns;

2. Installing any device or application of any material used in lieu of paint for traffic direction, including,
without limitation, buttons, tapes, plastics, rumble bars and other similar materials;

(SEE LABORERS GROUP 5A)

" No remote area pay shall be paid within ten (10) miles of employee’s permanent place of residence in the State of Nevada.
2 If any of these holidays fall on Sunday, the Monday following shall be considered a holiday
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Craft: Hod Carrier-Brick Mason Tender (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Brick Mason JOUINEYMEAN. .. ...t ettt eens 53.53
Brick Mason FOremMaN. ...... ..o e 53.93

ADD ZONE RATE

In addition to HOD CARRIER-BRICK MASON TENDER rates add the applicable amounts per hour,
calculated based on road miles from either the Carson City Courthouse or the Washoe County
Courthouse:

| Zone Rate | 75 miles and over | $8.13 |

ADD PREMIUM PAY?

Single shift jobs are eight (8) consecutive hours with a starting time between 5:30 am and 8:00 am.
Saturdays should be paid at one and one-half (1.5) the regular straight time, and Sundays, holiday time
worked and all hours worked over twelve (12) in one day are to be paid at double (2x) the regular rate.

RECOGNIZED HOLIDAYS?
New Year’s Day, President’'s Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving
Day, Day after Thanksgiving Day, Christmas Day

JOB DESCRIPTION: Excerpt from Agreement between No, NV Masonry Contractors and LiUNA Local 169.

Conveying of all materials used by the Brick and Stone Masons from the first point of delivery to the Mechanic
whether done manually or by a piece of machinery or equipment devised to replace the wheelbarrow or
buggy, including but not limited to the forklift. The handling of Bricks, Blocks, mortar, or any other material to
serve the bricklayer in any capacity building and dismantling scaffolds of any kind or type used by Bricklayers
for masonry work including but not limited to tower scaffolds, access scaffolds, or other specialty scaffolds,
mixing and tempering mortar by hand and/or machine, mixing grout and cleaning up after the bricklayer, the
repairing and maintenance of all equipment, either on the job or in the yard.

' Saturday, Sundays and Holiday from midnight to midnight
2 If any of these holidays fall on Sunday, the Monday following shall be considered a holiday
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Craft: Hod Carrier-Plasterer Tender (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Plasterer TeNAer-JOUMEYMI@N. ... . ...ttt e eees 53.87
Plasterer Tender- GUN TeNAET ... e e e 54 .87
Plasterer TeNAEIr=-FOrEmMaAN. ... e e e e 55.23

ADD ZONE RATE
In addition to HOD CARRIER-PLASTERER TENDER rates add the applicable amounts per hour, calculated
based on road miles from either the Carson City Courthouse or the Washoe County Courthouse:

| Zone Rate | 75 miles and over | $8.00 |

ADD PREMIUM PAY?

Single shift jobs are eight (8) consecutive hours with a starting time between 5:30 am and 8:00 am.
Saturdays should be paid at one and one-half (1.5) the regular straight time, and Sundays, holiday time
worked and all hours worked over twelve (12) in one day are to be paid at double (2x) the regular rate.

RECOGNIZED HOLIDAYS?
New Year’s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving
Day, Day after Thanksgiving Day, Christmas Day

JOB DESCRIPTION: Excerpt from Agreement between Plasterers Contractors and LIUNA Local Union
169.

Any Employee within the scope of this division tending or serving any other worker performing plasterers work,
any plasterer, plasterers, or apprentices in any capacity performing plasterers work including but not limited
to, handling and conveying of all materials after delivery used by plasters, including but not limited to, inside
finish coat, outside finish coat, brown coat, scratch coat, sprayed or trawled on fireproofing, EIFS systems,
and other materials or systems for the same or similar purpose whether done manually or by a piece of
machinery or equipment devised to replace the wheelbarrow or buggy, including but not limited to the forklift,
tusky hoist, and rigging and signaling for cranes to the point or points of application or installation, making
mixing and preparing after delivery all materials used by plasters, whether by hand or machine including but
not limited to mixers, pumps for plaster or fire proofing, plaster, finish coats, fireproofing, including Monocoat,
Cafco or other materials for the same or similar use, moving any rolling scaffolding, building and handling all
necessary trestle, scaffolding and planking of scaffolding for plasterers and lathers, building mortar boxes,
mortar boards and stands, and the repairing and maintenance of all equipment either on the job or in the yard,
the spreading of all temporary protective drop cloths, building paper or plastic covers and taping of same (in
a composite crew with the plasterers when necessary), the cleaning of all floors, and debris, behind the
plasterers or any other worker performing plasterers work in connection with the work performed all work
necessary for cold weather protection and cure including but not limited to handling installing or tending to
blankets, visqueen, and space heaters, and running putty. Tending to plasterers or any other worker
performing plasterers work on EFIS system work shall include all work after the wallboard is installed including
but not limited to any preparatory sealing or leveling, placing foam, mesh, and plaster including any rough,
finish, and color coats.

' Saturday, Sundays and Holiday from midnight to midnight
2 If any of these holidays fall on Sunday, the Monday following shall be considered a holiday
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Craft: Ironworker (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes
Effective: 5/14/26

[FONWOIKET - JOUINEYIMAN. . ..ot ettt ettt et et e e e e 89.37
To] 0 10Y 0Ty (=T e 0T =Y o = T o 94.56
(Foreman-not less than 10% more than the regular hourly rate of highest paid Journeyman)

ADD ZONE RATE
In addition to IRONWORKER rates add the applicable amounts per day, calculated based on a road mile
from the Reno City Hall.

60 — 75 miles $20.00 per day
75 — 100 miles $25.00 per day
100 miles and over $75.00 per day

ADD TRAVEL REIMBURSEMENT
In addition to IRONWORKER rates and Zone Pay, the workmen shall be paid a travel reimbursement at
the beginning and completion of the job, based on a road mile from the Reno City Hall, Nevada:

60 — 75 miles $25.00 per day
75 — 100 miles $50.00 per day
100 miles and over $60.00 per day
Each additional 50 miles $25.00 per day

ADD PREMIUM PAY

Workday is eight (8) hours 5:00 am to 5:00 pm' Monday through Friday?. Time and one-half (1.5) to be
paid for the first eight (8) hours worked on Saturday. Double time (2x) to be paid for hours worked over
eight (8) on Saturday; all hours over ten (10) in one day; all hours worked on Sunday and holidays.

SHIFT DIFFERENTIAL

1. 2nd shift add 6% of hourly wage?

2. 3rd shift add 13% of hourly wage*

3. Dedicated shift add 6% of hourly wage®

RECOGNIZED HOLIDAYS®
New Year’'s Day, Martin Luther King Jr. Day, President’s Day, Memorial Day, Independence Day, Labor
Day, Admission Day, Veterans Day, Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB CLASSIFICATION: Excerpt from Agreement between NV AGC and DC of Ironworkers, Local 118.

All work in connection with energy producing windmill type towers, wind turbine erection, wind turbine to
include but not limited to prep work, bolt up, tensioning or torquing of bolts on base, and all tower section
turbine and blade assemblies, turbine towers and cylinders, turbine jackets, turbine blades and rotors, all
work in conjunction with assembly and erection of nacelle housings, assembly of interior and exterior
platforms for wind turbine towers. All work in connection with Offshore Wind installation, maintenance,

" Day shift may start earlier than 5:00 am if the Union is notified prior to making the change in start time.

2 1st shift is to start between 5:00 am and 9:00 am

3 2" shift shall start not later than 5:30 pm

4 3" shift shall start not later than 2:30 am

5 Shift outside of regular work day of not less than three (3) days at eight (8) hours worked per day

8 All holidays falling on Sunday will be observed on the following Monday, all holidays falling on Friday will be observed the preceding Friday
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manufacturing, rigging and erection including anchorage systems, pylon and steel bases on and offshore
locations. All work in connection with multilayered beams, columns, floor panels, including rigging,
connecting, bolting up and welding regardless of composition, including plumbing, unloading, and field
modification of structural members. All associated waterproofing and integrated flashing systems. All work
associated with the installation, modification and welding of stainless steel, including but not limited to
reinforcing members, columns, girders, beams, grating, architectural panels and sheeting, handrail, including
caps, shoes, and other metallic components. All work associated with autonomous and semi-autonomous
robotic rebar machines and rebar carrying and placing robots. All work associated with autonomous and
semi-autonomous robotic welding machines and equipment.

Field fabrication and/or erection or deconstruction of structural, ornamental and reinforcing steel, including
but not limited to the fabrication, rigging and signaling, erection and construction of all iron and steel,
ornamental lead, bronze, brass, copper and aluminum, plastics and all other substitute materials, including,
but not limited to, composites, carbon fiber and fiberglass, all barrier railings, handrail, aluminum, steel, glass
and plastic, reinforced concrete structures or parts thereof, bridges, viaducts, inclines, dams, docks,
dredges, vessels, locks, gates, guides, aqueducts, reservoirs, spillways, flumes, caissons, cofferdams,
subways, tunnels, cableways, tramways, monorails, blast furnaces, stoves, kilns, coolers, crushers,
agitators, pulverizers, mixers, concentrators, ovens, cupolas, roof decking such as but not limited to “Cofar”,
“Trusdeck”, Mahon “M”; smoke conveyors, penstocks, flag poles, drums, shafting, shoring, fur and storage
rooms, fans and hot rooms, stacks, bunkers, conveyors, dumpers, elevators, vats, tanks, enamel tanks,
enamel vats, towers, pans, hoppers, plates, anchors, caps, corbels, lintels, Howe and combination trusses,
grillage and foundation work, grating, bucks, partitions, hanging ceilings, hangers, clips, brackets, flooring,
floor construction and domes, rolling shutters, curtains, frames; aluminum, rolling fire, won and iron doors,
including supports; cast tiling, air ducts, duct and trench frames and plates; wire work, railings, wire cable
including pipe, guards, fencing, grill work, sidewalk and vault lights, skylights, roofs, canopies, light steel
framing, marquees, awnings and other related equipment elevator and dumb waiter enclosures, elevator
cars, tracks, fascias, aprons, operating devices, steel and aluminum sash, hardware and screens, frames,
fronts, lockers, racks, book stacks, tables, shelving, metal furniture, seats, chutes, escalators, stairways
including pre-engineered stairs, ventilators, boxes, fire escapes, signs, jail and cell work, safes, vaults, vault
doors, safe deposit boxes, corrugated sheets when attached to steel frames, including insulation; frames in
support of boilers; materials altered in field such as framing, cutting, bending, drilling, burning and welding
including by acetylene gas and electric machines; metal forms and false work pertaining to concrete
construction; seismic isolation systems and dampening systems including base isolators, sectional water
tube and tubular boilers and stokers; traveling sheaves, vertical hydraulic elevators, bulkheads, skip hoists,
making and installation of articles made of wire and fibrous rope, rigging in connection with pumps,
compressors, forced and induced draft fans, air meters, Bailey meters, agitators, oxygen converters,
cindering machines, pelletizing machines, reactor vessels, reactor spheres, completed tanks and assembled
sections of completed tanks, scroll cases, refineries, hydroelectric power houses and steam plants,
cogeneration plants, vessels and government departments; false work, travelers, scaffolding, pile drivers,
sheet piling, derricks and powered derrick swinger including the erection, installation, handling and operating.
Cranes erection, installation, handling and operating of same on all forms and types of construction work.
The operation of Valla and Spider type battery and/or propane powered portable floor cranes having no
operator seat utilized to install ironworker scope of work and the same on all forms and types of construction
work. Crane work at the ports, including hammer-head cranes, container cranes and rubber tire cranes.
Offloading, relocations, and commissioning of all burning and removal of sea bracing track layout; erection
of apex boom extensions, back reach extensions, and rail replacement. Includes all welding, containment
and structural modifications of the aforementioned items; railroad bridge work including maintenance thereof;
moving, hoisting and lowering of machinery, modules, skid modules and placing of same on foundation,
including bridges, cranes, intermittent use forklifts, derricks, buildings, piers and vessels; loading, unloading,
necessary maintenance, erection, installation, removal, wrecking and dismantling of all of the above and all
reinforcing work and submarine diving in connection with or about same; erection of steel towers, chutes and
spouts for concrete where attached to towers and handling and fastening of cables and guys for same;

2025-2026 Prevailing Wage Rates - Washoe County Region Page 27




unloading, racking, sorting, cutting, bending, hoisting, placing and tying including the use of any and all
mechanical tying devices, burning and welding including stud welding of all iron, steel and metal in reinforced
concrete construction including mesh for floor arches and the making of hoops and stirrups, metal forms and
metal supports thereof; jacking of slip forms, installation of all wire, cable, parabolic cans, steel and all other
materials, including, but not limited to, composites, carbon fiber and fiberglass, used for the purposes of
prestressing including grouting of ducts, post stressing concrete girders, beams, columns, etc.; loading,
unloading, hoisting, handling, signaling, placing and erection of all prestressed, post stressed, precast
materials, G.F.R.C., Dryvit System, including the securing by bolting and/or welding and the installation of
steeltex and wire mesh of any type when used for reinforced concrete construction; erection of all curtain
wall; glass handrail; stay in place deck; automated and/or mechanical parking structures; offloading, staging,
hoisting and setting of modular structures and micro-units; curtain wall systems and associated sealants.
Window wall and entrances, panels, insulated and non-insulated, factory and field assembled, porcelain
enameled panels, ceramic, laminated spandrelite, louvers and sunscreens; application of thiokol, neoprene
and other sealants used to seal materials installed by Iron Workers; installation and handling of phenolic
panels, including but not limited to, Trespa products and all similarly related materials and/or systems;
installation of metal window stools and sills; installation of aluminum, bronze and steel thresholds; erection
and dismantling of all types of cranes and changing of booms; erection of rock, sand and gravel plants,
dismantling and loading out conveyors, aggregate plants, batch plants, ableways, refrigeration plants, etc.;
erection and dismantling of Monigan walking dragline, launchhammer bucket wheel excavator and other
trenching equipment; signaling on highlines, whirley cranes and derricks, buck hoists, man hoists, fork lifts,
material towers and scanning antennae; metal and steel supports of all types; fabrication, assembling and
erection of offshore drilling platforms or similar installations; dust collectors, precipitators, multi-plate,
specialty welding processes, unloading, loading, hoisting, handling and rigging of all building materials
delivered to the job site; hanging ceilings, tees, channels, beams, acoustical elements, sound barriers,
computer floors, etc.; installation of stage rigging (including counterweights), curtains, draperies, traverse
rods, tracks, cables, window cleaning equipment, powered work platforms, including and loading and
unloading, erection installation and removal of powered chassis mounted elevating mast climbing work
platforms, rigging in connection with display shows; ski lifts, etc.; wrecking of bridges, viaducts, elevated
roads and structural steel and iron in buildings; all steel frames for openings, all porches, verandas, canopies
and balconies; all overhead travelers, duo rails, tram rails; erection, setting, repairing of guard or collision
rails on bridges and approaches, road ways or any other structures; handling and setting of all types of steel
and metal joists, including metal box joists for truss lab and preformed keystone shaped metal joists; erection
of steel and metal houses and packaged buildings; all translucent and plastic material on steel frame
construction; the erection of solar energy systems, including but not limited to, photo voltaic, heliostat and
parabolic systems, energy producing windmill type towers, wind turbine erection to included, but not limited
to, prep work, boltup, tensioning or torque of bolts on base and all tower section turbine and blade
assemblies; nuclear reactors, electromagnetic shielding plates and atomic vessels including all component
parts; the plumbing, aligning and leveling of all materials and equipment through the use of optical
instruments, LASER beams, etc., and the use of instruments to establish layout, installation and disposition
of ironworker installed scope of work; the unloading, distributing, stockpiling and handling of all materials
coming under the jurisdictional claims of the UNION such as to rail heads, storage yards, loading and
unloading, hoisting, handling, signaling of all fabricated material and equipment at the jobsite (except FOB
deliveries) related to the Iron Workers jurisdiction that is within the individual employers’ contractual scope
of work including from and to barge and ships to a lay down yard or construction project, etc., shall be done
by the Iron Workers.

All reinforcing work in connection with field fabrication, including but not limited to the pre-assembly of
reinforcing cages, loading and unloading, handling, racking, sorting, cutting, bending, hoisting, intermittent
use of forklifts, placing, burning, welding and tying of all material including the use of any and all mechanical
tying devices, or substitute materials, including but not limited to, composites, carbon fiber and fiberglass,
stainless steel, used to reinforce concrete construction shall be done by Iron Workers within the individual
employers’ scope of work at the jobsite, excluding FOB deliveries. A working Iron Worker shall be employed
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for maintenance on jobs of substantial size while concrete is being poured on reinforcing steel, wire mesh
and paper back steeltex but will not be required as a stand-by man. All work in connection with the installation,
alignment, repair & modification of panelized roofing systems, pre-engineered fabric structures, aluminum
clarifier coverings, carports, ministorages, and dock planks. All work in connection with the installation,
alignment, repair and modification of bleachers, planking and stadium seating. All work in connection of

installation of amusement rides including, but not limited to, the erection and alignment of all track, machinery
and related components.
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Craft: Laborer (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

E= g T =T o7=T 011 47.87
FUINITUIE MOV ... e e e e 49.37
L] o 11 o R PP 53.03
L]0 0 o T 1 OO 51.16
10T 0 53.13
0T 0T 53.28
L] 0 0 0 TG 56.71
70 0 0 T 53.53
GrOUP A . . e e e 56.03
B OUD B e e e 53.83
GrOUD DA i 55.78
LC T Lo T8 o IR N 0] =0 =T o TP 56.28
Group 6 NOzzlemen, ROAMEN. .. ... e aae 52.83
GUNMEN, Mat e i almM N . .. e e e 52.83
REDOUNAMIEN. ... e e 53.18
L] 011 (=T 0] (=1 0. =1 o P 54.23

ADD ZONE RATE!
In addition to LABORER rates add the applicable amounts per hour, calculated based on a road miles from
either the Carson City Courthouse or the Washoe County Courthouse:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 300 miles or over $8.00

ADD PREMIUM PAY

Single shift jobs are eight (8) consecutive hours with a starting time between 5:30 am and 8:00 am.
Saturdays should be paid at one and one-half (1.5) the regular straight time, and Sundays, holiday time
worked and all hours worked over twelve (12) in one day are to be paid at double (2x) the regular rate.

SHIFT DIFFERENTIAL
Second (swing) and third (graveyard) shifts shall be paid 12.5% differential.

RECOGNIZED HOLIDAYS?
New Year’s Day, President’'s Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving
Day, Day after Thanksgiving Day, Christmas Day

JOB DESCRIPTION: Excerpt from Agreement between AGC and LiUNA Local 169

The construction, erection, alteration, repair, modification, demolition, addition, improvement of all
building, heavy and highway, utility, industrial and all other type(s) of construction.

(SEE LABORER GROUP CLASSIFICATIONS)

" No remote area pay shall be paid within ten (10) miles of employee’s permanent place of residence in the State of Nevada.
2 If any of these holidays fall on Sunday, the Monday following shall be considered a holiday

2025-2026 Prevailing Wage Rates - Washoe County Region Page 30




Craft: LUBRICATION AND SERVICE ENGINEER (EQUIPMENT GREASER
MOBILE AND GREASE RACK) (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Lubrication and Service Engineer (Mobile and Grease Rack).............ccooiiiiiiiiiiiiiiiii 78.18

ADD ZONE RATE

In addition to LUBRICATION AND SERVICE ENGINEER (MOBILE AND GREASE RACK) rates add the
applicable amounts per hour calculated based on a road miles from the Carson City Courthouse or Washoe
County Courthouse.

Zone 1 — (Carson City or Washoe County Courthouse) | 0 to 75 miles $0.00
Zone 2 — (Washoe County Courthouse) 75 to 150 miles $5.00
Zone 3 — (Washoe County Courthouse) 150 to 300 miles $6.00
Zone 4 (Washoe County Courthouse) 300 miles and over $7.00

ADD PREMIUM PAY

Regular shift is eight (8) consecutive hours starting between 5:00 am and 10:00 am. One and one-half (1.5)
times the applicable straight-time rate for the day, shift, work, equipment, and classification shall be paid for
all work performed on Saturday' and before a shift begins and after it ends, except when operating equipment
servicing a craft that is receiving double time on commercial building construction, in which case double (2x)
time shall be paid. All work performed on Sundays?, holidays, and over twelve (12) hours in one (1) day shall
be paid at two (2) times the appropriate hourly rate.

SHIFT DIFFERENTIAL
Add 12.5% to base rate for “Special/Night” Shift?

RECOGNIZED HOLIDAYS*

New Year's Day (January 1); Memorial Day (last Monday in May); Independence Day (July 4); Labor Day
(1st Monday in September); Nevada Admission Day (last Friday in October); Thanksgiving Day (4th Thursday
in November); the day after Thanksgiving Day; and Christmas Day (December 25).

(SEE OPERATING ENGINEERS LOCAL 3 GROUP 7)

" On any shift, Saturday shall be the twenty-four-hour period commencing at 12:00 midnight Friday.
2 On any shift, Sunday shall be the twenty-four-hour period commencing at 12:00 midnight Saturday.
3 Work done outside the regular shift hours

4 Holidays falling on Sunday shall be overserved the following Monday
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Craft: Mechanical Insulator (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Mechanical INSUIAtOr-IMECNANIC. . ..ot e 83.27
Mechanical INSUIatOr=-FOreman. . ... ..o e e e e e 89.27
Mechanical Insulator-General FOreman ..........oooroo i e 91.27

ADD ZONE RATE
In addition to MECHANICAL INSULATOR rates add the applicable amounts per DAY, calculated based on
a radius figured from Reno City Hall:

Zone 1 0 to 20 miles $18.00
Zone 2 21 to 40 miles $28.00
Zone 3 41 to 60 miles $38.00
Zone 4 Over 60 miles $140.00

ADD PREMIUM PAY

Workday commences at 8:00 am®. One and one-half (1.5) times the minimum hourly wage rate be paid for
the first two (2) hours of overtime work, directly following eight (8) hours Monday through Friday, and for the
first ten (10) hours worked on Saturdays. Double (2x) the minimum hourly wage rate shall be paid for all
other overtime worked Monday through Friday; in excess of ten (10) hours on Saturdays, Sundays, and
holidays.

SHIFT DIFFERENTIAL?

Shift Work: 1st Shift® paid at regular straight wage rate. 2nd Shift* to be paid at 110% of the regular wage
rate for the hours worked, plus one-half hour (0.5). 3rd Shift® to be paid at 115% of the regular wage rate for
the hours worked, plus one (1) hour.

RECOGNIZED HOLIDAYS®
New Year’'s Day, Martin Luther King Jr.’s Birthday, Memorial Day, Independence Day, Labor Day’, Veteran’s
Day, Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from the Int’l Assoc. of Heat and Frost Insulators and Allied Workers Local 16
and the No. CA Chapter. Western Insulation Contractors Assoc.

Lining of all mechanical room surfaces and air handling shafts. The filling and damming of fire stops and
penetrations including, but not limited to, electrical and mechanical systems. All foam applications for the
purpose of thermal, acoustical, or fire protective purposes, including RTV foams or equivalents, applied to
mechanical or electrical systems. All duct lining, and duct wrapping, done on the job site, direct application
and installation of fire protection of grease ducts, exhaust systems, or any other ductwork for acoustical or
thermal purposes. The insulation of all field joints on pre-insulated underground piping, and the pouring of
Gilsilite or its equivalent. Any finish material which is contiguous to the thermal or acoustical application. The
preparation, distribution of materials on job sites, assembling, molding, spraying, pouring, mixing, hanging,

" May be changed to between 5 am and 8 am if particular job conditions permit

2If only one shift is worked, the pay rate shall be 110% other than the regular shift. Shift work must remain in effect for no less than five (5) consecutive
working days. Must start on the 1%t regular workday of the week. Should the shift be less than five (5) working days, the first eight (8) hours of each
day shall be paid at the rate of one and one-half (1.5) times the applicable rate.

3 Starts at 8:00 am and ends and 4:30 pm.

4 Starts at 4:30 pm and ends at 12:30 am.

5 Starts at 12:30 am and ends at 8:00 am.

8 If a holiday falls on a Saturday the preceding Friday will be considered the holiday, if a holiday falls on Sunday the following Monday will be
considered the holiday.

" Triple (3) the regular straight time should be paid for all time worked on Labor Day
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adjusting, repairing, dismantling, reconditioning, maintaining, finishing, and weather proofing of hot or cold
thermal or acoustical insulation with such materials as may be specified. The application of any material,
including metal and PVC jacketing, Alumaguard or equivalent, on piping, fittings, valves, flanges, boilers,
ducts, plenums, flues, tanks, vats, equipment and any other hot or cold surface for the purpose of thermal
control.
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Craft: MILLWRIGHT (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

MiIlIWIIGNT JOUIMEYMAN. . .. e et et 80.47
1T | LA =Y [ 1= PP 83.47
MillWEIGRE FOremMaN. ... e e 85.36
Millwright General FOremMan..... ... i e 90.74

ADD ZONE RATE

In addition to MILLWRIGHT rates add the applicable amounts per hour, calculated from City Hall in Reno,
Nevada. The Employer agrees to provide each employee zone pay as established below if the project is
further than forty-five (45) miles calculated via the “shortest route” filter using Google Maps from the address
of city hall to respective dispatch points.

Zone 1 Up to 45 Miles $0.00
Zone 2 More than 45 miles but less than 101 Miles $4.00
Zone 3 101 or more Miles $6.00

ADD PREMIUM PAY

Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight-time work shall be
paid at one and one half (1.5) times the straight-time rate of pay. All additional overtime will be paid at two (2)
times the straight-time rate of pay.

On a four (4) day-ten (10) hour shift, Monday through Thursday or Tuesday through Friday, the first two (2)
hours of overtime after ten (10) hours of straight-time work shall be paid at one and one half (1.5) times the
straight-time rate of pay. All additional overtime will be paid at two (2) times the straight-time rate of pay.

On a four (4) day-ten (10) hour shift, the first twelve (12) hours of work on the fifth day (Friday or Saturday, as
applicable) will be paid at one and one half (1.5) times the straight-time rate of pay; provided the fifth day is
not a voluntary make-up day. All additional overtime shall be paid at two (2) times the straight-time rate of

pay.

All work performed on Sunday and Holidays shall be paid at two (2) times the straight-time rate of pay. Any
work performed on Labor Day shall be paid at triple (3x) the regular straight time hourly wage rate.

SHIFT DIFFERENTIAL

Two Shift Operation: Two dollars ($2.00) per hour for work on the second shift’.

Three Shift Operation: Two dollars ($2.00) per hour for work on the second shift2. Three dollars and 25/100
($3.25) per hour for work on the third shift?.

RECOGNIZED HOLIDAYS
New Year's Day, Washington's Birthday (President's Day), Memorial Day, 4th of July, Labor Day, Veteran's
Day, Thanksgiving Day, Friday after Thanksgiving, Christmas Day.

JOB DESCRIPTION: Excerpt from Southwest Regional Council of Carpenters’ Millwright Regional Master
Construction Agreement, Local 1607

" Eight (8) or ten (10) hours of continuous employment between the hours of 6:00 p.m. and 6:00 a.m. except for meal period.
2 Eight (8) hours of continuous employment between the hours of 6:00 p.m. and 6:00 a.m. except for meal period.
3 Eight (8) consecutive hours of employment, except for an unpaid meal period.
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The machinery, equipment, processes and associated components listed below which are identified for the
purpose of description only, falls within the jurisdiction of the United Brotherhood of Carpenters and Joiners
of America (Millwrights). Although some components of machinery and/or equipment may be described in
one application or location and not in another, it shall not be excluded from our craft jurisdiction when, to
avoid repetition, it is not described in other applications, and such jurisdiction shall be applied to the initial
commissioning, maintenance, decommissioning, and recommissioning of all associated machinery and/or
equipment.

Loading, unloading, hoisting, rigging by any means, transferring, moving, cleaning, disassembling,
assembling, moving and setting and removal of skids, welding, burning, erecting, calibrating, precision
grouting, supporting, aligning, starting-up and testing, adjusting, repairing, and the maintaining of all
machinery and equipment, be it powered by, or receiving power from, steam, gas, gasoline, diesel, biodiesel,
hydrogen, jet, electric, pneumatic, magnetism, adiabatics, diabatics, isothermics, water, hydropnuematics,
solar, thermal, mineral, atomic, rocket, nuclear, chemical, wind, waste product of any kind or any other
source, regardless of whether or not such machinery or equipment is temporarily or permanently installed or
located.

All activities necessary to: set all engines, motors, dynamos, generators, diesel generators, motor restraints
and supports; install, measure and align with optical and/or electronic instruments when necessary the
reactors, control, push and shut-down rods, rod pressure housing, drives, guide sleeves and other related
equipment in reactors, turbines, castings, combustion chambers and all its related components; the
attachment and final connection of the inlet manifolds and exhaust ducts, cylinders, diaphragms, gaskets,
containment barriers, rotors, blade rings, blade or bucket assemblies, hydrogen coolers, blower assembles,
packing joints on hydrogen coolers, exciter or Alterex and all others, turning gear, extension box, welding of
extension box, lagging, stretching of coupling bolts or others; perform oil flush; install turbine lube oil tank,
pumps and related component skids, filters, thrust bearings, magnetic bearings, the sweating on and
shrinking of bearings, couplings, shafts and others, sole plates and machine bases; perform all precision
grouting using the following materials: epoxy, wet, non-shrink, dripacking or other types; perform
demineralizing and hydromation; install mechanical dust systems, sensors, air compressors, super charges,
coolers, boiler controls and linkage, thermal management systems, Bailey Meters or similar devices and their
linkages; installation, maintenance and removal of all instrumentation, gauges, antennae and other
communication devices, fluid drives, power drive trains, embedded guides for traveling screens, traveling
screens, roller, slide, knife, lock and sluice gates, limit torques on mechanical valves, gates and others,
tainter valves, limit switches, trips, triggers or switches, including the brackets that are attached to, stop logs,
dam rollers, transfer cars and gear head motors.

The setting of variable drives, fans, coal cranes, truck cranes or other types, including servicing and the
adjusting and aligning of mechanical equipment within the cranes, crane rails and all other types of rails
which would carry mechanically activated equipment, including their alignment, installation, removal,
servicing, and alignment of hydraulic and pneumatic lifts and passenger boarding bridges, monorail (all
sizes), magnetic propulsion systems, ftrolleys, pumps and their associated components, packaging
equipment, refrigerating equipment, chillers, and related equipment, lantern rings, packing glands, packing
for pumps, pollution equipment, carbon absorbers and filtration, heat exchanges, grain, ball, hammer, roller
mills, pulverizers and others, crushers and beaters, hoppers, bins, chutes and spouts, turn tables, shears,
casing machines, robots, air-veyors, conveyors of all sizes, types, and styles regardless of the materials they
are constructed with, or mechanically powered conveyances of any type, including their supports, people
movers, x-ray and imaging & scanning machines, elevator and platform lifts, dock levelers and locks, roll-up
and sectional doors, operable partitions, retractable roofs, magnetic separators, hoists, feeding machinery,
Z-loaders, S-loaders, palletizers, Triax equipment, mechanical equipment in scrubbers, pack towers,
precipitators, cooling towers and air cooled condensers.
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Sewage, Brackish, Desalination, Water Treatment and Mineral Extraction Plants — the disassembly,
fabricating, rigging, erecting and aligning of skimmers, rake mechanisms, feed wells, baffles, scum troughs,
de-gritting equipment, bar screens, communitors, mixers, pumps, aeration systems, blowers, membrane
filtration systems, sequencing batch reaction systems, including related, filter presses, sand filtration
systems, ultra violet rack systems, mechanical drive assemblies, conveyors, lines, piping, flanges, brackets,
supports, mono rails, gates and setting odor control and detection equipment, (excluding heating, ventilating
and air conditioning work). The setting of thru-clean bar, straight line bar, trash, tritor drum, and disc screens,
straight line grit, circuline grit, circuline sludge, and circuline mixer collectors, straight line, flash, horizontal
slow, vertical slow, and vibra flow feeder machines, pre-aeration and settling tanks, covers for tanks, bowls
and basins including stationary or mechanical covers regardless of materials, thickeners, rotoline distributors,
sludge bed and settling pond cleaners, digestion systems, heaters, dyna-grind sewage screening grinders,
screw pumps, spiral classifer, agitators, junk remover, hydro pulper, cooling fans, lube systems, selectifier
screens, hydrosensors, fuel blowers, grizzly screens, trommels, table feeders, dryers, optical sorters, high
tension separators, grip dewatering screens, flash mixer, horizontal slow mixer, vertical slow mixer, filter,
cone and rotary presses, comminutors, barminutors, degreasers, rotometers, dehumidifiers, benches,
pressure cleaning systems & devices, washers for cars, trucks, buses, trains, planes unmanned and
autonomous vehicles and other types, hydraulic, servo and pneumatic units, shroud boxes, silencers, scales,
load cells, eddy current clutches, disintegrators, dehairing machines, grain handling devices, laboratory
equipment, machine shop equipment, ladle cars, stunning pens and doors and gates, activation equipment,
racks, material handling platforms, access & egress platforms, catwalks, transition pieces, the handling and
installation, of pulleys, gears, fluid couplings, sheaves and fly wheels, air vacuum, worm, belt, friction, rope,
magnetic, chain and gear drives that are directly or indirectly coupled to motors, belts, chains, shafts, or
screws, installation of legs, boots, guards and boot tanks, all bin and diverter valves, turn hands and
indicators, shafting, bearing cable sprockets, cutting of all key seats in old and new work, troughs, chippers,
calenders, rolls, winders, rewinders, slitters, cutters, wrapping machines, blowers, forging machines,
pneumatic, electric and hydraulic rams, servo actuators, extractors, expellers and extruders, ball and dust
collectors, splicing of ropes and cables.

Millwright craft jurisdiction on energy generation facilities shall include all loading, unloading, movement,
hoisting, preparation, uncrating, preparation of nacelle units prior to installation or removal, installation,
setting, removal, alignment, and final torquing and tensioning of any mechanical component used in the
generation of power, including any incidental wiring or piping. This shall include all aspects of power trains,
drive and tracking systems, elevation and azimuth drives, energy collection optimization systems, all rams,
dampers and other stabilization devices, antennae, bearing housing assemblies and units, actuators, pulleys,
gears, access points, rotational connections, mounting and alignment of tracks, axles, bearings, rotational
joints, or any other device which allows for the automated or manual movement of equipment post-
installation, all turbines, and wind, wave and tidal analysis equipment. It shall also include all work associated
with energy collection and storage facilities, including the loading, unloading, movement, hoisting,
preparation, installation, setting, and alignment of racking systems, torque tubes, modules, batteries, energy
storage systems, cooling or control systems, inertia systems or other equipment or machinery, and all
incidental wiring or piping thereof.

The laying out, fabrication and installation of protecting equipment including: machinery guards; the making
and setting of templates for machinery; the fabrication of bolts, nuts, pans; the drilling or creating of holes in
machinery for any equipment which the Millwrights install, remove, service or inspect, regardless of material;
installation of all methods of access and egress and safety devices whether temporary or permanent; all
welding and burning regardless of type; the fabrication of all lines, hose or tubing used in the lubrication,
operation, cooling or heating of machinery, including the installation of all fluids used to operate, lubricate,
cool or heat equipment installed by Millwrights; the cleaning or pressure cleaning of machinery; the
machining, grinding, milling, broaching, boring, threading, lapping, field machining, technical bolting and
keying that may be necessary for any part of equipment, including the starting up, breaking in, trial running
and operational or functional testing of any equipment or machinery installed or handled by the Millwrights,
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the initial programing of robotics for startup, and the incidental connection and disconnection of machinery
and equipment from piping and electrical systems.

Rock, sand and gravel plants, mineral processing plants and batch or aggregate plants: Installation, removal
and maintenance of all recycling equipment, separators, centrifuges, classifiers, grates, crushers, conveyors,
chutes or piping from one piece of mechanical equipment into another piece of mechanical equipment, or
from a vessel into a conveyor, or into other places or mechanical equipment or other mechanical equipment
used (for the purpose of description only) to excavate material from one area to another from highways,
roadways, waterways or elsewhere.

When optical instruments such as total stations or similar devices, automatic levels, builder’s transits,
precision jig transits, tilting levels, theodolites or other precision tools and instruments are used to locate, set,
scan-to-BIM or as-Built measure and verify machines, these tools are considered a tool of the Millwright trade
and are to be used by Millwrights to set the equipment or machinery.

Incidental asbestos removal on equipment in which Millwrights normally remove during maintenance and

repair work. Any new equipment or technology designed to replace any of the equipment described above
shall remain in the craft jurisdiction of the Millwrights.
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Craft: OPERATING ENGINEER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

L] o 11 o g P 73.16
GrOUD T e e e 75.92
LT o o 2 76.45
LT o o T 76.72
L] o 11 o PP 77.46
LT 0 o T T 77.77
LT o o T 77.93
LT 0} o 78.18
LT 0 0 I 78.72
GrOUD O e e e 79.09
€T 0T o J 79.44
GrOUPD 0 A e 79.63
GrOUD 1 e e e e e 79.87
GrOUD T A e e e 81.51
LT 0T o T 1 P 82.32
0 =Y 0 =1 o 81.51

Add 12.5% to base rate for “Special/Night” Shift’

Add Operating Engineers Zone Pay
Add Premium Pay

Craft: OPERATING ENGINEER (Union Rate)
STEEL FABRICATOR & ERECTOR
Prevailing wage rates include the base rate as well as all applicable fringes

L7 o o H PP 88.46
Group 1 TrUCK Crane OIler.. .. ... e e aenas 82.29
L] o 10 o Tt B 1= 80.33
L]0 0 o 2 86.95
Group 2 TruCK Crane Oler.. .. ... e e 82.04
GrOUP 2 Ol e e et a e 80.12
10T 0T 85.71
Group 3 TruCK Crane OllEr.... ..o 81.82
GrOUP B Ol e e e a e 79.90
GroUup 3 HYAIAUIIC. . ... et 81.49
GrOUD .o e e e e 83.98
G OUD B e 82.88

Add 12.5% to base rate for “Special/Night” Shift

Add Operating Engineers Zone Pay
Add Premium Pay

" Work done outside the regular shift hours
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Craft: OPERATING ENGINEER (Union Rate)
PILE DRIVER
Prevailing wage rates include the base rate as well as all applicable fringes

L] o 11 o e P 87.93
Group 1 TrUCK Crane OIler.. .. ... e e 82.42
L1007 o T 1 1= P 80.53
L] o 11 o P 86.39
Group 2 TrUCK Crane Oller.. .. ... e e aas 82.26
(€100 o T2 1= P 80.35
LT 0 0T 84.94
Group 3 TrUCK Crane Ol .. .. ... e 82.04
€T 0T o TG T 1= P 80.12
LT 0 0 83.43
10 0 T 82.32
GrOUD Bt e e 79.04
(€] (o0 o T PP 80.25
LT 0} 0 I 79.29

ADD ZONE RATE

In addition to OPERATING ENGINEER, OPERATING ENGINEER STEEL FABRICATOR & ERECTOR,
OPERATING ENGINEER PILE DRIVER, rates add the applicable amounts per hour calculated based on a
road miles from the Carson City Courthouse or Washoe County Courthouse

Zone 1 — (Carson City or Washoe County Courthouse) | 0 to 75 miles $0.00
Zone 2 — (Washoe County Courthouse) 75 to 150 miles $5.00
Zone 3 — (Washoe County Courthouse) 150 to 300 miles $6.00
Zone 4 (Washoe County Courthouse) 300 miles and over $7.00

ADD PREMIUM PAY

Regular shift is eight (8) consecutive hours starting between 5:00 am and 10:00 am. One and one-half (1.5)
times the applicable straight-time rate for the day, shift, work, equipment, and classification shall be paid for
all work performed on Saturday' and before a shift begins and after it ends, except when operating equipment
servicing a craft that is receiving double (2x) time on commercial building construction, in which case double
(2x) time shall be paid. All work performed on Sundays?, holidays, and over twelve (12) hours in one (1) day
shall be paid at two (2) times the appropriate hourly rate.

SHIFT DIFFERENTIAL
Add 12.5% to base rate for “Special/Night” Shift?

RECOGNIZED HOLIDAYS*

New Year's Day (January 1); Memorial Day (last Monday in May); Independence Day (July 4); Labor Day
(1st Monday in September); Nevada Admission Day (last Friday in October); Thanksgiving Day (4th Thursday
in November); the day after Thanksgiving Day; and Christmas Day (December 25).

JOB DESCRIPTION: Excerpt from the Master Agreement for Northern Nevada between Nevada Chapter
AGC and Operating Engineers Local 3, includes but is not limited to:

' On any shift, Saturday shall be the twenty-four-hour period commencing at 12:00 midnight Friday.
2 On any shift, Sunday shall be the twenty-four-hour period commencing at 12:00 midnight Saturday.
3 Work done outside the regular shift hours

4 Holidays falling on Sunday shall be overserved the following Monday
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Operate one or several types of power construction equipment, such as motor graders, bulldozers, scrapers,
compressors, pumps, derricks, shovels, tractors, or front-end loaders to excavate, move, and grade earth,
erect structures, or pour concrete or other hard surface pavement.

(SEE OPERATING ENGINEER GROUP CLASSIFICATIONS)
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Craft: PAINTER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Brush/ROIIEr Painter. . ... ... e e 56.14
SPrAY PN . ... i 58.14
P AP N ANG T . .. e 58.90
Specialty Pay (Faux Finish, Graining, Marbelizing).......... ..o 58.11
SWING S A . et 58.64
Protective Coating Application-Brush...............ooiii i 58.64
Protective Coating Application-Industrial Spray..........c.cooiiiii i 60.64

Foreman (3 or More) $2.50 above highest paid journeyman being supervised
Foreman (6 or more) $3.50 above highest paid journeyman being supervised

ADD ZONE RATE
In addition to PAINTER rates add the applicable amounts per day calculated based on road miles from the
Washoe County Court House".

Zone 1 0 to 70 miles $0.00
Zone 2 Over 70 miles $75.00

ADD PREMIUM PAY

Workday is from 6:00 am to 6:00 pm. Regular workweek is Monday through Friday. The first four (4) hours
worked outside a regular constituted shift? and the first ten (10) hours worked on Saturday will be paid at one
and one-half (1.5) the straight time rate. All hours worked beyond twelve (12) hours, hours worked beyond
ten (10) on Saturday, and hours worked on Sundays? and holidays are to be paid at two (2) times the straight
time.

SHIFT DIFFERENTIAL
Shift work* is to be paid ten percent (10%) above the employee’s Taxable Net Wage.

RECOGNIZED HOLIDAYS?
New Year's Day, Memorial Day, Fourth of July, Labor Day, Admission Day (last Friday of October),
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between DC 16 and Independent Painting Contractors of
Northern Nevada, Local 567.

Covered work shall be and mean the following materials and application methods: paints, pigments, oils,
turpentine, Japan dryers, thinners, varnishes, lacquers, shellac, stains, fillers, waxes, cement, joint cement,
water and other vehicles; mediums that may be mixed and applied to the surfaces of materials and buildings,
edifices, structures, monuments and the appurtenances thereto, of every type and description in their natural
state of condition, or constructed or fabricated of any material or materials, whatsoever and provided; work
or services pertaining to: the application texture, acoustic, plaster and stucco materials, incidental repairs, of
all types and thickness on all surfaces and all such scope and application under the applicable Nevada
Contractor License Classifications.

'Excludes the City limits of Fallon and the Fallon NAS.

2 Regular constituted shift is a 5/8 or 4/10 schedule.

3 Work beginning after 9:00 pm on Sunday and ends on Monday is considered Monday work.

4 Shift work is work performed outside the regular workday.

5 No work shall be permitted on Labor Day or Christmas Day under any conditions. If any holidays fall on Sunday, the Monday following shall be
considered the holiday.
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Painting, of all drywall and thin wall type surfaces, flushing or concrete surfaces, caulking and sealants
between sheetrock walls and/or ceilings and floors of other materials.

Application of wallpapers, wall fabrics and all types of coverings or coatings whether decorative or protective
and all preparations necessary before said application.

Application of protective coatings or products of similar nature whether they are plastic, vinyl, acrylics,
epoxies, esters, urethans, etc., or any new products of this nature including the application to floor surfaces.
Applications of bond breaker, water repellant, damp proofing and/or waterproofing materials of all types.
Finishing and surface preparation on all hardwood or softwood floors and furniture at jobsites.

Priming and finish coats on fabricated metal or steel products.

Application of all fire retardant, fireproofing and/or insulation materials used on structural items or as
architectural finishes.

Cleaning, polishing and refinishing of metal and masonry surfaces. “Steeplejack work”.

Preparation and decoration of all types; including drywall repairs and incidental repair related skimming,
abrasive blasting, steam cleaning, building washing, hydro blasting, water blasting and the methods used in
the removal of previously painted surfaces; including caulking, tuck pointing, spackling and wood dough
work.

Application of hypolan, neoprene, and all similar products.

Llead removal and encapsulation.

Painting of lines, arrows, bumpers, curbs, etc.; on parking lots, airfields, highways, game courts (both indoor
and outdoor) and other such surfaces; installation and maintenance thereof, including lines of metal, plastic
or composition materials used instead of paint.

All products and methods of application which have or may be awarded to the Painters International through
jurisdictional procedures.
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Craft: PILE DRIVER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Pile DIIVEr-JOUIMEYMEN. ... . et et ettt et e e 64.92
PHle DIVEI-WEIAET ... ..o e e e e et et e e e 65.92
g1 LT Y=Y o (=Y 1.2 =1 o 68.98
Pile Driver-General FOr€mMaN. .. ... ..o e e e 73.44
J =T g Lo 1= T 68.98
StANA-BY DIVET. ... e 69.98
DIver-Diving (Wet Pay). ... ..ot e 115.61

ADD ZONE RATE
In addition to PILE DRIVER, rates add the applicable amounts per hour calculated based on road miles from
the Washoe County Courthouse.

Zone 1 Within 75 road miles $0.00
Zone 2 Between 75 to 150 road miles $6.00
Zone 3 Between 150 to 300 road miles $7.00
Zone 4 In excess of 300 road miles $8.00

JOB DESCRIPTION:

Move hand and foot levers of hoisting equipment to position piling leads, hoist piling into leads, and position
hammers over pilings.

Move levers and turn valves to activate power hammers, or to raise and lower drophammers that drive piles
to required depths.

Drive pilings to provide support for buildings or other structures, using heavy equipment with a pile driver
head.

Conduct pre-operational checks on equipment to ensure proper functioning.

Clean, lubricate, and refill equipment.

Controlling Machines and Processes — Using either control mechanisms or direct physical activity to operate
machines or processes (not including computers or vehicles).

Operating Vehicles, Mechanized Devices, or Equipment — Running, maneuvering, navigating, or driving
vehicles or mechanized equipment, such as forklifts, passenger vehicles, aircraft, or watercraft.

Inspecting Equipment, Structures, or Materials — Inspecting equipment, structures, or materials to identify
the cause of errors or other problems or defects.

Handling and Moving Objects — Using hands and arms in handling, installing, positioning, and moving
materials, and manipulating things.

Repairing and Maintaining Mechanical Equipment — Servicing, repairing, adjusting, and testing machines,
devices, moving parts, and equipment that operate primarily on the basis of mechanical (not electronic)
principles.

Operate cranes, hoists, or other moving or lifting equipment.

Operate heavy-duty construction or installation equipment.

Position structural components.

Inspect equipment or tools to be used in construction or excavation.

Clean equipment or facilities.

" Job description copied from O*NET OnLine
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Craft: PLASTERER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Plasterer-JOUMMEYMAN. ... ... et 58.62
Plasterer-FOreman. .. ... 62.84

ADD ZONE RATE
In addition to PLASTERER rates add the applicable amounts per hour, calculated from South Virginia and
Mill Street, Reno, Nevada:

Zone 1 0 to 70 miles $0.00
Zone 2 70 miles and over $8.00

ADD PREMIUM PAY?

One and one-half (1.5) times the regular straight time hourly rate shall be paid for the first two (2) hours
worked over eight (8) hours Monday through Friday, and for the first ten (10) hours on Saturday. Double (2x)
the regular straight time rate shall be paid for all hours worked over ten (10) hours Monday through Saturday.
All hours worked on Sundays and holidays shall be paid at double (2x) the regular straight time rate.

SHIFT DIFFERENTIAL

Multiple shifts may be established for three (3) or more consecutive working days?. 2" shift shall be paid at
6.5% over the regular rate and 3 shift shall be paid at 13% over the regular rate. The Friday graveyard shift
ending on Saturday morning will be considered Friday work. The Saturday graveyard shift ending on Sunday
morning will be considered Saturday work. The Sunday graveyard shift ending on Monday morning will be
considered Sunday work

RECOGNIZED HOLIDAYS?
New Year's Day, Memorial Day, Fourth of July, Labor Day, Admissions Day, Thanksgiving Day and the
Friday after Thanksgiving and also Christmas Day.

JOB DESCRIPTION: Excerpt from the Operative Plasters’ & Cement Masons’ Northern Nevada OP&CMIA
Local 797 Master Labor Agreement, includes but is not limited to:

All building construction, including but not limited to the construction, erection, alteration, repair, modification,
demolition, addition, or improvement in whole or in part of any building structures.

All interior or exterior plastering construction, restoration, repair and inspection of cement, stucco, stone
imitation or any patent material when ornamental molded plaster, and the setting of same. All specialty
finishes such as veneer, venetian, marmoreno and grasello. All custom and specialty finishes, including but
not limited to custom rock, carved plaster, brick and block veneer, stone and wood. Smooth and finish
surfaces of full system E.I.F.S. including sticking and shaping of foam pieces or surfaces by adhesive or
mechanical installation. All spray or toweled on fireproofing, including cementitious and intumescent
products. All plaster acoustical finish systems including, but not limited to, BASWA Phon and Fellert.

" Additional Premium Pay: Nozzle Man w/Certification=$2.50 above base rate. First Rod Man Pay= $1.50 above base rate. High Time Pay= $2.50
above base rate.

2 The Union must be notified in writing twenty-four (24) hours in advance.

3 If any holidays fall on Sunday, the Monday following shall be considered the holiday
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Craft: PLUMBER/PIPEFITTER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Plumber/Pipefitter-Journeyman.. ... ... 81.10
Plumber/Pipefitter-FOreman..........ooo i 86.44
Plumber/Pipefitter-General Foreman.......... ... 91.78

ADD ZONE RATE!?
In addition to PLUMBER/PIPEFITTER rates add the applicable amounts per statute air mile radius from the
Nevada freeway interchange of Interstate 80 and 580.

Zone 1 0to75 $0.00
Zone 2 Over 75 miles $8.00

ADD PREMIUM PAY

Normal start time is between 5:00 am and 8:00 am. The first two (2) hours of overtime and work on Saturdays
to be paid at one and one half (1.5) the straight time rate. After the first two (2) overtime hours, Sundays,
holidays, and all hours worked over twelve (12) shall be paid at double time (2x).

RECOGNIZED HOLIDAYS?

New Year's Day, Memorial Day, July 4th, Friday before Labor Day, Labor Day, Nevada Admission Day (last
Friday of October), Thanksgiving Day, the Friday after Thanksgiving Day, Day Before Christmas, Christmas
Day

JOB DESCRIPTION Excerpt from Agreement between LU 350 of United Assoc. of Journeymen and
Apprentices of the Plumbing and Pipefitting Industry of United States and Canada.

Installation of all heating and refrigeration systems and competent parts thereof, including fabrication,
assembling, erection installation, dismantling, repairing, reconditioning, adjusting, altering servicing,
handling, distributing, and tying on all piping materials appurtenances and equipment by method, including
all hangars and supports of every description, all other work including the the trade relevant to oil burner and
all other types of heating and refrigeration equipment including low voltage controls.

" A separate free zone will be established for employees permanently residing and working within a seventy-five (75) statute air mile radius of the
Elko, Nevada Post Office
2 |f a holiday falls on Saturday it shall be observed the preceding Friday; if a holiday falls on Sunday, it shall be observed the following Monday

2025-2026 Prevailing Wage Rates - Washoe County Region Page 45




Craft: REFRIGERATION MECHANIC (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Refrigeration-JoUMMEYMaN. ... ..o e 69.64
Refrigeration -FOrEmMaN. ... ... e 73.95
Refrigeration -General FOreman. ........ ... 78.26

ADD ZONE RATE!
In addition to REFRIGERATION MECHANIC rates add the applicable amounts per statute air mile radius
from the Nevada freeway interchange of Interstate 80 and 580.

Zone 1 O0to75 $0.00
Zone 2 Over 75 miles $8.00

ADD PREMIUM PAY

Normal start time is between 5:00 am and 8:00 am. The first two (2) hours of overtime and work on Saturdays
to be paid at one and one half (1.5) the straight time rate. After the first two (2) overtime hours, Sundays,
holidays, and all hours worked over twelve (12) shall be paid at double time (2x).

RECOGNIZED HOLIDAYS?

New Year's Day, Memorial Day, July 4th, Friday before Labor Day, Labor Day, Nevada Admission Day (last
Friday of October), Thanksgiving Day, the Friday after Thanksgiving Day, Day Before Christmas, Christmas
Day.

JOB DESCRIPTION Excerpt from Agreement between LU 350 of United Assoc. of Journeymen and
Apprentices of the Plumbing and Pipefitting Industry of United States and Canada.

Installation of all heating and refrigeration systems and competent parts thereof, including fabrication,
assembling, erection installation, dismantling, repairing, reconditioning, adjusting, altering servicing,
handling, distributing, and tying on all piping materials appurtenances and equipment by method, including
all hangars and supports of every description, all other work including the trade relevant to oil burner and all
other types of heating and refrigeration equipment including low voltage controls.

" A separate free zone will be established for employees permanently residing and working within a seventy-five (75) statute air mile radius of the
Elko, Nevada Post Office
2 |f a holiday falls on Saturday it shall be observed the preceding Friday; if a holiday falls on Sunday, it shall be observed the following Monday
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Craft: ROOFER (Union Rate)
(Does not include sheet metal roofs)
Prevailing wage rates include the base rate as well as all applicable fringes

(20 Te) (=) o Lo U]y aT=Y Y 0 =1 o VAR 53.18
ROOTEI-FOrEMaAN. .. ... e 61.33

ADD PREMIUM PAY

Any work performed in excess of ten (10) hours per day or forty hours per week shall be paid at the rate of
one and one-half times (1.5) the regular straight time rate of pay. Two (2) times the regular wage shall be
paid for all work performed on Sundays and holidays.

RECOGNIZED HOLIDAYS!?
New Year's Day, Washington's Birthday (President's Day), Memorial Day, 4th of July, Labor Day, Veteran's
Day, Thanksgiving Day, the Friday after Thanksgiving, Christmas Day.

JOB DESCRIPTION Excerpt from Roofers, Waterproofers, and Allied Workers Local 162.

Slate and Tile roofers shall include in their work jurisdiction the following work processes and types of
materials. These shall include but not limited to:

1. All slate where used for roofing of any size, shape or color, used in any manner laid, including flat or
promenade slates, with necessary metal flashing to make water-tight.

2. All tile where used for roofing of any size, shape or color, used in any manner laid, including flat or

promenade tile, with necessary metal flashing to make watertight.

All asbestos shingles where used for roofing of any size, shape or color, and in any manner, laid with

necessary metal flashing to make watertight.

All cementing in, on or around the said slate or tile roof or promenade.

All laying of felt, paper, membranes, ice shields, vapor barriers or similar underlayments on substrates.

All dressing, punching and cutting of all roof slate or tile.

All operation of slate cutting or punching machinery.

All substitute material taking the place of slate or tile, as asbestos slate or tile, cement or composition tile,

including shingles of composition wood and metal tile.

9. All removal of slate or tile roofing as defined above when a roof is to be reapplied in their place.

10.All solar or photovoltaic cell-type roofing systems used to transform solar energy to electrical energy.

w

® N oA

Composition roofers and damp and waterproof workers shall include in their work jurisdiction the following
work processes and types of materials. These shall include but not limited to:

1. All organic or inorganic felts and fabrics that comprise the reinforcing membrane of built-up roofing and
waterproofing systems.

2. All waterproofing using bituminous products whether structures are above or below grade.

3. All forms of plastic, slate, slag, gravel, or rock roofing, including all types of aggregates, blocks, bricks,
stones or pavers used to ballast or protect Inverted Roof Membrane Assembly (IRMA) roofs, or roofs of
similar construction where the insulation is laid over the roof membrane.

4. All kinds of asphalt and composition roofing and waterproofing.

5. All base flashings, curb flashings, and counter flashings of bituminous composition used to roof or
waterproof intersections of horizontal surfaces.

6. All components of composition roofing systems used to seal the roof, including but not limited to
compression seals, termination bars, lath, roof cement and reinforcements, caulking and sealants.

" If a holiday falls on Saturday it shall be observed the preceding Friday; if a holiday falls on Sunday, it shall be observed the following Monday
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7. All kinds of coal tar pitch and coal tar bitumen roofing and waterproofing.

8. All cleaning, preparing, priming and sealing of roof decks and surfaces that receive roofing, dampproofing
and/or waterproofing.

9. All rock asphalt and composition roofing.

10. All rock asphalt mastic when used for damp and waterproofing.

11. All prepared paper roofing.

12. All mineral surfaced roofing, including 90Ib., and 818, whether nailed, mopped with bitumen, or applied
with mastic or adhesive.

13. All compressed paper, chemically prepared paper, and burlap when used for roofing or damp and
waterproofing purposes, with or without coating.

14. All substrates used on the roof deck for fireproofing or any materials used as a support or nailing surface
for the roofing system over the deck.

15. All damp resisting preparations when applied with a mop, brush, roller, swab, trowel, or spray system
inside or outside of structure.

16. All damp course, sheeting or coating on all foundation work.

17. All tarred floors.

18. All wood block floors that are set in and/or coated with bituminous products.

19. All waterproofing of shower pans and/or stalls.

20. All laying of tile, wood block or brick, when laid in pitch, tar, asphalt mastic, marmolite, or any form of
bituminous products.

21.All forms of insulation used as part of, or in connection with, roofing, waterproofing or dampproofing.

22. All forms of composite insulations having nailable surfaces (e.g. plywood, pressboard,
chipboard, drywall, or other laminates) bonded to the insulation wherever such composite
insulations are used as an integral thermal insulating component of the roofing system.

23. All forms of protection boards, walkway pads and roof treads used in composition roofing or waterproofing
to protect the membrane from damage.

24. All types of coatings, toppings and finishes used on the roof surfaces.

25. All solar or photovoltaic cell-type structures that are used as substitutes for ballast or membrane
protection.

26. All solar or photovoltaic cell-type roof membrane systems used to transform solar energy to electrical
energy.

Composition roofers and damp and waterproof workers shall also include in their work jurisdiction the
following work processes and types of materials. These shall include but not limited to:

-_—

All forms of elastomeric and/or plastic (elasto-plastic) roofing systems, both sheet and liquid applied,
whether single-ply or multi-ply. These shall include but not limited to:

PVC (polyvinyl chloride systems)

Butyl Rubber

EPDM (Ethylene-propylene diene monomer)

PIB (polyisobutylene)

CPE (chlorinated polyethylene)

CSPE (chlorosulfonated polyethylene)

Modified bitumens

TPO Membrane (Thermo Plastic Olefin)

SQ@ "0 Q00T

N

All sealing and caulking of seams and joints on these roofing systems by heat or solvent welding or by
adhesives or butyl tapes or any other means.

3. All base flashings, curb flashings and counter flashings of elasto-plastic composition as outlined

4. All components of elasto-plastic roofing systems used to seal the roof including but not limited to,
compression seals, termination bars, caulking and sealants.
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11.
12.
13.
14.
15.
16.
17.
18.
19.
20.
21.

22.

All insulations applied with the above systems, whether laid dry, mechanically fastened, or attached with
adhesives, to include any gypsum board and/or fire barrier required.

All forms of composite insulations having nailable surfaces (e.g. plywood, chipboard, drywall, or other
laminates) bonded to the insulation wherever such composite insulations are used as an integral thermal
insulating component of the roofing system.

All types of aggregates, blocks, bricks, stones, or units of photovoltaic cell construction used to ballast
these elasto-plastic systems.

All types of aggregates, blocks, stones, pavers or units of photovoltaic cell construction used to ballast
or protect Inverted Roofing Membrane Assembly (IRMA) roofs, or roofs of similar construction where the
insulation is laid over the roof membrane.

All sealing and caulking of seams and joints on these elasto-plastic systems to ensure water-tightness.

. All liquid-type elasto-plastic preparations for roofing, damp or waterproofing when applied with a

squeegee, trowel, roller or spray equipment, whether applied inside or outside of the building.

All sheet-type, elasto-plastic systems, whether single or multi-ply for waterproofing either inside or outside
of a building.

All cleaning, preparing, priming and sealing of surfaces to be roofed, dampproofed or waterproofed,
whether done by roller, mop, swab, three-knot brush, squeegee, spray systems, or any other means of
application.

All types of pre-formed panels and rolls used in waterproofing (Volclay, Bentonite etc.)

All applications of protection boards to prevent damage to the dampproofing or waterproofing membrane
by other crafts or during back-filling operations.

All handling of roofing, damp and waterproofing materials.

All hoisting and storing of roofing, damp and waterproofing materials.

All types of spray-in-place foams such as urethane, polyurethane, or polyisocyanurate, the machinery
and equipment used to apply them, and the coatings that are applied over them.

All types of resaturants, coatings, mastics and toppings when used for roof maintenance and repairs.
All wrapping and/or coating of underground pipelines with bitumastic enamel or cold process, polykin
tape, tapecoat, or other asphaltic coatings or tape inside or outside of pipe, whether done by roller, mop,
swab, three-knot brush, or spray systems. Preparation of surface by sand blasting or wire brushing.

All operation of jeeper or holiday detectors.

All Zonolite or Cellular Concrete Roof Insulation and all materials, the machinery and equipment used to
apply them.

All materials laminated to roofing and/or insulation systems.
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Craft: SHEET METAL WORKERS (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Sheet Metal Worker JOUrNEYMaN. ... ... e 80.65
Sheet Metal Worker -FOreman........oooone e e e e 85.40
Sheet Metal Worker -General FOreman. ..o e e e 90.15

ADD ZONE RATE!
In addition to SHEET METAL rates add the applicable amounts per hour, calculated based on a road from
the courthouse in Reno, Nevada:

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 100 miles $5.00
Zone 3 Over 100 miles $10.00 the employee shall be

provided reasonable lodging and
meal expenses.

ADD PREMIUM PAY

Regular working day is between 6:00 am and 4:30 pm Monday through Friday?. The first eight (8) hours
worked on Saturday shall be paid at one and one-half (1.5) times the regular rate. All work after ten (10)
continuous hours; all hours worked beyond eight (8) on Saturday; and all hours worked on Sundays and
holidays will be compensated at double (2x) the regular rate.

SHIFT DIFFERENTIAL
Add 10% to taxable wage for “Second” (evening) Shift®; and 15% to the taxable wage for “Third” (graveyard)
Shift*

RECOGNIZED HOLIDAYS?2

New Year’s Day, Memorial Day, Independence Day, Friday before Labor Day, Labor Day, Nevada Day,
Thanksgiving Day, Day after Thanksgiving, Day before Christmas, Christmas Day or days locally observed
as such, and Sunday shall be recognized as holidays.

JOB DESCRIPTION: Excerpt from Sheet Metal Local 26 Collective Bargaining Agreement.

Manufacture, fabrication, assembling, handling, erection, installation, dismantling, conditioning, adjustment,
alteration, repairing and servicing of all ferrous or nonferrous metal work and all other materials used in lieu
thereof and of all HVAC systems, air veyor systems, exhaust systems, and air-handling systems regardless
of material used including the setting of all equipment and all reinforcements in connection therewith; all
lagging over insulation and all duct lining; testing and balancing of all air-handling equipment and duct work;
the preparation of all shop and field sketches whether manually drawn or computer assisted used in
fabrication and erection, including those taken from original architectural and engineering drawings or
sketches; metal exterior wall systems, metal roofing; and all other work included in the jurisdictional claims
of International Association of Sheet Metal, Air, Rail and Transportation Workers.

A separate free zone will be established for employees permanently residing and working within a seventy-five (75) mile radius of the Elko,

Nevada Post Office

2 At the Employers discretion a regular work week, may include ten (10) hour days at four (4) days per week.

3 When a second shift (evening) is required, the second shift may start any time following the day shift. If the second shift extends past midnight, the
entire second shift shall be paid at the graveyard shift rate.

4 When three (3) shifts are required, the graveyard shift will begin at 12:00 am on Monday. The day shift shall begin at 6:00 am and end at 4:30 pm.
The evening shift will begin at 4:00 pm on Monday.

5 If a holiday falls on Saturday, it shall be recognized on the preceding Friday; if a holiday falls on Sunday, it shall be recognized the following
Monday
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Craft: SOILS and MATERIAL TESTER (Non-Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

S0IlS AN MaAtErials TS O ... e e e e e e 51.27
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Craft: SPRINKLER FITTER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

SprinKler FIer-JOUMEYMaN. ... ... e 84.92
Sprinkler Fitter FOreman. ... ... e 88.17
Sprinkler Fitter General Foreman......... ... 90.42

ADD ZONE RATE
In addition to SPRINKLER FITTER rates add the applicable amounts per day, calculated based on a road
from the courthouse in Reno, Nevada:

Zone 1 0 to 60 miles $0.00
Zone 2 60 to 80 miles $28.00
Zone 3 80 to 100 miles $37.00
Zone 4 Over 100 miles $140.00

ADD PREMIUM PAY

The standard workday and week shall be eight (8) consecutive hours of work between 6:00 am and 6:00
pm., Monday through Friday. Time worked on Sundays and holidays shall be double (2x) the regular rate of
pay.

SHIFT DIFFERENTIAL
Add 15% to base rate for “Second & Third” Shift'

RECOGNIZED HOLIDAYS?:
New Year’'s Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, and Christmas Day.

JOB DESCRIPTION: Excerpt from between National Fire Sprinkler Association and Road Sprinkler Fitters
Local 669.

Installing, dismantling, maintenance, repairs, adjustments and corrections of all fire protection and fire control
systems Including the unloading, handling by hand, power equipment and installation of all piping or tubing,
appurtenances and equipment pertaining thereto, including both overhead and underground water mains,
fire hydrants and hydrant mains, standpipes, and hose connections to sprinkler systems, sprinkler tank
heaters, air lines and thermal systems used in connection with sprinkler and alarms systems, also all tanks
and pumps connected thereto. Also including shall be CO2 and Cardox Systems, Dry Chemical Systems,
Foam Systems and all other fire protection systems, but excluding steam fire protection systems.

" Work done outside regular shift hours
2 When a holiday falls on a Sunday the following Monday shall be considered the holiday, when a holiday falls on Saturday, the preceding Friday
shall be considered the holiday
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Craft: SURVEYOR (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes.

(ol g F=T a7 @ o F=1 1 o =1 o PP 72.97
Chief Of Party SUIVEYOT. ... ..o e 75.69

ADD PREMIUM PAY

One and one-half (1.5) times the applicable straight-time rate for all work performed before a shift’ begins
and after it ends, and for all Saturday work in excess of forty (40) hours in one (1) work week. Double (2x)
the applicable straight time rate after twelve (12) hours in any one shift. Any work performed on Sundays
and holidays shall be paid at two (2) times the applicable straight time rate.

RECOGNIZED HOLIDAYS?

New Year's Day (January 1); President’s Day (3@ Monday in February), Memorial Day (last Monday in May);
Independence Day (July 4); Labor Day (1st Monday in September); Nevada Admission Day (last Friday in
October); Thanksgiving Day (4th Thursday in November); the day after Thanksgiving Day; and Christmas
Day (December 25).

JOB DESCRIPTION: Excerpt from Operating Engineers Local 3 Agreement, includes but is not limited to:
1. Planning ground surveys designed to establish base lines, elevation and other geodetic measurements;
2. Compiling data relevant to the shape, contour, gravitation, location, elevation and dimension of land and
land features on or near the surface of the Earth for engineering, map making, mining, land evaluation,
construction and other purposes;

3. Surveying bodies of water to determine navigable channels and to secure data for construction of
breakwaters, piers and other marine structures;

4. Computing data necessary for driving and connecting underground passages, underground storage and
volume of underground deposits.

" Night shifts are all shifts starting between 4:00 pm and 4:00 am and shall be paid twelve and one-half percent (12.5%) differential in addition to
his/her regular pay.
2 Holidays falling on Sunday shall be observed the following Monday, holidays falling on Saturday shall be observed the preceding Friday
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Craft: TAPER (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

I o1 N Lo 1= Y 1 =T o H PP 63.36
JLIE=] 2= 0 =T o ¢ = o P 67.96

ADD ZONE RATE
In addition to TAPER rates add the applicable amounts per day calculated based on road miles from the
Washoe County Court House".

Zone 1 0 to 70 miles $0.00
Zone 2 Over 70 miles $75.00

ADD PREMIUM PAY

The regular workweek shall consist of five (5) eight (8) hour workdays, or four (4) consecutive (10) hour
workdays between Monday through Friday between 6:00 am and 6:00 pm. Saturday work will be paid at one
and one-half (1.5) times the straight time rate for the first ten (10) hours, all additional hours shall be paid at
double (2x). Sundays?, holidays, and any hours over twelve (12) shall be paid at double (2x) the straight rate.

SHIFT DIFFERENTIAL

Second Shift, Afternoon Shift, seven (7) hours work for eight (8) hours pay at the regular rate of wages.
Third Shift, Graveyard Shift, six and one-half (6.5) hours work for eight (8) hours pay at the regular rate of
wages.

RECOGNIZED HOLIDAYS?
New Year's Day, Memorial Day, Fourth of July, Labor Day, Admission Day (last Friday of October,
Thanksgiving Day, Day after Thanksgiving Day, Christmas Day.

JOB DESCRIPTION: Excerpt from Agreement between DC 16 and the independent Drywall Contractors of
Northern Nevada.

Shall include (but not be limited to) all work operations, including distribution to the point of application, as
follows:

(a) Work or services pertaining to the preparation, spotting, pointing, detailing, flushing, sanding and finishing
of interior and/or exterior gypsum, drywall, thin wall, concrete, steel, wood and plaster surfaces, spackling of
all surfaces where adhesive materials are used; and all drywall pointing, taping and finishing.

(b) Work or services pertaining to the application of all finish or flushing materials regardless of method of
application or type of surface on which materials are applied, including but not limited to texture and simulated
acoustic materials of all types and the application of radiant heat fill and steel fireproofing materials.

(c) Work or services pertaining to the installation of protective coverings and masking prior to the application
of finish materials.

(d) The operation and care of all taping tools and texturing equipment used in the finishing and texturing of
drywall and other surfaces including brushes, rollers, spray texturing equipment, miscellaneous hand,
mechanical, and power tools, and the operation and maintenance of compressors required in the finishing
and texturing of such surfaces.

(e) No limitation shall be placed on the work by reason of the surface, type of material or purpose for which
the materials used are designed or intended.

"Excludes the City limits of Fallon and the Fallon NAS.

2 Any work beginning after 9:00 pm Sunday that ends on Monday shall be considered Monday work. Any hours worked prior to 9:00 pm Sunday
would be considered Sunday work and shall be paid at two (2) times the regular straight time rate of pay.

3 No work shall be permitted on Labor Day or Christmas Day under any circumstances. Holidays falling on a Saturday shall be observed the prior
Friday. Holidays falling on Sunday, the Monday following shall be observed.
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(f) The cleanup of all materials and debris occasioned by any job operation at the site of construction,
alteration, or repair undertaken whether such operation occurs on the interior or exterior of a building
structure.
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Craft: TILE SETTER/TERRAZZO WORKER/MARBLE MASON FINISHER (Non-Union Rate)'
Prevailing wage rates include the base rate as well as all applicable fringes

Tile Setter/Terrazzo Worker/Mable Mason FiNISNEr ... oo e e 43.46
JOB DESCRIPTION TILE FINISHER:

e Apply a mixture of cement, sand, pigment, or marble chips to floors, stairways, and cabinet fixtures
to fashion durable and decorative surfaces.

o Measure designated amounts of ingredients for terrazzo or grout, according to standard formulas
and specifications, using graduated containers and scales, and load ingredients into portable mixer.

e Grind surfaces with a power grinder, or polish surfaces with polishing or surfacing machines.

o Cut metal division strips and press them into the terrazzo base for joints or changes of color to form
designs or patterns or to help prevent cracks.

o Blend marble chip mixtures, place into panels, and push a roller over the surface to embed the
chips.

e Modify mixing, grouting, grinding, or cleaning procedures, according to type of installation or
material used.

e Spread, level, or smooth concrete or terrazzo mixtures to form bases or finished surfaces, using
rakes, shovels, hand or power trowels, hand or power screeds, or floats.

e Grind curved surfaces or areas inaccessible to surfacing machine, such as stairways or cabinet
tops, with portable hand grinder.

o Wash polished terrazzo surface, using cleaner and water, and apply sealer and curing agent
according to manufacturer's specifications, using brush or sprayer.

e Position and secure moisture membrane and wire mesh in preparation for pouring base materials
for terrazzo installation.

o Fill slight grinding depressions with matching grout material and hand-trowel for a smooth, uniform
surface.

o Clean installation site, mixing and storage areas, tools, machines, and equipment, and store
materials and equipment.

e Sprinkle colored marble or stone chips, powdered steel, or coloring powder over surface to produce
prescribed finish.

o Wet surface to prepare for bonding, fill holes and cracks with grout or slurry, and smooth with a
trowel.

¢ Mix cement, sand, and water to produce concrete, grout, or slurry, using hoe, trowel, tamper,
scraper, or concrete-mixing machine.

o Chip, scrape, or grind high spots, ridges, or rough projections to finish concrete, using pneumatic
chisel, hand chisel, or other hand tools.

« Mold expansion joints and edges, using edging tools, jointers, or straightedges.

e Move terrazzo installation materials, tools, machines, or work devices to work areas, manually or
using wheelbarrow.

e Clean chipped area, using wire brush, and feel and observe surface to determine if it is rough or
uneven.

e Repair concrete by cutting out damaged areas, drilling holes for reinforcing rods, and positioning
reinforcing rods, using power saw and drill.

e Precast terrazzo blocks in wooden forms.

o Wet concrete surface and rub with stone to smooth surface and obtain specified finish.

e Build wooden molds, clamping molds around areas to be repaired, or setting up frames to the
proper depth and alignment.

" Job description copied from O*NET OnLine
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e Spread roofing paper on surface of foundation and spread concrete onto roofing paper with trowel
to form terrazzo base.

e Produce rough concrete surface, using broom.

e Remove frames when the foundation is dry.

e Signal truck driver to position truck to facilitate pouring concrete and move chute to direct concrete
on forms.
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Craft: TILE SETTER/TERRAZZO WORKER/MARBLE MASON (Non-Union Rate)'
Prevailing wage rates include the base rate as well as all applicable fringes

Tile Setter - JOUMNEYMAN. ... .. e 53.78
Terrazzo/Marble Mason - JOUMNEYMAN ..ottt e e 55.32

JOB DESCRIPTION TILE/STONE SETTER

Apply hard tile, stone, and comparable materials to walls, floors, ceilings, countertops, and roof
decks.

Align and straighten tile using levels, squares, and straightedges.

Finish and dress the joints and wipe excess grout from between tiles, using damp sponge.

Cut and shape tile to fit around obstacles and into odd spaces and corners, using hand and power
cutting tools.

Determine and implement the best layout to achieve a desired pattern.

Mix, apply, and spread plaster, concrete, mortar, cement, mastic, glue or other adhesives to form a
bed for the tiles, using brush, trowel and screed.

Study blueprints and examine surface to be covered to determine amount of material needed.
Measure and mark surfaces to be tiled, following blueprints.

Lay and set mosaic tiles to create decorative wall, mural, and floor designs.

Apply mortar to tile back, position the tile, and press or tap with trowel handle to affix tile to base.
Mix and apply mortar or cement to edges and ends of drain tiles to seal halves and joints.

Apply a sealer to make grout stain- and water-resistant.

Level concrete and allow to dry.

Measure and cut metal lath to size for walls and ceilings, using tin snips.

Install and anchor fixtures in designated positions, using hand tools.

Prepare surfaces for tiling by attaching lath or waterproof paper, or by applying a cement mortar coat
to a metal screen.

Remove and replace cracked or damaged tile.

Cut tile backing to required size, using shears.

Remove any old tile, grout and adhesive using chisels and scrapers and clean the surface carefully.
Cut, surface, polish, and install marble and granite or install pre-cast terrazzo, granite or marble units.
Spread mastic or other adhesive base on roof deck to form base for promenade tile, using serrated
spreader.

Assist customers in selection of tile and grout.

Prepare cost and labor estimates, based on calculations of time and materials needed for project.
Brush glue onto manila paper on which design has been drawn and position tiles, finished side down,
onto paper.

Select and order tile and other items to be installed, such as bathroom accessories, walls, panels,
and cabinets, according to specifications.

Build underbeds and install anchor bolts, wires, and brackets.

" Job description copied from O*NET OnLine
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Craft: TRAFFIC BARRIER ERECTOR (Union Rate)
Prevailing wage rates include the base rate as well as all applicable fringes

Traffic Barmier ErQCIOr. ... e e e e 53.03
ADD ZONE RATE!?

In addition to TRAFFIC BARRIER ERECTOR rates add the applicable amounts per hour, calculated based
on a road miles from either the Carson City Courthouse or the Washoe County Courthouse.

Zone 1 0 to 75 miles $0.00
Zone 2 75 to 150 miles $6.00
Zone 3 150 to 300 miles $7.00
Zone 4 300 miles and over $8.00

ADD PREMIUM PAY

Single shift jobs are eight (8) consecutive hours with a starting time between 5:30 am and 8:00 am.
Saturdays should be paid at one and one-half (1.5) times the regular straight time, and Sundays, holiday
time worked, and all hours worked over twelve (12) in one day are to be paid at double (2x) the regular
rate

SHIFT DIFFERENTIAL
Second and third shifts shall be paid 12.5% differential?.

RECOGNIZED HOLIDAYS:?
New Year’s Day, President’s Day, Memorial Day, Fourth of July, Labor Day, Admission Day, Thanksgiving
Day, Day after Thanksgiving Day, Christmas Day

JOB DESCRIPTION: Excerpt from Agreement between AGC and LIUNA Local 169

1. Distributing traffic control signs and markers along site in designated pattern;
2. Informing drivers of detour routes through construction sites;

(SEE LABORERS GROUP 1)

"No remote area pay shall be paid within ten (10) miles of employee’s permanent place of residence in the State of Nevada
2 Work done outside the regular shift hours
3 If any of these holidays fall on Sunday, the Monday following shall be considered a holiday
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Craft: Truck Driver (Non-Union Rate)'
Prevailing wage rates include the base rate as well as all applicable fringes

LIS Te G 4 1Y= 34.68

JOB DESCRIPTION:

Per Nevada Administrative Code 338.017, a worker who performs the craft of truck driver shall be deemed
to be employed on a public work only while:

1. Transporting materials at the site of a public work; or
Transporting materials between the sites of a public work.

! Job description copied from O*NET OnLine
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Craft: WELL DRILLER (Non-Union Rate)’
Prevailing wage rates include the base rate as well as all applicable fringes

LAY [0 (1= T 35.29

JOB DESCRIPTION Includes but is not limited to:

Operate a variety of drills such as rotary, churn, and pneumatic to tap subsurface water and salt
deposits, to remove core samples during mineral exploration or soil testing, and to facilitate the use
of explosives in mining or construction. Includes horizontal and earth boring machine operators.
Operate controls to stabilize machines and to position and align drills.

Start, stop, and control drilling speed of machines and insertion of casings into holes.

Regulate air pressure, rotary speed, and downward pressure, according to the type of rock or
concrete being drilled.

Select and attach drill bits and drill rods, adding more rods as hole depths increase, and changing
drill bits as needed.

Drive or guide truck-mounted equipment into position, level and stabilize rigs, and extend telescoping
derricks.

Operate machines to flush earth cuttings or to blow dust from holes.

Verify depths and alignments of boring positions.

Perform routine maintenance and upgrade work on machines and equipment, such as replacing
parts, building up drill bits, and lubricating machinery.

Select the appropriate drill for the job, using knowledge of rock or soil conditions.

Document geological formations encountered during work.

Drive trucks, tractors, or truck-mounted drills to and from work sites.

Assemble and position machines, augers, casing pipes, and other equipment, using hand and power
tools.

Record drilling progress and geological data.

Retrieve lost equipment from bore holes, using retrieval tools and equipment.

Fabricate well casings.

Pour water into wells, or pump water or slush into wells to cool drill bits and to remove drillings.
Create and lay out designs for drill and blast patterns.

Place and install screens, casings, pumps, and other well fixtures to develop wells.

Operate water-well drilling rigs and other equipment to drill, bore, and dig for water wells or for
environmental assessment purposes.

Review client requirements and proposed locations for drilling operations to determine feasibility, and
to determine cost estimates.

Drill or bore holes in rock for blasting, grouting, anchoring, or building foundations.

Perform pumping tests to assess well performance.

Disinfect, reconstruct, and redevelop contaminated wells and water pumping systems, and clean and
disinfect new wells in preparation for use.

Design well pumping systems.

Signal crane operators to move equipment.

Withdraw drill rods from holes, and extract core samples.

Inspect core samples to determine nature of strata, or take samples to laboratories for analysis.
Retract augers to force discharge dirt from holes.

Monitor drilling operations, by checking gauges and listening to equipment to assess drilling
conditions and to determine the need to adjust drilling or alter equipment.

! Job description copied from O*NET OnLine
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GROUP CLASSIFICATIONS

LABORER, includes but is not limited to:

Group 1
¢ All cleanup work of debris, grounds, and building including windows and tile
e Dumpmen or Spotter (other than asphalt)
e Handling and Servicing of Flares, Watchmen
e General Laborer
e Guideposts and Highway Signs
e Guardrail Erection and Dismantling
e Limber, Brushloader and Piler
e Pavement Marking and Highway Striping
o Traffic Barrier Erector
e Tending to portable space heaters
e Profilograph work all types manual, self propelled or carts
e Gabion basket, building, handling, installation and rigging
e Dry set paver work
o Traffic Barrier Erector
Group 2

e Choker setter or Rigger (clearing work only) Pittsburgh

e Chipper and similar type brush shredders

o Concrete worker (wet or dry) all concrete work not listed in Group 3 included but not limited to:
concrete forms stripping, handling, cleaning, oiling and moving to the next point of installation.
Crusher or Grizzly Tender

Greasing Dowels

Guinea Chaser (Stakemen)

Panel Forms (wood or metal) handling, cleaning and stripping of Loading and unloading, (Carrying
and handling of all rods and material for use in reinforcing concrete

Railroad Trackmen (maintenance, repair or builders)

Sloper

Semi-Skilled Wrecker (salvaging of building materials other than those listed in Group 3)
Waterproofing work

Epoxy rebar/dowels and anchoring dowel baskets

Placement pouring of concrete including any epoxy resin or similar materials, rodding, spreading
and tamping concrete, brooming or brushing, hand application of curing compounds, applying
topping (wet or dry) colors or grits, and exposed finishes for architectural work

Concrete patching, dry packing, chipping, stoning, and grouting

Concrete cold whether/rain protection and curing

Placement /anchoring of all earth stabilization/filters fabrics,

Mechanically stabilized Earth (MSE) and Keystone type retaining walls rigging, placing , aligning,
backfilling and installation of dead men and any stablilization compenents

Group 3
e Asphalt Workers (Ironers, Shovelers, Cutting Machine)

e Buggymobile
e Chainsaw, Faller, Logloader and Bucker
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Compactor (all types)

Concrete Mixer under 1/2 yard

Concrete Pan Work (Breadpan type), handling, cleaning\stripping

Concrete Saw, Chipping, Grinding, Sanding, Vibrator

Cribbing, Shoring, Lagging, Trench Jacking, Hand-Guided Lagging Hammer

Curbing or Divider machine

Curb Setter (precast or cut)

Ditching Machine (hand-guided)

Drillers Helper, Chuck Tender

Fence erector including safety, chain link, turtle, field and barbe wire fencing

Form Raiser, Slip Forms

Grouting of Concrete Walls, Windows and Door Jams

Headerboardmen

Jackhammer, Pavement Breaker, Air Spade

Mastic Worker (wet or dry)

Pipewrapper, Kettlemen, Potmen, and men applying asphalt, creosote and similar type materials
All Power Tools (air, gas, or electric), Post Driver

Riprap-Stonepaver and RockSlinger, including placing of sack concrete wet or dry

Rototiller

Rigging and Signaling in connection with Laborers' work

Sandblaster, Potmen, Gunmen or Nozzlemen water blasting not covered in group 5A
Vibra-screed

All demolition and wrecking work including but not limited t any torch work cutting, burning, plasma
are, dust control, and salvaging (removing and salvaging of all materials, windows, doors, plumbing,
and electrical fixtures) and use of customary tools and equipment for demolition and wrecking

All underpinning foundation work, digging and underpinning pits, removal of debris with tuggers or
other methods, cutting, handling and installing all shoring boards and lagging boards used for
underpinning and foundation work, placement and tying of steel reinforcing for underpinning piers,
all tiebacks and soil nail work drilling and grouting, all soldier beam work and us of customary tools
and equipment for underpinning foundation work

Group 3A

Concrete Specialist

Setting screeds

Screed pins

Curb forms and curb and gutter forms,
Using Darby and push floats,

Hand trowels or hand floating

Marking edging

Using base cove or step tools
Spreading and finishing gypsum
Concrete grinding machines (the terms does not include Rotomill machines for highway overlay
grinding)

Troweling machines,

Floating machines

Finishing of epoxy or resin materials,
Operation of skill saw

Laser Screed

Laser Level
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e Curb and Slipform machines,
e Stamps or other means or texturing,
¢ Any new devices which are beneficial to the construction of or with concrete or related products.

Group 4
e Burning and Welding in connection with Laborers' work

e Joy Drill Model TWM-2A, Gardner Denver Model DN143 and similar type drills (in accordance with
Memorandum of Understanding between Laborers and Operating Engineers dated at Miami,
Florida, Feb. 3, 1954) and Track Drillers, Diamond Core Drillers, Wagon Drillers, Mechanical Drillers
on Multiple Units

e High scalers including but not limited to laying, anchoring, pinning, cabling and stretching of any

rock fall netting, mesh or wire fabric and use of customary tools and equipment for high scaling

Concrete pump operator

Heavy Duty Vibrator with Stinger 5" diameter or over

Pipelayer, Caulker and Bander

Pipelayer-waterline, Sewerline, Gasoline, Conduit and all other types of composition for any

purpose buried under ground outside of building including, stringing, trench shoring, backfilling

sanding, caution taping, all walk behind equipment and spotting

Laborer work in connection with micro tunneling, directional drilling and pipe-jacking

Cathodic protection, grounding for pipe work

Cleaning of Utility Lines

Slip Lining of Utility Lines (including operation of Equipment)

TV Monitoring and Grouting of Ultility Lines

Asphalt Rakers and Asphalt dump Man

All mechanical and pressurized pipe work, including the installation of pipe above and below

ground, cathodic protection, bolt up, and support installation in connection to water conveyance, c

Group 4A
e Foreman

Group 5
e Construction Specialists

o Blasters and Powdermen, all work of loading, placing, and blasting of all powder and explosives of
any type, regardless of method used for such loading and placing
Asbestos removal

e Lead abatement

e Hazardous waste

e Material removal

Group 5A
o Pavement Marking and Highway Striping

¢ Pavement Marking and Highway Striping Foreman

e Pavement Marking and Highway Striping work includes but is not limited to: All work by any
method preformed in connection with the permanent or temporary application and installation of
pavement marking of any kind, brand, type or style on parking lots, airfields, highways, streets and
other such surfaces and all work performed in connection with removal of pavement.

Group 6
¢ Gunite Foremen, Nozzlemen, Rodmen, Gunmen, Materialmen, Reboundmen

2025-2026 Prevailing Wage Rates - Washoe County Region Page 64




Tunnel and shaft workers/miners and use of customary tools and equipment for tunnel and mine
work All worked performed in a compressed air tunnel shaft or chamber including the use of hand,
power tools or equipment as necessary in connection with compressed air work
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OPERATING ENGINEER, includes but is not limited to:

Group 1
e Engineer Assistant

Group 1A
o Qiler (Construction)

e Partsman

Group 2
e Compressor Operator

e Material Loader and/or Conveyor Operator (handling building materials)
e Pump Operator

Group 3
Bobcat or similar loader, 1/4 cu. yd. or less

Concrete Curing Machines (streets, highways, airports, canals)
Conveyor Belt Operator (tunnel)

Forklift (under 20)

Engineer Generating Plant (500 K.W.)

Mixer Box Operator (concrete plant)

Motorman

Rodman/Chainman

Rotomist Operator

Oiler (truck crane)

Group 4
o Concrete Mixer Operator, Skip type
e Dinky Operator
o Forklift (20" or over) or Lumber Stacker
e Ross Carrier
e Skip Loader Operator (under one (1) cu. yd.)
e Tie Spacer
Group 5

e Concrete Mixers (over one (1) cu. yd.)

o Concrete Pumps or Pumpcrete Guns

o Elevator and Material Hoist (one (1) drum)
e Groundman for Asphalt Milling and similar

Group 6

Auger type drilling equipment up to and including 30 ft. depth digging capacity M.R.C.
Boom Truck or Dual-Purpose a-Frame Truck

B.L.H. Lima Road Pactor or similar

Chip Box Spreader (Flaherty type or similar)

Concrete Batch Plant (wet or dry)

Concrete Saws (highways, streets, airports, canals)

Locomotives (over thirty (30) tons)

Maginnis International Full Slab Vibrator (airports, highways, canals and warehouses)
Mechanical Finishers (concrete) (Clary, Johnson, Bidwell Bridge Deck or similar types)
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e Mechanical Burn, Curb and/or Curb and Gutter Machine (concrete or asphalt)

o Pavement Breaker, Truck Mounted, with compressor combination

e Pavement Breaker or Tamper (with or without compressor combination)

e Power Jumbo Operator (setting slip-forms, etc., in tunnels)

e Roller Operator (except asphalt)

e Self-Propelled Tape Machine

e Self-Propelled Compactor (single engine)

e Self-Propelled Power Sweeper Operator

e Slip-Form Pump (power-driven by hydraulic, electric, air, gas, etc. lifting device for concrete forms)

e Small Rubber-Tired Tractors

¢ Snooper Crane, Paxton-Mitchell or similar

e Stationary Pipe Wrapping, Cleaning and Bending Machine Operator

Group 7

e Auger type drilling equipment over 30 ft. depth digging capacity M.R.C.

e Compressor (over 2)

e Concrete Conveyor or Concrete Pump, truck or equipment mounted (any assistance required shall
be performed by an Assistant to Engineer) Boom length to apply
Concrete Conveyor, Building Site

e Drilling and Boring Machine, vertical and horizontal (not to apply to waterliners, wagon drills or jack
hammers)

e Crusher Plant Engineer

e Generators

e Instrument Man

¢ Kolman Loader

e Material Hoist (two (2) or more drums)

e Mine or Shaft Hoist

e Pipe Bending Machines (pipeline only)

e Pipe Cleaning Machines (tractor-propelled and supported)

e Pipe Wrapping Machines (tractor-propelled and supported)

e Portable Crushing and Screening Plants

e Post Driller And/or Driver

e Pumps (over 2)

e Screedman (except asphaltic or concrete paving)

e Self-Propelled Boom-Type Lifting Device (center mount) (on ten (10) ton capacity or less)

e Slusher Operator

o Soil Tester (Certified)

e Soils and Materials Tester

e Surface Heater and Planer Operator

¢ Trenching Machine (maximum digging capacity three (3) ft. depth) (Any assistance in the operation,
if needed, shall be performed by an Assistant to Engineer)

e Truck-Type Loader

¢ Welding Machines (gasoline or diesel)

Group 8

e Articulated on-Site Dump Trucks

e Asphalt Plant Engineer

e Asphalt Milling Machine

e Cast-In-Place Pipe-Laying Machine
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Combination Slusher and Motor Operator

Concrete Batch Plant (multiple units)

Dozer Operator

Drill Doctor

Elevating Grader Operator

Stiff Frame Off Road Haul Trucks

Grooving and Grinding Machine (highways)

Ken Seal Operator

Marination Plant

Loader (up to and including two and one-half (2 1/2) cu. yds)
Mechanical Finishers or Spreader Machine (asphalt, Barber-Greene or similar)
Shuttle Buggy

Mechanical Trench Shield

Mixermobile

Push Cats

Road Oil Mixing Machine Operator Wood-Mixer (and other similar Pugmill equipment)
Roller Operator (asphalt)

Rubber-Tired Earthmoving Equipment (up to and including thirty-five (35) cu. yds. "struck " M.R.C.,
Euclids, T-Pulls, DW10, 20, 21 and similar)

Water Pull

Screedman (Barber-Greene and similar) (asphaltic or concrete paving)
Self-Propelled Compactors with Dozer; Hyster 450, Cat 825 or similar
Sheepfoot

Small Tractor (with boom)

Soil Stabilizer (P & H or equal)

Timber Skidder (rubber-tired) or similar equipment

Track Loader

Tractor-Drawn Scraper

Tractor Operator

Tractor-Mounted Compressor Drill Combination

Trenching Machine Operator (over three (3) feet depth)

Tri-Batch Paver

Tunnel Badger or Tunnel Boring Machine Operator

Tunnel Mole Boring Machine

Vermeer T-600b Rock Cutter

Vacuum Truck(excludes trailer mounted vaccums)

Group 9

Chicago Boom

Combination Backhoe and Loader (up to and including 3/8 cu. yd.)
Combination Mixer and Compressor (gunite)

Heavy Duty Repairman and/or Welder

Lull Hi-Lift (twenty (20) feet or over)

Mucking Machine

Sub-Grader (Gurries or other types)

Tractor (with Boom) (D6 or larger)

Track-Laying-Type Earthmoving Machine (single engine with tandem scrapers)

Group 10
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Boom-Type Backfilling Machine

Bridge Crane

Cary-Lift or similar

Chemical Grouting Machine

Chief of Party

Derricks (two (2) Group 10 Operators required when swing engine remote from hoist)
Derrick Barges (except excavation work)

Euclid Loader and similar types

Heavy Duty Repairman

Heavy Duty Rotary Drill Rigs

Lift-Slab (Vagtborg and similar types)

Loader (over two and one-half (2 1/2 cu. yds. up to and including four (4) cu. yds.)
Locomotive (over one hundred (100) tons, single or multiple units)
Multiple-Engine Earthmoving Machines (Euclid Dozers, etc.)

Pre-Stress Wire Wrapping Machine

Rubber-Tired Scraper, Self-Loading

Single-Engine Scraper (over thirty-five (35) cu. yds.)

Shuttle Car (Reclaim Station)

Train Loading Station

Trenching Machine multi-engine with sloping attachments (Jefco or similar)
Vacuum Cooling Plant

Whirley Crane (up to and including twenty-five (25) tons)

Group 10A

Backhoe-Hydraulic (up to and including one (1) cu. yd.)

Backhoe (up to and including one (1) cu. yd.) (Cable)

CMI Dual Lane Auto-Grader SP30 or similar type

Cranes (not over twenty-five (25) tons) (hammerhead and gantry)

Finish Blade

Gradalls (up to and including one (1) cu. yd.)

Motor Patrol Operator

Power Shovels, Clamshells, Draglines, Cranes (up to and including one (1) cu. yd.)

Rubber-Tired Scraper, Self-Loading (twin engine)

Self-Propelled Boom-Type Lifting Device, center mount (over 10 tons up to and including 25 tons)

Group 11

Automatic Asphalt or Concrete Slip-Form Paver

Automatic Railroad Car Dumper

Canal Trimmer

Cary Lift, Campbell or similar type

Cranes (over twenty-five (25) tons)

Euclid Loader when controlled from the Pullcat

Finish Blade

Gradesetter, Grade Checker

Highline Cableway Operator

Loader (over four (4) cu. yds. up to and including twelve (12) cu. yds.)
Multi-Engine Earthmoving Equipment (up to and including seventy-five (75) cu. yds. struck m.r.c.)
Multi-Engine Scrapers (when used to Push Pull)
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o Power Shovels, Clamshells, Draglines, Backhoes Gradalls (over one (1) cu. yd. and up to and
including seven (7) cu. yds. m.r.c.)

Self-Propelled Boom-Type Lifting Device (center mount) (over 25 tons m.r.c.)

Self-Propelled Compactor (with multiple-propulsion power units)

Single-Engine Rubber-Tired Earthmoving Machine, with Tandem Scraper

Slip-Form Paver (concrete or asphalt)

Tandem Cats and Scraper

Tower Crane Mobile (including Rail Mount)

Truck Mounted Hydraulic Crane when remote control equipped (over 10 tons up to and including 25
tons)

Universal Liebher and Tower Cranes (and similar types)

e Wheel Excavator (up to and including seven hundred fifty (750) cu. yds. per hour)

¢ Whirley Cranes (over twenty-five (25) tons)

Group 11A
Band Wagons (in conjunction with Wheel Excavators)

Operator of Helicopter (when used in construction work)

Loader (over twelve (12) cu. yds.)

Multi-Engine Earthmoving Equipment (over seventy-five (75) cu. yds. "struck” m.r.c.)

Power Shovels. Clamshells, Draglines, Backhoes, and Gradalls (over seven 7 cu. yds. m.r.c.)
Remote-Controlled Earth Moving Equipment

Wheel Excavator (over seven hundred fifty (750) cu. yds. per hour)

Group 11B
e Holland Loader or similar or Loader (over 18 cu. yds.)

OPERATING ENGINEERS - Steel Fabricator & Erector

Group 1
e Cranes over 100 tons

o Derrick over 100 tons
o Self-Propelled Boom Type Lifting Devices over 100 tons

Group 2
e Cranes over 45 tons up to and including 100 tons

e Derrick, 100 tons and under
o Self-Propelled Boom Type Lifting Device, over 45 tons
e Tower Crane

Group 3
e Cranes, 45 tons and under

o Self-Propelled Boom Type Lifting Device, 45 tons and under

Group 4
e Chicago Boom

e Forklift, 10 tons and over
e 59
e Heavy Duty Repairman/Welder
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Group 5
e Boom Cat

OPERATING ENGINEER -PILE DRIVER

Group 1

e Derrick Barge Pedestal mounted over 100 tons

o Clamshells over 7 cu. yds.

o Self-Propelled Boom Type Lifting Device, over 100 tons

e Truck Crane or Crawler, land or barge mounted over 100 tons
Group 2

e Derrick Barge Pedestal mounted 45 tons up to and including 100 tons

e Clamshells up to and including 7 cu. yds.

o Self-Propelled Boom Type Lifting Device over 45 tons

e Truck Crane or Crawler, land or barge mounted, over 45 tons up to and including 100 tons

e Derrick Barge Pedestal mounted under 45 tons

o Self-Propelled Boom Type Lifting Device 45 tons and under

e Skid/Scow Piledriver, any tonnage

e Truck Crane or Crawler, land or barge mounted 45 tons and under

Group 4
o Assistant Operator in lieu of Assistant to Engineer

e Forklift, 10 tons and over
e Heavy Duty Repairman/Welder

Group 5
No current classification

Group 6
o Deck Engineer

Group 7
No current classification

Group 8
e Deckhand

e Fireman
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SECTION 01200 - PROJECT MEETINGS

PART 1- GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents
and addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section includes administrative and procedural requirements for project
meetings including, but not limited, to the following:

1. Pre-Construction Conference
2. Pre-Installation Conferences
3. Coordination Meetings

4. Progress Meetings

5. Start-up / Training
6. Service, maintenance, warranty review.

B. Construction Schedules are specified in Division 1 SECTION 01310-A -
PROGRESS SCHEDULES.

1.3 PRE-CONSTRUCTION CONFERENCE

A. The Contractor shall schedule a pre-construction conference and organizational
meeting at the project site or other convenient location no later than fifteen (15)
days after execution of the Contract and prior to commencement of any
construction activities. The Contractor shall conduct the meeting to review
scope, responsibilities, personnel assignments, Permits, submittals, safety,
emergency action plans, contacts, schedule, etc.

B. Attendees: Owner; Architect, and their consultants; Contractor and their
Superintendent and major sub-contractors; and manufacturers, suppliers and
other concerned appropriate parties shall each be represented at the conference
by persons familiar with and authorized to conclude matters relating to the work.

C. Agenda: Discuss items of significance that could affect progress including such
topics as:

1. Construction schedule
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SECTION 01200 - PROJECT MEETINGS

2. Critical work sequencing

3. Designation of responsible personnel

4. Procedures for processing field decisions and change orders
5. Procedures for processing Applications for Payment

6. Submittal of Shop Drawings, product data and samples

7. Preparation of Record Documents

8. Use of the premises

9. Office, work and storage areas

10.  Equipment deliveries and priorities
11.  Safety and Security, emergency procedures
12. Housekeeping
13.  Working hours
1.4 PRE-INSTALLATION CONFERENCES

A. Conduct a pre-installation conference at the site before each major construction
activity that requires coordination with other construction. The installer and
representatives of manufacturers and fabricators involved in or affected by the
installation, and its coordination of integration with other materials and
installations that have preceded or will follow, shall attend the meeting. The
Contractor shall advise the Architect of scheduled meeting dates.

B. Review the progress of other construction activities and preparations for the
particular activity under consideration at each pre-installation conference,
including requirements for:

1. Contract Documents
2. Options
3. Related Change Orders

4. Purchases

5. Deliveries
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SECTION 01200 - PROJECT MEETINGS

6. Shop Drawings, products data and quality control samples
7. Possible conflicts
8. Compatibility problems
9. Time schedules
10.  Weather limitations
11.  Manufacturer's recommendations
12.  Compatibility of materials
13.  Acceptability of substrates
14.  Temporary facilities
15.  Space and access limitations
16.  Governing regulations
17.  Inspection and testing requirements
18. Required performance results
19.  Recording requirements
20.  Protections
C. Record significant discussions and agreements and disagreements of each

conference, along with the approved schedule. Distribute the minutes of the
meeting to everyone concerned, promptly, including the Owner and the Architect.

D. Do not proceed if the conference cannot be successfully concluded. Initiate
whatever actions are necessary to resolve impediments to performance of work
and reconvene the conference at the earliest feasible date.

1.5 PROGRESS MEETINGS

A. Conduct a weekly progress meeting at the project site at regularly scheduled
intervals. Coordinate with the Owner and the Architect of scheduled meeting
dates. Coordinate dates of meetings with preparation of the payment request,
Change Order request, mockup reviews, etc.

SECTION 01200 - PROJECT MEETINGS 01200-3



SECTION 01200 - PROJECT MEETINGS

B. Attendees: In addition to representatives of the Owner, Architect, Construction
Manager each sub-contractor, supplier or other entity concerned with current
progress or involved in planning, coordination or performance of future work shall
be represented at these meetings by persons familiar with the project and
authorized to conclude matters relating to progress.

C. Agenda: Review and correct or approve minutes of the previous progress
meeting. Review other items of significance that could affect progress. Include
topics for discussion as appropriate to the current status of the project.

1. Contractor’'s Construction Schedule: Review progress since the last
meeting. Determine where each activity is in relation to the Contractor’'s
construction schedule, whether on time or ahead or behind schedule.
Determine how construction that is behind schedule will be expedited; and
secure commitments from parties involved to do so. Discuss whether
schedule revisions are required to ensure that current and subsequent
activities will be completed within the allotted contract time.

2. Review the present and future needs of each entity present, including
such items as:

Interface requirements
Time

Sequence

Deliveries

Off-site fabrication problems
Access

Site utilization

Temporary facilities

Hours of work

Hazards of work
Housekeeping

Quality and work standards
Change Orders
Documentation of information for payment requests

S3ITATTSQ@M000TD

D. Reporting: No later than three (3) days after each progress meeting date,
distribute copies of minutes of the meeting to each party present and to other
parties who should have been present. Include a brief summary, in narrative
form, of progress since the previous meeting and report.

1. Schedule Updating: update the construction progress schedule after each
progress meeting where modifications to the schedule have been made or
recognized. Issue the updated schedule concurrently with the report of
each meeting.

SECTION 01200 - PROJECT MEETINGS 01200-4



SECTION 01200 - PROJECT MEETINGS

1.6 GUARANTEE/WARRANTIES; BONDS; AND SERVICE AND MAINTENANCE
CONTRACTS REVIEW MEETING:

A.

Eleven (11) months following the date of Substantial Completion of the work,
hold a meeting for the purpose of review of guarantees/warranties; bonds; and
service and maintenance contracts for materials and equipment.

Meeting location shall be at a mutually agreed upon site, as convenient as
possible for all parties.

Attending shall be representatives of the following:

1. Owner

2. Architect

3. Owner’s and Architect’s Consultants, as appropriate to the agenda
4. Construction Manager

5. Commissioning Agent

6. Contractor

7 Sub-contractors, as appropriate to the agenda

8. Suppliers, as appropriate to the agenda

9. Others, as appropriate to the agenda

Owner will prepare an agenda for the meeting and distribute it to the attendees a
minimum of seven (7) calendar days in advance of the scheduled meeting date.

The Contractor shall take action as appropriate to implement repair or
replacement of defective items and to extend service and maintenance contracts.

Owner or Owners Representative shall take meeting notes and distribute them to
all attendees. Attendees taking exception to anything in the meeting notes shall
state in writing to the Owner within five (5) working days, following receipt of
meeting notes.

PART 2 — PRODUCTS (Not Applicable)

PART 3 — EXECUTION (Not Applicable)

END OF SECTION 01200
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SECTION 01300 — SUBMITTALS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents
and addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section includes administrative and procedural requirements for submittals
required for performance of the work, including the following:

1.

2.

7.

8.

Submittal Schedule

Daily Construction Reports
Shop Drawings

Product Data

Samples

Quality Assurance Submittals
Record Drawings

Record Specifications

B. Administrative Submittals: Refer to other Division 1 Sections and other contract
documents for requirements for administrative submittals. Such submittals
include, but are not limited to, the following:

1.

2.

3.

4.

5.

Permits

Applications for Payment

Performance and Labor & Material Bonds
Insurance Certificates

List of Sub-Contractors

C. Related Sections: The following sections contain requirements that relate to this
section:
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SECTION 01300 — SUBMITTALS

1.3

1.4

1. Division 1 SECTION 01027 — APPLICATION FOR PAYMENT specifies
requirements for submittal of the Schedule of Values.

2. Division1 SECTION 01040 - COORDINATION specifies requirements
governing preparation and submittal of required coordination drawings.

3. Division 1 SECTION 01200 — PROJECT MEETING specifies requirements for
submittal and distribution of meeting and conference minutes.

4. Division 1 SECTION 01400 — QUALITY CONTROL specifies requirements for
submittal of inspection and test reports.

5. Division1 SECTION 01700 - CONTRACT CLOSEOUT specifies
requirements for submittal of project Record Documents and warranties at
project closeout.

DEFINITIONS

A.

Coordination drawings show the relationship and integration of different
construction elements that require careful coordination during fabrication or
installation to fit in the space provided or to function as intended.

1. Preparation of coordination drawings is specified in Division 1 SECTION
01040 - COORDINATION and may include components previously shown in
detail on Shop Drawings or Product Data.

Field samples are full size physical examples erected onsite to illustrate finishes,
coatings or finish materials. Field samples are used to establish the standard by
which the work will be judged.

Mockups are full size assemblies for review of construction, coordination, testing
or operation; they are not samples.

SUBMITTAL PROCEDURES

A.

Coordination:  Coordinate preparation and processing of submittals with
performance of construction activities. Transmit each submittal sufficiently in
advance of performance of related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of
the work so processing will not be delayed by the need to review submittals
concurrently for coordination.
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SECTION 01300 — SUBMITTALS

a.

The Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until all related submittals are received.

3. Processing: To avoid the need to delay installation as a result of the time
required to process submittals, allow sufficient time for submittal review,
including time for resubmittals.

a.

Allow three (3) weeks for initial review. Allow additional time if the
Architect must delay processing to permit coordination with subsequent
submittals, or needs additional information to complete review.

If an intermediate submittal is necessary, process the same as the initial
submittal.

Allow two (2) weeks for reprocessing each submittal.

No extension of contract time, overhead or profit will be authorized
because of failure to transmit submittals to the Architect sufficiently in
advance of the work to permit processing.

Allow four (4) weeks for initial review of any submittal requiring review by
Authority Having Jurisdiction (AHJ). A listing of these known submittals is
indicated on the contract drawings, but this is not necessarily exhaustive.

B. Submittal Preparation: Place a permanent label or title block on each submittal
for identification. Indicate the name of the entity that prepared each submittal on
the label or title block.

1. Provide a space approximately 4” x 5” (100 x 125 mm) on the label or beside
the title block on the Shop Drawings to record the Contractor's review and
approval markings and the action taken.

2. Include the following information on the label for processing and recording
action taken:

mSJ@moao oD

Project Name

Date

Name and Address of the Architect

Name and Address of the Contractor

Name and Address of Sub-Contractor

Name and Address of Supplier

Name of the Manufacturer

Number and Title of appropriate specification section
Drawing Number and detail references, as appropriate

C. Submittal Transmittal: Package each submittal appropriately for transmittal and
handling. Transmit each submittal from the Contractor to the Architect using a
transmittal form. The Architect will not accept submittals received from sources
other than the Contractor.
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SECTION 01300 — SUBMITTALS

1. On the transmittal, record relevant information and requests for data. On the
form, or separate sheet, record deviations from contract document
requirements, including variations and limitations. Include Contractor's
certification that information complies with contract document requirements.

2. Transmittal Form: Use AIA Document G810.

1.5 SUBMITTAL SCHEDULE

A.

After development and acceptance of the Contractor's construction schedule,
prepare a complete schedule of submittals. Submit the schedule within ten (10)
days of the date required for submittal of the Contractor's construction schedule.

1. Coordinate submittal schedule with the list of sub-contracts, schedule of
values and the list of products as well as the Contractor's construction
schedule.

2. Prepare the schedule in chronological order. Provide the following
information:

Scheduled date for the first submittal

Related section number

Submittal category (Shop Drawings, Product Data or Samples)
Name of the Sub-Contractor

Description of the part of the work covered

Scheduled date for resubmittal

g. Scheduled date for the Architect's final release or approval

000 CToO

Distribution:  Following response to the initial submittal, print and distribute
copies to the Architect, Owner, Sub-Contractors and other appropriate parties
required to comply with submittal dates indicated. Post copies in the project
meeting room and field office.

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the work and are no longer involved in construction
activities.

Schedule Updating: Revise the schedule after each meeting or activity where
revisions have been recognized or made. Issue the updated schedule
concurrently with the report of each meeting.

1.6 DAILY CONSTRUCTION REPORTS

A.

Prepare a daily construction report recording the following information concerning
events at the site and submit duplicate copies to the Architect and Owner daily:
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8.

9.

. List of sub-contractors at the site
Exact count of personnel at the site from each contractor or sub-contractor
Time spent by each person working on site vs off the job site

High and low temperatures, general weather conditions

Accidents and unusual events

Meetings and significant decisions
Stoppages, delays, shortages and losses
Emergency procedures

Orders and requests of governing authorities

10.Change Orders received, implemented

11.Services connected, disconnected

12.Equipment or system tests and startups

13. Partial Completions, occupancies

14.Substantial Completions authorized

15.Record Drawing identified changes

16.Record Specification identified changes

1.7  SHOP DRAWINGS

A. Submit newly prepared information drawn accurately to scale. Highlight, encircle
or otherwise indicate deviations from the contract documents. Do not reproduce
contract documents or copy standard information as the basis of Shop Drawings.
Standard information prepared without specific reference to the project is not a

Shop Drawing.

Include the following

B. Shop Drawings include fabrication and installation drawings, setting diagrams,
schedules, patterns, templates and similar drawings.
information:
1. Dimensions
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SECTION 01300 — SUBMITTALS

Identification of products and materials included by sheet and detail number
Compliance with specified standards

Notation of coordination requirements

Notation of dimensions established by field measurement

Sheet Size: Except for templates, patterns and similar full size drawings,
submit Shop Drawings on sheets at least 8’2" x 11” but, no larger than 30" x
42",

Submit in the quantity the Contractor requires to be returned, together with
four (4) additional copies each of brochures, catalog cuts and similar material
for mechanical, electrical, hardware and elevator items; and three (3)

additional copies for all others.

Do not use Shop Drawings without an appropriate final stamp indicating
action taken.

1.8 PRODUCT DATA

A.

Collect Product Data into a single submittal for each element of construction or
system. Product Data includes printed information, such as manufacturer's
installation instructions, catalog cuts, standard color charts, roughing in diagrams
and templates, standard wiring diagrams and performance curves.

1.

Mark each copy to show applicable choices and options. Where printed,
Product Data includes information on several products that are not required,
mark copies to indicate the applicable information. Include the following
information:

Manufacturer's printed recommendations

Compliance with trade association standards
Compliance with recognized testing agency standards
Application of testing agency labels and seals
Notation of dimensions verified by field measurement
Notation of coordination requirements

"0 00T

Do not submit Product Data until compliance with requirements of the
contract documents has been confirmed.

Preliminary Submittal: Submit a preliminary single copy of Product Data
where selection of options is required.
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4. Submittals: Submit three (3) copies of each required submittal; submit four

(4) copies where required for maintenance manuals. The Architect will retain
one and will return one (1) marked with action taken and corrections or
modifications required. One (1) copy with review comments will be supplied
to the Owner.

a. Unless non-compliance with contract document provisions is observed,
the submittal may serve as the final submittal.

Distribution: Furnish copies of final submittal to installers, sub-contractors,
suppliers, manufacturers, fabricators and others required for performance of
construction activities. Show distribution on transmittal forms.

a. Do not proceed with installation until a copy of Product Data is in the
installer's possession.

b. Do not permit use of unmarked copies of Product Data in connection with
construction.

1.9 SAMPLES

A.

Submit full size, fully fabricated samples cured and finished as specified and
physically identical with the material or product proposed. Samples include
partial sections of manufactured or fabricated components, cuts or containers of
materials, color range sets and swatches showing color, texture and pattern.

1.

Mount or display samples in the manner to facilitate review of qualities
indicated. Prepare samples to match the Architect's sample. Include the
following:

a. Specification section number and reference
b. Generic description of the sample

c. Sample source

d. Product name or name of the manufacturer
e. Compliance with recognized standards

f.  Availability and delivery time

. Submit samples for review of size, kind, color, pattern, texture, and lead

content testing for all paints and painted materials. Submit Samples for a
final check of these characteristics with other elements and a comparison of
these characteristics between the final submittal and the actual component as
delivered and installed.

a. Where variation in color, pattern, texture or other characteristic is inherent
in the material or product represented, submit at least three (3) multiple
units that show approximate limits of the variations.
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b. Refer to other specification sections for requirements for samples that
illustrate workmanship, fabrication techniques, details of assembly,
connections, operation and similar construction characteristics.

c. Refer to other sections for samples to be returned to the Contractor for
incorporation in the work. Such samples must be undamaged at time of
use. On the transmittal, indicate special requests regarding disposition of
sample submittals.

d. Samples not incorporated into the work, or otherwise designated as the
Owner's property, are the property of the Contractor and shall be removed
from the site prior to Substantial Completion.

e. Samples that are tested by WCSD to have any lead content shall be
rejected.

3. Preliminary Submittals: Submit a full set of choices where samples are
submitted for selection of color, pattern, texture or similar characteristics from
a range of standard choices.

a. The Architect will review and return preliminary submittals with the
Architect's notation, indicating selection and other action.

4. Submittals: Except for samples illustrating assembly details, workmanship,
fabrication techniques, connections, operation and similar characteristics,
submit three (3) sets. The Architect will return one set marked with the action
taken.

5. Maintain sets of samples, as returned, at the project site, for quality
comparisons throughout the course of construction.

a. Unless non-compliance with contract document provisions is observed,
the submittal may serve as the final submittal.

b. Sample sets may be used to obtain final acceptance of the construction
associated with each set.

B. Distribution of Samples: Prepare and distribute additional sets to sub-
contractors, manufacturers, fabricators, suppliers, installers and others as
required for performance of the work. Show distribution on transmittal forms.

1. Field samples are full size examples erected on site to illustrate finishes,
coatings or finish materials and to establish the project standard.

a. Comply with submittal requirements to the fullest extent possible. Process
transmittal forms to provide a record of activity.

1.10 QUALITY ASSURANCE SUBMITTALS
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A.

Submit quality control submittals, including design data, certifications,
manufacturer's instructions, manufacturer's field reports and other quality control
submittals as required under other sections of the specifications.

Certifications: Where other sections of the specifications require certification that a
product, material or installation complies with specified requirements, submit a
notarized certification from the manufacturer certifying compliance with specified
requirements.

1. Signature: Certification shall be signed by an officer of the manufacturer or other
individual authorized to sign documents on behalf of the company.

Inspection and Test Reports: Requirements for submittal of inspection and test
reports from independent testing agencies are specified in Division 1 SECTION
01400 — QUALITY CONTROL.

111 ARCHITECT'S ACTION

A.

Except for submittals for the record or information, where action and return is
required, the Architect will review each submittal, mark to indicate action taken
and return promptly.

1. Compliance with specified characteristics is the Contractor's responsibility.

B. Action Stamp: The Architect will stamp each submittal with a uniform, action
stamp. The Architect will mark the stamp appropriately to indicate the action
taken, as follows:

1. Final Unrestricted Release: When the Architect marks a submittal "No
Exceptions Taken," the work covered by the submittal may proceed provided
it complies with requirements of the contract documents. Final payment
depends on that compliance.

2. Final-But-Restricted Release: When the Architect marks a submittal
"Implement Exception Noted," the work covered by the submittal may
proceed provided it complies with notations or corrections on the submittal
and requirements of the contract documents. Final payment depends on that
compliance.

3. Returned for Resubmittal: When the Architect marks a submittal "Not
Approved, Revise and Resubmit," do not proceed with work covered by the
submittal, including purchasing, fabrication, delivery or other activity. Revise
or prepare a new submittal according to the notations; resubmit without delay.
Repeat if necessary to obtain different action mark.
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a. Do not use, or allow others to use, submittals marked "Not Approved,
Revise and Resubmit" at the project site or elsewhere where work is in
progress.

b. When the submittal review action stamp is marked “Rejected”, do not
proceed with that portion of the work covered by the submittal including,
but not limited to, purchasing, fabrication, delivery or other activity. Make
a new submittal in accordance with the review notations on the submittal
and resubmit without delay in the same manner and number as for the
original submittal. Resubmit as often as necessary as required to obtain
an unrestricted or restricted release action. “Rejected” review action
stamp notation shall not be construed by the Contractor as a valid reason
for an increase in contract time.

4. Other Action: Where a submittal is for information or record purposes or
special processing or other activity, the Architect will return the submittal
marked "Action Not Required."

C. Unsolicited Submittals: The Architect will return unsolicited submittals to the
sender without action.

PART 2 — PRODUCTS (Not Applicable)

PART 3 — EXECUTION (Not Applicable)

END OF SECTION 01300
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SECTION 01310A — PROGRESS SCHEDULES

PART 1 - GENERAL

1.1 THIS SECTION INCLUDES:

A.

o O

m

Schedule Submittal Requirements
Schedule Submittal Format

CPM Schedule Structural Requirements
Updating Schedules

Schedule Revisions

Time Extensions

Three (3) Week Projection Schedule

1.2 RELATED SECTIONS

A.

o O

m

Division 1 SECTION 01010 - SUMMARY OF WORK
Schedule of Values

Division 1 SECTION 01027 — APPLICATION FOR PAYMENT
Change Order Procedures

Division 1 SECTION 01300 — SUBMITTALS

1.3 SCHEDULE SUBMITTAL REQUIREMENTS

A.

Submit, in duplicate, as described in Part 1.5 A., to the Owner and the Architect at
the Pre-Construction Conference the following preliminary documents defining
planned operations:

1. Baseline Schedule

The Architect and the Owner will review schedule submittals; such review shall not
constitute an approval or acceptance of the Contractor’s construction means,
methods, sequencing or its ability to complete the work in a timely manner.

The preliminary documents will illustrate, at a minimum, a detailed baseline
schedule for those activities commencing within the first ten (10) calendar days after
the Notice to Proceed is issued by the Owner.
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SECTION 01310A — PROGRESS SCHEDULES

D. The Contractor shall submit the completed Baseline documents to the Architect
within thirty (30) calendar days from the Notice of Award. The schedules shall
integrate the activities of the preliminary schedules, and include all activities
required for contract completion.

1. Within fifteen (15) calendar days after receipt of the complete Baseline
Schedule, the Owner and Architect will communicate in writing their
comments and concerns to the Contractor. Within five (5) working days, the
Contractor shall adjust the schedule and progress curve to incorporate
comments from the Owner and Architect and resubmit.

2. Upon Owner and Architect receipt and acknowledgment of revisions to the
Baseline Schedule, it shall become part of the contract documents. Payment
to the Contractor shall be withheld until such schedule, satisfactory in form
and substance to the Owner and Architect, has been received.

E. Changes in logic and/or durations shall not be made without first noticing on the
need to change with the Owner and Architect. Changes will be accepted where they
are reasonable. Changes will be accepted or denied without liability. Changes to
simply accommodate a perception of still being on schedule will not be accepted. At
the discretion of the Architect and the Owner, the Baseline Schedule no longer
represents the actual prosecution and progress of the work, the Architect and Owner
will require a Recovery Schedule.

F. Failure to provide the required schedule information at the required times will result
in denial of the relative portion of progress payments until such time that the
schedule information is submitted in the correct format at the sole option of the
Owner.

1.4  SCHEDULE SUBMITTAL FORMAT

A. Follow the guidelines below when submitting a baseline, update, or projection
schedule.

1. Required Diagrams:

a. Gantt/Bar Chart or Time Scaled Logic Diagram; sheet size to be a
maximum of 30 x 42 inches, organized by building and/or area, sorted
by early start and early finish dates.

b. The formatting of the (hard copy submission) Baseline Schedule,
schedule updates and three (3) week projection schedules shall
include the following information (order and content of columns):

i. Activity Description
ii. Original Duration
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SECTION 01310A — PROGRESS SCHEDULES

iii. Remaining Duration

iv. Percent Complete

V. Total Float

vi. Target Early Start (except on Baseline Schedule)

vii.  Target Early Finish (except on Baseline Schedule)

viii. ~ On all updates and projections, show Baseline Schedule as
Target (with Target Early Start and Target Early Finish dates)

iX. Format title block to include (at a minimum) the Contractor’'s
name, school name, project number, file name, data date and
run date.

The Contractor will be responsible for planning, scheduling,
managing, and reporting the progress of the work in accordance with
all of the specific methods and submittals described in this section.

The construction schedule shall be prepared by a competent
scheduler, and used by the Contractor to plan, prosecute and
coordinate the work in an orderly and expeditious manner. The
schedule will be used by the Owner and the Architect to evaluate
progress and status at the various stages of the project, allocate
funds, determine the impact of any changes to the Contract and
establish the basis for progress payments.

1.5 CPM SCHEDULE STRUCTURAL REQUIREMENTS

A. The following requirements have been defined in an effort to create consistency
across all project schedules for purpose of analysis.

1. Structure of Schedule:

a.

The schedule should be broken down into logical areas of work. We
suggest separate areas of the building and that sitework be divided
into appropriate areas. We expect to see, at a minimum, the following
areas (where applicable):

I. Milestones

ii. Prepare & Issue Submittals

iii. Review Submittals

iv. Material Procurement & Delivery
V. On Site Work

Vi. Off Site Work

Vii. Area A
vii. Area B
iX. Area C
X. Area D
Xi. Plant
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SECTION 01310A — PROGRESS SCHEDULES

Xii.

Etc.

b. Tasks related to the submittal/procurement of material or equipment
shall be included as separate activities in the project schedule.
Examples of procurement activities include, but are not limited to:

Material/Equipment submittal preparation
Submittal and approval of material/equipment
Delivery of O&M manuals

iv. Material/equipment fabrication and delivery

V. Delivery of extra parts/extra stock/special tools

Vi. Notification of Owner furnished materials/equipment delivery
requirements

vii.  Contractor’s original network diagram submittal shall become
the Baseline Schedule, once it is found acceptable by the
Owner. The Baseline Schedule shall be duplicated and utilized
as the Current Schedule and shown graphically over the
Baseline.

C. Construction activities shall include at a minimum, but are not limited

to:

i. Tasks corresponding to each specification section covered in
the Specification Index in Divisions 2 through 16

ii. Tasks related to mobilization / demobilization

iii. Tasks related to Owner; Owner provide materials, FFE
delivery and setup, Move in prior to substantial and final
completion

iii. The installation of temporary or permanent work by tradesman

iv. Testing and inspections of installed work by technicians,
inspectors, or engineers

V. System utility outages and tie ins

vi. Start up and testing of equipment, commissioning of building
and related systems

vii.  Scheduling of specified manufacturer’s representatives

viii.  Final clean up

iX. Training to be provided

X. Punch list completion

Xi. Maintenance period

Xil. Administrative tasks necessary to start, proceed with,

1.6 UPDATING SCHEDULES

accomplish or finalize the contract

A. Updated Schedules shall accompany the monthly Application for Payment, reflecting
progress since previous month’s submittal.
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SECTION 01310A — PROGRESS SCHEDULES

B. The schedule update shall show the status of all activities, including those in
progress, completed or not started, indicated by start and finish dates, whether
forecasted or actual, completion percentages based on time, original and remaining
durations, any changes in network logic or activity durations and any other relevant
information. Refer to Part 1.8 for revisions to the Schedule.

C. Identify activities modified since previous submittal, major changes in work, changes
associated with approved Change Orders and any other identifiable changes.

D. Actual start and finish dates shall not be automatically updated by default
mechanisms that may be included in the CPM scheduling software system. Actual
start and actual finish dates on the CPM schedule shall match the dates of actual
work accomplished in the field and not on projected completion dates. Out of
sequence progress (if applicable) shall be handled through Retained Logic, not the
option of Progress override.

E. With each updated schedule submission, the Contractor shall submit a brief
narrative report, including descriptions of schedule revisions such as changes in
network logic, planned activity start dates, duration or in the critical path. The report
will include a description of the amount of progress during the last month, a
description of any problem areas, current or anticipated delays and their estimated
schedule impacts. In the narrative report, the Contractor shall provide explanation
for any slippage in contractual completion or other milestone dates. Additionally, the
Contractor shall propose remedial measures necessary to recover any lost time,
whether actual or forecasted. Contractor shall take such additional steps as are
necessary in order to effectively eliminate or minimize such delays and to comply
with the contract schedule.

1.7 SCHEDULE REVISIONS

A. Updating the schedule to reflect actual progress made up to the data date of a
schedule update shall not be considered revisions to the Baseline Schedule.

B. If, as a result of a schedule update, it appears the baseline schedule no longer
represents the actual prosecution and progress of the work, the Architect or Owner
shall request a revised schedule from the Contractor. The revision shall address the
Contractor’s current construction plan for completing the work without impacting
contract time and cost. Approved

revisions to the schedule shall be incorporated into the Baseline Schedule at the
next schedule update submission.

C. If the Architect or Owner recognizes at any time, regardless of, reason that the work

has fallen behind the scheduled contract time, milestone, phase dates or for work
activity on the latest schedule that indicates more than a critical five (5) day delay to
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the project, the Contractor shall submit a written and documented Recovery
Schedule within seven (7) calendar days of the Architect’'s/Owner’s written request.
The Contractor will document in the Recovery Schedule and narrative, all additional
resources, including materials equipment and labor and modifications of operations
which will be provided so as to meet the schedule. The Contractor will provide all
such additional resources and modifications of operations without additional cost to
the Owner. Such additional resources and modifications shall include but not be

limited to:
1. Required overtime for the Contractor’s personnel
2. Increased construction manpower in such quantities as will substantially

eliminate the backlog of work and put the project back on schedule

3. Increase numbers of shifts per working day, working days per week or the
amount of construction equipment or any combination of the foregoing which
will put the project back on schedule

4. Reschedule activities to achieve the maximum practical concurrence of
accomplishment of activities to put the project back on schedule

5. Supplemental progress schedules detailing the specific operation changes
instituted to regain the contract schedule

The Contractor will implement the Recovery Schedule without additional cost to the
Owner and provide for completion of the work in accordance with the remaining
milestone dates without a time extension. Should the logic and/or durations of the
Recovery Schedule not receive acceptance of the Architect and the Owner, the
Contractor is responsible to use concurrent operations, additional manpower,
additional shifts, overtime, etc., including 24 hour production work day, seven (7)
day work week operation, as required to put the project back on schedule at no
additional cost to the Owner.

D. The Contractor may also request revisions to the Baseline Schedule in the event the
Contractor’s planning for the work is revised. If the Contractor desires to make
changes in the Baseline Schedule to reflect revisions in its method of operating and
scheduling of the work, the Contractor shall notify the Architect and Owner in writing
stating the reason for the proposed revisions and accompanied by a copy of the
Contractor’s electronic CPM Schedule. The revision shall address the Contractor’s
current construction plan for completing the work without impacting contract time
and cost. Accepted revisions to the schedule shall be incorporated into the Baseline
Schedule at the next schedule update submission.

E. If changes in the method of operation and scheduling are desired, the Owner and/or

Architect shall be notified in writing stating the reasons for the change. If the Owner
and/or Architect considers these changes to be of a major nature, the Contractor
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may be required to revise and submit for acceptance, without additional cost to the
Owner, the network diagrams and required sorts. A change may be considered of a
major nature if the estimated time required or actually used for an activity or the
network logic is varied from the original plan to a degree that there is a reasonable
doubt as to the effect on the contract completion date(s) (or phase completion
dates). Changes that affect activities with adequate float time shall be considered a
major change when their cumulative effect could extend the contract completion
dates.

F. Use of float suppression techniques, such as:

1. Preferential sequencing (arranging critical path through activities more
susceptible to Owner and/or Architect caused delay);

2. Special lead/lag logic restraints;
3. Zero total or fee float constraints;
4. Extended activity times, or imposing constraint dates other than as required

by the contract;

shall be cause for rejection of the project schedule or its updates. The use of
resource Leveling (or similar software features) used for the purpose of artificially
adjusting activity durations to consume float and influence the critical path is
expressly prohibited.

G. Definitions of Float or Slack

1. Free float is the length of time the start of an activity can be delayed without
delaying the start of a successor activity.

2. Total float is the length of time along a given network path that the actual
start and finish of activity(ies) can be delayed without delaying the project
completion date.

3. Project float is the length of time between the Contractor’s early completion
(or Substantial Completion) and the contract completion date.

4. Project float is for the benefit of the project and for the mutual use of the
Owner and the Contractor.
5. Contractor’s non-work weather days bank of time activity shall not be defined

as “Float or Slack” for this project. It is Contractor time identified in item
1.9.G which follows.

H. Negative float will not be a basis for requesting time extensions. Any extension of
time will be addressed in accordance with item 1.9 Time Extensions. Scheduled
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completion dates(s) that extend beyond the contract (or phase) completion date(s)
(evidenced by negative float) may be used in computation for assessment of
payment withholdings. The use of this computation is not to be construed as a
means of acceleration.

1.8  TIME EXTENSIONS

A.

Extensions of time to the Contract may be granted only for delays to activities on the
critical path that actually delay the project completion beyond the date of Substantial
Completion or for delays to activities that transform that activity onto the critical path,
and, as aresult, delay completion beyond the contract Substantial Completion date.

Seasonal weather conditions and resulting impacts shall be included in the planning
and scheduling of all work influenced by wind, cold or warm weather, smoke, snow,
and/or precipitation to ensure completion of all work within the Contract time.

If all the work, or the portion(s) of the work which are the currently controlling
operation(s), are suspended for weather so as not to prosecute the work, a time
extension at the Owners discretion, may be awarded if the following conditions
are satisfied

a. The weather shall actually be the delay to the Substantial
Completion Date of the project and the delay must be beyond the
control and without the fault or negligence of Contractor; weather will
be evaluated based on the original baseline schedule without
revision if revision is the result of contractor performance; and

b. The weather recorded by NOAA / NWS (WS Form: F6) website:
(www.weather.gov/climate/index), Reno location or owner approved
location of work during the Contract period shall be found to occur
more frequently than the weather normally recorded by NOAA /
NWS to be anticipated is documented more frequently occurring
than 5 Year NOAA / NWS (WS Form: F6) Averages for all project
locations; or

c. Owner/Architect orders the stoppage or suspension of the work in
the interest of public safety or health or due to specification
requirements.

Weather is defined for the purposes of this Contract to be compared to current
recorded National Oceanic and Atmospheric Administration (NOAA) / National
Weather Service Preliminary Local Climatological Data (WS FORM: F-6) for Station:
Reno, Nevada, or for owner approved alternate project location, as follows:

> PRECIPITATION water equivalent of greater than or equal to 0.1 inch
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recorded for the 24-hour period, of the date, and /or

» AVERAGE wind speed of greater than or equal to 20 miles per hour
recorded for the 24-hour period for the date of occurrence. NOT 2 Minute
Sustained or Gusts as recorded in (WS FORM:FG6).

The schedule of anticipated weather delays is based on current National Oceanic
and Atmospheric Administration (NOAA) / National Weather Service (NWS) records
kept as Preliminary Local Climatological Data (WS FORM: F-6) for Station: Reno,
Nevada, (e.g. 5 Year NOAA / NWS (WS Form: F6) Averages) for all project
locations and will constitute the baseline for the total Contract Time weather
delay evaluations. Contractor's CPM schedule shall be understood to include as a
minimum, the amount of weather delay days lost in all Contractors’ weather
dependent activities occurring during the activity.

1.9 THREE (3) WEEK PROJECTION SCHEDULE

A. As deemed necessary by the Owner or Architect, the Contractor shall provide a
three (3) week detailed short interval schedule for each building story, and area of
the work, at regularly scheduled progress meetings. The format shall be satisfactory
to the Owner and Architect. Short interval schedules shall be based upon the most
current precedence Network Diagram and will indicate the actual progress achieved
the previous week as well as the detailed activities scheduled for the next two (2)
weeks and will show anticipated durations, start and completion dates for activities,
and how the schedule tracks to the baseline schedule. All projection schedules shall
be derived from the baseline schedule.

PART 2 - PRODUCTS (NOT USED)

PART 3 — EXECUTION (NOT USED)

END OF SECTION 01310A
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SECTION 01400 — QUALITY CONTROL

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all contract
documents and addendums associated with this project shall apply to this
section.

1.2 SUMMARY

A. This section includes administrative and procedural requirements for quality
control services.

B. Quality control services include inspections, tests and related actions, including
reports performed by the Contractor, by independent agencies and by governing
authorities. They do not include contract enforcement activities performed by the
Architect.

C. Inspection and testing services are required to verify compliance with
requirements specified or indicated. These services do not relieve the Contractor
of responsibility for compliance with contract document requirements.

D. Requirements of this section relate to customized fabrication and installation
procedures, not production of standard products.

1. Specific quality control requirements for individual construction activities are
specified in the sections that specify those activities. Requirements in those
sections may also cover production of standard products.

2. Specified inspections, tests and related actions do not limit the Contractor's
quality control procedures that facilitate compliance with contract document
requirements.

3. Requirements for the Contractor to provide quality control services required
by the Architect, Owner or Authorities Having Jurisdiction (AHJ) are not
limited by provisions of this section.

E. Related Sections: The following sections contain requirements that relate to this
section:

1. Division1 SECTION 01045 - CUTTING AND PATCHING specifies
requirements for repair and restoration of construction disturbed by inspection
and testing activities.

2. Division1 SECTION 01300 — SUBMITTALS specifies requirements for
development of a schedule of required tests and inspections.
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1.3

RESPONSIBILITIES

A.

Owners Responsibilities: Unless otherwise indicated as the responsibility of
another identified entity, the Owner or Owners representatives/agents, project
managers, QA/QC inspectors, coordinators etc. shall provide inspections, tests
and other quality control services specified elsewhere in the contract documents
and required by AHJ.

1. Where individual sections specifically indicate that certain inspections, tests
and other quality control services are the Contractor's responsibility, the
Contractor shall employ and pay a qualified independent testing agency to
perform quality control services. Costs for these services are included in the
contract sum.

2. Where individual sections specifically indicate that certain inspections, tests
and other quality control services are the Owner's responsibility, the Owner
will employ and pay a qualified independent testing agency to perform those
services.

a. Where the Owner has engaged a testing agency for testing and inspecting
part of the work and the Contractor is also required to engage an entity for
the same or related element, the Contractor shall not employ the entity
engaged by the Owner, unless agreed to in writing by the Owner.

Retesting: The Contractor is responsible for retesting where results of
inspections, tests or other quality control services prove unsatisfactory and
indicate non-compliance with contract document requirements, regardless of
whether the original test was the Contractor's responsibility.

1. The cost of retesting construction, revised or replaced by the Contractor, is
the Contractor's responsibility where required tests performed on original
construction indicated non-compliance with contract document requirements.

Associated Services: Cooperate with agencies performing required inspections,
tests and similar services and provide reasonable auxiliary services as
requested. Notify the agency sufficiently in advance of operations to permit
assignment of personnel. Auxiliary services required include, but are not limited
to, the following:

1. Provide access to the work.

2. Furnish incidental labor and facilities necessary to facilitate inspections and
tests.
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3. Take adequate quantities of representative samples of materials that require
testing or assist the agency in taking samples.

4. Provide facilities for storage and curing of test samples.
5. Deliver samples to testing laboratories.

6. Provide the agency with a preliminary design mix proposed for use for
materials mixes that require control by the testing agency.

7. Provide security and protection of samples and test equipment at the project
site.

D. Duties of the Testing Agency: The independent agency engaged to perform
inspections, sampling and testing of materials and construction specified in
individual sections shall cooperate with the Architect and the Contractor in
performance of the agency's duties. The testing agency shall provide qualified
personnel to perform required inspections and tests.

1. The agency shall notify the Architect and the Contractor promptly of
irregularities or deficiencies observed in the work during performance of its
services.

2. The agency is not authorized to release, revoke, alter or enlarge requirements
of the contract documents or approve or accept any portion of the work.

3. The agency shall not perform any duties of the Contractor.

E. Coordination: Coordinate the sequence of activities to accommodate required
services with a minimum of delay. Coordinate activities to avoid the necessity of
removing and replacing construction to accommodate inspections and tests.

1. The Contractor is responsible for scheduling times for inspections, tests,
taking samples and similar activities. The Contractor will also be responsible
for standby charges from the Owner’s laboratory if they are due to a
scheduling error by the Contractor.

1.4 SUBMITTALS

A. Unless the Contractor is responsible for this service, the independent testing
agency shall submit a certified written report, in duplicate, of each inspection, test
or similar service to the Architect. If the Contractor is responsible for the service,
submit a certified written report, in duplicate, of each inspection, test or similar
service through the Contractor.
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1. Submit additional copies of each written report directly to the governing
authority, when the authority so directs.

2. Report Data: Written reports of each inspection, test, or similar service
include, but are not limited to, the following:

Date of issue

Project title and number

Name, address and telephone number of testing agency
Dates and locations of samples and tests or inspections
Names of individuals making the inspection or test
Designation of the work and test method

Identification of product and specification section

Complete inspection or test data

Test results and an interpretation of test results

Ambient conditions at the time of sample taking and testing
Comments or professional opinion on whether inspected or tested work
complies with the contract document requirements

I.  Name and signature of laboratory inspector

m. Recommendations on retesting

AT T SQ@T0 000

1.5 QUALITY ASSURANCE

A.

Qualifications for Service Agencies: Engage inspection and testing service
agencies, including independent testing laboratories, that are prequalified as
complying with the American Council of Independent Laboratories'
Recommended Requirements for Independent Laboratory Qualification and that
specialize in the types of inspections and tests to be performed.

1. Each independent inspection and testing agency engaged on the project shall
be authorized by AHJ to operate in the State of Nevada.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 REPAIR AND PROTECTION

A.

General: Upon completion of inspection, testing, sample taking and similar
services, repair damaged construction and restore substrates and finishes.
Comply with the contract document requirements for Division 1 SECTION 01045
— CUTTING AND PATCHING

Protect construction exposed by or for quality control service activities and
protect repaired construction.
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C. Repair and protection is the Contractor's responsibility, regardless of the
assignment of responsibility for inspection, testing or similar services.

END OF SECTION 01400
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SECTION 01420 - REFERENCES

PART 1 - GENERAL

1.1 DESCRIPTION

A.

This section includes abbreviations and acronyms, additional definitions, and
reference standards used in the contract documents.

Refer to Drawings and general provisions of the Contract, including all contract
documents and addendums associated with this project for further information.

1.2  ABBREVIATIONS AND ACRONYMS

A.

SECTION 01420 — REFERENCES

The following abbreviations and acronyms may be used in the contract

documents.

AA
AAADM
AAMA
AASHTO
AATCC
ACI
ADA
AFPA
AlA
AIMA
AISC
AMCA
ANSI
APA

ARI
ASA
ASHRAE

ASME
ASTM
AWI
AWPA
AWWA
AWS

BHMA
BIA

Refer uncertainties to the Architect for a decision before proceeding.

Aluminium Association

American Association of Automatic Door Manufacturers
Architectural Aluminum Manufacturers' Association

American Association of State Highway and Transportation Officials
American Association of Textile Chemists and Colorists

American Concrete Institute

Americans with Disabilities Act

American Forest and Paper Association

American Institute of Architects

Acoustical and Insulation Materials Association

American Institute of Steel Construction

American Movement and Control Association

American National Standards Institute

The Engineered Wood Association (formerly the American Plywood
Association)

Air Conditioning and Refrigeration Institute

American Standards Association

American Society of Heating, Refrigerating, and Air-Conditioning
Engineers

American Society of Mechanical Engineers

American Society for Testing and Materials

Architectural Woodwork Institute

American Wood Preservers' Association

American Water Works Association

American Welding Society

Builders Hardware Manufacturers' Association
Brick Institute of America

CAL/OSHA State of California Construction Safety Orders

CALTRANS State of California,

Business and Transportation Agency,
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CCR
CDA
CISCA
CFFA
CFMG
CLFMI
CPA

CRI
CRSI
CPSC
CS
CSA

DASMA

EIMA
EPA
ESO

FAA

FCC
FGMA
FM

FS

GA
GANA

GRI
GTA

HMA
HPMA
HPVA
HUD

IEEE
IGCC
ITS-WH
LSGA

MIA

Department of Transportation, Standard Specifications
California Code of Regulations

Copper Development Association

Ceilings and Interior Systems Construction Association
Chemical Fabrics and Film Association, Inc.

Cabinet and Fixture Manufacturers Guild

Chain Link Fence Manufacturers' Institute

Composite Panel Association (formerly the National Particleboard
Association)

Carpet and Rug Institute

Concrete Reinforcing Steel Institute

United States Consumer Products Safety Commission
Commercial Standard, United States Department of Commerce
Canadian Standards Association

Door and Access Systems Manufacturers Association International

EIFS Industry Members Association
Environmental Protection Agency
Electrical Safety Orders

Federal Aviation Administration, United States Department of
Transportation

Federal Communications Commission

Flat Glass Marketing Association (now the GANA)

Factory Mutual System, Factory Mutual Engineering Corporation
Federal Specification Unit

Gypsum Association

Glass Association of North America (formerly the Flat Glass
Marketing Association and Glass Tempering Association)
Geosynthetic Research Institute

Glass Tempering Association (now the GANA)

Hardwood Manufacturers Association

Hardwood Plywood Manufacturers Association

Hardwood Plywood and Veneer Association

United States Department of Housing and Urban Development

Institute of Electrical and Electronic Engineers
Insulating Glass Certification Council
Intertek Testing Service - Warnock Hersey

Laminator’s Safety Glass Association

Marble Institute of America or the Masonry Institute of America
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MIL

MIW
ML/SFA
MM

NAAMM
NBGQA
NBS
NCMA
NEC
NEMA
NFPA
NFPA
NFRC
NHLA
NIST

NOFMA
NPDES
NRCA
NSF
NTMA
NWWDA

OSA
OSHPD

PCI
PS

RCW
RIS

SDI

SFM
SIGMA
SMACNA
SSPC

SWiI

TCA

Military Standardization Document, United States Department of
Defense

Masonry Institute of Washington

Metal Lath/Steel Framing Association

‘Materials Manual”’, State of California, Business and
Transportation Agency, Department of Transportation

National Association of Architectural Metal Manufacturers

National Building Granite Quarries Association, Inc.

National Bureau of Standards (now the NIST)

National Concrete Masonry Association

National Electrical Code

National Electric Manufacturers' Association

National Fire Protection Association

National Forest Products Association (now the AFPA)

National Fenestration Rating Council

National Hardwood Lumber Association

National Institute of Standards and Technology, United States
Department of Commerce (formerly the National Bureau of
Standards)

National Oak Flooring Manufacturers Association

National Pollutant Discharge Elimination System

National Roofing Contractors Association

NSF International (formerly National Sanitary Foundation)

National Terrazzo and Mosaic Association

National Wood Window and Door Association (now WDMA)

Office of the State Architect, State of California
Office of Statewide Health Planning and Development, State of
California

Precast / Prestressed Concrete Institute
Product Standard, United States Department of Commerce

Revised Code of Washington, State of Washington
Redwood Inspection Service

Steel Deck Institute or the Steel Door Institute

Office of State Fire Marshal, State of California

Sealed Insulated Glass Manufacturer’s Association

Sheet Metal and Air Conditioning Contractors National Association
Society for Protective Coatings (formerly the Steel Structures
Painting Council)

Steel Window Institute

Tile Council of America
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uBC
UFC
UL
UMC
upPC
USPS
USS

WAC
WCLIB
WDMA

WIC
WLPDIA

WSDOT
WWCCA
WWPA

Uniform Building Code
Uniform Fire Code
Underwriters Laboratories, Inc.
Uniform Mechanical Code
Uniform Plumbing Code
United States Postal Service
United States Standard

Washington Administrative Code, State of Washington

West Coast Lumber Inspection Bureau

Window and Door Manufacturers Association (formerly the National
Wood Window and Door Association)

Woodwork Institute of California

Western Lath Plaster /Drywall Industries Association (now the
WWCCA)

Washington State Department of Transportation

Western Wall & Ceiling Contractors Association

Woven Wire Products Association or Western Wood Products
Association

Additional abbreviations, used only on the drawings, are listed and defined

thereon.

USE SECTION 1.03 ONLY IF THESE DEFINITIONS ARE NOT INCLUDED IN THE
GENERAL CONDITIONS FOR THE SPECIFIC CONTRACT.

1.03 ADDITIONAL DEFINITIONS

A.

SECTION 01420 — REFERENCES

In addition to the terms defined in the General Conditions, the following terms are
used in the contract documents and are defined as follows:

Accepted Equal

Addenda

By Owner

By Others

Consultant
Directed

As accepted by the Architect as being of equivalent quality,
utility and appearance.

Written or graphic instruments issued by the Owner/Architect
prior to the execution of the Contract which modify or
interpret the bidding documents by additions, deletions,
clarifications or corrections.

Work on this project that will be performed by the Owner or
its agents, at the Owner's cost.

Work on this project that is outside the Scope of Work to be
performed by the Contractor under this Contract, but that will
be performed by the Owner, other contractors or other
means.

A consultant to the Architect

Directed by the Architect
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1.4

Furnish Supply only; do not install
Indicated As shown and/or noted on the drawings
Install Install or apply only; do not furnish

Owner-Furnished, The Owner will furnish at their cost and the Contractor

Contractor-Installed shall install under their contract for this work.

Project Manual The Project Manual consists of two volumes: Volume 1
includes the bidding and contract requirements and
Specifications; and Volume 2 includes the details and
schedules. One volume which includes the bidding and
contract requirements and specifications and the details and

schedules.
Provide Furnish and install
Site Geographical location of the project
Specified As written in the specifications

REFERENCE STANDARDS

A.

Specified standards of the construction industry shall have the same force and
effect on the performance of the work as if bound or copied directly into the
contract documents. Such standards are made a part of the contract documents
by reference.

Each entity or person engaged in the work shall be familiar with the industry
standards applicable to its construction activity.

Where compliance with two (2) or more standards is specified and the standards
establish different or conflicting requirements for minimum qualities or quality
levels, comply with the most stringent requirement. Refer uncertainties and
requirements that are different, but apparently equal, to the Architect for a
decision before proceeding.

Copies of applicable standards are not bound with the contract documents.
Where copies are required for proper performance of the work, obtain and pay
for authorized copies directly from publication source and maintain at the site
during submittals, planning and performance of work until final acceptance by the
Owner. Make such copies of standards available to the Owner and Architect for
review upon request.

For products or quality of installation specified by association, trade, military,
federal or other reference standards, comply with requirements of the standard,
except when more rigid requirements are specified in the contract documents or
are required by applicable codes and/or public Authorities Having Jurisdiction
(AHJ).

1. Except as otherwise indicated or specified, where compliance with a
reference standard is required, comply with the standard in effect as of the
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date established for the receipt of bids. Where a reference standard has
been revised and reissued after the date established for the receipt of bids
and before performance of the work affected, notify the Architect in writing
and request a decision on how to proceed. The Architect may issue a
contract modification or an Architect's Supplemental Instruction (ASI) for
proceeding in accordance with the updated standard.

2. The contractual relationship of the parties to the Contract shall not be
altered from the contract documents by mention or inference otherwise in
a reference standard. The provisions of the bidding requirements;
contract documents including, but not limited to all issued addendums;
and the Contract shall void the general, but not technical, provisions of a
reference standard in conflict therewith.

PART 2 — PRODUCTS (Not Used)

PART 3 — EXECUTION (Not Used)

END OF SECTION 01420

SECTION 01420 — REFERENCES 01420 -6



SECTION 01600 — MATERIALS AND EQUIPMENT

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all contract documents
and addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section includes administrative and procedural requirements governing the
Contractor’s selection of products for use in the project.

B. Related Sections: The following sections contain requirements that relate to this
Section:

1. Division 1 SECTION 01420 - REFERENCES specifies the applicability of
industry standards to products specified.

2. Division 1 SECTION 01300 — SUBMITTALS specifies requirements for submittal
of the Contractor’s construction schedule and the submittal schedule.

3. Division 1 SECTION 01631 — SUBSTITUTIONS specifies administrative
procedures for handling requests for substitutions made after award of the
contract.

1.3  DEFINITIONS

A. Definitions used in this section are not intended to change the meaning of other
terms used in the contract documents such as Specialties, Systems, Structure,
Finishes, Accessories and similar terms. Such terms are self-explanatory and have
well recognized meanings in the construction industry.

1. Products are items purchased for incorporation in the work, whether purchased
for the project or taken from previously purchased stock. The term Product
includes the terms Material, Equipment, System and terms of similar intent.

a. Named Products are items identified by the Manufacturer's product name,
including make and model number or other designation, shown or listed in the
Manufacturer’s published product literature that is current as of the date of the
contract documents.

b. Foreign Products as distinguished from domestic products are items
substantially manufactured fifty percent [(50%) or more of value] outside the
United States and its possessions. Products produced or supplied by entities
substantially owned [more than fifty percent (50%)] by persons who are not
citizens of, nor living within, the United States and its possessions.
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Materials are products substantially shaped, cut worked, mixed, finished, refined
or otherwise fabricated, processed or installed to form a part of the work.

Equipment is a product with operational parts, whether motorized or manually
operated, that requires service connections, such as wiring or piping.

1.4  SUBMITTALS

A. Product List: A list of products required is included at the end of this section.
Prepare a schedule in tabular form showing each product listed. Include the
Manufacturer’'s name and proprietary product names for each item listed.

1.

Coordinate product list with the Contractor's construction schedule and the
schedule of submittals.

Form: Prepare product list with information on each item tabulated under the
following column headings:

Related Specification Section Number

Generic name used in the contract documents

Proprietary Name, Model Number and similar designations
Manufacturer’'s Name and Address

Supplier's Name and Address

Installer's Name and Address

g. Projected Delivery Date or time span of delivery period

"0 00T

Initial Submittal: Within thirty (30) days after date of commencement of the work,
submit three (3) copies of an initial product list. Provide a written explanation for
omissions of data and for known variations from the contract requirements.

a. At the Contractor’s option, the initial submittal may be limited to product
selections and designations that must be established early in the contract
period.

Completed List: Within sixty (60) days after date of commencement of work,
submit three (3) copies of the completed product list. Provide a written
explanation for omissions of data and for known variations from the contract
requirements.

Architect’'s Action: The Architect will respond in writing to Contractor within two
(2) weeks of receipt of the completed product list. No response within this period
constitutes no objection to listed manufacturers or products but does not
constitute a waiver of the requirement that products comply with the contract
documents. The Architect’s response will include a list of unacceptable product
selections containing a brief explanation of reasons for this action.
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1.5 QUALITY ASSURANCE

A. Source Limitations: To the fullest extent possible, provide products of the same kind
from a single source.

1. When specified products are available only from sources that do not, or cannot,
produce a quantity adequate to complete project requirements in a timely
manner, consult with the Architect to determine the most important product
qualities before proceeding. Qualities may include attributes, such as visual
appearance, strength, durability or compatibility. When a determination has been
made select products from sources producing products that possess these
qualities to the fullest extent possible.

B. Compatibility of Options: When the Contractor is given the option of selecting
between two (2) or more products for use on the project, the product selected shall
be compatible with products previously selected, even if previously selected
products were also options.

1. Each Prime Contractor is responsible for providing products and construction
methods that are compatible with products and construction methods of other
prime or separate contactors.

2. If a dispute arises between Prime Contractors over concurrently selectable, but
incompatible products, the Architect will determine which products shall be
retained and which are incompatible and must be replaced.

C. Foreign Product Limitations: Except under one or more of the following conditions,
provide domestic products, not foreign products, for inclusion in the work:

1. No available domestic product complies with the contract documents.

2. Domestic products that comply with the contract documents are available only at
prices or terms substantially higher than foreign products that comply with the
contract documents.

D. Nameplates: Except for required labels and operating data, do not attach or imprint
manufacturers or producer's nameplate or trademarks on exposed surfaces of
products that will be exposed to view in occupied spaces or on the exterior.

1. Labels: Locate required product labels and stamps on concealed surfaces, or
where required for observation after installation, on accessible surfaces that are
not conspicuous.

2. Equipment Nameplates: Provide a permanent nameplate on each item of
service connected or power operated equipment. Locate on an easily accessible
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surface that is inconspicuous in occupied spaces. The nameplate shall contain
the following information and other essential operating data:

Name of Product and Manufacturer
Model and Serial Number

Capacity

Speed

Ratings

P00

1.6 PRODUCT DELIVERY, STORAGE AND HANDLING

A. Deliver, store and handle products according to the Manufacturer’s
recommendations, using means and methods that will prevent damage, deterioration
and loss, including theft.

1.

Schedule delivery to minimize long term storage at the site and to prevent
overcrowding of construction spaces.

. Coordinate delivery with installation time to assure minimum holding time for

items that are flammable, hazardous, easily damaged or sensitive to
deterioration, theft and other losses.

Deliver products to the site in an undamaged condition in the manufacturer’s
original sealed container or other packaging system, complete with labels and
instructions for handling, storing, unpacking, protecting and installing.

Inspect products upon delivery to ensure compliance with the contract
documents and to ensure that products are undamaged and properly protected.

Store products at the site in a manner that will facilitate inspection and
measurement of quantity or counting of units.

Store heavy materials away from the project structure in a manner that will not
endanger the supporting construction.

Store products subject to damage by the elements above ground, under cover in
a weather tight enclosure, with ventilation adequate to prevent condensation.
Maintain temperature and humidity within range required by manufacturer’s
instructions.

PART 2 — PRODUCTS

2.1 PRODUCT SELECTION
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A. General Product Requirements: Provide products that comply with the contract
documents that are undamaged and, unless otherwise indicated, new at the time of
installation.

1.

Provide products complete with accessories, trim, finish, safety guards, and other
devices and details needed for a complete installation and the intended use and
effect.

Standard Products: Where available, provide standard products of types that
have been produced and used successfully in similar situations on other projects.

B. Product Selection Procedures: The contract documents and governing regulations
govern product selection. Procedures governing product selection include the
following:

1.

Proprietary Specification Requirements: Where specifications name only a
single product or manufacturer, provide the product indicated. No substitutions
will be permitted.

Semi Proprietary Specification Requirements: Where specifications name two
(2) or more products or manufacturers, provide one (1) of the products indicated.
No substitutions will be permitted.

a. Where specifications specify products or manufactures by name,
accompanied by the term “or equal” or “or approved equal.” Comply with the
contract document provisions concerning Substitutions to obtain approval for
use of an unnamed product.

Non-Proprietary  Specifications: When specifications list products or
manufacturers that are available and may be incorporated in the work, but do not
restrict the Contractor to use of these products only, the Contractor may propose
any available product that complies with contract requirements. Comply with
contract document provisions concerning Substitutions to obtain approval for use
of an unnamed product.

Descriptive Specification Requirements: Where specifications describe a product
or assembly, listing exact characteristics required, with or without use of a brand
or trade name, provide a product or assembly that provides the characteristics
and otherwise complies with contract requirements.

Performance Specification Requirements: Where specifications require
compliance with performance requirements, provide products that comply with
these requirements and are recommended by the manufacturer for the
application indicated.
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a. Manufacturer's recommendations may be contained in published product
literature or by the Manufacturer’s Certification of Performance.

6. Compliance with Standards, Codes, and Regulations: Where specifications only
require compliance with an imposed code, standard or regulation, select a
product that complies with the standards, codes or regulations specified.

7. Visual Matching: Where specifications require matching an established sample,
the Architect’s decision will be final on whether a proposed product matches
satisfactorily.

a. Where no product available within the specified category matches
satisfactorily and complies with other specified requirements, comply with
provisions of the contract documents concerning Substitutions for selection of
a matching product in another product category.

8. Visual Selection: Where specified product requirements include the phrase “...as
selected from Manufacturer’s standard colors, patterns, textures...” or a similar
phrase, select a product and Manufacturer that comply with other specified
requirements. The Architect will select the color, pattern and texture from the
product line selected.

9. Allowances: Refer to individual specification sections and Allowance provisions
in Division 1 for allowances that control product selection and for procedures
required for processing such selections.

PART 3 — EXECUTION

3.1 INSTALLATION OF PRODUCTS
A. Comply with Manufacturer’s instructions and recommendations for installation of
products in the applications indicated. Anchor each product securely in place,
accurately located and aligned with other work.

1. Clean exposed surfaces and protect as necessary to ensure freedom from
damage and deterioration at time of Substantial Completion.

END OF SECTION 01600
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents and
addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for handling
requests for substitutions made after award of the Contract.

B. Related Sections: The following sections contain requirements that relate to this
Section:

1. Division 1 SECTION 01420 - REFERENCES specifies the applicability of
industry standards to products specified.

2. Division 1 SECTION 01300 - SUBMITTALS specifies requirements for submitting
the Contractor's Construction Schedule and the Submittal Schedule.

1.3  DEFINITIONS

A. Definitions in this article do not change or modify the meaning of other terms used in
the contract documents.

B. Substitutions: =~ Changes in products, materials, equipment, and methods of
construction required by the contract documents proposed by the Contractor after
award of the Contract are considered to be requests for substitutions. The following
are not considered to be requests for substitutions:

1. Substitutions requested during the bidding period, and accepted by addendum
prior to award of the Contract, are included in the contract documents and are
not subject to requirements specified in this section for substitutions.

2. Revisions to the Contract Documents requested by the Owner or Architect.

3. Specified options of products and construction methods included in the contract
documents.

4. The Contractor's determination of and compliance with governing regulations and
orders issued by governing authorities.

1.4  SUBMITTALS
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A. Substitution Request Submittal: The Architect will consider requests for substitution
if received within sixty (60) days after commencement of the work. Requests
received more than sixty (60) days after commencement of the work may be
considered or rejected at the discretion of the Architect.

1. Submit three (3) copies of each request for substitution for consideration. Submit
requests in the form and according to procedures required for change-order
proposals and include the Product Evaluation Questionaire (CP-F116) found
within these bid documents.

2. ldentify the product or the fabrication or installation method to be replaced in
each request. Include related specification section and drawing numbers.

3. Provide complete documentation showing compliance with the requirements for
substitutions, and the following information, as appropriate:

a.

Coordination information, including a list of changes or modifications needed
to other parts of the work and to construction performed by the Owner and
separate contractors, that will be necessary to accommodate the proposed
substitution.

A detailed comparison of significant qualities of the proposed substitution with
those of the work specified. Significant qualities may include elements, such
as performance, weight, size, durability, and visual effect.

Product Data, including drawings and descriptions of products and fabrication
and installation procedures.

Samples, where applicable or requested.

A statement indicating the substitution's effect on the Contractor's
Construction Schedule compared to the schedule without approval of the
substitution. Indicate the effect of the proposed substitution on overall
Contract Time.

Cost information, including a proposal of the net change, if any in the Contract
Sum.

The Contractor's certification that the proposed substitution conforms to
requirements in the Contract Documents in every respect and is appropriate
for the applications indicated.

. The Contractor's waiver of rights to additional payment or time that may

subsequently become necessary because of the failure of the substitution to
perform adequately.
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4.

Architect's Action: If necessary, the Architect will request additional information
or documentation for evaluation within one (1) week of receipt of a request for
substitution. The Architect will notify the Contractor of acceptance or rejection of
the substitution within three (3) weeks of receipt of the request, or two (2) weeks
of receipt of additional information or documentation, whichever is later.
Acceptance will be in the form of a change order.

a. Use the product specified if the Architect cannot make a decision on the use
of a proposed substitute within the time allocated.

PART 2 - PRODUCTS

2.1 SUBSTITUTIONS

A. Conditions: The Architect will receive and consider the Contractor's request for
substitution when one or more of the following conditions are satisfied, as
determined by the Architect. If the following conditions are not satisfied, the
Architect will return the requests without action except to record noncompliance with
these requirements.

1.

2.

Extensive revisions to the contract documents are not required.

Proposed changes are in keeping with the general intent of the contract
documents.

The request is timely, fully documented, and properly submitted.

The specified product or method of construction cannot be provided within the
Contract Time. The Architect will not consider the request if the product or
method cannot be provided as a result of failure to pursue the work promptly or
coordinate activities properly.

The request is directly related to an “or-equal” clause or similar language in the
contract documents.

The requested substitution offers the Owner a substantial advantage, in cost,
time, energy conservation, or other considerations, after deducting additional
responsibilities the Owner must assume. The Owner's additional responsibilities
may include compensation to the Architect for redesign and evaluation services,
increased cost of other construction by the Owner, and similar considerations.

The specified product or method of construction cannot receive necessary
approval by a governing authority, and the requested substitution can be
approved.
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8. The specified product or method of construction cannot be provided in a manner
that is compatible with other materials and where the Contractor certifies that the
substitution will overcome the incompatibility.

9. The specified product or method of construction cannot be coordinated with other
materials and where the Contractor certifies that the proposed substitution can
be coordinated.

10. The specified product or method of construction cannot provide a warranty
required by the contract documents and where the Contractor certifies that the
proposed substitution provides the required warranty.

B. The Contractor's submittal and the Architect's acceptance of shop drawings, product
data, or samples for construction activities not complying with the contract
documents do not constitute an acceptable or valid request for substitution, nor do
they constitute approval.

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01631
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PRODUCT EVALUATION QUESTIONNAIRE

When proposing to substitute products for those specified or proposing a product to meet a
specified performance standard, please furnish the following information to assist the Owner
and Architect in evaluating the proposed product.

Bid/Quote #:

Project:

Specification Section:

Division:

Article #:

Name of Product:

Manufacturer's Name and Address:

1. Attach manufacturer's complete technical data and all information relating to limitations
of the product information requiring further testing be deemed necessary by the
Architect, the cost of the prescribed test shall be borne by the Contractor. Contractor
shall send product samples upon request.

2. Attach a list of projects where comparable use has been made of this product. List the
name and location of the project, name of Owner or Architect, Engineer, General
Contractor, and Subcontractor (if applicable), and the year installed.

3. List any problems encountered with this product on projects where it has been used.
What corrective measures were required?

4. Provide a detailed comparison of the proposed substitute product with that of the
specified product. Differences are to be highlighted and called out.

5. Submit a detailed specification, conforming to the format of the technical specifications
herein contained, tailored to this project for installation of this product.

6. Will the services of an expert field representative be furnished to supervise the
installation of this product?
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7. Describe maintenance requirements for this product and availability of expert repair
service, if needed.

8. Will the proposed substitution result in a change in Contract price or time of completion?
If so, submit itemization of price change and explain effect on time of completion.

9. Will the use of the proposed product necessitate a change in the contract drawings or
specifications?

10. Will the use of this product necessitate the payment of any license fees or royalties?

11.Furnish information establishing financial responsibility of the manufacturer. (Number of
years in business, volume of business, Dunn & Bradstreet rating, etc.)

12.The Contractor certifies that he or she understands the conditions of use to which this
product will be put and he/she warrants this product as stipulated in the General
Conditions.

Name of Contractor

Signature of Officer, Owner or Partner

Date
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all bid documents and
addendums associated with this project shall apply to this section.

1.2 SUMMARY

A. This section includes administrative and procedural requirements for Contract
closeout including, but not limited to, the following:

1.

2.

7.

Inspection Procedures
Submittal of Project Record Document

Submittal of Operation and Maintenance Manual

. Submittal of Warranties

Final Cleaning

Submittal of Regulated Systems [ACBM (Asbestos Containing Building Materials)
& Lead] Closeout Documents

Submittal of any Final Prevailing Wage Reports

B. Closeout requirements for specific construction activities are included in the
appropriate sections in Divisions 2 through 16.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Before requesting inspection for certification of Substantial
Completion, complete the following. List exceptions in the request.

1.

In the Application for Payment that coincides with, or first follows, the date
Substantial Completion is claimed, show one hundred percent (100%)
completion for the portion of the work claimed as substantially complete.

a. Include supporting documentation for completion as indicated in these
Contract Documents and a statement showing an accounting of changes to
the contract sum.

b. If one hundred percent (100%) completion cannot be shown, include a list of
incomplete items, the value of incomplete construction, and reasons the work
is not complete.
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10.

11.

12.

13.

14.

c. Provide a list of all warranties, provide warranty duration, complete contract
information of firm, and name of individual who will be performing work — post
one (1) year. extended warranties will be submitted on a separate spread
sheet within the closeout documents in the following format. Specification #,
Company responsible for performing the warranty work, Local contact for
responsible individual, phone number and email address, warranty
description, warranty period, warranty start and end dates.

Advise the Owner of pending insurance changeover requirements.

Submit specific warranties, workmanship bonds, maintenance agreements, final
certifications, and similar documents.

Obtain and submit releases enabling the Owner unrestricted use of the work and
access to services and utilities.

Include occupancy permits, operating certificates, and similar releases.
Submit record drawings, maintenance manuals, final project photographs,
damage or settlement surveys, property surveys, and similar final record

information.

Submit all required training meeting minutes and video recordings of all training
courses.

Deliver tools, spare parts, extra stock, and similar items.

Make final changeover of permanent locks and transmit keys to the Owner.
Advise the Owner's personnel of changeover in security provisions.

Complete startup testing of systems and videoed training instruction of/for the
Owner's Operation and Maintenance personnel.

Discontinue and remove temporary facilities from the site, along with mockups,
construction tools, and similar elements.

Complete final clean-up requirements, including touch up painting.
Touch-up and otherwise repair and restore marred, exposed finishes.
Provide Contractor furnished fixtures, furnishings, and equipment individually

valued over $5,000 including description, manufacturer model and serial number,
location at site, and specific value for equipment.
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B. Inspection Procedures: On receipt of a request for inspection, the Architect will
either proceed with inspection or advise the Contractor of unfilled requirements. The
Architect will prepare the Certificate of Substantial Completion following inspection
or advise the Contractor of construction that must be completed or corrected before
the certificate will be issued.

1.

The Architect will repeat inspection when requested and assured that the work is
substantially complete.

Results of the completed inspection will form the basis of requirements for final
acceptance.

The cost for any Architectural services for reinspection is the Contractor’'s sole
responsibility.

1.4  FINAL ACCEPTANCE

A. Preliminary Procedures: Before requesting final inspection for certification of final
acceptance and final payment, complete the following. List exceptions in the
request.

1.

Submit the final payment request with releases and supporting documentation
not previously submitted and accepted. Include insurance certificates for
products and completed operations where required.

Submit an updated final statement, accounting for final additional changes to the
Contract Sum.

Submit a certified copy of the WCSD’s, Architect's & Engineer’s final inspection
lists of items to be completed or corrected, endorsed, and dated by the Architect.
The certified copy of the list shall state that each item has been completed or
otherwise resolved for acceptance and shall be endorsed and dated by the
Architect.

Submit consent of surety to final payment.
Submit a final liquidated damages settlement statement.

Submit evidence of final, continuing insurance coverage complying with
insurance requirements.

Submit final meter readings for utilities, a measured record of stored fuel, and
similar data as of the date of Substantial Completion or when the Owner took
possession of and assumed responsibility for corresponding elements of the
work.
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B. Reinspection Procedure: The Architect will reinspect the work upon receipt of notice
that the work, including inspection list items from earlier inspections, has been
completed, except for items whose completion is delayed under circumstances
acceptable to the Architect.

1. Upon completion of reinspection, the Architect will prepare a Certificate of Final
Acceptance. If the work is incomplete, the Architect will advise the Contractor of
work that is incomplete or of obligations that have not been fulfilled but are
required for final acceptance.

2. If necessary, reinspection will be repeated.
1.5 RECORD DOCUMENT SUBMITTALS

A. General: Do not use record documents for construction purposes. Protect record
documents from deterioration and loss in a secure, fire-resistant location. Provide
access to record documents for the Architect's reference during normal working
hours.

B. Record Drawings: Maintain a clean, undamaged set black line white prints of
Contract Drawings and Shop Drawings or continuous live electronic as built
drawings with appropriate mark ups. Mark the set to show the actual installation
where the installation varies from the work as originally shown. Mark which drawing
is most capable of showing conditions fully and accurately. Where Shop Drawings
are used, record a cross reference at the corresponding location on the Contract
Drawings. Give particular attention to concealed elements that would be difficult to
measure and record at a later date. At the conclusion of the project, this record set
of prints shall be submitted to the Architect for his/her review and comment. If the
record set of prints is found to be complete and accurate, the prints shall be returned
to the Contractor for submittal to the Owner with other closeout documents.

Record drawings must be reviewed and approved prior to each pay request by the
Owner’s representative. The drawings should reflect the work that has been
accomplished during the time period of the pay request. Lack of record drawings
approval at the time of submittal of a pay request will result in a potential delay in the
processing of the pay request.

1. Mark record sets with red erasable pencil or electronic. Use other colors to
distinguish between variations in separate categories of work.

2. Mark new information that is important to the Owner but was not shown on
Contract Drawings or Shop Drawings.

3. Note related change order numbers where applicable.

4. Organize record drawing sheets into manageable sets.
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5. Provide one Bound set of record drawings with durable paper cover sheets; print
suitable titles, dates and other identification on the cover of each set.

6. .Provide record drawings using electronic media, including one PDF and one Auto
Cad compatible. Original media will be provided for Contractor to make required
record drawing notations.

C. Record Specifications: Maintain one complete copy of the Project Manual, including
addenda. Include with the Project Manual, one copy of other written construction
documents, such as Change Orders and modifications issued in printed form during
construction.

Record specifications must be reviewed and approved prior to each pay request by
the Owner’s representative. The specifications should reflect the work that has been
accomplished during the time period of the pay request. Lack of record specification
approval at the time of submittal of a pay request will result in a potential delay in the
processing of the pay request.

1. Mark these documents to show substantial variations in actual work performed in
comparison with the text of the specifications and modifications.

2. Give particular attention to substitutions and selection of options and information
on concealed construction that cannot otherwise be readily discerned later by
direct observation.

3. Note related record drawing information and product data.

4. Upon completion of the work, submit an electronic record specifications to the
Architect for the Owner's records.

D. Record Product Data: Maintain one (1) copy of each Product Data submittal. Note
related Change Orders and markup of record drawings and specifications.

1. Mark these documents to show significant variations in actual work performed in
comparison with information submitted. Include variations in products delivered
to the site and from the manufacturer's installation instructions and
recommendations.

2. Give particular attention to concealed products and portions of the work that
cannot otherwise be readily discerned later by direct observation.

3. Upon completion of markup, submit complete set of record Product Data to the
Architect for the Owner's records.
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SECTION 01700 - CONTRACT CLOSEOUT

E. Record Sample Submitted: Immediately prior to Substantial Completion, the
Contractor shall meet with the Architect and the Owner's personnel at the project site
to determine which samples are to be transmitted to the Owner for record purposes.
Comply with the Owner's instructions regarding delivery to the Owner's sample
storage area.

F. Miscellaneous Record Submittals: Refer to other specification sections for
requirements of miscellaneous record keeping and submittals in connection with
actual performance of the work. Immediately prior to the date or dates of Substantial
Completion, complete miscellaneous records and place in good order. Identify
miscellaneous records properly and bind or electronic file, ready for continued use
and reference. Submit to the Architect for the Owner's records.

G. Maintenance Manuals: Organize operation and maintenance data into suitable sets
of manageable size. Bind 2 copies (1 hard copy / 1 electronic) properly indexed
data in individual, heavy duty, 2-inch, 3-ring, vinyl covered binders, with pocket
folders for folded sheet information. Mark appropriate identification on front and
spine of each binder. Include the following types of information:

1. Emergency instructions

2. Spare parts list

3. Copies of warranties

4. Wiring diagrams

5. Recommended turn around cycles

6. Inspection procedures

7. Shop Drawings and Product Data

8. Fixture lamping schedule

9. Any other applicable information
H. Warranty Manuals: organize warranty data into suitable set of manageable size, Bind 1
copy and 1 electronic properly indexed in individual, heavy duty 3 ring binder. Mark

appropriate identification on front and spine. Include the following types of information:

1. All products with extended warranties beyond 1 year, including duration (start and
end date, similar to what is described in 1.3, A, 1,c)

2. Manufacturer
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SECTION 01700 - CONTRACT CLOSEOUT

3. Model / Serial where applicable
4. Manufacturer contact information
I. Provide one complete download of all Procore Files properly organized and linked in
PDF versions. Contractor to ensure original Procore file and documentation remains

in place on Procore for use by owner. Owner shall instruct the contractor of the
proper file structure

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 CLOSEOUT PROCEDURES
A. Operation and Maintenance Instructions: Arrange for each installer of equipment
that requires regular maintenance to meet with the Owner's personnel to provide
instruction in proper operation and maintenance. Film Document each training and
demonstration. Provide instruction by manufacturer's representatives if installers are
not experienced in operation and maintenance procedures. Include a detailed
review of the following items:
1. Maintenance manuals
2. Record documents
3. Spare parts and materials
4. Tools
5. Lubricants
6. Fuels
7. ldentification systems
8. Control sequences
9. Hazards
10. Cleaning

11. Warranties and bonds

12. Maintenance agreements and similar continuing commitments
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SECTION 01700 - CONTRACT CLOSEOUT

B. As part of instruction for operating equipment, demonstrate the following procedures:
1. Start-up
2. Shut down
3. Emergency operations
4. Noise and vibration adjustments
5. Safety procedures
6. Economy and efficiency adjustments

7. Effective energy utilization

END OF SECTION 01700
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SECTION 01710 - FINAL CLEANING

PART 1 - GENERAL

1.1

1.2

RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including all contract documents

and addendums associated with this project shall apply to this section.

SUMMARY

A. This section includes administrative and procedural requirements for final cleaning at

Substantial Completion.

. Related Sections: The following sections contain requirements that relate to this

Section:

1. Division 1 SECTION 01500 — CONSTRUCTION FACILITIES AND TEMPORARY
CONTROLS specifies general cleanup and waste removal requirements.

2. Division 1 SECTION 1700 — CONTRACT CLOSEOUT specifies general contract
closeout requirements.

3. Special cleaning requirements for specific construction elements are included in
appropriate sections of Divisions 2 through 16.

. Multiple Prime Contracts: Each Prime Contractor is responsible for final cleaning

their own work. The Contractor for General Construction is responsible for
coordinating final cleaning of an area or piece of equipment where more than one (1)
Prime Contractor is involved.

. Environmental Requirements: Conduct cleaning and waste disposal operations in

compliance with local laws and ordinances. Comply fully with federal and local
environmental and antipollution regulations.

1. Do not dispose of volatile wastes, such as mineral spirits, oil, or paint thinner, in
storm or sanitary drains.

2. Burning or burying of debris, rubbish, or other waste material on the premises is
not permitted.

PART 2 - PRODUCTS

2.1

MATERIALS

A. Cleaning Agents: Use cleaning materials and agents recommended by the

manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents
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SECTION 01710 - FINAL CLEANING

that are potentially hazardous to health or property or that might damage finished
surfaces.

PART 3 - EXECUTION

3.1  FINAL CLEANING

A. General: Provide final-cleaning operations to all work spaces and any adjacent
spaces affected by the work performed. Employ experienced workers or professional
cleaners for final cleaning. Clean each surface or unit of Work to the condition
expected from a commercial building cleaning and maintenance program. Comply
with manufacturer's instructions.

B. Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for the entire Project or a portion of the
Project.

1.

Clean the Project Site, yard and grounds, in areas disturbed by construction
activities, including landscape development areas, of rubbish, waste material,
litter, and foreign substances.

Sweep paved areas broom clean. Rake grounds that are neither planted nor
paved to a smooth, even-textured surface.

Remove petrochemical spills, stains, and other foreign deposits.

Remove tools, construction equipment, machinery, and surplus material from the
site.

Remove snow and ice to provide safe access to the building.

Clean exposed exterior and interior hard surfaced finishes to a dirt free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original
condition. Wax any required flooring to the District standard.

Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar
spaces.

Broom clean concrete floors in unoccupied spaces.

Vacuum clean carpet and similar soft surfaces, removing debris and excess nap.
Shampoo, if required.
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SECTION 01710 - FINAL CLEANING

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other substances that are noticeable vision-
obscuring materials. Replace chipped or broken glass and other damaged
transparent materials. Polish mirrors and glass, taking care not to scratch
surfaces.

Remove labels that are not permanent labels.

Touch up and otherwise repair and restore marred, exposed finishes and
surfaces. Replace finishes and surfaces that cannot be satisfactorily repaired or
restored or that already show evidence of repair or restoration.

a. Do not paint over "UL" and similar labels, including mechanical and electrical
nameplates.

Wipe surfaces of mechanical and electrical equipment, elevator equipment, and
similar equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

Clean plumbing fixtures to a sanitary condition, free of stains, including stains
resulting from water exposure.

Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

Clean ducts, blowers, and coils if units were operated without filters during
construction.

Clean food-service equipment to a sanitary condition, ready and acceptable for
its intended use.

Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Replace burned-out bulbs and defective and noisy starters in fluorescent and
mercury vapor fixtures.

Leave the Project clean and ready for occupancy.

C. Pest Control: Engage an experienced, licensed exterminator to make a final
inspection and rid the Project of rodents, insects, and other pests. Comply with
regulations of local authorities. This section is only applicable for a new facility or an
addition to an existing facility.

D. Removal of Protection: Remove temporary protection and facilities installed during
construction to protect previously completed installations during the remainder of the
construction period.
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SECTION 01710 - FINAL CLEANING

E. Compliances: Comply with regulations of Authorities Having Jurisdiction and safety
standards for cleaning. Do not burn waste materials. Do not bury debris or excess
materials on the Owner's property. Do not discharge volatile, harmful, or dangerous
materials into drainage systems. Remove waste materials from the site and dispose
of lawfully.

1. Where extra materials of value remain after completion of associated Work, they
become the Owner's property. Dispose of these materials as directed by the
Owner.

END OF SECTION 01710

SECTION 01710 - FINAL CLEANING 01710-4



Section

Technical Specifications
Table of Contents

Item

Summary of Work, WCSD Contacts and Additional Requirements

Contractor Submittals

Piping Accessories and Appurtenances

15140 oo Domestic Water Piping



The following persons prepared and approved the individual Technical Specifications as
indicated in the Caughlin Ranch Elementary School Irrigation Improvements Technical
Specifications Table of Contents.

Shaw Engineering

Digitally signed by Cody Black
Date: 2026.05.21 13:42:06 -07'00"




Summary of Work, WCSD Contacts and Additional Requirements

1.0

Summary of The Work

2.0

The work shall include the furnishing of all labor, tools, equipment, material, transportation and the
performance of all operations required for the IRRIGATION IMPROVEMENTS AT CAUGHLIN
RANCH ELEMENTARY SCHOOL specified herein and shall include the cleanup and removal
from the sites of all debris resulting from the operations performed. It shall also be the Contractor's
responsibility to take all necessary safety precautions and to furnish barricades and/or other safety
measures as required. All traffic areas must be covered with trench plating.

All work shall be performed in strict accordance with the requirements of these specifications and
any and all appropriate state, county and local ordinances.

Location of The Work

3.0

The locations of the work is:

Caughlin Ranch Elementary School
488S Village Green Pkwy.

Reno, NV 89519

(775) 689-2600

The Contractor is urged to examine the sites and compare the existing conditions with that of the
work outlined. No extra payment will be considered for work additional to that shown or noted, if
such work would have been apparent in an inspection of the premises.

To review the existing premises, contact the principal and/or site facility coordinator at the site.
Whenever at the site, be sure to check in at the school's front office.

At the above-named site, school classes and other construction projects may or may not be taking
place during the construction phase. It will require coordination between the school site, other
vendors, Capitol Project and Planning and the Facilities Management Department, Washoe County
School District. Contractor must coordinate all service disruptions with their Project Manager and
site personnel.

Fire Watch

4.0

Contractor shall make arrangements to provide a fire watch during fire service disruptions when
required by the Administrative Authority having jurisdiction and approved by the Washoe County
School District Representative.

Clarifications

For clarification regarding the Caughlin Ranch Elementary School Technical Specification and
Drawings, contact Mr. Nick Vraney at Washoe County School District (775) 325-8304.

Summary of Work/ WCSD Requirements
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5.0

Manufacturers

Manufacturers, types, model numbers and execution as detailed on the drawings.

6.0 Asbestos Assessment
The Building Material Disturbance Permit is referred to in the Special Conditions.

7.0 Testing and Certifications
Contractor shall be responsible for the testing and certification of all backflow prevention assemblies.
All testing and certifications must be conducted in the presence of the Environmental Compliance
Officer and by a CA/NV Section AWWA certified tester. Testers must be on the Truckee Meadows
Water Authority approved backflow assembly testers list.

8.0 Fire Backflow Device Calculations
It shall be the responsibility of the Contractor to complete all pressure loss calculations for the fire
system as required by the Fire Official of the respective City or County Agency. Calculations shall
be completed by a licensed fire protection engineer.

9.0  Water System Disruptions
It shall be the responsibility of the Contractor to complete all domestic water system disturbances
during the designated period. The Contractor must provide portable toilets for site personnel and
workers prior to the disturbance. The Contractor shall provide bottled water at his own expense for
onsite personnel and workers should the potable service be terminated for an extended period of
time. It shall be the Contractors responsibility to clean and flush all plumbing fixtures and
mechanical equipment that is affected as a result of dirt, debris and air in the existing piping systems.
The Contractor shall clean and flush the systems to meet owner’s satisfaction.

10.0  Safety
It shall be the contractor’s responsibility to provide a safe and secure working environment. All
traffic areas not backfilled the same day shall be trench plated. All other areas not backfilled the
same day shall be secured with portable chain link construction fencing.

11.0 _ Inspections/Testing

It will be the responsibility of the contractor to notify the Environmental Compliance Officer (24)
twenty-four hours in advance for the following inspection:

Underground open trench inspection
Backflow assembly test

Final inspection

Contractor shall conduct all testing in the presence of the Environmental Compliance Officer.

Summary of Work/ WCSD Requirements
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12.0 Lead Paint

The Building Material Disturbance Permit is referred to in the Special Conditions.

END OF SECTION
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Section 01300 — Contractor Submittals

1.0 General

A.

Wherever submittals are required hereunder, all such submittals by the CONTRACTOR
shall be submitted to the ENGINEER.

2.0 Preconstruction Conference Submittals

A.

At the preconstruction conference, the CONTRACTOR shall submit the following items to
the ENGINEER for review:

1. A preliminary schedule for the Work, which shall include a schedule of Shop
Drawings and proposed Substitutes and Or-Equals.

2. A list of all permits and licenses the CONTRACTOR shall obtain indicating the
agency required to grant the permit and the expected date of submittal for the permit
and required date for receipt of the permit.

3.0 Contractor’s Schedules

A.

Preliminary Schedule: At the preconstruction conference, the CONTRACTOR shall furnish
to the ENGINEER a preliminary schedule for the Work showing its general plan for orderly
completion of the Work and showing in detail its planned mobilization of plant and
equipment, sequence of early operations, and timing of procurement of materials and
equipment. The CONTRACTOR shall assist the ENGINEER in reviewing and evaluating
such schedule.

Detailed Schedule: Within 7 calendar days after the preconstruction conference, the
CONTRACTOR shall furnish to the ENGINEER a detailed schedule for orderly
completion of the Work, showing its planned sequences of operations, and the dates for
commencement and completion of all important features of the Work including Milestone(s)
dates.

1. The schedule shall be comprehensive, covering both activities at the site of the Work
and off-site activities such as design, procurement, and fabrication. The schedule
shall be orderly and realistic, and shall be revised as necessary to meet this
requirement. The CONTRACTOR shall promptly advise the ENGINEER of any
occurrence requiring substantial revision of the schedule and shall furnish a revised
schedule within 3 calendar days of such occurrence.

2. The detailed schedule and each revision thereof shall be subject to approval by the
ENGINEER for conformity with the requirements of this Section. The
CONTRACTOR shall assist the ENGINEER in reviewing and evaluating each
schedule furnished. Disapproved schedules will be returned to the
CONTRACTOR, shall be revised to correct the defects noted, and shall be
resubmitted to the ENGINEER within 3 calendar days after receipt.

3. The schedule will be acceptable to the ENGINEER as providing an orderly
progression of the Work to completion within the Contract Time (Milestone(s)), but

Contractor Submittals
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4.0

such acceptance will neither impose on the ENGINEER responsibility for the
progress or scheduling of the Work nor relieve the CONTRACTOR from full
responsibility therefor.

4, Form of Schedules: The CONTRACTOR shall submit 3 copies of each schedule
and revised schedule furnished. The preliminary and detailed schedules shall be of
the bar chart, or precedence types, at the CONTRACTOR’s option. The precedence
type schedule shall be in the form of a network diagram, activity listing, and input
listing.

Whenever there are changes in the Work, the CONTRACTOR shall proceed to immediately
revise its schedule to accommodate the changed Work upon receipt of a written field order to
make the changes, notwithstanding the fact that an agreement has not been reached regarding
the cost of the changes. The CONTRACTOR shall complete the changed Work in
accordance with the revised schedule. If, in the opinion of the ENGINEER, the
CONTRACTOR is not performing the changed Work in accordance with the revised
schedule, the ENGINEER may withhold certification of estimates for payment until such
time that the CONTRACTOR does perform in accordance with the revised schedule.

When required to perform and complete the changed Work in accordance with the revised
schedule, the CONTRACTOR shall provide additional labor, materials, equipment, or other
factors of production in excess of those in use before the changed Work was ordered.

Shop Drawings

A.

Wherever called for in the Contract Documents, or where required by the ENGINEER, the
CONTRACTOR shall furnish to the ENGINEER for review 3 copies of each Shop
Drawing submittal.

All Shop Drawings submittals shall be accompanied by a submittal transmittal form
approved by the ENGINEER. Any submittal not accompanied by such a form, or where all
applicable items on the form are not completed, will be returned for re-submittal.

Normally, a separate transmittal form shall be used for each specific item or class of material
or equipment for which a submittal is required. Transmittal of a submittal of various items
using a single transmittal form will be permitted only when the items taken together

constitute a manufacturer’s “package” or are so functionally related that expediency indicates
review of the group or package as a whole.

A multiple-page submittal shall be collated into sets, and each set shall be stapled or bound,
as appropriate, prior to transmittal to the ENGINEER.

Except as may be indicated herein, the ENGINEER will return prints of each submittal to
the CONTRACTOR with its comments noted thereon, within 14 calendar days following
their receipt by the ENGINEER.

If two copies of a submittal are returned to the CONTRACTOR marked “APPROVED”,
formal revision and resubmission of said submittal will not be required.

If two copies of a submittal are returned to the CONTRACTOR marked “MAKE
CORRECTIONS NOTED”, the CONTRACTOR may begin implementing the Work
method or incorporating the material and equipment covered by the submittal with the noted
corrections. Resubmission of the said submittal will not be required.

Contractor Submittals
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If a submittal is returned to the CONTRACTOR marked “DOES NOT CONFORM?” or
“CORRECT AND RESUBMIT”, the CONTRACTOR shall revise said submittal and shall
resubmit the required number of copies of said revised submittal to the ENGINEER.

All CONTRACTOR Shop Drawings submittals shall be carefully reviewed by an
authorized representative of the CONTRACTOR, prior to submission to the ENGINEER.
Each submittal shall be dated, signed, and certified by the CONTRACTOR as being correct
and in strict conformance with the Contract Documents.

END OF SECTION
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SECTION 313700 - RIP RAP

PART 1 - GENERAL
1.1 WORK INCLUDED

A.

Contractor shall furnish all labor, equipment, and materials necessary for the proper
placement of rip rap, bedding stone and filter fabric where indicated on the Project Plans
and Contract Documents, or as required by site conditions.

Drawing and general provisions of the Contract, including General and Supplementary
Conditions and all other pertinent information contained within the Contract Documents
apply to this Section.

1.2 RELATED SECTIONS

A.

moow®

Section 014000 - Quality Control.

Section 033000 - Cast-in-Place Concrete: Sub-slab vapor retarder membrane.
Section 310000 - Earthwork

Section 311000 - Site Clearing.

Section 312200 - Grading.

1.3 REFERENCES

A.

B.

moo

H.

.
J.

All work shall comply with the latest edition and supplements to Standard Specifications for
Public Works Construction, Latest Edition, as adopted by Washoe County.

Geotechnical Investigation Report, Proposed O’Brien STEM Academy Reconstruction,
Stead, Washoe County, Nevada, dated May 2020, prepared by Construction Materials -
Engineers, Inc. (CME).

ANSI/ASTM C136 - Method for Sieve Analysis of Fine and Coarse Aggregates.
ANSI/ASTM D1556 — Test Method for Density of Soil in Place by the Sand-cone Method.

ANSI/ASTM D1557 — Test Methods for Moisture-Density Relationships of Soils and
Soil-Aggregate Mixtures Using 10-pound Rammer and 18-inch Drop.

ASTM D2922 - Test Methods for Density of Soil and Soil-Aggregate in Place by Nuclear
Methods (Shallow Depth).

ASTM D3017 — Test Method for Water Content of Soil and Rock in Place by Nuclear
Methods (Shallow Depth).

International Building Code (IBC) 2018 Edition with Northern Nevada Amendments
USDA SCS Design Procedure for Rip-Rap Lined Channels
Truckee Meadows Regional Drainage Manual

1.4 DEFINITIONS

A.

D50: Median diameter of rip rap.

1.5 PERMITS, ORDINANCES

A.

B.

Procure and pay for all necessary permits or certificates required by local authorities having
jurisdiction over the work.

Comply with all applicable Federal, State, and Local ordinances.

RIP RAP
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C. Procure and pay for a dust permit that is to include the project site and the construction
access to the project site, as well as disposal fees.

1.6 CODES AND STANDARDS

A. Apply the latest editions of the following codes and standards as indicated and applicable.
Sponsor Title

OSHA Occupational Safety & Health Standards

1.7 SUBMITTALS
A. Qualification Data: For qualified testing agency.
B. Material Test Reports: In accordance with Geotechnical Engineer and Testing firm.

C. Contractor shall furnish to the Project Engineer testing certificates from a qualified
independent testing laboratory prior to ordering and prior to the acceptance of the rock
source to verify the conformity to the requirements of the Contract Documents. Required
tests shall at a minimum include:

1. ASTM C127: Specific Gravity
2. ASTM C127: Absorption

3. AASHTO T85: Absorption

4. ASTM C88: Soundness

5. AASHTO T210: Durability Index

D. Stone gradation shall be based on a representative sample of not less than 2.0 cubic yards.
Each stone in sample shall be individually weighed, and a cumulative plot of percent lighter
(by weight) versus stone weight in pounds shall be submitted.

1.8 QUALITY ASSURANCE

A. Contractor shall furnish to the Project Engineer testing certificates from a qualified
independent testing laboratory prior to ordering and prior to the acceptance of the rock
source to verify the conformity to the requirements of the Contract Documents.

B. Contractor shall submit in advance of ordering and construction all materials related to rip
rap to include but not limited to filter fabric, rock, and bedding.

1.9 PROJECT CONDITIONS

A. Traffic: Minimize interference with adjoining roadways and walkways, and other adjacent
facilities. Do not close or obstruct travel ways or use facilities without permission from
Project Owner, facility owner, and authorities having jurisdiction. Alternates routes, as
applicable, will be required and be based on Owner and jurisdictions having authority
approval.

B. Utility Service Locator: Notify utility locator service for area where project is located before
beginning earth moving operations.

C. Do not commence rip rap placement until site is properly prepared, and verified by
Geotechnical Engineer.

1.10 SUBSURFACE CONDITIONS

A. A Geotechnical Report was prepared for this project site. However, all existing site
conditions need to be verified by Contractor as the overall accuracy of the report between
soil investigation locations (borings) is not expressed or implied. Contractor assumes the

RIP RAP
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risk as to character of the material to be excavated and moved. Additional soil borings can
be performed at the sole expense of the Contractor.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Contractor shall furnish stone rip rap that is sound, durable, and angular in shape. No more
than 10 percent of the stone for any gradation shall have an elongation (ratio of greatest
dimension to least dimension) greater than three to one (3:1), and no stone shall have an

elongation greater than 4:1. The rip rap material shall be Nevada certified pit, or other
acceptable certification.

B. Stones shall be free of cracks, seams, non-mineralized or other defects that would tend to
increase its deterioration from natural causes. Stone shall consist of dense, natural rocks.
Stones shall be resistant to weathering in the Project area climate; free from overburden,
spoil, shale and organic material; and shall meet the following additional requirements:

1. Bulk Specific Gravity (saturated surface-dry basis) not less than 2.38 when tested by
ASTM C127 for gradations A, B, C and D.

2. The minimum apparent specific gravity of the stones shall be 2.5 as determined by
AASHTO T85.

3. Absorption of not more than five (5.0) percent when tested by ASTM C127.

4. Soundness of stone determined in accordance with ASTM C88 with weight loss in five
cycles not more than ten (10) percent when sodium sulfate is used or fifteen (15)
percent when magnesium sulfate is used.

5. Durability Absorption Rate shall be acceptable if greater then 23, but can be in the
range of 10 to 23 if Durability Index is 52 or greater. The Durability Index and percent
absorption shall be determined by AASHTO T210 and AASHTO T85, respectively.

6. Stones shall have a wear not greater than forty (40) percent when tested by ASTM
C535.

7. Stone gradation shall be based on a representative sample of not less than 2.0 cubic
yards. Each stone in sample shall be individually weighed, and a cumulative plot of
percent lighter (by weight) versus stone weight in pounds shall be submitted.

C. The acceptability of the stones meeting the above requirements will be determined by the
Owner prior to placement.

D. Filter fabric shall meet the following requirements:
1. Permittivity (sec-1): 0.7 (<15% passing 200 sieve), 0.2 (>15% to < 50% passing 200
sieve.
Minimum Grab Tensile Strength: 1.1kN
Minimum Sewn Strength: 0.99 kN
Minimum Puncture Strength: 0.4 kN
Minimum Trapezoidal tear: 0.25 kN
UV Resistance: 50% in 500 hours

E. Materials not described here are as defined in the State of Nevada, Standard Specifications
for Public Works Construction, latest edition.

Cakwd
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PART 3 - EXECUTION
3.1 PREPARATION

A.

m

Contractor shall place rip rap used for slope stabilization in a keyed trench in accordance
with the Contract Plans, but in no case shall the trench depth be less than one-half the
largest radius of the stone.

Prior to stone placement, trench bottom shall be uniformly graded with bedding material that
meets the requirements of the Contract Plans.

Filter fabric shall consist of overlapping rolls, with a minimum overlap of twelve (12) inches.
If used in a waterway, upstream rolls shall overlap downstream rolls to avoid water
penetration.

Care must be taken to ensure bedding and stones do not tear fabric.

Rip rap used for retaining shall not be vertical, but shall instead not be steeperthan a 6:1
bater.

3.2 SOIL MOISTURE CONTROL

A.

Drain rock and perforated pipe shall be placed horizontally behind rip rap at the base, at a
minimum, to ensure adequate drainage away from the slope.

3.3 COMPACTION

A.

Soil compaction shall be as stated in Section 310000 Earthwork, of these Project
specifications, and comply with all Project and State of Nevada Specifications for Public
Works Construction requirements.

END OF SECTION
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Section 15100 — Valves

1.0  General

A. The term “valves” as used in this section shall refer to all valves specified within these
Specifications.

B. The CONTRACTOR shall furnish all valves in accordance with the drawings and
specifications. All valves, including component parts thereof, shall equal or exceed the
requirements set forth herein, and shall be manufactured by a firm normally engaged in
the manufacture of such valves. All valves furnished for the work shall be new and shall
be currently under manufacture. Valves discontinued by the manufacturer as of the bid
opening date will not be acceptable.

C. All valves shall be designed for a water working pressure of 150 psi unless otherwise
shown on the Drawings or set forth in these Specifications.

D. The CONTRACTOR shall install and test all valves furnished in conformance with the
Drawings and Specifications.

E. Valves shall be furnished with flanged ends, grooved-ends, threaded ends, or any
combination thereof as required by the Drawings or these Specifications.

F. Valve flanges may be raised or plain faced with either a smooth or serrated finish and
shall be faced and drilled to ANSI B 16.1, Class 125 cast iron flange dimensions unless
otherwise shown on the Drawings or specified in these Specifications.

G. Shop Drawings for each valve type shall be furnished in accordance with Section 01300
of these Specifications. Shop Drawings shall be submitted with the valve operator in the
position and orientation as shown on the Drawings.

H. All valves shall be provided with an exterior protective coating.

L. All valve operators shall turn clockwise to close.

J. Pressure rating and manufacturer’s name shall be cast on each valve body.

K. Valves of the same type shall be of one manufacturer.

2.0  Gate Valves

A. Brass Gate Valves, 2 and Smaller
1. Brass gate valves, 2 inches and smaller, shall be of rising stem design with brass

or bronze solid wedge disc rated for 150 psi and with screwed ends.

B. Curb Stop Valves, 2” and Smaller

1. Buried curb stop valves, 2 and smaller, shall be of all cast brass rated for 150 psi
with the CONTRACTOR providing the OWNER all necessary Valve Keys.

Valves
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3.0

Ball Valves

Resilient-Seated Gate Valves, 3” through 12”

1.

8.

4.0

A.

Resilient-seated gate valves and component parts thereof shall conform to the
following standards, except as otherwise specified in these Specifications:

a. AWWA C509, Resilient-Seated Gate Valves for Water Supply Service.
b. ASTM B 62, Composition Bronze or Ounce Metal Castings.
c. AWWA C550, Protective Interior Coatings for Valves and Hydrants.

Resilient-seated gate valves shall be of the iron-bodied, OS&Y rising stem or
NRS type with O-ring stem seals.

All interior parts of resilient-seated gate valves in contact with wastewater,
except the valve body and stem, shall be made of bronze conforming to the
requirements of ASTM B 62. Valve stems shall be of bronze containing not
more than 5% of zinc, not more than 2% of aluminum, and shall have a minimum
tensile strength of 60,000 psi, a yield strength of 40,000 psi, and an elongation of
at least 10% in two inches, as determined by a test coupon poured from the same
ladle from which the valve stems to be furnished are poured.

Resilient-seated gate valves shall be suitable for installation in the vertical or
horizontal position.

Resilient-seated gate valves shall have the bonnet connected to the body by
means of bolts and nuts or studs which are cadmium-plated steel or stainless steel
304 or 316. Type II Service Class 1 zinc-plated bolts are also acceptable.

Resilient-seated gate valves shall be provided with a two inch square operating
nut or handwheel where specified on the drawings. Valves shall be opened by
turning the operating nut or handwheel in a counterclockwise direction.

Resilient-seated gate valves installed above ground shall be provided with an
exterior protective coating.

Resilient-seated gate valves shall be as manufactured by Mueller, or
ENGINEER approved equal.

Brass Ball Valves, 3” and Smaller

L.

Ball valves shall be of the non-lubricated type, rated for a 400 psi minimum
working pressure. Unless indicated otherwise on the drawings ball valves shall
be threaded with a fixed lever operator. The valve body shall be brass with a full
port opening. The seats, seals and thrust washer shall be PTFE. Ball valves shall
be Marwin model 666FTTS, or ENGINEER approved equal.

Pressure Reducing Valves

A.

Pressure Reducing Valves, 2 and Smaller

Valves
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Pressure Reducing Valves shall be of a solder joint type unless indicated as
otherwise on the plans, rated for no less than a 300 psi maximum working water
pressure. They shall have a reduced pressure range of 25 to 75 psi, and a
maximum working water temperature of no less than 180 degrees Fahrenheit.
All Pressure Reducing Valves shall include in an integra by-pass check valve and
strainer and shall consist of a bronze body and bell housing, shall have separate
access covers for the plunger and strainer screen and shall have a bolt to adjust
the downstream pressure. The Pressure Reducing Valve shall be of the balanced
piston design and shall reduce pressure in both flow and no-flow conditions. The
bronze bell housing and access caps shall be threaded to the body and shall not
require the use of ferrous screws. Pressure Reducing Valves shall be Wilkins
model 600, or ENGINEER approved equal.

END OF SECTION
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1.0

Section 15120 — Piping Accessories
and Appurtenances

General

2.0

A. The CONTRACTOR shall furnish and install all piping accessories and appurtenances
in accordance with these Specifications and Drawings.

B. The CONTRACTOR shall submit a materials list and catalog data sheets for each
product to be used, identified by manufacturer and type number.

Materials

A. Reduced Pressure Principle (RPP) Assembly

1. RPP assemblies %" through 2” shall be Wilkins Model 975XLTCU (size and
type as specified in the Drawings) or ENGINEER approved equal.

2. Four inch (4”) RPP assemblies shall be Wilkins Model 475 (size as specified in
the Drawings) or ENGINEER approved equal.

B. Double Check Valve Assemblies

1. Double Check Valve Assemblies % through 2” shall be Wilkins Model
950XLTCU (size and type as specified in the Drawings) or ENGINEER
approved equal.

C. RPP Air Gap Adaptor Fitting

1. Air gap adaptor fitting for RPP assembly shall be a Wilkins Model AG (size as
specified in the Drawings) or ENGINEER approved equal.

D. Fire Supply Backflow Preventors

1. Fire supply backflow preventors shall be Wilkins Models 350A or 375A (model and
size as specified in the Drawings) with rising stem (or butterfly valves as specified)
and tamper switches or ENGINEER approved equal.

E. Plate Strainer for Water Meter

1. Plate strainer for water meters shall be dual-flange plate strainers made of bronze
manufactured by Badger Meter Inc.

F. Flange Coupling Adapters

1. Flange adapters shall be made of ductile iron conforming to ASTM A536 and
have flange bolt circles compatible with ANSI 125/150 Ib. standard. Flange
adapters shall be capable of a minimum of three degrees of deflection during
assembly or permit lengths of pipe to be field cut to within 0.6 of maximum
distance between flanges to allow for simplified alignment of flanged
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appurtenances. The flange adapters shall have a pressure rating of 350 psi when
used on ductile iron pipe and a pressure rating equal to the pipe when used on
C900 PVC pipe. The flange adapter shall be EBBA IRON Series 2100
Megaflange, or ROMAC Style FCA501, or ENGINEER approved equal as
specified in the Drawings.

Flange Gaskets

L.

Flange gaskets shall be full-face, 1/8” thick, cloth inserted rubber sheet, or
ENGINEER approved equal.

Fire Sprinkler Piping

1.

Steel pipe shall be Schedule 40 black steel pipe conforming to the requirements
of ASTM A53.

Fittings shall be threaded malleable iron conforming to the requirements of
ASTM B16.3 or grooved end fittings as specified in the drawings.

Brass Pipe and Bronze Fittings

1.

All brass pipe and bronze fittings shall conform to the requirements of ASTM
B43, “Standard Specification for Seamless Red Brass Pipe, Standard Sizes”, and
ASTM B62, “Standard Specification for Composition Bronze or Ounce Metal
Castings”.

Valve Boxes and Covers

1.

Valve boxes and covers shall be provided for all buried valves and shall consist
of a top and bottom section with slide type extensions and a large bottom base
where applicable. The cover shall be a drop type marked with the word
“WATER”. All valve covers placed in an paved or concrete surface shall be of
metal construction and all boxes and covers installed in traffic receiving areas
shall be H20 traffic rated.

Valve boxes shall be installed plumb and centered over the valve operating
handles, including side mounted valve operating handles.

Valve boxes shall be installed in accordance with the Drawings.

Valve boxes and covers shall be Christy Model F8, G5, or B36 as indicated by
the drawings, or ENGINEER approved equal.

Exterior RPP Assembly Enclosure

1.

Exterior RPP assembly enclosures shall be either GUARD SHACK Models GS-1
or GS-2, as manufactured by Backflow Prevention Device Innclosures, Inc or
HOT-BOX Model HB4000 manufactured by Hot-Box or as indicated on the
drawing, or ENGINEER approved equals.

Enclosure Mounting Pad: GUARD SHACK & HOT-BOX Enclosures shall be
mounted on a concrete pad as indicated on the drawings or approved equal.
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Thermal Protection: Where indicated on the drawing thermal protective blankets
shall be provided. Thermal blankets shall be FROST GUARD, POLAR PARKA,
or approved equal.

K. Thermal Expansion Tanks

1.

All Thermal Expansion Tanks shall be constructed in accordance with Section
VIII of the ASME Boiler and Pressure Vessel Code. The tank shall have no less
than a 240 degree Fahrenheit maximum working water temperature, and no less
than a 150 psi maximum working water pressure. The outer shell shall be carbon
steel. The bladder shall be FDA approved butyl rubber and prevent water from
contact with shell interior. The assembly shall have a top NPT stainless steel
system connection and a charging valve connection to facilitate the on-site
charging of the tank to meet system requirements. The Water Thermal Expansion
Tank shall be a Wilkins Model WTTA or ENGINEERED approved equal.

END OF SECTION
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Section 15140 - Domestic Water Piping

1.0 General

A. Summary
1. Section includes domestic water piping, valves, fittings, and accessories.
2. Refer to drawings for additional material specifications for irrigation system
piping and appurtenances.
B. Related Sections
1. Section 15120 — Piping Accessories and Appurtenances.
C. References
1. ASME B16.18 (American Society of Mechanical Engineers) - Cast Copper Alloy
Solder Joint Pressure Fittings.
2. ASME B16.22 (American Society of Mechanical Engineers) - Wrought Copper
and Bronze Solder Joint Pressure Fittings.
3. ASTM B32 - Solder Metal.
4. ASTM B42 - Seamless Copper Pipe.
5. ASTM B88 - Seamless Copper Water Tube
6. MSS SP-110 (Manufacturers Standardization Society of the Valve and Fittings
Industry) - Ball Valves Threaded, Socket - Welding and Solder Joint.
7. PDI WH-201 (Plumbing and Drainage Institute) - Water Hammer Arrestors.
D. Submittals
1. Section 01330 - Submittal Procedures: Submittal procedures.
E. Delivery, Storage, and Handling
1. Accept valves and equipment on site in shipping containers with labeling in
place. Inspect for damage.
2. Provide temporary protective coating on cast iron and steel valves.
3. Provide temporary end caps and closures on piping and fittings. Maintain in
place until installation.
4. Protect piping systems from entry of foreign materials by temporary covers,
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completing sections of the work, and isolating parts of completed system.

F. Field Measurements

1. Verify field measurements prior to fabrication.
2.0 Products

A. Buried Water Piping

1. Pipe Size 4 inches and greater: C900 PVC or Ductile Iron Pipe conforming to
the specifications set forth in Subsection 2.0-B-1 below.

2. Pipe Size 3 inches and under: Type K copper.

B. Water Piping, Above Grade, Industrial Water
1. Ductile Iron Pipe

a. Ductile iron pipe shall meet the requirements of AWWA C151 with
push-on or mechanical joints.

b. Ductile iron pipe and fittings shall have standard lining (cement lining)
and coating (bituminous coating).

c. Flanged ductile iron fittings and gaskets shall meet AWWA C115.

d. Fittings shall be ductile iron meeting the requirements of AWWA C110
or C153, grey or cast iron fittings shall not be allowed. All fittings not
stamped “D.L1.” or “Ductile Iron” shall be rejected.

2. Copper Tubing: ASTM B88 Type K, hard drawn.

a. Fittings: ASME B16.18, cast copper alloy or ASME B16.22, wrought
copper and bronze.

b. Joints: ASTM B32, solder, Grade 95TA, 100 percent lead free.

C. Flanges, Unions, and Couplings
1. Pipe Size 3 inches and under: Copper tube and pipe: Class 150 bronze unions
with soldered joints.
2. Dielectric Connections: Union with galvanized or plated steel threaded end,
copper solder end, water impervious isolation barrier.
3.0 Execution
A. Examination
1. Section 01300 - Administrative Requirements: Coordination and project
condition
B. Preparation
1. Ream pipe and tube ends. Remove burrs.
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2. Remove scale and dirt, on inside and outside, before assembly.

C. Installation
1. Provide non-conducting dielectric connections wherever jointing dissimilar
metals.
2. Route piping in orderly manner and maintain gradient. Route parallel and

perpendicular to walls.

3. Install valves with stems upright or horizontal, not inverted.
4, Install water piping to ASME B31.9.
D. Interface with Other Products
1. Install unions downstream of valves and at equipment or apparatus connections.
2. Install ball valves for shut - off and to isolate equipment, part of systems, or

vertical risers.

END OF SECTION

Domestic Water Piping
15140 -3



This Page Left Intentionally Blank

Domestic Water Piping
15140 - 4



WASHOE COUNTY SCHOOL DISTRICT
MATERIAL, WATER, AND LEAD DISTURBANCE PERMIT

FACILITY AND MATERIAL LOCATION: Caughlin Ranch Elementary School MDP #26-094
DESCRIPTION OF WORK TO BE PERFORMED: Irrigation Improvement

IT IS THE RESPONSIBILITY OF THE CONTRACTOR/WORKER TO IDENTIFY MATERIAL TYPE PRIOR TO
DISTURBANCE. ONLY MATERIALS LISTED ON THIS PERMIT MAY BE DISTURBED. ANY NEW MATERIAL
DISCOVERED OR ANY MATERIAL WHOSE EXACT NATURE OR CHARACTER IS UNCERTAIN REQUIRES A NEW
PERMIT PRIOR TO DISTURBANCE. ANY CITATIONS OR ASBESTOS/LEAD CONTAMINATION RESULTING FROM
THE IMPROPER OR UNAUTHORIZED DISTURBANCE OF ASBESTOS OR LEAD MATERIALS ISSOLELY THE
RESPONSIBILITY OF THE CONTRACTOR. A COPY OF THIS PERMIT MUST BE SIGNED BY THE CONTRACTOR
AND SUBMITTED TO THE DISTRICT PRIOR TO STARTING THE PROJECT.

REFER TO THE MAP ON THE LAST PAGE OF THIS PERMIT FOR ADDITIONAL INFORMATION ON BLDG/ROOF
AREA ALPHABETICAL IDENTIFICATION LETTERS BEING REFERRED TO IN THIS PERMIT. DO NOT USE ANY
OTHER SOURCE TO DETERMINE WHAT AREAS ARE IDENTIFIED IN THIS PERMIT. THE BUILDING/ROOF
IDENTIFICATION LETTERS USED IN THIS PERMIT MAY NOT NECESSARILY MATCH WHAT IS FOUND OR
REFERENCED IN THE FIELD OR IN OTHER CONTRACT DOCUMENTS.

ITEM #1 MATERIAL DESCRIPTION: GYPSUM BOARD BUILDING SYSTEM

AHERA MATERIAL NUMBER: M-01 CONTAINS ASBESTOS ?: NO

MATERIAL DISTURBANCE INSTRUCTIONS: THE SHEETROCK, VINYL COVERED SHEETROCK, JOINT COMPOUND
AND TEXTURE HAS BEEN SAMPLED IN ACCORDANCE WITH AHERA AND ASTM PROTOCOLS AND DOES NOT
CONTAIN ASBESTOS. OK TO DISTURB. COMPLETE SURVEY RESULTS AVAILABLE UPON REQUEST.

ITEM #2 MATERIAL DESCRIPTION: BLOCK/MORTAR

AHERA MATERIAL NUMBER: M-02B CONTAINS ASBESTOS ?: NO

MATERIAL DISTURBANCE INSTRUCTIONS: THE BLOCK/MORTAR HAS BEEN SAMPLED IN ACCORDANCE WITH
AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS. OK TO DISTURB. COMPLETE SURVEY

RESULTS AVAILABLE UPON REQUEST.

ITEM #3 MATERIAL DESCRIPTION: CONCRETE

AHERA MATERIAL NUMBER: M-02C CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: CONCRETE MAY CONTAIN ASBESTOS. CONTRACTOR MUST TREAT
THIS MATERIAL AS ASBESTOS CONTAINING AND IN ACCORDANCE WITH ALL APPLICABLE REGULATIONS AND
DISTRICT ASBESTOS MATERIAL DISTURBANCE REQUIREMENTS UNLESS THIS MATERIAL HAS BEEN PROPERLY
SAMPLED BY THE DISTRICT TO DETERMINE IT DOES NOT CONTAIN ASBESTOS. IN ADDITION, ALL CONCRETE
CONTAINS SILICA SO IF THE CONTRACTOR MUST DRILL, CUT, ABRADE, OR GRIND THIS MATERIAL, THE
CONTRACTOR MUST ALSO COMPLY WITH THE FEDERAL SILICA REGULATION AND REQUIREMENTS.
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WASHOE COUNTY SCHOOL DISTRICT
MATERIAL, WATER, AND LEAD DISTURBANCE PERMIT
CONTINUATION PAGE — SCHOOL #111

ITEM #4 MATERIAL DESCRIPTION: METAL BUILDING MATERIALS

AHERA MATERIAL NUMBER: M-03 CONTAINS ASBESTOS ?: NO — KNOWN NON-ACBM

MATERIAL DISTURBANCE INSTRUCTIONS: OK TO DISTURB.

ITEM #5 MATERIAL DESCRIPTION: WOOD BUILDING PRODUCTS

AHERA MATERIAL NUMBER: M-06 CONTAINS ASBESTOS ?: NO — KNOWN NON-ACBM

MATERIAL DISTURBANCE INSTRUCTIONS: OK TO DISTURB.

ITEM #6 MATERIAL DESCRIPTION: WOOD/METAL DOOR

AHERA MATERIAL NUMBER: M-08 CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: DO NOT DISTURB, AHERA ALLOWS NEW SCHOOLS BUILT AFTER
10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR
KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY. BASED
UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN
AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.
HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION
MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS
NON-ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR TO ANY DEMOLITION OR MEASUREABLE
DISTURBANCE. SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL SLATED FOR ANY DEMOLITION OR
MEASUREABLE DISTURBANCE.

ITEM #7 MATERIAL DESCRIPTION: CEILING TILE

AHERA MATERIAL NUMBER: M-10 CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: THE CEILING TILE HAS BEEN SAMPLED IN ACCORDANCE WITH
AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS. OK TO DISTURB. COMPLETE SURVEY
RESULTS AVAILABLE UPON REQUEST.
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WASHOE COUNTY SCHOOL DISTRICT
MATERIAL, WATER, AND LEAD DISTURBANCE PERMIT
CONTINUATION PAGE — SCHOOL #111

ITEM #8 MATERIAL DESCRIPTION: FLOOR TILE AND MASTIC

AHERA MATERIAL NUMBER: M-12 CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: DO NOT DISTURB, AHERA ALLOWS NEW SCHOOLS BUILT AFTER
10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR
KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY. BASED
UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN
AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.
HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION
MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS
NON-ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR TO ANY DEMOLITION OR MEASUREABLE
DISTURBANCE. SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL SLATED FOR ANY DEMOLITION OR
MEASUREABLE DISTURBANCE.

ITEM #9 MATERIAL DESCRIPTION: BASE COVE AND MASTIC

AHERA MATERIAL NUMBER: M-13 CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: DO NOT DISTURB, AHERA ALLOWS NEW SCHOOLS BUILT AFTER
10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR
KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY. BASED
UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN
AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.
HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION
MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS
NON-ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR TO ANY DEMOLITION OR MEASUREABLE
DISTURBANCE. SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL SLATED FOR ANY DEMOLITION OR
MEASUREABLE DISTURBANCE.

ITEM #10 MATERIAL DESCRIPTION: SHEET VINYL AND MASTIC

AHERA MATERIAL NUMBER: M-14 CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: DO NOT DISTURB, AHERA ALLOWS NEW SCHOOLS BUILT AFTER
10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR
KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY. BASED
UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN
AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.
HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION
MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS
NON-ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR TO ANY DEMOLITION OR MEASUREABLE
DISTURBANCE. SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL SLATED FOR ANY DEMOLITION OR
MEASUREABLE DISTURBANCE.
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WASHOE COUNTY SCHOOL DISTRICT
MATERIAL, WATER, AND LEAD DISTURBANCE PERMIT
CONTINUATION PAGE — SCHOOL #111

ITEM #11 MATERIAL DESCRIPTION: CARPET AND MASTIC

AHERA MATERIAL NUMBER: M-15 CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: DO NOT DISTURB, AHERA ALLOWS NEW SCHOOLS BUILT AFTER
10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR
KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY. BASED
UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN
AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.
HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION
MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS
NON-ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR TO ANY DEMOLITION OR MEASUREABLE
DISTURBANCE. SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL SLATED FOR ANY DEMOLITION OR
MEASUREABLE DISTURBANCE.

ITEM #12 MATERIAL DESCRIPTION: CERAMIC TILE AND GROUT

AHERA MATERIAL NUMBER: M-16 CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: DO NOT DISTURB, AHERA ALLOWS NEW SCHOOLS BUILT AFTER
10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR
KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY. BASED
UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN
AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.
HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION
MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS
NON-ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR TO ANY DEMOLITION OR MEASUREABLE
DISTURBANCE. SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL SLATED FOR ANY DEMOLITION OR
MEASUREABLE DISTURBANCE.

ITEM #13 MATERIAL DESCRIPTION: FIBERGLASS BUILDING INSULATION

AHERA MATERIAL NUMBER: M-17 CONTAINS ASBESTOS ?: NO — KNOWN NON-ACBM

MATERIAL DISTURBANCE INSTRUCTIONS: OK TO DISTURB.
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WASHOE COUNTY SCHOOL DISTRICT
MATERIAL, WATER, AND LEAD DISTURBANCE PERMIT
CONTINUATION PAGE — SCHOOL #111

ITEM #14 MATERIAL DESCRIPTION: HEAT DUCT TAPE/MASTIC

AHERA MATERIAL NUMBER: M-22 CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: DO NOT DISTURB, AHERA ALLOWS NEW SCHOOLS BUILT AFTER
10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR
KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY. BASED
UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN
AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.
HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION
MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS
NON-ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR TO ANY DEMOLITION OR MEASUREABLE
DISTURBANCE. SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL SLATED FOR ANY DEMOLITION OR
MEASUREABLE DISTURBANCE.

ITEM #15 MATERIAL DESCRIPTION: FIBERGLASS PIPE INSULATION

AHERA MATERIAL NUMBER: T-41 CONTAINS ASBESTOS ?: NO

MATERIAL DISTURBANCE INSTRUCTIONS: THE FIBERGLASS PIPE INSULATION AND SHEATHING HAS BEEN
SAMPLED IN ACCORDANCE WITH AHERA AND ASTM PROTOCOLS AND DOES NOT CONTAIN ASBESTOS. OK TO
DISTURB. COMPLETE SURVEY RESULTS AVAILABLE UPON REQUEST.

ITEM #16 MATERIAL DESCRIPTION: PLUMBING/MECHANICAL GASKETS

AHERA MATERIAL NUMBER: N/A CONTAINS ASBESTOS ?: UNKNOWN

MATERIAL DISTURBANCE INSTRUCTIONS: DO NOT DISTURB, AHERA ALLOWS NEW SCHOOLS BUILT AFTER
10/12/88 TO GET A LETTER FROM THE ARCHITECT OF RECORD THAT SAYS THAT TO THE BEST OF THEIR
KNOWLEDGE, THAT ASBESTOS MATERIALS WERE NOT USED IN THE CONSTRUCTION OF THIS FACILITY. BASED
UPON RECEIVING A LETTER AS NOTED ABOVE FOR THIS SCHOOL, THE DISTRICT IS ABLE TO SAY (FROM AN
AHERA INSPECTION STANDPOINT) THAT NO KNOWN ASBESTOS MATERIALS ARE PRESENT IN THIS FACILITY.
HOWEVER, IF ANY DEMOLITION OR MEASUREABLE DISTURBANCE OF ANY SUSPECT ASBESTOS CONSTRUCTION
MATERIALS IN THIS SCHOOL IS REQUIRED, THOSE MATERIALS WILL NEED TO BE SAMPLED AND VERIFIED AS
NON-ASBESTOS CONTAINING PER THE NESHAPS REGULATION PRIOR TO ANY DEMOLITION OR MEASUREABLE
DISTURBANCE. SUBMIT A SAMPLE REQUEST FOR ANY MATERIAL SLATED FOR ANY DEMOLITION OR
MEASUREABLE DISTURBANCE.
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WASHOE COUNTY SCHOOL DISTRICT
MATERIAL, WATER, AND LEAD DISTURBANCE PERMIT
CONTINUATION PAGE — SCHOOL #111

ITEM #17 MATERIAL DESCRIPTION: ROOFING MATERIALS

AHERA MATERIAL NUMBER: N/A CONTAINS ASBESTOS ?: YES/NO

MATERIAL DISTURBANCE INSTRUCTIONS: THE ROOFING MATERIALS AT THIS SCHOOL HAVE BEEN SURVEYED
BY HMS. THE HMS SURVEY DATED 10/28/11 SHOWS THE FOLLOWING:

ASBESTOS ROOF AREAS — (SEE ATTACHED MAP ON LAST PAGE)
ROOF AREAS “A” (BLDG. A) CONTAINS ASBESTOS; COMPLY WITH ALL ASBESTOS REQUIREMENTS LISTED
BELOW.

NON-ASBESTOS ROOF AREAS— (SEE ATTACHED MAP ON LAST PAGE)

ROOF AREAS ON 2 SHEDS DO NOT CONTAIN ASBESTOS, OK TO DISTURB. THE CONTRACTOR CAN REQUEST A
COPY OF THE DRAWING SHOWING THE AREAS IDENTIFIED WHICH HAS ADDITIONAL INFORMATION BY
CONTACTING THE ES&A DEPARTMENT @ 325-8490.

ASBESTOS REQUIREMENTS

IF THE CONTRACTOR MUST DISTURB THE ASBESTOS CONTAINING AREAS IDENTIFIED ABOVE, THE CONTRACTOR
IS RESPONSIBLE FOR PROPERLY COMPLETING THE WORK AND THE CONTRACTOR WILL INSURE THAT ALL
PERSONNEL PERFORMING REMOVAL OR DISTURBANCES ARE PROPERLY ASBESTOS TRAINED AND PERSONAL
AIR MONITORING MUST BE CONDUCTED THROUGHOUT ANY DISTURBANCE OR REMOVAL. AIR SAMPLING
RESULTS MUST BE PROVIDED TO THE ES&A DEPARTMENT, DIRECTLY FAXED OR E-MAILED FROM THE
LABORATORY WITHIN 48 HOURS AFTER DISTURBANCE OR REMOVAL. IN ADDITION, A HEPA VACUUM MUST BE
ON SITE AND USED TO CLEAN UP ALL DEBRIS. THE REQUIREMENTS LISTED ABOVE, ARE THE DISTRICTS
MINIMUM DISTURBANCE REQUIREMENTS. IF REMOVAL OF ROOFING MATERIALS, RATHER THEN
DISTURBANCES IS REQUIRED, THE CONTRACTOR MUST COMPLY WITH A MORE INVOLVED SET OF DISTRICT
PROCEDURES/SPECS AND THAT PROCEDURE/SPEC IS AVAILABLE UPON REQUEST BY CONTACTING THE ES&A
DEPARTMENT AT 325-8490. IN ADDITION, THERE ARE OSHA TRAINING REQUIREMENTS, SPECIFIC TO ROOFING
MATERIALS, AND THE CONTRACTOR IS REQUIRED TO COMPLY WITH OSHA AS WELL AS ANY ADDITIONAL
REGULATORY REQUIREMENT NOT LISTED.

NOTE: THE ASBESTOS MATERIAL DISTURBANCE INSTRUCTIONS LISTED ABOVE ARE BASED ON THE AHERA
REGULATION. THERE MAY EXIST OTHER REGULATIONS THAT MAY BE MORE STRINGENT THEN THESE
RECOMMENDATIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ENSURE COMPLIANCE WITH ALL
REGULATIONS THAT ARE APPLICABLE TO THE DISTURBANCE OF ASBESTOS/LEAD CONTAINING MATERIALS.
ASBESTOS IS A MICROSCOPIC FIBER AND THE CLEANING OF ASBESTOS DEBRIS MUST BE CONDUCTED TO A
MICROSCOPIC LEVEL. IN THE EVENT THAT ANY VISIBLE DEBRIS IS DISCOVERED FROM A DISTURBANCE OR
AIR SAMPLING RESULTS ARE NOT PROVIDED TO THE DISTRICT, THE DISTRICT WILL IMMEDIATELY HIRE A
THIRD PARTY LEAD/ASBESTOS CONSULTANT TO INVESTIGATE POSSIBLE LEAD/ASBESTOS CONTAMINATION
AND AN LEAD/ASBESTOS ABATEMENT CONTRACTOR TO PERFORM ANY RECOMMENDED CLEAN-UP. THE
CONTRACTOR WILL BE REQUIRED TO REIMBURSE THE DISTRICT FOR ALL COSTS INCURRED. IF AIR
MONITORING IS REQUIRED, AIR MONITORING MUST BE CONDUCTED THROUGHOUT THE PROJECT. AIR
MONITORING RESULTS FAXED DIRECTLY FROM THE LAB TO THE ES&A DEPARTMENT @ 851-5695, WITHIN 48
HOURS OF THE DISTURBANCE

DATE ISSUED: April 15, 2026
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Material Water & Lead Disturbance Permit, Water System Disturbance Permit Appendix Page #1

Contractors, their sub-contractors or workers are responsible in completing all work without impacting the water quality of
District facilities and the domestic water supplies which feed district facilities. This Water System Disturbance Permit
identifies the minimum requirements that Contractors, their sub-contractors and all workers will utilize to perform
disturbance to the Districts water systems.

The following general requirements shall apply to any person who will be disturbing a District water system. In addition, they
must contact the Environmental, Safety and Assessment Department (ES&A Dept) prior to any disturbance at 325-8494. This
phone number has an answering machine and can be accessed 24 hours a day. These disturbances will be logged in and
documented by the ES&A department.

All requirements for isolation are designed to protect the facility's potable water source from existing as well as potential
cross-connections and to prevent any backflow occurrences in the form of backpressure or backsiphonage. The Water
Disturbance Procedures listed are not site or incident specific and great care must be taken by technicians during all valving
and isolation activities within a facility to prevent a potential backflow occurrence. There may be additional requirements
that must be utilized to prevent any cross-connection or backflow occurrence, and each entity performing the disturbance is
responsible for ensuring none occur and utilizing any additional steps as necessary to ensure none result from the completion
of this project.

Any costs to correct any cross-connections and/or any backflow occurrences that result from the performance of this project
are solely the responsibility of the Contractor, their sub-contractor and workers and the signing of this ES&A Department
Disturbance Permit on acknowledges and agrees to this requirement.

FACILITY ISOLATION MINIMUM REQUIREMENTS

MECHANICAL ROOMS:

When turning off or disrupting the water service to a mechanical room all applicable requirements below must be conducted
per this permit

Remove all hoses from custodial faucets and bibs in location to be effected.

Shut down all boiler and chiller circulating pumps. Heating, Cooling and Domestic.

Shut down boiler, chiller and cooling tower if present.

Isolate boiler, cooling tower, chiller and relieve pressure from boiler.

Shut down hot water return pump, isolate any hot water heaters and turn off heating source.
Isolate domestic service to mechanical room.

Re-establish service to mechanical room in reverse order.

Nogak~wbdhPE

BASIC WING:

When turning off or disrupting the water service to a facility wing all applicable requirements below must be conducted per
this permit

1. Remove all hoses from custodial, art and science faucets along with bibs in location to be effected.

2. lsolate all water utilizing chemical dispensers in location to be effected.

3. Shut down and isolate any water using equipment if applicable. Hot water heaters, domestic make ups for heat
exchangers, photo labs, etc.

Isolate domestic cold water main to wing.

Re-establish service to wing in reverse order. Flush system at the end of each lateral to remove any and all foreign
material and air.

o s~
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Material Water & Lead Disturbance Permit, Water System Disturbance Permit Appendix Page #2

EFACILITY:

When turning off or disrupting the water service to a facility all applicable requirements below must be conducted per this
permit. Turning off or disturbing the waters services to a facility should only be done as a last resort. If it is possible to isolate
the area of disturbance without disrupting facilities entire water service that is the way the project is to be accomplished. This
will also keep the contractor, his sub-contractors or workers from having to perform all the listed requirements.

Remove all hoses from custodial, art and science faucets along with bibs in entire facility.

Isolate mechanical room. See above requirements.

Isolate each individual wing where possible. See above requirements.

Isolate all irrigation laterals connected to the domestic potable water supply.

Isolate domestic cold water main at all locations present to allow as little drain back as possible.

Re-establish service to facility in reverse order. Flush system at the end of each lateral to remove any foreign material
and air.

RN NS
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PAINTS AND COATINGS — Material Disturbance Permit Appendix - Lead in Paints and Coatings in WCSD Facilities

Lead containing paints and coating are present in WCSD facilities. Bidders/Contractors that disturb lead containing or
potentially lead containing paints or coatings, by law, are required to know all applicable regulations applicable and comply
with all state and federal regulations that apply to the disturbances to lead paints and coating they are conducting. The
regulations that requires by a contractor to be properly trained and knowledgeable, related to lead disturbance includes, but is
not limited to the following:

e OSHA Regulation CFR 1926.62 — Lead & Appendix A, B, C, & D — Lead Construction Standard.
e OSHA Regulation CFR 1910. 1025 - Lead & Appendix A, B, C, & D — General Industry Standard.
e EPA, 40 CFR Part 745 — Lead; Renovation, Repair, and Painting Regulation.

Bidders/Contractors accept and acknowledge by signing this Material Disturbance Permit, the existence of lead related
regulations, and accept all liability related to the disturbance of lead containing materials, citation resulting from, or any other
costs the District may incur by the action of all parties of the bidders company or companies hired by the successful bidder to
complete this project.

CONSTRUCTION AGE OF BUILDINGS AT THIS FACILITY

Lead sampling has shown that lead containing paints, coatings and ceramic tiles DO routinely exist, even in our newest facilities
even constructed after 1978. Since age does not determine the presence of lead, Contractors need the date a facility was
constructed to determine if the RR&P rule applies. To that end, we are providing construction date information for RR&P
applicability. There are 2 lead category’s tables addressed in this lead portion of the permit: The category 1 table addresses
buildings built before 1978 and Category 2 table addresses buildings built after 1978

LEAD CATEGORY #2 PAINTS, COATINGS & CERAMIC TILE IN BUILDINGS CONSTRUCTED AFTER 1978

CONTAINS LEAD?:YES/NO — for NO see Appendix 1 Buildings: “A”

Lead Containing or Assumed L ead Containing Paints and Coatings Disturbance Instructions

If project lead specific paints and coating sampling has been requested by the District Project Manager, and completed by the ES&A
department for this project, the results of that lead sampling are attached at the end of this permit. It is titled: Project Specific Lead
Sampling Results — Appendix #1. The Contractor must treat all paints and coating as lead containing in the buildings except any
exclusions on Appendix #1 and comply with all lead requirements. Contractor must plan and bid accordingly.

OSHA Requirements
All persons performing any disturbance to paints and/or coatings in and on the buildings that are listed as lead containing must have taken
an OSHA lead action level training class, and be current in training from a WCSD, ES&A department approved training provider.

EPA Renovation, Repair and Painting Requlation Reqguirements
The building(s) listed above in Lead Category #2 were/was constructed after 1978, so the EPA RR&P regulation does not apply to
disturbances on or in these buildings.

WCSD Requirements

In addition to regulatory requirements, the WCSD has requirements that must be met by the Contractor/Bidder. The contractor is
responsible for submitting to the ES&A department lead disturbance procedures that outline the lead safe work practices to be utilized
and that procedure must comply with the Districts minimum lead disturbance requirements. The current minimum lead disturbance
requirements, which will apply to this project, follow these tables. OSHA action level training and RR&P training certification and
RR&P firm certification must be submitted to the project manager and they are to submit a copy to the ES&A department. The
ES&A department must review, verify, and approve all required documentation prior to the contractor being able to perform any
disturbance, so time for review must be taken into account when developing schedules. Once the ES&A department has approved the
procedures and training and firm certification, the contractor may proceed but they must notify the ES&A department at 325-8490 of
any paint/coating disturbance immediately disturbance prior to the disturbance. ES&A department personnel, project managers and
assistant project managers and other district personnel will spot check in the field, to ensure compliance with the contractors
submitted and approved procedures.
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A NOTE ABOUT SAMPLING AND SAMPLING REQUEST PROCEDURES

Only approximately 20% of the paints and coatings in the District have been found to contain lead. The majority of white and off-
white paints on sheetrock and block walls does not contain lead in facilities constructed after approx. 1990. Brighter or more colorful
paints/coatings on any surface, or all paints and coatings on metals, are much more likely to be found to contain lead in all facilities.
In addition, ceramic tile in any age facility is very likely to contain lead. It is highly recommended that sampling be done to confirm
lead content unless time does not allow a delay for processing samples through the WCSD ES&A department. If paints and coatings
are not sampled, all paints and coatings must be assumed to be lead containing, above 5000 parts per million (lead based), and treated
in accordance with all lead regulations, lead specifications, and requirements identified in this permit.

1f project lead specific paints and coatings sampling has been requested by the District Project Manager, and completed by the ES&A
department, the results of that lead sampling will be attached at the end of this permit. It will be titled: Project Specific Lead Sampling
Results — Appendix #1. If there is no Project Specific Lead Sampling Results — Appendix #1 attached that means no project specific
lead sampling has been requested and the Contractor must utilize only the information provided in the lead instructions of this permit.

The process to request lead sampling is for anyone requiring sampling to submit through their project’s Project Manager. The
designated WCSD Project Manager will submit the required sampling forms, and sampling will be coordinated by the ES&A
department. A minimum of 10 days will be allowed before sampling results are provided to the Project Manager for them to be
distributed to all interested parties. All lead sampling must be processed through the ES&A department, and sampled by ES&A
approved and trained lead professionals.

Any paints or coatings that are not specifically addressed on this permit, or on the project drawings, has to be assumed to be lead
containing, and above 5000 parts per million (lead based) — no exceptions. Any disturbance to those paints and coatings not
specifically addressed on this permit or on the project drawings must be done by properly trained (Minimum of OSHA action level
training) personnel, and those disturbances must be performed in accordance with all lead requirements listed in this permit, as well as
any applicable regulations and local requirements. Many times scope modifications are required after the bid, and new areas of the
facility may need to be disturbed. These areas would not have been addressed on this permit, since they were unknown at the time of
issuance. Additional sampling could be conducted by requesting lead sampling through their project’s Project Manager, but there
will be a delay getting sampling requests and a new MDP would be required. The District reserves the right to direct the Contractor to
assume new paints and coatings, due to scope changes, are lead containing and the contractor would then be required to treat all paints
and coatings as lead containing in compliance with all requirements of this permit.

REPLACEMENT PAINTS, COATINGS, CERAMIC TILE, AND OTHER LEAD CONTAINING MATERIALS

Unless otherwise specifically allowed by this projects specifications, the Contractor shall not reinstall any lead containing
paints/coatings in any detectable levels during the process of completing this project. “lead containing” is defined as any paint or
coating that has ANY detectable lead level when paint chip sampling is conducted and chip is analyzed by the ICP method. The
District may perform sampling of replacement materials and if analysis finds any detectable levels of lead, the Contractor will be
liable for all costs to properly remove that material and re-apply paints and coatings with no detectable levels of lead. Contractors are
encouraged to pre-sample paints they may be using to determine the actual amount in paint/coatings used.
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MINIMUM REQUIREMENTS TO PERFORM ATTACHMENTS AND PENETRATIONS IN WCSD FACILITIES

Below are the minimum requirements to perform any Attachment and Penetration activity to a known or assumed asbestos and/or lead
containing material in Washoe County School District (WCSD) facilities. This document is not provided to address demolition,
stabilization, abatement, or removal activities. If any work to known or assumed asbestos or lead materials need to be done on this
project, and it is anything other than the installation of screws, the removal of screws, or the drilling of holes, the successful bidder
must comply with, in addition to these minimum requirements, all applicable District asbestos and lead specifications and
requirements. Regarding these procedures, the District has done its best to provide a complete and regulatory compliant attachment
and penetration procedure, but by signing this MDP, the Contractor acknowledges that it is the successful bidder’s sole responsibly for
compliance with this MDP, as well as any other applicable regulatory requirements.

ASBESTOS/LEAD PROCEDURE SUBMISSION PROCESS

Prior to starting this project, each contractor working on this project is required to submit to the WCSD ES&A department an
asbestos/lead procedure that includes all District requirements listed below. To simplify the procedure submittal process, an electronic
PDF fillable template of these requirements will be provided to the successful bidder of this project. This document is available by
contacting the assighed WCSD Capital Projects Project Manager for this project. Contractors must utilize the most current above-
mentioned electronic template and fill out all required information, add company letterhead, sign, and date the document. The
completed procedures will be e-mailed to the Project Manager by all contractors working on this project that will performing any
applicable disturbances. Once submitted, the WCSD Project Manager will pass the document onto the ES&A department for
approval. Successful bidders are required to add time to their project schedule for this procedure submittal and approval process.

The Contractor has the option to submit a site-specific or blanket district-wide applicable procedure. A district-wide blanket
procedure applies to a scheduled project, as well as all future sites where a contractor will be performing disturbances. The site
specific procedure will apply to just one site or project. District-wide procedures are valid for one year from the date the procedure is
signed by the ES&A department. Site specific procedures will be valid for the term of the project. Each Contractor must receive a
signed and approved procedure prior to performing any disturbances to all ashestos/lead paint or assumed ashestos/lead paint
materials. The procedure is a combined procedure and it addresses both asbestos and lead disturbances. A minimum of one work day
will be required by the ES&A department for the review and approval process.

In addition to the Material Disturbance Permit (MDP), the Contractors must also have a copy of the approved procedures on site at all
times. The purpose of this procedure is to document the agreement between the Contractor and the District that all lead and asbestos
disturbances performed by staff of the Contractor will be done per all noted District requirements, District Specifications, and project
specifications. Again, Contractors must ensure that their procedure has been approved, and the approved signed procedure is on site
prior to any disturbance.

MINIMUM REQUIREMENTS

1. Receive approved Lead/Asbestos procedures as identified above.

2. Technicians performing disturbances will be required to have a minimum of AHERA 16 Hour O&M training and OSHA
action level training per 29 CFR 1926.62 (i) (2) lead training. In addition, as applicable, contractors must comply with the
EPA RR&P training and certifications requirements listed in the RR&P section of this appendix. Copies of training
certifications, including a refresher within the last 12 months, will be provided to the ES&A Department prior to the start of
any project. Only personnel with the proper minimum training will be authorized to perform any disturbance to asbestos/lead
paint or assumed asbestos/lead paint containing materials, or be in the adjacent area of a disturbance.

3. Notify the ES&A Department at 325-8490 and leave a message with the time, name of the technician doing the work, date and
exact locations in the school where they will be performing any disturbance. This call should take place immediately prior to
disturbance, this phone number (325-8490) will go to voice mail, and the contractors are to provide notifications with above
identified information, 24 hours a day. The Contractor is also required to notify their assigned WCSD Construction
Department Project Managers and Assistant Project Managers of scheduled disturbances so they can also verify compliance
with the contractors approved disturbance procedures.
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Contractors must refer to this Material Disturbance Permit to determine what materials contain ashestos or lead and utilize the
applicable lead/asbhestos procedures. Some materials cannot be disturbed, and each specific material disturbance permit will
identify what can be disturbed and provided material disturbance instructions. The minimum disturbance permits in this
section of the material permit are in addition to any requirements listed in the material disturbance instructions. Any instance
where 100% of the minimum ashestos/lead requirements are not followed, the District will immediately hire an environmental
remediation contractor as well as an environmental consultant to properly clean up the contamination and perform air
sampling. The contractor will be responsible for reimbursing the District for all costs due to any improper or unauthorized
disturbances.

Contractors or technicians who are new to performing asbestos/lead paint or assumed asbestos/lead paint disturbances for the
District must contact the Capital Projects PM/PCI Department and schedule a disturbance. A Capital Projects PM/PCI
employee will be scheduled to review the technician’s compliance with the disturbance procedures in the field. Once a
technician has demonstrated on a minimum of two (2) occasions to the Capital Projects Department that he has an
understanding of the District disturbance requirements and has proper equipment, the ES&A Department will then authorize
that technician to perform disturbances without prior approval of the Capital Projects Department. Notifications prior to
starting all disturbances as listed above will still be required and technicians should expect unannounced random compliance
inspections, from the ES&A Department. A list of approved technicians is available upon request form the ES&A department.

Post the appropriate “Danger Lead - Keep Out” or “Danger Asbestos Keep Out” signs on the entry side of all doors leading
into classrooms, hallways, bathrooms, offices or mechanical rooms where drilling is to occur. Doors will be closed. It is the
contractor /technician’s responsibility to take adequate means to keep the public or school staff out of the disturbance area.

Large rooms, such as multipurpose rooms, will have yellow caution tape placed across all entries to the room in addition to
signage but access to these areas must be restricted to ensure no unprotected person can enter the areas where disturbances are
taking place. If unprotected personnel can see the activity, this is not a large enough area of demarcation.

A 6 ml plastic drop will be placed under the disturbance in a manner that extends 6’ out in all directions from the disturbance
area. This poly drop can be reused if properly wet-wiped or HEPA-vacuumed off after use.

Worker will don the respiratory protection and a protective suit, (protective suits are optional for lead disturbance,
“attachments and penetration” disturbances if the Contractor will not exceed the lead action level) and initiate personal air
monitoring procedures per item #10 below. Respiratory protection is required throughout all asbestos/lead paint or assumed
ashestos/lead paint disturbances in WCSD regardless of air sampling results.

If a Contractor is performing a lead attachments and penetrations (see the definition in #20 below), air sampling will be
conducted at the start of the project. If air sampling results show the technicians performing the work is below the OSHA
Lead Action Level, air sampling can be suspended unless the work being performed is changed. Air sampling will be
performed for each type of lead attachment and penetration activity to develop a representative sample for each lead activity.
Air sampling will be performed during all asbestos disturbances, no exceptions.

Drill the hole or holes as required using an HEPA VAC and a shrouded or dust collecting apparatus (i.e. Bit Buddy. A HEPA
VAC is to remain running during this whole process to ensure all debris is cleared from hole. All clean-up must be conducted
the HEPA Vacuum. If a contractor fails to properly control the asbestos/lead containing dust, the District will then hire an
environmental remediation contractor as well as an environmental consultant to properly clean up the contamination. The
contractor will be responsible for reimbursing the District for all costs due to improper disturbances that result in debris exiting
the area of disturbance.

All HEPA vacuums used will have been DOP challenge tested prior to first use and annually thereafter. If this project
involves 30 or more disturbances over the span of this project, the HEPA vacuum will be DOP tested on-site prior to the start
of the project.

If required, to be determined by the technician, an encapsulant material may be sprayed or brushed on to the area of the holes.
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A device, backing, box or raceway, or any other equipment will then be mounted using anchors installed per #11 above, with
the HEPA VAC running and properly directed at the area of the disturbance.

A HEPA VAC or wet methods will be used to clean up any debris on 6ml poly drop, around device box, technician’s suit, and
any surfaces below holes, such as tops of chalkboards and base boards.

The poly drop, if utilized, will be folded into itself in such a manner as to not spread any debris, the HEPA vacuum hose
sealed, and personal air monitoring time logged appropriately. This poly drop can be reused if it is properly wet-wiped or
HEPA-vacuumed off after use.

All signs and equipment are to be removed, and the technician is to move to the next location. The contaminated suit should be
removed and a new suit utilized at the new disturbance location, unless the suit can be properly decontaminated.

Upon completion of a shift, air samples will be dated and sent in to a properly accredited lab to be analyzed. Results will be
forwarded to WCSD. Lab results will be e-mailed directly from the lab to the ES&A Department within 48 hours of the
disturbance. All lab results will reference the Material Disturbance Permit (MDP) # located on the top of the first page of this
permit. Results without the MDP number prefix will be returned to the lab for clarification and the addition of the MDP
tracking number

All debris, waste, poly drop, suits, etc. will be placed in 6 mil poly waste bags (double bagged) and disposed of properly.

The definition of “Attachment and Penetrations” in this document is only the drilling of holes through a HEPA shrouded
device, the installation of screws through a HEPA shrouded device, or the removal of screws through a HEPA shrouded
device. Any other activity that is not attachments and penetrations as listed in item #20 must be designed by an asbestos or
lead project designer, done per a lead specification, and supervised by the District or District hired outside asbestos/lead
consultant. Contractors cannot perform any work, other than “Attachments and Penetrations” without an onsite District or
District hired asbestos or Lead Consultant being present.

All asbestos abatement or lead disturbances, other than “Attachment and Penetrations”, must be completed in full compliance
with applicable regulations, the District’s Asbestos Abatement Specifications, and District hired asbestos or lead consultants
supplement specifications. If in error, an asbestos abatement bid or quote is put forth without the District Asbestos Abatement
Specifications, Contractors are required to request a copy of the most current asbestos abatement specifications from the bid or
quote entity through the formal bid inquiry process

THE UNDERSIGNED AGREES TO COMPLY WITH THE CONDITIONS OF THIS MATERIAL, WATER & LEAD
DISTURBANCE PERMIT, APPENDIXES, & ALL APPLICABLE REGULATIONS. UNDERSIGNED ACKNOWLEDGES
LIABILITY FOR ANY COSTS THE DISTRICT MAY INCUR TO INVESTIGATE & CLEAN UP ANY DISCOVERY OF
IMPROPER AND/OR UNAUTHORIZED DISTURBANCES DONE BY UNDERSIGNED’S EMPLOYEE(S) OR SUB-
CONTRACTOR(S) TO MATERIALS LISTED AS LEAD/ASBESTOS-CONTAINING BY THE DISTRICT. IN ADDITION,
THE UNDERSIGNED AGREES TO ALL REQUIREMENTS OF THE WATER & LEAD APPENDIX.

SIGNED BY (PRINT): SIGNATURE:

COMPANY (PRINT):

DATE RECEIVED:
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Project Specific Lead Sampling Results — Appendix #1.

A limited project lead-specific paints and coatings survey has been conducted. The sampling has been requested by the
District Project Manager, and completed by the ES&A department. The results of that lead sampling are below. The results
listed below apply ONLY to the locations and paint and coating colors listed below. This information cannot be applied to
other areas that are not specifically addressed below. If additional sampling is required in the Contractor’s opinion, the
Contractor must relay that information to the District Project Manager. The Project Manager will determine if additional
sampling will be conducted. If additional sampling will be done, a new MDP will be required. Contractors or their
representatives cannot perform any asbestos or lead sampling.

Any paints or coatings that are not specifically addressed on this permit, or on the project drawings, has to be assumed to be
lead containing, and above 5000 parts per million (lead based) — no exceptions. Any disturbance to those paints and coatings
not specifically addressed on this permit, or on the project drawings must be done by properly trained (Minimum of OSHA
action level training) personnel, and those disturbances must be performed in accordance with all lead requirements listed in
this permit, as well as any applicable regulations and local requirements. Many times scope modifications are required after
the bid, and new areas of the facility may need to be disturbed. These areas would not have been addressed on this permit,
since they were unknown at the time of issuance. Additional sampling could be conducted by requesting lead sampling
through their project’s Project Manager, but there will be a delay getting sampling requests and a new MDP would be
required. The District reserves the right to direct the Contractor to assume new paints and coatings, due to scope changes, are
lead containing and the contractor would then be required to treat all paints and coatings as lead containing in compliance
with all requirements of this permit.

LEAD CONTAINING PAINTS AND COATING

LOCATION TYPE OF PAINTED SURFACE COLOR RESULTS

NON-LEAD CONTAINING PAINTS AND COATINGS

LOCATION TYPE OF PAINTED SURFACE COLOR RESULTS
Room A24 Sheetrock system White Lead free
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