REQUEST FOR FORMAL QUOTE (RFQ) — SERVICES WITH MDP
MATERIAL DISTURBANCE PERMIT

Washoe County School District

o r
Purchasing Department
V 14101 Old Virginia Road, Room 0
Washoe County Reno, Nevada 89521-0106
S h ’ D . Phone: (775) 850-8025 _ .
cnoo istrict Monday — Friday 8:00 am to 4:30 pm (excluding holidays)
Email: solicitations@washoeschools.net

Facilitating Buyer: Tina Lopez

SOLICITATION TITLE: DISTRICTWIDE CONCRETE INSTALLATION SERVICES
SOLICITATION #: 117-QF-04-25-TL
PUBLISH DATE: MAY 22, 2025

SUBMISSION DUE DATE/TIME: JUNE 13, 2025 AT 10:00 A.M. (LOCAL TIME)

Washoe County School District (WCSD) is soliciting for certain MDP SERVICES (subject to Materials Disturbance Permit
regulations) that are identified on EXHIBIT C related to this solicitation in accordance with all defined Terms,
Conditions, and Specifications in this document. seps

RFQ submissions must be submitted on the REQUIRED FORMS (refer to Pages 1 and 18) specific to this solicitation
and emailed directly to: solicitations@washoeschools.net or received in a sealed envelope for award consideration. All
REQUIRED FORMS for this RFQ are available online at https://solicitations.washoeschools.net/Purchasing.

RFQ submissions that are received at any point of time in the RFQ process (e.g., withdrawal and/or resubmitting for
updated pricing) verbally, via fax, by any other email other than solicitations@washoeschools.net, or outside of a
sealed envelope will be REJECTED in its entirety. Submissions may be withdrawn by written notification delivered
via US Mail or by email to: solicitations@washoeschools.net provided that such notice is received before the
Submission Due Date/Time.

ALL questions/inquiries regarding this RFQ are due no later than 4:30 pm (local time) on JUNE 2, 2025 and are to be
submitted to the Purchasing Department via e-mail to: solicitations@washoeschools.net or submitted directly on the
Solicitations website (https://solicitations.washoeschools.net/Purchasing). Questions, inquiries, clarifications, and/or
any RFQ clarifications will be answered via an Addendum and will be made available to all interested Vendors.

AUTHORIZED SIGNATURES: WCSD only accepts signatures done manually (also known as a “wet” signature) or
certified electronic digital signatures. Non-certified electronic digital signatures will NOT be accepted. A typed signature,
even in a cursive font, does NOT meet the requirements of an official digital signature. A digital signature must be
accompanied by a certified digital stamp issued through programs like Adobe Acrobat DC, Docu-Sign, or other similar
programs that produce a digital stamp certifying the electronic digital signature. Signatures on the REQUIRED FORMS
that do not meet these requirements will NOT be accepted and may cause the RFQ submission to be deemed “Non-
Responsive” and cause for rejection. If there are any questions about this requirement, please submit a question by
the questions/inquires deadline noted above, so that it can be answered before the RFQ submission due date/time.

< If EXHIBIT A - SIGNATURE PAGE which is a REQUIRED FORM, is submitted without a valid,
authorized signature, the submission will be rejected in its entirety.

The Facilitating Buyer for this solicitation is named above. Interested parties may NOT contact anyone else regarding this
solicitation. Interested Vendors contacting any other individual including, but not limited to, WCSD staff, officials, evaluation
committee members, or Board of Trustees may be disqualified from award consideration.



SOLICITATION TITLE: DISTRICTWIDE CONCRETE INSTALLATION SERVICES
SOLICITATION #: 117-QF-04-25-TL
GENERAL TERMS, CONDITIONS, AND SPECIFICATIONS

NOTE: If there is a “parent” company and/or if the company is a “dba,” Vendors should specify that in their submission
on EXHIBIT A — SIGNATURE PAGE.

1. REQUIRED FORMS: The REQUIRED FORMS specific to this solicitation (refer to Page 5) are available on the
Solicitations website at: https://solicitations.washoeschools.net/Purchasing. All REQUIRED FORMS must be
included in RFQ submissions or otherwise risk being rejected. The REQUIRED FORMS are “Secured Documents”
therefore, any interested party must be a registered user of the website to access these forms. All accepted RFQ
submissions and accompanying documentation become the property of WCSD and will not be returned.

EXHIBIT A — SIGNATURE PAGE is a REQUIRED FORM and must be completed, signed, and submitted with
guote submission. If EXHIBIT A is submitted without an authorized signature the quote will be rejected in its
entirety.

EXHIBIT B — VENDOR/CONTRACTOR (EMPLOYEE) PUBLIC DISCLOSURE FORM is a REQUIRED FORM
and is to be completed, signed, and submitted with quote submission. Failure to submit a completed and signed
EXHIBIT B with the quote submission may be grounds for disqualifying the quote from evaluation and award
consideration.

EXHIBIT C — PRICE SCHEDULE/SPECIFICATION FORM is a REQUIRED FORM and must be completed and
submitted with the quote submission. Failure to submit a completed EXHIBIT C with the quote submission will
result in the submission being rejected in its entirety.

2. LATE RFQ SUBMISSIONS: RFQ submissions received after the due date and time will not be accepted. WCSD
reserves the right to reject any RFQ submission that is not in compliance with all prescribed public procedures and
requirements and to reject for good cause any or all RFQ submissions upon finding that it is in WCSD's best interest
to do so. If the late RFQ submission arrives via carrier, the submitting Vendor will be given an option on how to
have it returned, as rejected, at the Vendor's own cost.

3. CONTRACT TERM: The Vendor will receive a WCSD Purchase Order (PO) and the Terms, Conditions, and
Specifications are hereby incorporated herein by reference (Contract). The Initial Term of the Contract is for 1 year
from the date of award with four (4) additional 1-year renewals, providing the Terms, Conditions, and Specifications
of the awarded contract remain unchanged. WCSD reserves the right to terminate this Contract in whole or in part
upon providing the Vendor at least thirty (30) days written notice.

4. PRICE ADJUSTMENT AND COST ESCALATION: WCSD will allow for a price increase or decrease after six
(6) months of the Initial Term or any renewal term. Any such price increase or decrease will be based on the
current Consumer Price Index (CPI) as reported by the U.S. Bureau of Labor Statistics online at:
www.bls.gov/cpi. Only the percentage change, whether it is an increase or decrease, between the then-current
price and the CPI change for the applicable time period will be granted.

5. QUANTITIES: WCSD anticipates procuring the services/quantities listed on the EXHIBIT C; however, WCSD's
requirements may change before issuing a PO, and WCSD reserves the right to increase or decrease quantities at
its discretion.

6. PCARD ACCEPTANCE, INVOICING, AND PAYMENT: The awarded Vendor(s) must allow for WCSD
Procurement Card (PCard) purchases/orders/transactions and must issue a separate invoice for each order
processed. Invoices are to be issued when the orders have been delivered and received by WCSD, not upon receipt
of the order or before. WCSD’s payment terms are NET 30 after receipt of the order by WCSD. WCSD reserves
the right to not pre-pay for product(s). WCSD is tax-exempt and does not pay state/local taxes, interest, or late
fees.

(RFQ - MDP SERVICES)
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SOLICITATION TITLE: DISTRICTWIDE CONCRETE INSTALLATION SERVICES
SOLICITATION #: 117-QF-04-25-TL

7.

10.

11.

12,

PRODUCT SPECIFICATIONS: If applicable to providing the requested MDP SERVICES includes certain products,
product specifications listed on EXHIBIT C may reflect items of known quality and are acceptable to WCSD. If the
item’s specification indicates "SUBSTITUTES" or "EQUAL,” the Vendor may offer an item other than what has been
specified if the item offered is equal in general style, type, quality, workmanship, the economy of operation,
performance, characteristics, and suitability for the purpose intended. The Vendor must identify the name brand
offered, provide descriptive literature, and be prepared to provide if requested for evaluation purposes. Failure to
provide adequate descriptive literature may be a reason for WCSD to declare the Vendor as “Non-Responsive” and
that specific item or the submission in its entirety not considered for award evaluation. If there is any doubt by
WCSD as to the general style, type, quality, workmanship, the economy of operation, performance, characteristics,
and suitability for the purpose intended, the non-specified product may be rejected in favor of another offer to
provide the product specified.

SHIPPING, DELIVERY, AND HAZARDOUS MATERIALS: If applicable to providing the requested MDP
SERVICES includes certain products, the price quoted for each line item shall include all shipping and handling
charges to the F.O.B. Destination listed on the PO. POs issued are for prompt or immediate shipment of the products
contained thereon. Unless otherwise specified, delivery will be made not later than thirty (30) calendar days after
receipt of the order (ARO). WCSD reserves the right to cancel any order without fees or legal ramifications if not
filled within the required time. The PO number must appear on all invoices, packing lists, packages, shipping notices,
and correspondence. All shipments of hazardous material must be accompanied by Safety Data Sheets (SDS).
WCSD reserves the right to cancel any order without fees or legal ramifications if not filled within the required time.
Failure for awarded Vendor(s) to deliver within the time specified may be grounds for considering the Vendor(s) as
“Non-Responsive” and/or “"Non-Responsible.” In addition, WCSD reserves the right to terminate the Contract with
any awarded Vendor(s) and reject future RFQ submissions for a period of up to twelve (12) months on the basis
that the Vendor(s) is deemed to be “Non-Responsive” and/or “"Non-Responsible”.

INSTALLATION/SET-UP: If the specifications of any line item in EXHIBIT C state “to be installed at site” or
“set in position,” it is WCSD's intent that the quoted price will cover all costs thereof. The Vendor must furnish all
equipment, materials, and labor to complete the installation/set-up as the manufacturer specified for the proper
use of such item and in a manner satisfactory to WCSD. Vendor shall comply strictly with the specifications and
recommendations of that manufacturer as to the installation/set-up and/or application of that particular item.
Vendor shall leave the work area clean and free of all discarded packaging and any debris created by the
installation/set-up and shall make good, to the satisfaction of WCSD.

AWARD CONSIDERATION: WCSD reserves the right to award this RFQ in whole or in part, by item, group of
items, or by a section where such action would serve WCSD's best interest. RFQs identified exclusively based on
“ALL OR NOTHING" will be excluded from this provision. In the event of a tie, the low quote shall be determined
by extending prices out to the third decimal. If a tie still exists, the award shall be determined by lottery.

BASIS OF AWARD: It is the intent of WCSD to award this RFQ on an “ALL OR NOTHING" basis to no more
than three (3) Vendors who have been deemed to be the lowest, responsive and responsible, and whose
submission(s) meet all terms, conditions, and specifications as outlined in this RFQ and EXHIBIT C.

> Except for solicitation awards made on the basis of "ALL OR NOTHING", WCSD reserves the right to
award in whole or in part, by item, group of items, or by section where such action would serve
WCSD's best interest.

CERTIFICATES OF INSURANCE LIABILITY: The awarded Vendor(s) shall not provide any services and
products (if required) under this RFQ until satisfactory proof of all required insurance certificates and supporting
documentation has been approved by WCSD'’s Purchasing Department. All documentation must be submitted
to the Purchasing Department via email to: purchasing@washoeschools.net or by US Mail to:

Washoe County School District
Purchasing Department

14101 Old Virginia Road, Room 0
Reno, Nevada 89521

(RFQ - MDP SERVICES)
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SOLICITATION TITLE: DISTRICTWIDE CONCRETE INSTALLATION SERVICES
SOLICITATION #: 117-QF-04-25-TL

13. REQUIRED INSURANCE COVERAGE AND VERIFICATION: The awarded Vendor shall, at the awarded
Vendor’'s sole expense, procure, maintain, and keep in force for the duration of the Contract insurance
conforming to the minimum limits as specified in this RFQ. The awarded Vendor shall provide to WCSD a
Certificate of Insurance (COI) Form with Additional Insured Endorsement(s) affecting the coverage required.
The Authorized Insurer(s) of the awarded Vendor and/or subsequent insurance company(s) issuing the policy(s)
shall have no recourse against WCSD for payment of any premiums, costs, or assessments under any form of
policy. The awarded Vendor’s Authorized Insurer(s) shall have no right of recovery or subrogation against
WCSD. The required insurance shall be in effect before any services rendered and/or products procured from
the awarded Vendor by WCSD and shall continue in force as appropriate based on the then-current Contract
term. The "ACORD 25 Certificate of Insurance Form” or a substantially similar form must be submitted by the
awarded Vendor to WCSD to prove the insurance policies and coverages required.

The COI must be signed by a person authorized to bind coverage on the behalf of the awarded Vendor. The
COI must name WCSD as the “"CERTIFICATE HOLDER” as follows:

Washoe County School District
Attn: Purchasing Department
425 E. Ninth Street

Reno, Nevada 89512-0106

To substantiate the requirement of WCSD to be named as an "ADDITIONAL INSURED,"” the COI's “Description
of Operations/Locations/Vehicles” section shall state the following:

WCSD, its officers, employees, and volunteers are to be named as an
"Additional Insured” on the awarded Vendors general liability. The
coverages shall contain no special limitations on the scope of protection
afforded to WCSD, its officers, employees, agents, or volunteers.

The awarded Vendor shall also provide Additional Insured Endorsement documentation affecting the coverage
required. The COI shall state that if any of the described policies are canceled before the expiration date
thereof, notice will be delivered following the policy provisions. Furthermore, each insurance policy shall not be
suspended, voided, canceled, or non-renewed by either the awarded Vendor or the authorized Insurer without
a replacement COI being provided to WCSD during the life of the Contract. Upon renewal of the policies listed,
awarded Vendor, or authorized Insurer(s) shall furnish WCSD with replacement certificates.

The awarded Vendor’s insurance coverage shall be the primary insurance. Any insurance or self-insurance
maintained by WCSD, its officers, employees, agents, or volunteers shall be more than the awarded Vendor’s
insurance and shall not contribute to it in any way. Any failure of the awarded Vendor to comply with the
reporting provisions of the policies shall not affect coverage provided to WCSD, its officers, employees, agents,
or volunteers.

14. INSURANCE LIMITS:

GENERAL LIABILITY INSURANCE

During any valid term of this Contract, the awarded Vendor shall maintain comprehensive General Liability
Insurance with the following coverages through an insurance carrier(s) licensed to do business in the State
of Nevada and having a current A.M. Best rating of A-:VII or better and approved by WCSD: (A) Each
Occurrence; (B) Medical Expense; (C) Personal & ADV Injury; (D) General Aggregate; and (E) Products and
Completed Operations. Limits shall be equal to the amount carried by the successful Vendor and shall not
be less than one million dollars ($1,000,000) per occurrence combined with single limits with no less than
two million dollars ($2,000,000) aggregate.

(RFQ - MDP SERVICES)
REVISED DATE: 03/21/25 PUR-F107 Page 4 of 20



SOLICITATION TITLE: DISTRICTWIDE CONCRETE INSTALLATION SERVICES
SOLICITATION #: 117-QF-04-25-TL

15.

16.

17.

AUTOMOBILE LIABILITY INSURANCE

During any valid term of this Contract, the awarded Vendor shall maintain comprehensive Automobile
Liability Insurance to include all owned autos, non-owned autos, and hired autos coverage through an
insurance carrier(s) licensed to do business in the State of Nevada and having current A.M. Best rating of
A-:VII or better and approved by WCSD. Limits shall be equal to the amount carried by the awarded Vendor
and shall not be less than one million dollars ($1,000,000) per occurrence.

WORKERS" COMPENSATION INSURANCE

During any valid term of this Contract, the awarded Vendor shall have Workers’ Compensation coverage as
required by law for the duration of the Contract to include Employer’s Liability Coverage (noted at Statutory
Limits) with @ minimum limit of one million dollars ($1,000,000).

PROFESSIONAL LIABILITY INSURANCE

If applicable to this Contract, during any valid term of this Contract, the awarded Vendor shall maintain
Professional Liability Insurance (Errors and Omissions) with minimum limits of at least one million dollars
($1,000,000) per occurrence. The insurance required above may be proved under primary policies or by a
combination of primary and excess policies. Professional Liability is not covered under additional Umbrella
Liability coverage.

PRODUCT INFORMATION AND SAFETY DATA SHEETS: If applicable to providing the requested MDP
SERVICES includes certain products, Vendors must identify the brand/manufacturer of the product being quoted
and a model/stock number (if applicable) even if the item being quoted is “AS SPECIFIED”. Failure to do so
may result in rendering that quoted item “NOT AS SPECIFIED” (NAS). All RFQ submissions must have complete
specifications, including the brand/manufacturer, and model/stock number (if applicable) if quoting a
“SUBSTITUTE" or “"AS EQUAL". Failure to submit complete specifications may be cause for rejection of the
entire RFQ submission or rejection of the quoted item(s). All Vendors quoting on hazardous materials must
submit a Safety Data Sheet (SDS) on each related item. If applicable to this RFQ, when submitting SDS sheets,
Vendors should identify each one with WCSD’s seven-digit stock number that is identified on EXHIBIT C
(Example: WCSD #571/2450).

USAGE REPORT: When requested by WCSD, the awarded Vendor(s) will be responsible for compiling usage
reports for any time period covered under this contract including, but not limited to product/service name,
description, quantities ordered, invoice number, and invoiced pricing. Usage reports are to be received within
seventy-two (72) hours of request and sent via email to purchasing@washoeschools.net noting in the email
“Subject” line the following: USAGE REPORT FOR RFQ #117-QF-04-25-TL

PRODUCT & SERVICE WARRANTIES

Vendors are to provide information regarding any relevant manufacturer’s warranty for any product(s) being
quoted. If the cost of a warranty is separate from the total quoted price of the product, Vendors must provide
the pricing of the warranty on EXHIBIT C. Vendor hereby warrants that all work performed, and all materials
furnished under this Agreement shall be free from defects in workmanship and materials for a period of one
(1) year from the date of substantial completion of the work, unless otherwise agreed in writing by the parties.
During the warranty period, Vendor shall, at its own expense and without unreasonable delay, correct any
defects in the work or replace defective materials that are due to faulty workmanship or materials, provided
WCSD gives Vendor written notice of such defects within the warranty period. This warranty does not cover
defects or damage caused by misuse, neglect, abuse, modifications by others, normal wear and tear, or
circumstances beyond the control of the Vendor. This warranty is in addition to, and not in limitation of, any
rights or remedies provided under applicable law or any manufacturer warranties.

END OF GENERAL TERMS, CONDITIONS, AND SPECIFICATIONS

(RFQ - MDP SERVICES)
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SOLICITATION TITLE: DISTRICTWIDE CONCRETE INSTALLATION SERVICES
SOLICITATION #: 117-QF-04-25-TL

SPECIAL TERMS, CONDITIONS, AND SPECIFICATIONS

18. SCOPE OF SERVICES:

A.

Services shall include the furnishing of all labor, tools, equipment, transportation, and the performance of all
operations required and shall include the cleanup and removal from the project location of all debris resulting
from the services performed.

It shall be the awarded Vendor’s (interchangeably “Contractor”) responsibility to take all necessary safety
precautions and to furnish barricades and/or other safety measures as required to perform the services.

All construction details including all materials, subgrade preparation, dimensions, drainage, and drainage
outlets, forming, slip forms, placements, joints, finishing and curing, cold weather protection shall conform to
the specifications as listed in the most current edition of the Standard Specifications & Details for Public Works
Construction (commonly known as the "Orange Book™) as sponsored and distributed by City of Reno, City of
Sparks, and Washoe County.

All pricing shall include any necessary grading, subgrade, and base work and conform to the Standard
Specifications & Details for Public Works Construction.

Concrete Material: Fiber-reinforced Portland cement concrete (P.C.C.) shall have the following characteristics:
4000 psi min. compressive strength @ 28 days, min. 6 sack of cement per cubic yard with a maximum
water/cement ratio of 0.45, air entrainment 6% +/- 1.5%, slump at 1 to 4 inches. Polypropylene fibers shall
be added to the P.C.C. per the manufacturer’s recommendations. All materials shall conform to Standard
Specifications & Details for Public Works Construction (Section 202).

Base Material: Base for use under interior and exterior slabs, shall be a select granular crusher-run material
free of all trash, debris, and clay particles, which conforms to the Standard Specifications & Details for Public
Works Construction for Type 2, Class B, Aggregate Base.

19. PAYMENT FOR SERVICE PERFORMED:

A.

When the service is completed, the Contractor shall call for an inspection. After approval by WCSD’s
inspector, the Contractor shall invoice WCSD for payment. The invoice is to include the Purchase Order
(PO) number, the name and address of the location at which the service was performed, an itemized list
description of the service performed, an itemized list of any supplies and/or equipment used, hourly rates,
hours worked, and the total cost.

o WCSD will not accept invoices that are not itemized; all charges must be listed
separately. Invoices are not to include additional charges not outlined in the PO. If
invoices are not received correctly, they will be returned and payment withheld until a
correct invoice is received accordingly.

No interest charges will be paid on funds withheld for defective service not remedied, funds held as a result
of third-party claims for failure to make proper payments to subcontractors, or for labor, materials or
equipment, or for service, material or equipment still to be furnished and installed.

19. SUBCONTRACTORS:

A.

B.

Contractors shall include all subcontractors as insured under the policies or shall furnish separate certificates
and endorsements for each subcontractor when requested by WCSD.

All coverage for subcontractors shall be subject to all of the requirements listed herein.

(RFQ - MDP SERVICES)
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SOLICITATION TITLE: DISTRICTWIDE CONCRETE INSTALLATION SERVICES
SOLICITATION #: 117-QF-04-25-TL

21. CONCRETE, ASPHALT, AND PLUMBING SUPPLIES:

A. If the Contractor provides supplies and/or rental equipment for a project, WCSD will pay no more than cost
plus fifteen percent (15%) of the Contractor’s verifiable costs. This must also be outlined accordingly on
any issued invoice.

B. WCSD also reserves the right to purchase required project supplies if it is deemed in its best interest.
22, HOURS:

A. No overtime or weekend service on any project will be performed without the prior, written approval from
WCSD except in cases of emergency where life and/or property are in imminent danger.

B. If weekend and/or overtime service is to be performed on any project, the Contractor shall notify WCSD’s
Facilities Management Department no less than forty-eight (48) hours prior to when the service is to be
performed in order to obtain approval for such service and so that building access arrangements can be
made.

23. COMMUNICATION RESPONSE TIME:

A. WCSD is requesting that the awarded Contractor responds to service request emails and phone calls
received from WCSD, within one (1) business day from the time of the original request.

24, SAMPLES: If a Vendor is quoting a product other than what is specified in EXHIBIT C (i.e., "SUBSTITUTE"
or "EQUAL"™), samples of the product may be requested by WCSD and are to be provided as instructed below:

SAMPLES ARE TO BE DELIVERED TO: Washoe County School District
The Brown Center — Purchasing Dept.
Attn: Tina Lopez, Buyer II
RE: SAMPLES for RFQ #117-QF-04-25-TL
14101 Old Virginia Rd.
Reno, Nevada 89521

END OF SPECIAL TERMS, CONDITIONS & SPECIFICATIONS
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SOLICITATION TITLE: DISTRICTWIDE CONCRETE INSTALLATION SERVICES
SOLICITATION #: 117-QF-04-25-TL

MATERIAL DISTURBANCE PERMIT INFORMATION
(UPDATED AS OF FEBRUARY 2021)

NOTE: Any questions regarding the MDP requirements of this solicitation must be submitted in
writing via email to solicitations@washoeschools.net or directly on the WCSD Solicitations website
at https://solicitations. washoeschools.net/Purchasing.

The building Material Disturbance Permit (MDP) is a WCSD document that identifies asbestos and
lead site-specific information, and it is issued by the Environmental, Safety, and Assessment (ES&A)
Department. A site-specific MDP is required for each project. Each project and facility require a separate
MDP because each facility has specific information and direction regarding asbestos and lead, as each
facility is different in that regard. The MDP is to be requested by the Project Manager, or appointed WCSD
representative, in accordance with current MDP requirements. No work or related project services can be
performed by the awarded Bidder/Contractor in WCSD without a site specific MDP.

I.

II.

WATER SYSTEM DISTURBANCE

Improper closing of valves and other improperly conducted disruptions to WCSD facilities can
result in cross connections and back siphoning of chemicals and other contaminates into the water
supply. Since these disturbances are very important, WCSD has added a water system disturbance
section to the MDP. Work, as a part of this contract, may involve the disturbance of a facilities
water distribution system and, as such, the Contractor is required to comply with the Water System
Disturbance Permit Appendix section of the Material, Water and Lead Disturbance Permit for any
work impacting a facility water system.

The Contractor shall carefully comply with all requirements of the Material, Water, and Lead
Disturbance Permit, and shall be aware of this process prior to bid preparation and any
construction. The permit requirements are hereby made a part of this specification and contract
to the same extent as if bound herein and shall apply to all Contractors and Subcontractors.

The Contractor shall be responsible for all costs incurred by WCSD, including the consultant,
sampling and testing, clean-up, replacement of effected equipment, materials, etc., and any legal
action that may result from an unauthorized disturbance of a water system caused by the
Contractor or Subcontractors, resulting in a cross connection or backflow incident.

ASBESTOS

WCSD has approximately 60% of its facilities that contain asbestos-containing materials.
Contractors performing disturbances to asbestos-containing materials must be properly licensed
and trained per the EPA AHERA regulation, as well as other federal, state, and local regulations.

Since so many of the facilities contain asbestos, minor construction activities often will involve the
disturbance of materials which contain asbestos. These projects may involve “small scale-short
duration” asbestos disturbances also termed “Attachments and Penetrations” to non-friable
materials. As a part of this contract, the awarded Contractor will be required to include
Attachments and Penetrations into the scope of each project.

(RFQ - MDP SERVICES)
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SOLICITATION TITLE: DISTRICTWIDE CONCRETE INSTALLATION SERVICES
SOLICITATION #: 117-QF-04-25-TL

A. Asbestos and the Material Disturbance Permit

The Contractor shall carefully comply with all the items of the Building Material Disturbance
Permit (MDP) and shall review the permit and become familiar with its contents prior to
bid preparation and any construction.

Once an MDP Request is received for a specific project, building materials that have been
identified as being disturbed during construction, and/or demolition, will have been tested
for the presence of asbestos. These materials will be identified as asbestos-containing or
non-asbestos-containing on the building MDP(s) by WCSD’s AHERA Management Planner.
The MDP must be referred to before any work commences. No outside asbestos sampling
of building materials, by the Contractor or a Contractor hired asbestos consultant, is
allowed.

All asbestos-containing material must be handled by contractors and/or individuals trained
and certified in the removal of asbestos-containing building materials. No asbestos-
containing materials shall be disturbed prior to authorization from WCSD. If any material
is encountered that is not listed on the MDP, it shall immediately be brought to the attention
of the Project Manager before any work continues that might disturb this material. If any
building material listed in the disturbance permit as containing asbestos is improperly
disturbed, in the opinion of WCSD, by the Contractor or Subcontractor/s, WCSD will
immediately hire a third-party asbestos consultant to investigate possible asbestos
contamination, and an asbestos Contractor to perform any recommended clean-up.

The Contractor shall be responsible for all costs incurred by WCSD including the consultant,
sampling and testing, clean-up, replacement of affected equipment, materials, etc., and
any legal action that may result from an asbestos fiber release incident caused by the
Contractor or Subcontractors.

B. Asbestos Abatement (removal of an asbestos material)

Attachments and Penetrations does not include the removal (other than drilling holes) of
asbestos containing materials. Any removal of asbestos-containing materials is not an
“Attachment and Penetration” activity, but rather an abatement, and any abatement of
asbestos materials must be designed by an EPA AHERA certified Asbestos Project Designer.
Any abatement project’s design will be the responsibility of WCSD to design and provide
abatement specifications. Asbestos abatement (removal) must be conducted by an
asbestos abatement Contractor, which will be supervised by WCSD and/or a WCSD hired
asbestos abatement consultant. The abatement costs will be included into the scope of
each project.

i.  Asbestos — Attachments and Penetrations

Attachments and Penetrations, for the purpose of this document, is the drilling of
holes, installing/removing screws, installing anchors, nails, and staples in non-
friable asbestos-containing materials, in which the disturbance may release
asbestos fibers. Attachments and Penetrations are minor disturbances that are
normal activities such as installing conduits, mounting boxes or brackets, and
removing equipment anchors from asbestos containing materials. The MDP will
identify which materials at a specific site can be disturbed, and the minimum
requirements to perform an asbestos disturbance.

(RFQ - MDP SERVICES)
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“Small Scale-Short Duration” — WCSD Attachment and Penetration Procedures

WCSD Attachment and Penetration Procedures that the Contractor must utilize,
when identified as being required in the MDP, are available from the Project
Manager. The Contractor shall submit a WCSD Attachment and Penetration
Procedures to the Project Manager. The Project Manager will submit the
documents to the ES&A Department for approval.

The Contractor can add additional requirements, but nothing required in the MDP
and WCSD Attachment and Penetration Procedures may be omitted. The
Contractor must submit the Attachment and Penetration Procedure to the Project
Manager to get ES&A approval of these documents prior to any disturbance. The
ES&A Department will notify the Contractor upon approval of these documents.

Once the approval of WCSD Attachment and Penetration Procedure and training
certificates is received, the Contractor may schedule the disturbance, but must
notify the ES&A Department immediately prior to disturbing the asbestos-
containing materials. The Contractor shall provide this notice by calling the ES&A
Attachment and Penetration hotline at (775) 325-8490, follow the directions, and
leave a message. ES&A Department personnel, Project Managers, Assistant Project
Managers/PCI’s, and other district personnel may conduct site visits to ensure
compliance with the Contractor’s submitted and approved procedures.

Asbestos Training Certificates — Abatement

Abatement of asbestos-containing materials, as allowed and identified in the MDP,
will be done by an Asbestos Abatement Contractor, with workers that have a
minimum of 32-hour AHERA asbestos training (Asbestos Worker), and supervised
by an abatement supervisor with 40-hour AHERA asbestos training
(Contactor/Supervisor). Workers and supervisors must also get an annual refresher
certificate if the original training is greater than one year old. Contractor training
certificates will be submitted to the Project Manager at least two weeks prior to the
start of the project. The ES&A Department will review the submitted training
documentation, verify certificates as required, and approve the abatement workers
and supervisors, so they can work on the assigned WCSD project. No one that has
not been approved by the ES&A Department is authorized to perform any asbestos
disturbances within WCSD.

New workers added after the start of the project, will be approved by the ES&A
Department within one 8-hour work period of the standard Monday thru Friday
work schedule. Certification submittal will be serviced by the ES&A Department on
a first come, first served basis. Delays reviewing the documentation will be
anticipated and considered on any abatement schedule developed, and asbestos
workers and supervisors will not be allowed to work in any way on that project
until the documentation has been reviewed and approved.

Asbestos Training Certificates — Attachment and Penetration

Contractors performing “Attachment and Penetration” work on non-friable
asbestos- containing materials, as allowed, and identified in the MDP, will be
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PUR-F107 Page 10 of 20



SOLICITATION TITLE:

SOLICITATION #:

DISTRICTWIDE CONCRETE INSTALLATION SERVICES
117-QF-04-25-TL

required to have a minimum of 16 hours of AHERA asbestos training (Operations
and Maintenance, or O&M), as well as an annual refresher certificate if the original
training is greater than one year old. Contractor training certificates will be
submitted to the Project Manager at least two (2) weeks prior to the start of the
project. The ES&A Department will review the submitted training documentation,
verify certificates as required, and approve the Attachment & Penetration
technicians, so they can work on the assigned WCSD project. No one that has not
been approved by the ES&A Department is authorized to perform any asbestos
disturbances within WCSD.

New workers added after the start of the project, will be approved by the ES&A
Department within one 8-hour work period of the standard Monday thru Friday
work schedule. Certification submittal will be serviced by the ES&A Department on
a first come, first served basis. Delays reviewing the documentation will be
anticipated and considered on any Attachment and Penetration schedule
developed, and Attachment and Penetration technicians will not be allowed to work
in any way on that project until the documentation has been reviewed and
approved.

Asbestos Air Sampling, Respiratory Protection, and Protective Suits

Asbestos personal air sampling is required during any asbestos disturbance.
Asbestos air sampling results will be supplied to the ES&A Department, and the
Project Manager, within 48 hours of the completion of a disturbance. Laboratory
results will be emailed directly to the ES&A Department from the laboratory
providing analysis. Handwritten results will not be allowed. Regardless of air
sampling results, Contractors will not be allowed to submit a Negative Exposure
Assessment so that they can discontinue the use of respirators and personal
protective suits. WCSD reserves the right to require this requirement, to reduce
the long-term exposure liability from Contractors and workers, which have
disturbed this WCSD's asbestos materials.

If training certificates are issued for a class, those training certificates need to be
submitted. Wallet cards will not be accepted as a training certificate unless no
training certificate is provided by the training provider. In order for a wallet card to
be accepted, the Contractor will supply a letter from the training provider stating
that no training certificate was provided, and only wallet cards were supplied to
attendees. Wallet cards are less desirable due to the small size and mitigate the
ability to clearly read and verify all the information on the card. Contractors are
encouraged to request a full size 8 2" x 11” training certificate from the training
providers.

III. LEAD PAINTS, COATINGS, CERAMIC TILE, AND LEAD-CONTAINING MATERIALS

IN WCSD FACILITIES

A. Lead-containing paints, coatings, ceramic tile, and lead materials are present in

WCSD facilities.

Vendors/Contractors that disturb lead-containing or potentially lead-containing paints,
coatings, ceramic tile, and lead-containing materials, by law, are required to know all

REVISED DATE: 03/21/25
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applicable regulations, and comply with all state and federal regulations that apply to the
disturbances to lead-containing paints, coatings, ceramic tile, and lead-containing
materials they are conducting. The regulations that are recommended by WCSD for a
Contractor to be properly trained and knowledgeable related to lead disturbances, includes,
but is not limited to, the following:

» OSHA Regulation CFR 1926.62 — Lead & Appendix A, B, C, and D — Lead
Construction Standard

» OSHA Regulation CFR 1910. 1025 - Lead & Appendix A, B, C, and D —
General Industry Standard

» EPA, 40 CFR Part 745 — Lead; Renovation, Repair, and Painting Regulation.

B. Lead and the Material Disturbance Permit

The Contractor shall carefully comply with all items of the Building Material Disturbance
Permit (MDP) and shall review the permit and become familiar with its contents prior to
bid preparation and any construction.

Once an MDP request is received for a specific project, building materials that have been
identified as being disturbed during construction, and/or demolition, will have been tested
for the presence of lead. These materials will be identified as lead- containing or not lead-
containing on the building MDP(s) by WCSD'’s ES&A staff. The MDP must be referred to
before any work commences. No outside lead sampling of building materials, by the
Contractor or a Contractor hired lead consultant, is allowed.

All lead-containing materials must be handled by contractors and/or individuals trained and
certified to perform lead disturbances. No lead-containing materials shall be disturbed prior
to authorization from WCSD. If any building material listed in the disturbance permit as
lead-containing are improperly disturbed, in the opinion of WCSD, by the Contractor or
Subcontractor, WCSD will immediately hire a third-party lead consultant to investigate
possible lead contamination, and a lead removal Contractor to perform any recommended
clean-up.

The Contractor shall be responsible for all costs incurred by WCSD, including the
consultant, sampling and testing, clean-up, replacement of the affected equipment,
materials, etc., and any legal action that may result from a lead contamination incident
caused by the Contractor or Subcontractors.

Vendors/Contractors accept and acknowledge, by signing the MDP, the existence of lead
related regulations, and accept all liability related to the disturbance of lead- containing
materials, citations resulting from, or any other costs WCSD may incur by the action of all
parties of the Vendor's company or companies hired by the awarded Vendor to complete
this project.

i.  Construction Age of Buildings in WCSD

At the conception of adding lead information to MDPs, it was thought that lead-
containing paints, coatings, and ceramic tile were much more likely to be present

(RFQ - MDP SERVICES)
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on more surfaces in WCSD’s older facilities. However, recent sampling has shown
lead containing paints, coatings and ceramic tiles DO routinely exist, even in its
newest facilities. Due to that finding, the age of buildings is not as important as
was originally thought. WCSD s still providing construction date information in
MDPs because lead-based paint >5000 ppm is much less likely in facilities built
after 1978.

Pre — 1978 WCSD Buildings

Paint and coating sampling have shown that paints and coatings contain some
levels of lead in the Districts’ Pre-1978 facilities. Therefore, all persons performing
any disturbance to coatings or paints in its Pre-1978 constructed facilities must
utilize lead safe work practices. In addition, any person performing any disturbance
to paints, coatings, ceramic tile, and lead-containing materials must have taken an
OSHA lead action level training class from a WCSD ES&A Department approved
training provider. If identified as lead-containing, the Contractor will be required
to perform all disturbances as per the MDP, WCSD provided lead specification, and
all local, state, and federal regulations.

Post — 1978 WCSD Buildings

While it was originally thought that paints and coatings on materials other than
metal surfaces and ceramic tile typically did not contain lead in WCSD post — 1978
constructed facilities, sampling has shown that is not the case. The MDP will provide
specific historical sampling that has been conducted in WCSD facilities. If past
sampling has shown the presence of lead-containing paints and coatings in the
facility, the Contractor will be required to treat all painted and coated surfaces as
lead-containing. If identified as lead-containing, the Contractor will be required to
perform all disturbances as per the MDP, WCSD provided lead specification, and all
local, state, and federal regulations.

The MDP will state all buildings identified above were constructed after 1978. While
it was originally thought that paints, coatings, and ceramic wall tiles are less likely
to contain lead in newer WCSD facilities, recent sampling has shown that lead-
containing paints, coatings, and ceramic tiles DO routinely exist, even in its newest
facilities. Due to that finding, Contractors must treat all paints, coatings, and
ceramic tile as lead-containing unless WCSD project sampling has proven
otherwise, and it will be deemed negative within the MDP and the project scope.
The Vendor/Contractor must comply with all lead-containing or assumed lead-
containing paint and coating disturbance instructions and requirements listed in the
MDP, WCSD provided lead specifications, and all local, state, and federal
regulations, unless the material has been proven, to the satisfaction of WCSD, that
said materials do not contain lead.

Lead Removal (The removal of a lead-containing material)

Attachments and Penetrations do not include any removal, demo, welding,
sanding, abrading, sandblasting, cutting, grinding, heating, and torch cutting of
lead-containing materials, and are not an “Attachment and Penetration”
disturbance. These activities must be designed by an EPA Certified Lead
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Consultant. The project’s design for the above-listed activities will be the
responsibility of WCSD to design and provide the specs as a part of this bid
package. Lead activities listed above must be conducted by a lead removal
Contractor, which will be supervised by WCSD and/or WCSD hired EPA Certified
Lead Consultant. The lead activities costs will be included in the scope of each
project.

Lead Attachments and Penetrations

Attachments and penetrations, for the purpose of this document, are the drilling of
holes, installing/removing screws, and installing anchors, nails, and staples, in
which the disturbance may release lead dust. Attachments and Penetrations are
minor disturbances that are normal activities such as installing conduits, mounting
boxes or brackets, and removing equipment anchors from lead-containing
materials. The MDP will identify which materials at a specific site can be disturbed,
and the minimum requirements to perform a lead disturbance.

Lead Safe Work Practices — WCSD Attachment and Penetration Procedures

WCSD Attachment and Penetration Procedures that the Contractor must utilize,
when identified as being required in the MDP, are available from the Project
Manager. The Contractor shall submit WCSD Attachment and Penetration
Procedures to the Project Manager. The Project Manager will submit the
documents to the ES&A Department for approval.

The Contractor can add additional requirements, but nothing required in the MDP
and WCSD Attachment and Penetration Procedures may be omitted. The
Contractor must submit the Attachment and Penetration Procedure to the Project
Manager to get ES&A approval of these documents prior to any disturbance. The
ES&A Department will notify the Contractor upon approval of these documents.

Once the approval of WCSD Attachment and Penetration Procedure and training
certificates is received, the Contractor may schedule the disturbance but must
notify the ES&A Department immediately prior to disturbing the lead-containing
materials. The Contractor shall provide this notice by calling the ES&A Attachment
and Penetration hotline at (775) 325-8490, following the directions, leave a
message. ES&A Department personnel, Project Managers, Assistant Project
Managers/PCIs, and other district personnel may conduct site visits to ensure
compliance with the Contractor’s submitted and approved procedures.

Lead Training Certificates — Removal and Attachments and Penetrations

The health and safety of all occupants of WCSD facilities is the number one priority
of WCSD. To that end, technicians performing disturbances to lead-containing
materials must have adequate training. Contractors performing lead disturbances,
as allowed, and identified in the MDP, will be required to have a minimum of “OSHA
Lead Action Level” training, as well as an annual OSHA Lead Action Level training
certificate if the original training is greater than one year old, before being
approved to perform lead disturbances. OSHA Lead Action Level training will be
conducted in accordance with OSHA 1926.62(I)(2)(i) thru (viii) and all required
topics identified in this standard will be completed to include:
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> 1926.62(1)(2)(i) The content of this standard and its appendices.

> 1926.62(1)(2)(ii) The specific nature of the operations could result in
exposure to lead above the action level.

> 1926.62(1)(2)(iii) The purpose, proper selection, fitting, use, and
limitations of respirators.

> 1926.62(1)(2)(iv) The purpose and a description of the medical
surveillance program, and the medical removal protection program
including information concerning the adverse health effects associated
with excessive exposure to lead (with particular attention to the adverse
reproductive effects on both males and females and hazards to the fetus
and additional precautions for employees who are pregnant).

» 1926.62(1)(2)(v) The engineering controls and work practices associated
with the employee's job assignment including training of employees to
follow relevant good work practices described in Appendix B of this
section.

> 1926.62(1)(2)(vi) The contents of any compliance plan in effect.

» 1926.62(1)(2)(vii) Instructions to employees that chelating agents should
not routinely be used to remove lead from the bodies and should not be
used at all except under the direction of a licensed physician; and

> 1926.62(1)(2)(viii) The employee's right of access to records under 29
CFR 1910.20.

Certificates of Training showing that technicians have successfully completed an
OSHA Lead Action Level course and are required to be properly submitted and
approved by WCSD’s ES&A Department prior to any Contractor’s technician
performing any disturbances to lead-containing or assumed lead-containing paints
or coatings, or any other lead-containing materials. The training certificate must
have “"OSHA Lead Action Level Training” clearly identified on the training certificate
and should have a sentence that states that the training topics covered in the class
meet or exceed the training topics of OSHA 1926.62(1)(2)(i) thru (viii).

If training certificates are issued for a class, those training certificates need to be
submitted. Wallet cards will not be accepted as a training certificate unless no
training certificate is provided by the training provider. In order for a wallet card
to be accepted, the Contractor will supply a letter from the training provider stating
that no training certificate was provided, and only wallet cards were suppled to
attendees. Wallet cards are less desirable due to the small size and mitigate the
ability to clearly read and verify all the information on the card. Contractors are
encouraged to request a full-size 8 2" x 11” training certificate from the training
providers.

It is important that Contractor’s planning on doing the lead work within WCSD
become familiar with the lead training requirements and spend the time confirming
that the lead classes being taken are truly an OSHA Lead Action Level course, and
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not a lead awareness course as identified above. Many training providers have
differing training class titles on the lead classes, but only training certificates that
are noted as above will be accepted to fulfill the listed WCSD’s training
requirements. Contractors requiring training are responsible in providing the
training providers a clear understanding of what training is required.

Full Lead worker initial and annual training certificates that comply with adjacent
state requirements for lead worker certification, will be accepted in lieu of the OSHA
Lead Action Level training certificate, as long as they are titled “Lead Worker” and
then accompanied with a letter from the training provider certifying that the topics
identified in OSHA 1926.62(I)(2)(i) thru (viii) were covered in that class.
Contractors are responsible with ensuring and verifying training certificates meet
the above listed requirements. Training certificates that do not have "OSHA Lead
Action Level or Lead Worker” will not be accepted or submitted.

Contractor training certificates will be submitted to the Project Manager at least
two weeks prior to the start of the project. The ES&A Department will review the
submitted training documentation and must pre-approve workers so they can work
on the assigned WCSD project. No one that has not been approved by the ES&A
Department is authorized to perform any lead disturbances.

New workers added after the start of the project, will be approved by the ES&A
Department within one 8-hour work period of the standard Monday thru Friday
work schedule. Certification submittal will be serviced by the ES&A Department on
a first come, first served basis. Delays reviewing the documentation will be
anticipated and taken into account on any Removal or Attachment and Penetration
schedule developed, and Removal and/or Attachment and Penetration technicians
will not be allowed to work in any way on that project until the documentation has
been reviewed and approved.

Renovation, Repair and Painting Regulations (RR&P) - 40 CFR Part 745.81

Effective April 22, 2010, contractors will be required to be trained and registered
with the EPA to conduct regulation applicable renovations, repairs, and painting
(RR&P) in all elementary schools or child occupied WCSD facilities constructed prior
to 1978 when lead-based paints and coatings are being disturbed. Contractors are
reminded that there are some childcare facilities in middle and high school
locations, and the RR&P would apply at those locations as outlined in the RR&P
regulation requirements.

In general, all firms that disturb 6 square feet of lead-based painted surface per
room on the interior, or 20 square feet on the exterior, within a 30-day period in
this facility, must comply with the EPA’s Renovation, Repair and Painting (RR&P)
regulation and must be registered with the federal EPA. Per the Regulation, the
area of disturbance is calculated, by adding up the entire surface areas being
removed/disturbed, which then determines the amount of painted surface area
disturbed. Work that involves window replacement or demolition of a painted
surface, the EPA RR&P regulation applies regardless of size if lead-based paint is
present.
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WCSD requires all workers in RR&P projects involving lead disturbances to have,
at a minimum, OSHA lead action level training. This regulation also requires that
the Contractor must assign an EPA RR&P certified renovator that is responsible for
ensuring and documenting all work is conducted in compliance with the EPA RR&P
regulation. There are extensive record keeping and notification requirements that
the Contractor must perform. All workers with the minimum OSHA lead action level
training, but are not EPA RR&P certified renovator trained, must be trained, and
supervised by the EPA RR&P certified renovator.

On a RR&P project, Contractors must have a minimum of one EPA RR&P certified
renovator on-site that has successfully attended and passed an 8-hour EPA
accredited renovator training course before working in any elementary schools or
child occupied WCSD facilities constructed prior to 1978. The renovator’s training
certification must remain current. Recertification requirements through the
attendance of refresher courses are a requirement of this regulation. The renovator
must be on-site throughout the project. The certified renovator is responsible for
ensuring that lead safe work practices are utilized per this EPA RR&P regulation, as
well as per all WCSD lead requirements and policies that may be more stringent
than the EPA and OSHA regulations.

The EPA RR&P regulation requires that personnel disturbing lead containing
materials utilize lead safe work practices as identified in the EPA guidance
document titled “Steps to Lead Safe Renovation, Repair and Painting”, pages 12
through 23.

This document is available electronically at:
https://www.epa.gov/sites/default/files/2013-11/documents/steps 0.pdf.

The Contractor shall submit lead safe work practice procedures, and all RR&P and
OSHA lead action level training certificates to the Project Manager at least two
weeks prior to the start of the project. The ES&A Department will review the
submitted training documentation and must pre-approve workers so they can work
on the assigned WCSD project. No one that has not been approved by the ES&A
Department is authorized to perform any lead disturbances.

New workers added after the start of the project, will be approved by the ES&A
Department within one 8-hour work period of the standard Monday thru Friday
work schedule. Certification submittal will be serviced by the ES&A Department on
a first come, first served basis. Delays reviewing the documentation will be
anticipated and taken into account on any RR&P project schedule developed, and
EPA RR&P certified renovators and workers will not be allowed to work in any way
on that project until the documentation has been reviewed and approved.

This is a general overview of the regulation and the Contractor must refer to the
regulation for additional requirements and information. Fines are expensive and
are levied toward the Contractor not WCSD, so compliance with this regulation is
very important, and it is important that Vendors/Contractors are well versed in this
regulation.
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Lead Air Sampling, Respiratory Protection and Protective Suits

Lead personal air sampling is required during any lead disturbance. Lead air
sampling results will be supplied to the ES&A Department, and the Project
Manager, within 48 hours of the completion of a disturbance. Laboratory results
will be emailed directly to the ES&A Department from the laboratory providing
analysis. Handwritten results will not be allowed. Regardless of air sampling results,
Contractors will not be allowed to submit a Negative Exposure Assessment so that
they can discontinue the use of respirators and personal protective suits. WCSD
reserves the right to require this requirement, to reduce the long-term exposure
liability from Contractors and workers, which have disturbed WCSD’s lead
materials.

IV. INDOOR ENVIRONMENTAL QUALITY

Preventative job site practices will reduce the potential for residual problems with indoor air
quality in completed buildings and reduce undue health risks for all workers. The following are
the minimum standards required by WCSD for on-site construction in the district.

A. Existing HVAC System

When feasible, the HVAC system for the project area will be shut down for the duration of
the project. If occupied spaces will be adversely affected by the shutdown of the system,
construction area return registers should be sealed with polyethylene sheeting and secured
as an alternative. Registers must be sealed prior to the start of work.

REVISED DATE: 03/21/25

Separating Occupied Spaces from Non-Occupied

Keep work areas separate from occupied spaces with polyethylene sheeting (or
similar) if there are no other natural barriers in place OR in spaces where air
exchange will occur around the barriers.

Ventilation

During the installation of carpet, paints, furnishings, and any other VOC emitting
products, provide “spot” ventilation during application/installation and for at least
24 hours after the work is completed. In most cases, opening windows and doors
will not be enough to effectively exhaust contaminants. It is recommended that an
exhaust fan be used to pull polluted air out of the building. This can be
accomplished by placing a fan in a window or door and temporarily sealing any
opening around the fan with plastic. Additionally, a door or window at the opposite
end of the room should be opened to allow fresh, outdoor air to flow across the
work area and sweep polluted air out through the exhaust fan. As long as odors
are present, the temporary exhaust ventilation must continue to operate. This may
include nights and weekends, as necessary. Ventilation should continue for a
minimum of 24 hours after the completion of the project or until there are no more
noticeable odors.
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Construction Dust

Minimize the amount of dust in the air and on surfaces. Examples include the use
of vacuum-assisted drywall sanding equipment and the use of vacuums instead of
brooms to clean construction dust from floors.

After Hours Scheduling

Schedule high dust-generating operations or extreme noise-generating activities
for after normal working hours. (i.e., saw cutting, jack hammering) and install
temporary barriers to confine dust, as necessary.

Gasoline/Diesel Powered Equipment

Electric-powered equipment must be used in lieu of diesel or gasoline-powered
equipment. Gas and diesel equipment may not be used inside a WCSD building or
near an outdoor fresh air building intake.

Material Safety Data Sheets (MSDS)

MSDS must be made be maintained onsite and made available upon request as
required by federal law.

Construction Completion

Prior to the occupancy of the building but after the installation of new furniture,
carpet, etc., the building should be flushed with 100% outside air for one to three
days.

Air Filters

Replace all filtration media immediately at the conclusion of the job.

Monitoring Air Quality

Indoor air quality monitoring will be conducted randomly throughout the project.
Results and any recommendations will be communicated through the building
inspector to construction management.

Pre-Construction Work Area Inspection

Any overhead work including the roof, the Contractor shall conduct a pre-room
condition walk-through with WCSD’S Project Manager to determine the level of
cleanliness that will be expected at the completion of the project. Contractor shall
be responsible for cleaning all exposed surfaces within the facility beneath the work
area. At the completion of the project, the Contractor shall clean all exposed
surfaces within the facility beneath the aforementioned work area including but not
limited to all shelving, duct, lighting, flooring, furniture, etc.
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V. LOCK OUT TAG OUT (LOTO) PROCEDURE

Contractor will be responsible for the isolation and termination of all building systems that may
be impacted by the scope of work within this bid. Contractor will coordinate all shut- down
processes with the construction manager prior to any shutdowns up to and including Lock Out
Tag Out procedures 24 hours prior to any shutdowns. WCSD will make the final determination
of which systems and locations shall be isolated. All Lock Out Tag Out will be performed at the
main service panel.

ALL REQUIRED FORMS SPECIFIC TO THIS SOLICITATION ARE AVAILABLE ON WCSD'S
PURCHASING (NON-CAPITAL) SOLICITATIONS WEBSITE AT:
https:/ /solicitations.washoeschools.net/Purchasing

% EXHIBIT A — SIGNATURE PAGE (REQUIRED FORM)

If the SIGNATURE PAGE, which is a REQUIRED FORM, is submitted without an authorized signature, the
submission will be rejected in its entirety (refer to Section 1).

< EXHIBIT B — VENDOR/CONTRACTOR PUBLIC DISCLOSURE FORM (REQUIRED FORM)
Is to be completed, signed, and submitted with the quote. (refer to Section 1).

< EXHIBIT C — PRICE SCHEDULE/SPECIFICATION FORM (REQUIRED FORM)
Must be completed and submitted with the quote (refer to Section 1).
< EXHIBIT D — PERSONNEL SAFETY CHECK APPLICATION

% EXHIBIT E — MATERIAL DISTURBANCE PERMIT

< EXHIBIT F — PEDESTRIAN RAMP AND HANDRAIL SPECIFICATIONS
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